

**BID TAB**

Dodson Road Overlay (4-SW to Frenchman Hills Rd) CRP 12-01				Engineer Estimate		Central Washington Asphalt, Inc. P.O. Box 939 Moses Lake, WA 98837		Granite Construction Company P.O. Box 1219 Moses Lake, WA 98837	
Bid Date September 18, 2012									
Item #	Total Quantity	Unit	Item Description	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
<b>PREPARATION</b>									
1	100%	L.S.	Mobilization	\$40,000.00	\$40,000.00	\$50,000.00	\$50,000.00	\$55,000.00	\$55,000.00
2	100%	L.S.	Notification	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
<b>GRADING</b>									
3	9.40	Mile	Shoulder Finishing	\$2,500.00	\$23,500.00	\$3,500.00	\$32,900.00	\$3,000.00	\$28,200.00
<b>HOT MIX ASPHALT</b>									
4	400	S.Y.	Planing Bituminous Pavement	\$5.00	\$2,000.00	\$10.00	\$4,000.00	\$5.50	\$2,200.00
5	3	Tons	HMA For Pavement Repair Cl. 1/2" Incl. PG64-28 Paving Asphalt	\$67.00	\$201.00	\$350.00	\$1,050.00	\$500.00	\$1,500.00
6	11,000	Tons	HMA Class 1/2" Incl. PG64-28 Paving Asphalt	\$67.00	\$737,000.00	\$70.00	\$770,000.00	\$71.70	\$788,700.00
7	1	Calc.	Job Mix Compliance Price Adjustment	Calc.	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00
8	1	Calc.	Compaction Price Adjustment	Calc.	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00
<b>TRAFFIC</b>									
9	500	L.F.	Raise Existing Beam Guardrail	\$8.00	\$4,000.00	\$9.00	\$4,500.00	\$8.00	\$4,000.00
10	24,816	L.F.	Temporary Pavement Markings	\$0.10	\$2,481.60	\$0.20	\$4,963.20	\$0.20	\$4,963.20
11	22,500	L.F.	Painted Skip Centerline	\$0.10	\$2,250.00	\$0.10	\$2,250.00	\$0.10	\$2,250.00
12	2,285	L.F.	Painted Skip Centerline With No Pass	\$0.15	\$342.75	\$0.18	\$411.30	\$0.16	\$365.60
13	49,600	L.F.	Painted Edge Line - 12' Lane	\$0.10	\$4,960.00	\$0.13	\$6,448.00	\$0.12	\$5,952.00
14	100%	L.S.	Project Temporary Traffic Control	\$30,000.00	\$30,000.00	\$40,000.00	\$40,000.00	\$30,000.00	\$30,000.00
<b>OTHER ITEMS</b>									
15	9	Each	Adjust Monument Case and Cover	\$275.00	\$9,000.00	\$450.00	\$4,050.00	\$400.00	\$3,600.00
16	100%	L.S.	Spill Prevention, Control, and Countermeasure (SPCC) Plan	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$500.00	\$500.00
17	100%	L.S.	Trimming and Cleanup	\$1,000.00	-\$1.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00
18	1.00	Dol.	Minor Changes	-\$1.00	\$0.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00
				Contract Total	<u>\$857,232.35</u>	Contract Total	<u>\$923,569.50</u>	Contract Total	<u>\$929,227.80</u>