


NOTICE TO CONTRACTORS

Sealed bids, plainly marked “BID FOR U-SW ROAD AND 23-SW ROAD RECONSTRUCTION
PROJECT, CRP 15-04”, will be received by Grant County at the Office of the Board of County
Commissioners located in the County Courthouse, P.O. Box 37, 35 C Street NW — Room 206,
Ephrata, WA, 98823, until 1:30 P.M., Tuesday, May 31, 2016 and will then and there be opened
and publicly read for the construction of the improvements.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check,
cashier’s check, or surety bond in an amount equal to five percent (5%) of the amount of'such
bid proposal. No conditional bid bond will be accepted. Should the successful bidder fail'to
enter into such contract and furnish a satisfactory performance bond within the tinie stated in
the specifications, the bid proposal deposit shall be forfeited to Grant County.

Maps, plans and specifications may be purchased from the office of the County Engineer, 124
Enterprise St. S.E., Ephrata, WA 98823, upon payment of the amount 0f $25.00 (non-
refundable).

Informational copies of the maps, plans and specifications are on file’for inspection at the Grant
County Public Works Building, 124 Enterprise St. S.E., Ephrata, WA 98823, and in various plan
centers located in Washington.

The Board of County Commissioners of Grant County, Washington, reserves the right to reject
any and all bids. The award of this contract, if made, will be to the lowest responsible bidder.

The improvement for which bids will be received follows:

U-SW ROAD AND 23-SW ROAD RECONSTRUCTION PROJECT — CRP 15-04

This contract provides for the reconstruction of 1.61 miles of two lane county roads in Grant
County, WA, and includes roadway excavation, embankment compaction, drainage items,
crushed surfacing base course, maintenance rock, and other work in accordance with the
attached Contract Plans, these Contract Provisions and the Standard Specifications.



GRANT COUNTY PUBLIC WORKS
CRP 15-04

U-SW ROAD AND 23-SW ROAD
RECONSTRUCTION PROJECT

NOTICE TO ALL PLANHOLDERS

Grant County Department of Public Works may be contacted to answerquestions regarding these bid
documents and to show this project to prospective bidders is:
Grant County Department of Public Works

124 Enterprise St. S.E.
Ephrata, WA. 98823
Phone: (509)754-6082 Fax (509)754-6082

As the Engineer in direct responsible charge of developing these contract provisions, | certify these
provisions have been developed or incorparated into this project under my direct supervision, or as a
result of certified recommendations provided by other licensed professionals.

Jeffrey C. Tincher P.E. S /u /ZOLé
County Road Engineer Date




BIDDER’S CHECK LIST

The bidder’s attention is especially called to the following forms which must be executed in full
as required:

(A)  PROPOSAL
The unit prices bid must be shown in the spaces provided. Show unit

prices in figures only. All extensions of the unit prices must be shown_in
the spaces provided.

(B) PROPOSAL SIGNATURE SHEET
To be filled in and signed by the bidder.

(C) STATEMENT OF CONTRACTOR QUALIFICATIONS
To be filled in and signed by the bidder.

(D)  BID BOND

This form is to be executed by the bidder and his surety company unless
the bid is accompanied by cash, certified or cashier’s check. The amount
of this bond shall be equal to 5% of thetotal amount bid and may be
shown in dollars or on a percentage basis.

The following forms are to be executed after the contract is awarded:

()  CONTRACT

This agreement’is to be executed by the successful bidder, his surety
company, and-Grant County.

(F) CONTRACT-BOND
To be-executed by the successful bidder and his surety company.



TABLE OF CONTENTS

SPECIAL PROVISIONS.........ccoctiemiiriminiseisssiisicersseessensssssssssssesseresssssssssasssnsssnsesasssans 9
DIVISION 1 GENERAL REQUIREMENTS......c.cccoiiminnnineniinnscninnessnssssnesssnssssessesans 9
DATES ... s sn e s s e s an e nae s s ad RS 10
BID PROCEDURES AND CONDITIONS ........cccciiiiiiininiicnninnniseresesssnsssesssesssnss s s snesane 11
AWARD AND EXECUTION OF CONTRACT ......ccccciiieiimmrennrsnssnnssssecssssenssas beneessessanes 15
SCOPE OF THE WORK.........ccciiiiiniitiiiniessninssissisasinnnessnsssssssaseas basbnssssessssssssssssssnn 17
CONTROL OF WORK......cccciiittinnerienssenssnesneisrssnssssnssssansssssnsbare sbesessacssssesasassssnnsssenees 17
LEGAL RELATIONS AND RESPONSIBILITIES TO THE-PUBLIC............cccccvrurenee. 20
PROSECUTION AND PROGRESS ..........ccccomnveennfadlinminccncnercsenseeesssesscsnessssessssssses 29
TEMPORARY TRAFFIC CONTROL......cccoiuiibastenessnseassessnnssnnssnssensssesensssnsssnsssasssssssnes 34
DIVISION 2 EARTHWORK .......ccooiiimibinnciinininnesscs e e ssss s s senesssesssnssneas 36
CLEARING, GRUBBING, AND-ROADSIDE CLEANUP..........cceeecmrermrrnreccneececrerreerennes 36

DIVISION 3 PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING 37

PRODUCTION FROM QUARRY AND PIT SITES ....cccccocerriierriinrrcnenrsenennssnsssssnssnne 37
STOCKPILINGIAGGREGATES........cccccctrirtericccrrinietreceeeeressnssssesssssssessssssssssessssssnens 37
SITE RECLAMATION .......oiiiiieeiiicicienresrseree e ssssssee s eesssanssssssssssssessnnsssesessnsessessnasses 38
DIVISION 4 BASES.........i ittt sne s scerscsnssssssen e sas s sesas s s sn s s as e s sasasssnees 38
BALLAST AND CRUSHED SURFACING ..........ooreiirecceeeereercneesnssnnisssssssssessssnsssesssns 38
Proposal ... Proposal Page 1 -9

CoNtract ... Contract Page 1 -4

Appendices



Wage Rates — State
Construction Sign Plan

ns
Standard Plans



17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50

INTRODUCTION

The following Amendments and Special Provisions shall be used in conjunction with the 2016
Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

The following Amendments to the Standard Specifications are made a part of this contract and
supersede any conflicting provisions of the Standard Specifications. For informational
purposes, the date following each Amendment title indicates the implementation date of.the
Amendment or the latest date of revision.

Each Amendment contains all current revisions to the applicable section of thé, Standard
Specifications and may include references which do not apply to this particular project.

Section 1-02, Bid Procedures and Conditions
April 4, 2016

1-02.4(1) General
The first sentence of the last paragraph is revised to read:

Any prospective Bidder desiring an explanation or/interpretation of the Bid Documents,
shall request the explanation or interpretation .in writing by close of business on the
Thursday preceding the bid opening to allow a written reply to reach all prospective Bidders
before the submission of their Bids.

1-02.9 Delivery of Proposal
The last sentence of the third paragraph is-revised to read:

The Contracting Agency will nottopen or consider any Proposal when the Proposal or Bid
deposit is received after the time) specified for receipt of Proposals or received in a location
other than that specified for receipt of Proposals unless an emergency or unanticipated
event interrupts normal workprocesses of the Contracting Agency so that Proposals cannot
be received.

The following new paragraph is inserted before the last paragraph:

If an emergency or unanticipated event interrupts normal work processes of the Contracting
Agency.so that Proposals cannot be received at the office designated for receipt of bids as
specified in Section 1-02.12 the time specified for receipt of the Proposal will be deemed to
be-extended to the same time of day specified in the solicitation on the first work day on
which the normal work processes of the Contracting Agency resume.

1-02.12 Public Opening of Proposals
This section is supplemented with the following new paragraph:

If an emergency or unanticipated event interrupts normal work processes of the Contracting
Agency so that Proposals cannot be opened at the time indicated in the call for Bids the
time specified for opening of Proposals will be deemed to be extended to the same time of
day on the first work day on which the normal work processes of the Contracting Agency
resume.

" U-SW Road & 23-SW Road CRP 15-04 ' - Page5
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Section 1-06, Control of Material
January 4, 2016

N

This section is supplemented with the following new section and subsections:

3
4
5 1-06.6 Recycled Materials

6 The Contractor shall make their best effort to utilize recycled materials in the construction of
7 the project; the use of recycled concrete aggregate as specified in Section 1-06.6(1)A is 4
8 requirement of the Contract.

9

10 The Contractor shall submit a Recycled Material Utilization Plan as a Type 1<Waorking
11 Drawing within 30 calendar days after the Contract is executed. The plan shall.pravide the
12 Contractor’s anticipated usage of recycled materials for meeting the requirendents’of these
13 Specifications. The quantity of recycled materials will be provided in~tons and as a
14 percentage of the Plan quantity for each material listed in Section 9-03.24(1)E Table on
15 Maximum Allowable Percent (By Weight) of Recycled Material. Whed*a-Contract does not
16 include Work that requires the use of a material that is included/in\the requirements for
17 using materials the Contractor may state in their plan that /i6\recycled materials are
18 proposed for use.

19

20 Prior to Physical Completion the Contractor shall reportdthe. quantity of recycled materials
21 that were utilized in the construction of the project for @ach of the items listed in Section 9-
22 03.21. The report shall include hot mix asphalt, fecycled concrete aggregate, recycled
23 glass, steel furnace slag and other recycled materials'(e.g. utilization of on-site material and
24 aggregates from concrete returned to the supplier). The Contractor’s report shall be
25 provided on DOT Form 350-075 Recycled Materials Reporting.

26

27 1-06.6(1) Recycling of Aggregate and Concrete Materials

28

29 1-06.6(1)A General
30 The minimum quantity of recycled concrete aggregate shall be 25 percent of the total
31 quantity of aggregate that is incorporated into the Contract for those items listed in Section
32 9-03.21(1)E Table on Maximum Allowable Percent (By Weight) of Recycled Material that
33 allow the use of recycled concrete aggregate. The percentage of recycled material
34 incorporated into the project for meeting the required percentage will be calculated in tons
35 based on the quantity of recycled concrete used on the entire Contract and not as
36 individual items.
37

38 If the Contractor’s total cost for Work with recycled concrete aggregate is greater than
39 without-the Contractor may choose to not use recycled concrete aggregate. When the
40 Contractor does not meet the minimum requirement of 25 percent recycled concrete
41 aggregate for the Contract due to costs or any other reason the following shall be
42 submitted:
43
44 1. A cost estimate for each material listed in Section 9-03.21(1)E that is utilized on
45 the Contract. The cost estimate shall include the following:
46
47 a. The estimated costs for the Work for each material with 25 percent recycled
48 concrete aggregate. The cost estimate shall include for each material a copy
49 of the price quote from the supplier with the lowest total cost for the Work.

50

51 b. The estimated costs for the Work for each material without recycled concrete
52 aggregate.

53

o 'H'_— ~ U-SW Road & 23-SW Road CRP 15-04 R o ~ Page 6 _H
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The Contractor’s cost estimates shall be submitted as an attachment to the Recycled
Materials Reporting form.

Section 1-07, Legal Relations and Responsibilities to the Public
April 4, 2016

1-07.1 Laws to be Observed
In the second to last sentence of the third paragraph, “WSDOT” is revised to read “Contracting
Agency”.

1-07.2(2) State Sales Tax: WAC 458-20-170 — Retail Sales Tax
The last three sentences of the first paragraph are deleted and replaced with the following new
sentence:

The Contractor (Prime or Subcontractor) shall include sales or use tax'on‘the purchase or
rental of tools, machinery, equipment, or consumable supplies <ot ‘integrated into the
project, in the unit bid prices.

1-07.9(2) Posting Notices
ltems 1 and 2 are revised to read:

1. EEOC - P/E-1 (revised 11/09, supplemenied 09/15) — Equal Employment
Opportunity IS THE LAW published by US Department of Labor. Post for projects
with federal-aid funding.

2. FHWA 1022 (revised 05/15) — NOTICE Federal-Aid Project published by Federal
Highway Administration (FHWA). Post for projects with federal-aid funding.

ltems 5, 6 and 7 are revised to read:

5. WHD 1420 (revised 02/13) — Employee Rights and Responsibilities Under The
Family And Medical-Leave Act published by US Department of Labor. Post on all
projects.

6. WHD 1462 (revised 01/16) — Employee Polygraph Protection Act published by US
Department of tabor. Post on all projects.

7. F416-081-909 (revised 09/15) — Job Safety and Health Law published by Washington
State Department of Labor and Industries. Post on all projects.

items 9'and 10 are revised to read:

9> F700-074-909 (revised 06/13) ~ Your Rights as a Worker in Washington State by
Washington State Department of Labor and Industries (L&l). Post on all projects.

10. EMS 9874 (revised 10/15) — Unemployment Benefits published by Washington State
Employment Security Department. Post on all projects.

|

U-SW Road & 23-SW Road CRP 15-04
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1  Section 1-08, Prosecution and Progress

2 January 4, 2016

3 1-08.1(1) Prompt Payment, Subcontract Completion and Return of Retainage
4  Withheld

5 Initem number 5 of the first paragraph, “WSDOT" is revised to read “Contracting Agency”.
6

7  Section 1-09, Measurement and Payment

8 April 4,2016

9 1-09.6 Force Account
10 The second sentence of item number 4 is revised to read:
11
12 A “specialized service” is a work operation that is not typically “\dere by worker
13 classifications as defined by the Washington State Department of Laberand Industries and
14 by the Davis Bacon Act, and therefore bills by invoice for work in road, bridge and municipal
15 construction.
16

17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
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1 SPECIAL PROVISIONS
2
3 The following Special Provisions are made a part of this contract and supersede any
4 conflicting provisions of the 2014 Standard Specifications for Road, Bridge, and Municipal
5 Construction, and the foregoing Amendments to the Standard Specifications.
6
7 Several types of Special Provisions are included in this contract; General, Region, Bridges
8 and Structures, and Project Specific. Special Provisions types are differentiated as follows:
9
10 (date) General Special Provision
11 () Notes a revision to a General Special Provision
12 and also notes a Project Specific Special
13 Provision.
14 (Regions’ date) Region Special Provision
15 (BSP date) Bridges and Structures Special Provision
16
17 General Special Provisions are similar to Standard Specifications in_that they typically
18 apply to many projects, usually in more than one Region. Usually, the only difference from
19 one project to another is the inclusion of variable project data, inSerted as a “fill-in”.
20
21 Region Special Provisions are commonly applicable within the designated Region.
22 Region
23 designations are as follows:
24
25 Regions’
26 ER Eastern Region
27 NCR North Central Region
28 NWR Northwest Region
29 OR Olympic Region
30 SCR South Central Region
31 SWR Southwest.Region
32
33 WSF Washingten State Ferries Division
34
35 Bridges and Structures Special Provisions are similar to Standard Specifications in that
36 they typically apply. to many projects, usually in more than one Region. Usually, the only
37 difference from ohe project to another is the inclusion of variable project data, inserted as a
38 “fill-in".
39
40 ProjectSpecific Special Provisions normally appear only in the contract for which
41 they were'developed.
42
43
44  DIVISION 1 GENERAL REQUIREMENTS
45
46~ 'DESCRIPTION OF WORK
47
48 (******)
49 This contract provides for the reconstruction of 1.61 miles of two lane county roads in
50 Grant County, WA, and includes roadway excavation, embankment compaction,
51 drainage items, crushed surfacing base course, maintenance rock, and other work in
52 accordance with the attached Contract Plans, these Contract Provisions and the
53 Standard Specifications.

l‘l U-SW Road & 23-SW Road CRP 15-04 Page 9 H



1 DEFINITIONS AND TERMS
1-01.3 Definitions
(January 4, 2016 APWA GSP)

2
3
4
5 Delete the heading Completion Dates and the three paragraphs that follow it, and replace them
3 with the following:

8

Dates

9 Bid Opening Date
10 The date on which the Contracting Agency publicly opens and reads the Bids.
11 Award Date
12 The date of the formal decision of the Contracting Agency to accept the lowest
13 responsible and responsive Bidder for the Work.
14 Contract Execution Date
15 The date the Contracting Agency officially binds the Agency to the Coentract.
16 Notice to Proceed Date
17 The date stated in the Notice to Proceed on which the Contract fime begins.
18 Substantial Completion Date
19 The day the Engineer determines the Contracting Agency. has full and unrestricted use
20 and benefit of the facilities, both from the operational and safety standpoint, any
21 remaining traffic disruptions will be rare and brief, and only minor incidental work,
22 replacement of temporary substitute facilities,«plant establishment periods, or correction
23 or repair remains for the Physical Completion, of the total Contract.
24 Physical Completion Date
25 The day all of the Work is physically completed on the project. All documentation
26 required by the Contract and required by law does not necessarily need to be furnished
27 by the Contractor by this date.
28 Completion Date
29 The day all the Work specified‘in the Contract is completed and all the obligations of the
30 Contractor under the cantract are fulfilled by the Contractor. All documentation required
31 by the Contract and-required by law must be furnished by the Contractor before
32 establishment of thisidate.
33 Final AcceptanceDate
3151 The date on which the Contracting Agency accepts the Work as complete.
36 Supplement this'Section with the following:
37
38 All references in the Standard Specifications, Amendments, or WSDOT General Special
39 Provisions, to the terms “Department of Transportation”, “Washington State Transportation
40 Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and
41 “State Treasurer” shall be revised to read “Contracting Agency”.
42
43 All references to the terms “State” or “state” shall be revised to read “Contracting Agency”
44 unless the reference is to an administrative agency of the State of Washington, a State
45 statute or regulation, or the context reasonably indicates otherwise.
46
47 All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
48 designated location”.
49

H U-SW Road & 23-SW Road CRP 15-04 Page 10
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All references to “final contract voucher certification” shall be interpreted to mean the
Contracting Agency form(s) by which final payment is authorized, and final completion and
acceptance granted.

Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,

which may, at the discretion of the Contracting Agency, be awarded in addition to the base
bid.

Alternate
One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.

Business Day

A business day is any day from Monday through Friday except holidays as,listed in Section
1-08.5.

Contract Bond
The definition in the Standard Specifications for “Contract Bond!.applies to whatever bond
form(s) are required by the Contract Documents, which may bé.a combination of a Payment
Bond and a Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the
Work must be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agency’s acceptance of the Bid Proposal.

Notice to Proceed
The written noticefrom'the Contracting Agency or Engineer to the Contractor authorizing
and directing the Contractor to proceed with the Work and establishing the date on which
the Contracttimebegins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic
BID PROCEDURES AND CONDITIONS
1-02.1 Prequalification of Bidders

Delete this Section and replace it with the following:

1-02.1 Qualifications of Bidder

U-SW Road & 23-SW Road CRP 15-04 Page 11 H



W oo~NOU s WN

N RN NNRNNONNRNONNRRRREB R B R 8 B &2
0N OYWULV B WNREFEOWUOLNOOUL B WNEREO

29
30
31
32
33
34
35
36
37
38

|

(******)

Bidders must meet the minimum qualifications of RCW 39.04.350(1), as
amended:

Before award of a public works contract, a bidder must meet the following
responsibility criteria to be considered a responsible bidder and qualified to be
awarded a public works project. The bidder must:

(a) At the time of bid submittal, have a certificate of registration in compliance
with chapter 18.27 RCW;

(b) Have a current state unified business identifier number;

(c) If applicable, have industrial insurance coverage for the bidder's employees
working in Washington as required in Title 51 RCW; an employment security
department number as required in Title 50 RCW; and a state excise tax
registration number as required in Title 82 RCW; and

(d) Not be disqualified from bidding on any public works contract under RCW
39.06.010 or 39.12.065(3).

(e) Bidders shall be qualified by experience, financing, equipment, and
organization to do the work called for in the Contract Documents. The
Contracting Agency reserves the right to take Wwhatever action it deems
necessary to ascertain the ability of the bidder)to perform the work
satisfactorily. The Contracting Agency’s actions may include a pre-
qualification procedure prior to the bidder being furnished a proposal form on
any contract, or a pre-award survey. ofithe bidder's qualifications prior to
award.

1-02.2 Plans and Specifications
(June 27, 2011 APWA GSP)
Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no
cost as.defailed below:

To Prime Contractor No. of Sets | Basis of Distribution |
|
Reduced plans (11" x 17") | 4 Furnished automatically
upon award.
Contract Provisions 4 | Furnished automatically
upon award.
U-SW Road & 23-SW Road CRP 15-04 Page 12
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32
33

34
35

36
37
38
39
40
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42
43

|

Large plans (e.g., 22" x 0 Furnished only upon
34") | request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source
stated in the Call for Bids, at the Contractor’'s own expense.

1-02.5 Proposal Forms
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work, It will also
list estimated quantities, units of measurement, the items of work, and the materials to be
furnished at the unit bid prices. The bidder shall complete spaces on the-proposal form that
call for, but are not limited to, unit prices; extensions; summations; the-{otal bid amount;
signatures; date; and, where applicable, retail sales taxes and ackrowledgment of addenda;
the bidder's name, address, telephone number, and signature; the\bidder's D/M/WBE
commitment, if applicable; a State of Washington Contractor’'s\Registration Number; and a
Business License Number, if applicable. Bids shall be completed by typing or shall be
printed in ink by hand, preferably in black ink. The required‘certifications are included as part
of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and
additives, if such be to the advantage of the Cantracting Agency. The bidder shall bid on all
alternates and additives set forth in the Proposal Form unless otherwise specified.

1-02.6 Preparation of Proposal
(June 27, 2011 APWA GSP)

Supplement the second paragraph with the following:

4. If a minimum bid amount has been established for any item, the unit or lump sum price
must equal or exceed the minimum amount stated.

5.  Any correction.to a bid made by interlineation, alteration, or erasure, shall be initialed
by the signer of the bid.

Delete the last-paragraph, and replace it with the following:
TheBidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice
president (or other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A
copy of the partnership agreement shall be submitted with the Bid Form if any D/M/WBE
requirements are to be satisfied through such an agreement.

A bid by a joint venture shall be executed in the joint venture name and signed by a member
of the joint venture. A copy of the joint venture agreement shall be submitted with the Bid
Form if any D/W/MBE requirements are to be satisfied through such an agreement.

(August 2, 2004)
U-SW Road & 23-SW Road CRP 15-04 Page 13 H
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The fifth and sixth paragraphs of Section 1-02.6 are deleted.

1-02.7 Bid Deposit
(March 8, 2013 APWA GSP)

Supplement this section with the following:

Bid bonds shall contain the following:
1. Contracting Agency-assigned number for the project;
2. Name of the project;
3. The Contracting Agency named as obligee;
4

. The amount of the bid bond stated either as a dollar figure or as a percentage which
represents five percent of the maximum bid amount that could be awarded;

5. Signature of the bidder’s officer empowered to sign official statements/The signature
of the person authorized to submit the bid should agree with the signature on the
bond, and the title of the person must accompany the said signature;

6. The signature of the surety’s officer empowered to sign the bond and the power of
attorney.

If so stated in the Contract Provisions, bidder must use thedond form included in the
Contract Provisions.

If so stated in the Contract Provisions, cash will riot be accepted for a bid deposit.

1-02.9  Delivery of Proposal
(August 15, 2012 APWA GSP, Option A)

Delete this section and replace it with the following:

Each proposal shall be submitted in a sealed envelope, with the Project Name and Project
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as
otherwise required in the Bid' Documents, to ensure proper handling and delivery.

If the project has FHWA funding and requires DBE Written Confirmation Documents or
Good Faith Effort Bocumentation, then to be considered responsive, the Bidder shall submit
with their Bid_Proposal, written Confirmation Documentation from each DBE firm listed on
the Bidder's completed DBE Utilization Certification, form 272-056A EF, as required by
Section-1-02:6.

Thé.Contracting Agency will not open or consider any Bid Proposal that is received after the
time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other
than that specified in the Call for Bids.

Public Opening Of Proposals
Section 1-02.12 is supplemented with the following:

(******)

Date Of Opening Bids
Sealed bids are to be received at the following location prior to the time specified:

The Office of the Board of County Commissioners, Grant County Courthouse, Room
206, 35 C St. NW, P.O. Box 37, Ephrata, WA 98823

U-SW Road & 23-SW Road CRP 15-04 Page 14 H



The Clock of Record for this project is the Time Stamp Clock in the office of the Board of
County Commissioners.

The bid opening date for this project is May 31, 2016. Bids received will be publicly
opened and read after 1:30 P.M. Pacific Time on this date.

1-02.13

Irregular Proposals

(March 13, 2012 APWA GSP)

Revise item 1 to read:

1.
a.
b.

A proposal will be considered irregular and will be rejected if:

The Bidder is not prequalified when so required;

The authorized proposal form furnished by the Contracting Agency.is nhot used or
is altered;

The completed proposal form contains any unauthorized additions, deletions,
alternate Bids, or conditions;

The Bidder adds provisions reserving the right to rejector'accept the award, or
enter into the Contract;

A price per unit cannot be determined from the Bid Proposal;

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete’a Subcontractor list, if applicable,
as required in Section 1-02.6;

The Bidder fails to submit or properly eomplete a Disadvantaged Business
Enterprise Certification, if applicable;-as required in Section 1-02.6;

The Bidder fails to submit written confirmation from each DBE firm listed on the
Bidder's completed DBE Utilization Certification that they are in agreement with
the bidders DBE participation.commitment, if applicable, as required in Section 1-
02.6, or if the written confirmation that is submitted fails to meet the requirements
of the Special Provjsians;

The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as
required in Section 1-02.6, or if the documentation that is submitted fails to
demonstrate that a Good Faith Effort to meet the Condition of Award was made;
The Bid.Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation; or

More than one proposal is submitted for the same project from a Bidder under
the’same or different names.

AWARD AND EXECUTION OF CONTRACT

103:3

Execution of Contract

(October 1, 2005 APWA GSP)

Revise this section to read:

Copies of the Contract Provisions, including the unsigned Form of Contract, will be available

for signature by the successful bidder on the first business day following award. The number

of copies to be executed by the Contractor will be determined by the Contracting Agency.
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Within 10 (ten) calendar days after the award date, the successful bidder shall return the
signed Contracting Agency-prepared contract, an insurance certification as required by
Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. Before
execution of the contract by the Contracting Agency, the successful bidder shall provide any
pre-award information the Contracting Agency may require under Section 1-02.15.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting
Agency nor shall any work begin within the project limits or within Contracting Agency-
furnished sites. The Contractor shall bear all risks for any work begun outside such areas
and for any materials ordered before the contract is executed by the Contracting Agency.,

If the bidder experiences circumstances beyond their control that prevents return of the
contract documents within ten calendar days after the award date stated above..the
Contracting Agency may grant up to a maximum of 5 (five) additional calendar'days for
return of the documents, provided the Contracting Agency deems the circumstances warrant
it.

1-03.4 Contract Bond
(July 23, 2015 APWA GSP)

Delete the first paragraph and replace it with the following:

The successful bidder shall provide executed payment'and performance bond(s) for the full
contract amount. The bond may be a combined payment and performance bond; or be
separate payment and performance bonds. In the.case of separate payment and
performance bonds, each shall be for the full ¢onfract amount. The bond(s) shall:

1. Be on Contracting Agency-furnished form(s);
2. Be signed by an approved surety (or sureties) that:
a. lIs registered with the Washington State Insurance Commissioner, and

b. Appears on the currentAuthorized Insurance List in the State of Washington
published by the Office of the Insurance Commissioner,

3. Guarantee that the, Contractor will perform and comply with all obligations, duties,
and conditions under the Contract, including but not limited to the duty and obligation
to indemnify, defend, and protect the Contracting Agency against all losses and
claims related directly or indirectly from any failure:

a. Of the'Contractor (or any of the employees, subcontractors, or lower tier
subcontractors of the Contractor) to faithfully perform and comply with ail contract
obligations, conditions, and duties, or

b%~Of the Contractor (or the subcontractors or lower tier subcontractors of the
Contractor) to pay all laborers, mechanics, subcontractors, lower tier
subcontractors, material person, or any other person who provides supplies or
provisions for carrying out the work;

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the
project under titles 50, 51, and 82 RCW, and

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign
the bond; and

6. Be signed by an officer of the Contractor empowered to sign official statements (sole
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed
by the president or vice president, unless accompanied by written proof of the
authority of the individual signing the bond(s) to bind the corporation (i.e., corporate
resolution, power of attorney, or a letter to such effect signed by the president or vice
president).
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SCOPE OF THE WORK

1-04.2 Coordination of Contract Documents, Plans, Special Provisions,
Specifications, and Addenda

(March 13, 2012 APWA GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

1. Addenda,

2 Proposal Form,

3 Special Provisions (Including Appendices),

4. Contract Plans,

5. Amendments to the Standard Specifications,

6 Standard Specifications,

7. Contracting Agency’s Standard Plans or Details (if any)»and

8. WSDOT Standard Plans for Road, Bridge, and Municipal Construction.

CONTROL OF WORK

1-05.7 Removal of Defective and Unauthorized Work
(October 1, 2005 APWA GSP)

Supplement this section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a
written notice from the Engineer, or Tails to perform any part of the work required by the
Contract Documents, the Engineer may correct and remedy such work as may be identified
in the written notice, with Cantracting Agency forces or by such other means as the
Contracting Agency may deem necessary.

If the Contractor fdils to’comply with a written order to remedy what the Engineer determines
to be an emergency-situation, the Engineer may have the defective and unauthorized work
corrected immediately, have the rejected work removed and replaced, or have work the
Contractor refuses to perform completed by using Contracting Agency or other forces. An
emergency.situation is any situation when, in the opinion of the Engineer, a delay in its
remedy.could be potentially unsafe, or might cause serious risk of loss or damage to the
public.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
remedying defective or unauthorized work, or work the Contractor failed or refused to
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
monies due, or to become due, the Contractor. Such direct and indirect costs shall include in
particular, but without limitation, compensation for additional professional services required,
and costs for repair and replacement of work of others destroyed or damaged by correction,
removal, or replacement of the Contractor’s unauthorized work.
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1 No adjustment in contract time or compensation will be allowed because of the delay in the
2 performance of the work attributable to the exercise of the Contracting Agency’s rights
3 provided by this Section.
4
5 The rights exercised under the provisions of this section shall not diminish the Contracting
6 Agency’s right to pursue any other avenue for additional remedy or damages with respect to
7 the Contractor’s failure to perform the work as required.
8
9 1-05.11 Final Inspection
10
11  Delete this section and replace it with the following:
12
13 1-05.11  Final Inspections and Operational Testing
ig (October 1, 2005 APWA GSP)
16 1-05.11(1) Substantial Completion Date
17
18 When the Contractor considers the work to be substantially complete, the Contractor shall
19 so notify the Engineer and request the Engineer establish the Substantial Completion Date.
20 The Contractor’s request shall list the specific items of work that-remain to be completed in
21 order to reach physical completion. The Engineer will schedule'an inspection of the work
22 with the Contractor to determine the status of completion. Theé Engineer may also establish
23 the Substantial Completion Date unilaterally.
24
25 If, after this inspection, the Engineer concurs with the Contractor that the work is
26 substantially complete and ready for its intendéd use, the Engineer, by written notice to the
27 Contractor, will set the Substantial CompletiomnDate. If, after this inspection the Engineer
28 does not consider the work substantially complete and ready for its intended use, the
29 Engineer will, by written notice, so natify the Contractor giving the reasons therefor.
30
31 Upon receipt of written notice concurring in or denying substantial completion, whichever is
32 applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
33 interruption, the work necessary‘to reach Substantial and Physical Completion. The
34 Contractor shall providethe\Engineer with a revised schedule indicating when the
35 Contractor expects to-redch substantial and physical completion of the work.
36
37 The above process shall be repeated until the Engineer establishes the Substantial
38 Completion Date and the Contractor considers the work physically complete and ready for
39 final inspection:
40 1-05.11(2)'Final Inspection and Physical Completion Date
41
42 When the Contractor considers the work physically complete and ready for final inspection,
43 the Contractor by written notice, shall request the Engineer to schedule a final inspection.
44 The Engineer will set a date for final inspection. The Engineer and the Contractor will then
45 make a final inspection and the Engineer will notify the Contractor in writing of all particulars
46 in which the final inspection reveals the work incomplete or unacceptable. The Contractor
47 shall immediately take such corrective measures as are necessary to remedy the listed
48 deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption
49 until physical completion of the listed deficiencies. This process will continue until the
50 Engineer is satisfied the listed deficiencies have been corrected.
51
52 If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
53 written notice listing the deficiencies, the Engineer may, upon written notice to the
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Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the
performance of the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the
Contracting Agency, in writing, of the date upon which the work was considered physically
complete. That date shall constitute the Physical Completion Date of the contract, but shall
not imply acceptance of the work or that all the obligations of the Contractor under the
contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion.Date a
complete and operable system. Therefore when the work involves the installation of
machinery or other mechanical equipment; street lighting, electrical distribution or signal
systems; irrigation systems; buildings; or other similar work it may be desirable for the
Engineer to have the Contractor operate and test the work for.a period of time after final
inspection but prior to the physical completion date. Wheneveritems of work are listed in the
Contract Provisions for operational testing they shall be fully-tested under operating
conditions for the time period specified to ensure their acceptability prior to the Physical
Completion Date. During and following the test periodsthe Contractor shall correct any items
of workmanship, materials, or equipment which prove faulty, or that are not in first class
operating condition. Equipment, electrical controls, meters, or other devices and equipment
to be tested during this period shall be tested under the observation of the Engineer, so that
the Engineer may determine their suitability for the purpose for which they were installed.
The Physical Completion Date cannot be established until testing and corrections have been
completed to the satisfaction of the Engineer.

The costs for power, gas, labor-material, supplies, and everything else needed to
successfully complete operatianal testing, shall be included in the unit contract prices
related to the system being.tested, unless specifically set forth otherwise in the proposal.

Operational and test(periods, when required by the Engineer, shall not affect a
manufacturer’s guaranties or warranties furnished under the terms of the contract.

Superintendents, Labor and Equipment of Contractor
Revise the.seventh paragraph of Section 1-05.13 to read:

(******)

Whenever the Contracting Agency evaluates the Contractor’s gualifications pursuant to
Section 1-02.1 and 1-02.14, it will take these performance reports into account.

Cooperation With Other Contractors
Section 1-05.14 is supplemented with the following:

(March 13, 1995)

Other Contracts Or Other Work

It is anticipated that the following work adjacent to or within the limits of this project will
be performed by others during the course of this project and will require coordination of
the work:
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1. Utility relocations and/or normal maintenance work by telephone and
power companies.

2. Normal maintenance work by Grant County Road crews.

3. Normal maintenance work by QCBID.

1-05.15 Method of Serving Notices
(March 25, 2009 APWA GSP)

Revise the second paragraph to read:

Al correspondence from the Contractor shall be directed to the Project Engineer. All
correspondence from the Contractor constituting any notification, notice of protest, notice of
dispute, or other correspondence constituting notification required to be furnished under the
Contract, must be in paper format, hand delivered or sent via mail delivery service to the
Project Engineer's office. Electronic copies such as e-mails or electronically-delivered
copies of correspondence will not constitute such notice and will not comply with the
requirements of the Contract.

Add the following new section:

1-05.16 Water and Power
(October 1, 2005 APWA GSP)

The Contractor shall make necessary arrangemeérnits, and shall bear the costs for power and
water necessary for the performance of the wark,)unless the contract includes power and
water as a pay item.

1-05.17 Oral Agreements
(October 1, 2005 AWPA GSP)

No oral agreement or conversation with any officer, agent, or employee of the Contracting
Agency, either before or after execution of the contract, shall affect or modify any of the
terms or obligations cont4iried in any of the documents comprising the contract. Such oral
agreement or conversation shall be considered as unofficial information and in no way
binding upon the Contracting Agency, unless subsequently put in writing and signed by the
Contracting Agency.

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

1-07.1 Laws to be Observed
(Octobéer1, 2005 APWA GSP)

Supplement this section with the following:

in cases of conflict between different safety regulations, the more stringent regulation shall
apply.

The Washington State Department of Labor and Industries shall be the sole and paramount
administrative agency responsible for the administration of the provisions of the Washington
Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the
project site, all articles necessary for providing first aid to the injured. The Contractor shall
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1 establish, publish, and make known to all employees, procedures for ensuring immediate

2 removal to a hospital, or doctor’s care, persons, including employees, who may have been

3 injured on the project site. Employees should not be permitted to work on the project site

4 before the Contractor has established and made known procedures for removal of injured

5 persons to a hospital or a doctor’s care.

6

7 The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the

8 Contractor’s plant, appliances, and methods, and for any damage or injury resulting from

9 their failure, or improper maintenance, use, or operation. The Contractor shall be solely and
10 completely responsible for the conditions of the project site, including safety for all persons
11 and property in the performance of the work. This requirement shall apply continuously,‘and
12 not be limited to normal working hours. The required or implied duty of the Engineento
13 conduct construction review of the Contractor’s performance does not, and shall.hot, be
14 intended to include review and adequacy of the Contractor’s safety measures ingon, or near
15 the project site.
16

17 1-07.2 State Taxes

18

19  Delete this section, including its sub-sections, in its entirety and replace it with the following:
20

21 1-07.2 State Sales Tax

22 (June 27, 2011 APWA GSP)

23

24 The Washington State Department of Revenue has,issued special rules on the State sales
25 tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor
26 should contact the Washington State Department of Revenue for answers to questions in
27 this area. The Contracting Agency will not adjust its payment if the Contractor bases a bid
28 on a misunderstood tax liability.

29

30 The Contractor shall include all Gentractor-paid taxes in the unit bid prices or other contract
31 amounts. In some cases, however, state retail sales tax will not be included. Section 1-
32 07.2(2) describes this exception:

33

34 The Contracting Agencywill pay the retained percentage (or release the Contract Bond if a
35 FHWA-funded Project) only if the Contractor has obtained from the Washington State

36 Department of Revenue a certificate showing that all contract-related taxes have been paid
37 (RCW 60.28.051)., The Contracting Agency may deduct from its payments to the Contractor
38 any amount the-Contractor may owe the Washington State Department of Revenue,

39 whether the-amount owed relates to this contract or not. Any amount so deducted will be
40 paid info the proper State fund.

41

42 1-07.2(1) State Sales Tax — Rule 171

43

44 WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,

45 roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
A6 or by the United States, and which are used primarily for foot or vehicular traffic. This

47 includes storm or combined sewer systems within and included as a part of the street or

48 road drainage system and power lines when such are part of the roadway lighting system.
49 For work performed in such cases, the Contractor shall include Washington State Retail

50 Sales Taxes in the various unit bid item prices, or other contract amounts, including those
51 that the Contractor pays on the purchase of the materials, equipment, or supplies used or
52 consumed in doing the work.

53
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1 1-07.2(2) State Sales Tax — Rule 170
2
3 WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
4 existing buildings, or other structures, upon real property. This includes, but is not limited to,
5 the construction of streets, roads, highways, etc., owned by the state of Washington; water
6 mains and their appurtenances; sanitary sewers and sewage disposal systems unless such
7 sewers and disposal systems are within, and a part of, a street or road drainage system;
8 telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above
9 streets or roads, unless such power lines become a part of a street or road lighting system;
10 and installing or attaching of any article of tangible personal property in or to real property,
11 whether or not such personal property becomes a part of the realty by virtue of installatign.
12
13 For work performed in such cases, the Contractor shall collect from the Contracting Agency,
14 retail sales tax on the full contract price. The Contracting Agency will automatically add this
15 sales tax to each payment to the Contractor. For this reason, the Contractgr.shall not
16 include the retail sales tax in the unit bid item prices, or in any other contract-amount subject
17 to Rule 170, with the following exception.
18
19 Exception: The Contracting Agency will not add in sales tax for a‘payment the Contractor or
20 a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
21 consumable supplies not integrated into the project. Such.sales’taxes shall be included in
22 the unit bid item prices or in any other contract amount.
23
24 1-07.2(3) Services
25
26 The Contractor shall not collect retail sales tax from the Contracting Agency on any contract
27 wholly for professional or other services (as-defined in Washington State Department of
28 Revenue Rules 138 and 244).
29

30 1-07.7 Load Limits

31 Section 1-07.7 is supplemented with the following:

32

33 (March 13, 1995)

34 Whenever the Contractor obtains materials from a source other than that

35 provided by the.€ontracting Agency, or provides a source for materials not

36 designated to'come from a source provided by the State and the location of the
37 source necesSsitates hauling on other than State Highways, the Contractor shall,
38 at the_Gontractor's expense, make all arrangements for the use of the haul

39 routes:

40

41 1-07.9 Wages

42

43 General

a4 Section 1-07.9(1) is supplemented with the following:

A5

46 The State rates incorporated in this contract are applicable to all construction activities
47 associated with this contract.

48

49

so 1-07.13 Contractor’s Responsibility for Work

51
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1  Repair of Damage
2
3 Section 1-07.13(4) is revised to read:
4
5 (August 6, 2001)
6 The Contractor shall promptly repair all damage to either temporary or permanent work
7 as directed by the Engineer. For damage qualifying for relief under Sections 1-07.13(1),
8 1-07.13(2), or 1-07.13(3), payment will be made in accordance with Section 1-04.4.
9 Payment will be limited to repair of damaged work only. No payment will be made for
10 delay or disruption of work.
11
12

13 1-07.16 Protection and Restoration of Property

14  Section 1-07.16 is supplemented with the following:

15

16 (******)

17 Notification

18 The Contractor shall distribute a special notice to each project resident before beginning
19 work. Project resident means any person, company, or/public agency having a driveway
20 inside the project limits, within one mile of the proje¢t limits, or having a driveway or

21 access on a dead-end road within the project limits. The special notice shall contain the
22 following information and statements:

23

24 o Date of the notice.

25 e Project name, termini, and a description of the major phases of the work.

26 e Name of Contractor, Contractor's representative and 24 hour phone number.

27 e Scheduled project start and completion dates.

28 ¢ Available detour routes.

29 e One-way traffic willbe,maintained during each working day.

30 o Two-way traffic will be restored at the end of each working day.

31 e All plants, trees, shrubs, gardens, sprinklers or structures within the limits of

32 constructignwill be removed. Residents are to be advised to remove such

33 property-befare work begins.

34 e Driveways will be restored to useable conditions at the end of each working day,
35 witheut exception.

36 e Mailservice interruptions or relocations. Statement that the Contractor will

37 remove, temporarily relocate, and eventually reinstall mail receptacles.

38 Statement that mailboxes, posts, etc., damaged by the Contractor will be

39 replaced and installed at no charge to the resident.

40 e Possible problems with power, telephone, potable water, sewer, irrigation supply
41 relocations and/or interruptions, if any.

42 o Temporary fencing requirements for livestock, if any.

43 o Residents are responsible for driveway culvert maintenance.

44 o Request to irrigators to eliminate water on the roadway and in the borrow ditches
45 per Grant County Ordinance.

46

47 The Contractor must notify all affected Grant County agencies of the date and

48 anticipated length of all road closures, including school districts, fire districts, Multi-

49 Agency Communications Center (509) 762-1901, Sheriff's Dept. (509) 754-2011,

50 Emergency Management (509) 762-1462, and U.S. Postal Service offices.
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The Contractor must place a “Notice of Road Construction” in the legal newspaper of
Grant County (Columbia Basin Herald). All notices must be provided a minimum of
three (3) working days prior to beginning work. The County will not allow any work to be
performed until the required notices are made by the Contractor.

(******)

Payment

The lump sum contract price for “Notification” shall be full compensation for all labor,
equipment, materials, and tools necessary to perform the work outlined in this
supplemental section.

1-07.17 Utilities And Similar Facilities

Section 1-07.17 is supplemented with the following:

(******)

Locations and dimensions shown in the Plans for existing facilities.are in accordance
with available information obtained without uncovering, measuring, or other verification.

Public and private utilities, or their Contractors, will furiish all work necessary to adjust,
relocate, replace, or construct their facilities unless otherwise provided for in the Plans or
these Special Provisions. Such adjustment, relo¢ation, replacement, or construction will
be done during the prosecution of the work for'this-project.

The Contractor shall call the Utility Location.Request Center (One Call Center), for field
location, not less than two nor more than ten business days before the scheduled date
for commencement of excavation which may affect underground utility facilities, unless
otherwise agreed upon by the parties involved. A business day is defined as any day
other than Saturday, Sunday, era legal local, State, or Federal holiday. The
telephone number for the.Orne Call Center for this project is 1-800-424-5555. If
no one-number locator sepvice is available, notice shall be provided individually
to those owners known to or suspected of having underground facilities within the
area of proposed excavation.

The Contractar is alerted to the existence of Chapter 19.122 RCW, a law relating to
underground utilities. Any cost to the Contractor incurred as a result of this law shall be
at the Cantractor's expense.

Na excavation shall begin until all known facilities, in the vicinity of the excavation area,
have’been located and marked.

The Contractor can go to the following web site to find any changes to the Washington
dig law that took effect in 2013.
http://www.utc.wa.gov/publicSafety/pipelineSafety/Pages/CallBeforeYouDig-

DigLaw.aspx

The Contractor shall attend a mandatory utility preconstruction meeting with the
Engineer, all affected Subcontractors, and all utility owners and their Contractors
prior to beginning onsite work.
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The following addresses and telephone numbers of utility companies and other
agencies known or suspected of having facilities within the project limits are
supplied for the Contractor's convenience:
e Grant County PUD, Jaime Esparza
30 C Street SW,
Ephrata, WA 98823, (509) 754-5088 Ext. 2156
jesparz@gcpud.org
¢ Frontier Communication, Shon Mcintyre
320 East Penny Road
Wenatchee, WA 98801, (509) 662-9262
Shon.Mcintyre@ftr.com
Alternate Contact: Dave Holland, Construction Supervisor
(509) 679-7958
e CenturyLink, Curt Austin
P.O. Box 550, Connell, WA. 99326, (509) 235-3375
Curtis.J.Austin@centurylink.com
e Quincy Columbia Basin Irrigation District, John Méle,)P.E.
(509) 787-3591, Ext. 236
Jmele@aqcbid.org
¢ South Columbia Irrigation District
(509) 586-6118

1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Public Liability and Property.Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(January 4, 2016 APWA 'GSP)

1-07.18(1) General Requirements

A

The Contractopshall procure and maintain the insurance described in all subsections of
section 1+<07:18 of these Special Provisions, from insurers with a current A. M. Best rating of
not less than A-: VIl and licensed to do business in the State of Washington. The
Contracting Agency reserves the right to approve or reject the insurance provided, based on
the_insurer’s financial condition.

The Contractor shall keep this insurance in force without interruption from the
commencement of the Contractor's Work through the term of the Contract and for thirty (30)
days after the Physical Completion date, unless otherwise indicated below.

If any insurance policy is written on a claims made form, its retroactive date, and that of all
subsequent renewals, shall be no later than the effective date of this Contract. The policy
shall state that coverage is claims made, and state the retroactive date. Claims-made form
coverage shall be maintained by the Contractor for a minimum of 36 months following the
Completion Date or earlier termination of this Contract, and the Contractor shall annually
provide the Contracting Agency with proof of renewal. If renewal of the claims made form of
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coverage becomes unavailable, or economically prohibitive, the Contractor shall purchase
an extended reporting period (“tail”) or execute another form of guarantee acceptable to the
Contracting Agency to assure financial responsibility for liability for services performed.

D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or Umbrella
Liability insurance policies shall be primary and non-contributory insurance as respects the
Contracting Agency’s insurance, self-insurance, or self-insured pool coverage. Any
insurance, self-insurance, or self-insured pool coverage maintained by the Contracting
Agency shall be excess of the Contractor’s insurance and shall not contribute with it.

E. The Contractor shall provide the Contracting Agency and all additional insureds withwritten
notice of any policy cancellation, within two business days of their receipt of suchinatice.

F. The Contractor shall not begin work under the Contract until the required-ifisurance has
been obtained and approved by the Contracting Agency

G. Failure on the part of the Contractor to maintain the insurance as{reguired shall constitute a
material breach of contract, upon which the Contracting Ageney may, after giving five
business days’ notice to the Contractor to correct the breach, immediately terminate the
Contract or, at its discretion, procure or renew such insurapce and pay any and all premiums
in connection therewith, with any sums so expended ta be repaid to the Contracting Agency
on demand, or at the sole discretion of the Contracting Agency, offset against funds due the
Contractor from the Contracting Agency.

H. Ali costs for insurance shall be incidental to and-included in the unit or lump sum prices of
the Contract and no additional payment will be made.

1-07.18(2) Additional Insured

All insurance policies, with the exception of Workers Compensation, and of Professional Liability
and Builder’s Risk (if required by this Contract) shall name the following listed entities as
additional insured(s) using the.forms or endorsements required herein:

» the Contracting Agéncy and its officers, elected officials, employees, agents, and
volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability

maintained by the-Contractor, irrespective of whether such limits maintained by the Contractor
are greater than, those required by this Contract, and irrespective of whether the Certificate of
Insurance’provided by the Contractor pursuant to 1-07.18(4) describes limits lower than those

" maintained-by the Contractor.

For.Commercial General Liability insurance coverage, the required additional insured
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations
and CG 20 37 10 01 for completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage that
complies with all applicable requirements of the Contractor-provided insurance as set forth
herein, except the Contractor shall have sole responsibility for determining the limits of coverage
required to be obtained by Subcontractors.
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The Contractor shall ensure that all Subcontractors of every tier add all entities listed in
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by that
section as detailed in 1-07.18(2) using an endorsement as least as broad as ISO CG 20 10 10
01 for ongoing operations and CG 20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency evidence of insurance and copies of the additional insured endorsements of each
Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein'when the
Contractor delivers the signed Contract for the work. Failure of Contracting Agencyd{o demand
such verification of coverage with these insurance requirements or failure of Contracting Agency
to identify a deficiency from the insurance documentation provided shall not be.construed as a
waiver of Contractor’s obligation to maintain such insurance.

Verification of coverage shall include:
1. An ACORD certificate or a form determined by the ContractingéAgency to be equivalent.

2. Copies of all endorsements naming Contracting Agency.and all other entities listed in
1-07.18(2) as additional insured(s), showing the policy humber. The Contractor may submit
a copy of any blanket additional insured clause from its policies instead of a separate
endorsement.

3. Any other amendatory endorsements to show.the/coverage required herein.

4. A notation of coverage enhancements on the'Certificate of Insurance shall not satisfy these
requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency;ythe Contractor shall forward to the Contracting
Agency a full and certified copy ofthetinsurance policy(s). If Builders Risk insurance is required
on this Project, a full and certified copy of that policy is required when the Contractor delivers
the signed Contract for the wark.

1-07.18(5) Coverages and/Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor's
maintenance of insurance, its scope of coverage, and limits as required herein shall not be
construed to limittheliability of the Contractor to the coverage provided by such insurance, or
otherwise limit.the Contracting Agency’s recourse to any remedy available at law or in equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by the
Contracting Agency. The cost of any claim payments falling within the deductible or self-insured
retention shall be the responsibility of the Contractor. In the event an additional insured incurs a
liability subject to any policy’s deductibles or self-insured retention, said deductibles or self-
insured retention shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad as
ISO occurrence form CG 00 01, including but not limited to liability arising from premises,
operations, stop gap liability, independent contractors, products-completed operations, personal
and advertising injury, and liability assumed under an insured contract. There shall be no
exclusion for liability arising from explosion, collapse or underground property damage.
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The Commercial General Liability insurance shall be endorsed to provide a per project general
aggregate limit, using 1SO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s
completed operations for at least three years following Substantial Completion of the Work.

Such policy must provide the following minimum limits:
$1,000,000 Each Occurrence

W oo~NO WL B WN P

10 $2,000,000 General Aggregate

11 $2,000,000 Products & Completed Operations Aggregate

12 $1,000,000 Personal & Advertising Injury each offence

ii $1,000,000 Stop Gap / Employers’ Liability each accident

15 1-07.18(5)B Automobile Liability

16 Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be
17 \ritten on a coverage form at least as broad as I1SO form CA 00 04. )lf"'the work involves the
18 transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48
19 endorsements.

20

21 such policy must provide the following minimum limit:

22 $1,000,000 Combined single limit each accident

23

24 1-07.18(5)C Workers’ Compensation

25  The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial
26 Insurance laws of the State of Washington.

27

28  Section 1-07.18 is supplemented with'the following:
29

30 1-07.23 Public Convenience and Safety
31 Construction Under Traffic

32 Section 1-07.23(1) js supplemented with the following:

33

34 (January 2, 2012)

35 Work Zone Clear Zone

36 The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. The
37 WZCZ applies only to temporary roadside objects introduced by the Contractor’s

38 operations and does not apply to preexisting conditions or permanent Work. Those work
39 operations that are actively in progress shall be in accordance with adopted and

40 approved Traffic Control Plans, and other contract requirements.

41

42 During nonworking hours equipment or materials shall not be within the WZCZ unless
43 they are protected by permanent guardrail or temporary concrete barrier. The use of

44 temporary concrete barrier shall be permitted only if the Engineer approves the

45 installation and location.

46

47 During actual hours of work, unless protected as described above, only materials

48 absolutely necessary to construction shall be within the WZCZ and only construction
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1 vehicles absolutely necessary to construction shall be allowed within the WZCZ or
2 allowed to stop or park on the shoulder of the roadway.
3
4 The Contractor's nonessential vehicles and employees private vehicles shall not be
5 permitted to park within the WZCZ at any time unless protected as described above.
6
7 Deviation from the above requirements shall not occur uniess the Contractor has
8 requested the deviation in writing and the Engineer has provided written approval.
9
10 Minimum WZCZ distances are measured from the edge of traveled way and will be
11 determined as follows:
12
13 Regulatory Distance from
14 Posted Speed Traveled Way
15 (Feet)
16 35 mph or less 10*
17 40 mph 15
18 45 to 55 mph 20
19 60 mph or greater 30
20 * or 2-feet beyond the outside edge of sidewalk
21
22 Minimum Work Zone Clear Zong¢ Distance
23
24 (******)
25 Payment
26 No additional compensation will be paid.to\the Contractor for any cost or expense
27 incurred as a result of the requirements of this provision and all costs shall be
28 considered incidental to and includéd in other applicable contract items.
29
30 PROSECUTION AND PROGRESS
31
32  Add the following new section:
33
34  1-08.0 Preliminary Matters
35 (May 25, 2006 APWA GSP)
36
37  Add the following'new section:
38
39 1-08.0(1) Preconstruction Conference
40 (October 10, 2008 APWA GSP)
41
42 Prior to the Contractor beginning the work, a preconstruction conference will be held
43 between the Contractor, the Engineer and such other interested parties as may be invited.
44 The purpose of the preconstruction conference will be:
45 1. To review the initial progress schedule;
46 2. To establish a working understanding among the various parties associated or
47 affected by the work;
48 3. To establish and review procedures for progress payment, notifications, approvals,
43 submittals, etc.;
50 4. To establish normal working hours for the work;
H U-SW Road & 23-SW Road CRP 15-04
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5. To review safety standards and traffic control; and
6. To discuss such other related items as may be pertinent to the work.

The Contractor shall prepare and submit at the preconstruction conference the following:
1. A breakdown of all lump sum items;
2. A preliminary schedule of working drawing submittals; and
3. Alist of material sources for approval if applicable.

Add the following new section:

1-08.0(2) Hours of Work

(******)

Except in the case of emergency or unless otherwise approved by the Coniracting Agency,
the normal straight time working hours for the Contract shall be any consecutive 8-hour
period between 7:00 a.m. and 6:00 p.m. of a working day with a maximum 1-hour lunch
break and a 5-day work week. The normal straight time 8-hour warking period for the
Contract shall be established at the preconstruction conference-gr prior to the Contractor
commencing the work.

Written permission from the Engineer is required, if a-Contractor desires to perform work on
holidays, Saturdays, or Sundays; before 7:00 a.m, orafter 6:00 p.m. on any day; or longer
than an 8-hour period on any day. The Contractonshall apply in writing to the Engineer for
such permission, no later than noon on the warking day prior to the day for which the
Contractor is requesting permission to work;

Permission to work between the hours of 10:00 p.m. and 7:00 a.m. during weekdays and
between the hours of 10:00 p.m=ahd*0:00 a.m. on weekends or holidays may also be
subject to noise control requirements. Approval to continue work during these hours may be
revoked at any time the Contractor exceeds the Contracting Agency’s noise control
regulations or complaints,are received from the public or adjoining property owners
regarding the noise frem(the Contractor’s operations. The Contractor shall have no claim for
damages or delays-should such permission be revoked for these reasons.

Permission to'work Saturdays, Sundays, holidays, or other than the agreed upon normal
straight time werking hours Monday through Friday may be given subject to certain other
conditioris-set forth by the Contracting Agency or Engineer. These conditions may include
but aré net limited to:

 “The Engineer may require designated representatives to be present during the work.
Representatives who may be deemed necessary by the Engineer include, but are
not limited to: survey crews; personnel from the Contracting Agency’s material
testing lab; inspectors; and other Contracting Agency employees when in the opinion
of the Engineer, such work necessitates their presence.

e On non-Federal aid projects, requiring the Contractor to reimburse the Contracting
Agency for the costs in excess of straight-time costs for Contracting Agency
representatives who worked during such times.

o Considering the work performed on Saturdays, Sundays, and holidays as working
days with regard to the contract time.

o Considering multiple work shifts as multiple working days with respect to contract
time, even though the multiple shifts occur in a single 24-hour period.
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1-08.1 Subcontracting
Section 1-08.1 is supplemented with the following:

(October 12, 1998)

Prior to any subcontractor or agent beginning work, the Contractor shall submit to the
Engineer a certification (WSDOT Form 420-004) that a written agreement between the
Contractor and the subcontractor or between the subcontractor and any lower tier
subcontractor has been executed. This certification shall also guarantee that these
subcontract agreements include all the documents required by the Special Provision
Federal Agency Inspection.

A subcontractor or lower tier subcontractor will not be permitted to perform any work
under the contract until the following documents have been completed and submitted to
the Engineer:

1. Request to Sublet Work (Form 421-012), and
2. Contractor and Subcontractor or Lower Tier.Subeontractor Certification
for Federal-aid Projects (Form 420-004).

The Contractor's records pertaining to the requiremgnts of this Special Provision shall be
open to inspection or audit by representatives of the Contracting Agency during the life
of the contract and for a period of not less than' three years after the date of acceptance
of the contract. The Contractor shall retain these records for that period. The Contractor
shall also guarantee that these records of\all.subcontractors and lower tier
subcontractors shall be available and open to similar inspection or audit for the same
time period.

(July 23, 2015 APWA GSP)
Delete the eighth paragraph and replace it with the following:

On all projects funded with federal assistance the Contractor shall submit “Quarterly Report
of Amounts Credited@s\DBE Participation” (form 422-102 EF) on a quarterly basis, in which
DBE Work is accomplished, for every quarter in which the Contract is active or upon
completion of the project, as appropriate. The quarterly reports are due on the 20th of April,
July, October,.and January for the four respective quarters.

Subcontract Completion and Return of Retainage Withheld
Sectior 1-08.1(1) is revised to read:

(August 4, 2014)
The following procedures shall apply to all subcontracts entered into as a part of this Contract:

Requirements

1. The Prime Contractor or Subcontractor shall make payment to the Subcontractor not
later than ten days after receipt of payment from the Contracting Agency for work
satisfactorily completed by the Subcontractor, to the extent of each Subcontractor’s
interest therein.
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2. Prompt and full payment of retainage from the Prime Contractor to the Subcontractor
shall be made within 30 days after Subcontractor's Work is satisfactorily completed.

3. For purposes of this Section, a Subcontractor’s work is satisfactorily completed when
all task and requirements of the Subcontract have been accomplished and including
any required documentation and material testing.

4. Failure by a Prime Contractor or Subcontractor to comply with these requirements
may result in one or more of the following:

a. Withholding of payments until the Prime Contractor or Subcontractor complies

b. Failure to comply shall be reflected in the Prime Contractor’s Performance
Evaluation

c. Cancellation, Termination, or Suspension of the Contractsin'whole or in part

d. Other sanctions as provided by the subcontract or by:law under applicable
prompt pay statutes.

Conditions

This clause does not create a contractual relationiship’between the Contracting Agency
and any Subcontractor as stated in Section 108.%. Also, it is not intended to bestow
upon any Subcontractor, the status of a thirdsparty beneficiary to the Contract between
the Contracting Agency and the Contractor.

Payment

The Contractor will be solely respensible for any additional costs involved in paying
retainage to the Subcontractors: Those costs shall be incidental to the respective Bid
ltems.

41-08.4 Prosecution Of Work

The first sentence af*Section 1-08.4 is revised to read:

(******

The.Contractor shall begin work on June 20, 2016, unless otherwise approved
by the Engineer.

1-08.5,Time For Completion

The third paragraph of Section 1-08.5 is revised to read:

(******

Contract time shall begin on the first working day. The first working day shall be
June 20, 2016, unless otherwise approved by the Engineer.

Section 1-08.5 is supplemented with the following:

(March 13, 1995)
This project shall be physically completed within 30 working days.

1-08.9 Liquidated Damages
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(August 14, 2013 APWA GSP)
Revise the fourth paragraph to read:

When the Contract Work has progressed to Substantial Completion as defined in the
Contract, the Engineer may determine that the work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date. For
overruns in Contract time occurring after the date so established, the formula for liquidated
damages shown above will not apply. For overruns in Contract time occurring after the
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct
engineering and related costs assignable to the project until the actual Physical Completion
Date of all the Contract Work. The Contractor shall complete the remaining Work as
promptly as possible. Upon request by the Project Engineer, the Contractor shall,furnish a
written schedule for completing the physical Work on the Contract.

Measurement and Payment
Payments
Section 1-09.9 is supplemented with the following:

(March 13, 1995)

The quantity of the following items to be paid forion this project shall be the quantity
shown in the Proposal, unless changes are ' made in accordance with Section 1-04.4
which affect this quantity. The quantity shown in the Proposal will be adjusted by
the amount of the change and will be paid*for as specified in Section 1-04.4.

*kk

“Roadway Excavation Incl, Haul”, “Embankment Compaction” ***

The quantities in the Propasalare listed only for the convenience of the Contractor
in determining the volume ef.work involved and are not guaranteed to be accurate.
The prospective bidders shall verify these quantities before submitting a bid. No
adjustments other than for approved changes will be made in the quantity even
though the actual quantities required may deviate from those listed.

The unit contract price for these items shall be full pay to construct and complete
this portian\of the work.

1-09.13 Claims Resolution

1-09:13(3) Claims $250,000 or Less
{October 1, 2005 APWA GSP)

Delete this Section and replace it with the following:

The Contractor and the Contracting Agency mutually agree that those claims that total
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually
agree in writing to resolve the claim through binding arbitration.
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1-09.13(3)A Administration of Arbitration
(October 1, 2005 APWA GSP)

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in
the Superior Court of the county in which the Contracting Agency’s headquarters are
located. The decision of the arbitrator and the specific basis for the decision shall be in
writing. The arbitrator shall use the contract as a basis for decisions.

TEMPORARY TRAFFIC CONTROL

General

Section 1-10.1 is supplemented with the following:

(April 1, 2013)
The Contracting Agency will provide the following labor, lequipment and/or materials
resources to the Contractor for use on the project.

*** Class A Traffic Signs as outlined in the included Construction Sign Plan and Sign
Table ***

The Contractor shall notify the Engineefwhen each resource is to be utilized and shall
provide a minimum of *** 5 (five) *** working days advance notice to allow any
necessary arrangements to be made.

1-10.2 Traffic Control Managemernt

General
Section 1-10.2(1) is supplemented with the following:

(December 1, 2008)

Only. training with WSDOT TCS card and WSDOT training curriculum is
recognized in the State of Washington. The Traffic Control Supervisor shall be
certified by one of the following:

The Northwest Laborers-Employers Training Trust
27055 Ohio Ave.

Kingston, WA 98346

(360) 297-3035

Evergreen Safety Council

401 Pontius Ave. N.

Seattle, WA 98109
1-800-521-0778 or (206) 382-4090

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100
Fredericksburg, Virginia 22406-1022
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Training Dept. Toll Free (877) 642-4637
Phone: (540) 368-1701

1-10.2(2) Traffic Control Plans

Section 1-10.2(2) is supplemented with the following:

(******)

The County has provided the Traffic Sign Plan for this project and said plan(s) are
included in these specifications and is made part of this contract.

The work contemplated in this contract will require the Contractor to take special
precautions in implementing safe traffic control procedures in accordance with the
MUTCD. The Contractor’s attention is directed to WAC 296-155-305 as it relates to
signing, signaling and flaggers. All questions concerning new standards should be
directed to the Wash. State Dept. of Labor and Industries.

The Contractor will not be permitted to close U-SW Road or 23-SW Road, to local! traffic
within the project limits. One-way traffic must be kept open.during working hours and
two-way traffic must be restored at the end of each warKing day for local traffic. Access
to County road intersections, local farms and residences, shall be kept open at all times.

1-10.3 Traffic Control Labor, Procedures and Devices

1-10.3(3) Traffic Control Devices
Construction Signs

Section 1-10.3(3)A is supplementedwith the following:

(******)

The required signs will be available to the Contractor at the Grant County Sign Shop,
124 Enterprise St..SE, Ephrata, WA, (509) 754-6082, on normal work days. The
Contractor shall.make arrangements with the Engineer at least five working days prior to
picking up the sighs. The Contractor shall sign an itemized receipt at the time of
acquisition:

Signssshall be taken down and returned to Grant County Sign Shop by the Contractor
whén their need has ceased as determined by the Engineer. Due to County Force BST
placement on this project, the signs will likely stay up until after those operations have
ceased. The value of signs furnished by the Contracting Agency to the Contractor is
fixed at $10.00 per square foot. The value of such signs which are damaged or not
returned as provided in Sections 1-10.1 and 1-10.3(3)A will be deducted from payment
due or to become due the Contractor.

Wood Sign Posts
Use the charts below to determine post size for Class A construction signs.

One Post Installation

Post Size Min. Sign Sq. Ft. Max Sign Sq. Ft.
4x4 - 16.0
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4x6 17.0 20.0
6x6 21.0 25.0
6x8 26.0 31.0

Two Post Installation
(For signs 5 feet or greater in width)

Post Size Min. Sign Sq. Ft. Max Sign Sqg. Ft.
4x4 - 16.0

4x6 17.0 36.0

6x6 37.0 46.0

6x8 47.0 750 *

* The Engineer will determine the post size for signs greater than 75
square feet.

Barricades

Section 1-10.3(3)D is supplemented with the following:

(******)

The barricades, provided by the contractor, shall be Type Il and constructed in
accordance with the details shown in the MUTCB.and the Standard Plans. The
barricade width shall be eight (8) feet.

As may be indicated in the Signing Plan, Traffic Control Plans, or the Contract
Provisions, the Contractor may be required to install signs, warning lights, or both, on
barricades.

1-10.4 Measurement

Section 1-10.4 is supplemented with the following:

(******)

No unit of measdrement will be made for any of the items contained in the Traffic Control
Plan or Sectign 1-10 of the Standard Specifications.

1-10.5 Payment

Section 1:10.5(1) is supplemented with the following:

(******)

No additional compensation will be paid to the Contractor for any cost or expense
incurred as a result of the requirements of this provision and all costs shall be
considered incidental to and included in other applicable contract items.

DIVISION 2 EARTHWORK

CLEARING, GRUBBING, AND ROADSIDE CLEANUP
2-01.1 Description

Section 2-01.1 is supplemented with the following:

U-SW Road & 23-SW Road CRP 15-04 Page 36



W 00 ~N Oy U0

10
11
12
13
14
15
16
17
18
19
20
21
22
23
24

25
26

27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45

|

U-SW Road & 23-SW Road CRP 15-04

(March 13,1995)
Clearing and grubbing on this project shall be performed within the following limits:

U-SW - Station 10+14 to 65+00
23-SW - Station 10+13 to 40+25

DIVISION 3 PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING
PRODUCTION FROM QUARRY AND PIT SITES

State Furnished Material Sources

Section 3-01.3 is supplemented with the following:

(******)

The following source(s) of stockpiled materials are made ayailable to the
Contractor at the unit prices shown under the section entitled/Stockpiling
Aggregates:

Stockpile Site *** #575 — Mattawa Pit *** source for*** crushed surfacing base
course, and maintenance rock *** is located in Sec¢tion 33, Township 15 North,
Range 23 East W.M.

STOCKPILING AGGREGATES

General Requirements

Removing Aggregates(From Stockpiles

Section 3-02.2(7) is supplemented with the following:

(******)

Crushed Surfacing Base Course and Maintenance Rock for use on this project
exist in stockpile at the location and for the unit prices listed below and in the
amounts shown in the Plans.

|_ocation Material Price
Index #575 Crushed Surfacing Base Course $2.85/Ton
Mattawa Pit Maintenance Rock $4.95/Ton

Sec. 33, T15N, R23E WM

The contractor shall provide a structure/shack for the person weighing the
crushed aggregate at the County provided pit sites. The structure/shack shall be
equipped with an AC unit, or a unit approved by the engineer capable of provide

cool air circulation through the structure.

Measurement
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Section 3-02. is supplemented with the following:

(******)

Material from this site will be measure by the ton.

Payment

Section 3-02.5 is supplemented with the following:

(******)

The unit contract price shall be full payment for the purchase, loading,. hauling,
placing and compacting of materials provided in stockpile.

The County shall deduct the costs of aggregates from monthly-progress
estimates in accordance with the rates specified above and based on the
quantity of materials allowed by the Engineer on the monthly/progress payments
and final estimate.

SITE RECLAMATION
Contracting-Agency Provided Sites

Section 3-03.2(1) is supplemented with the following:

(March 13, 1995)
Site reclamation will be performed by the Contracting Agency on all sites
furnished by the Contracting-Agency.

DIVISION 4 BASES
BALLAST AND CRUSHED SURFACING

Construction Requirements

Equipment

The first sentence of Section 4-04.3(1) is revised to read:

(******)

All equipment necessary for the satisfactory performance of this
construction shall be on the project and approved by the Engineer prior to
beginning work. The Contractor shall demonstrate that equipment of
sufficient size, number, and reliability has been provided to meet the
project schedule submitted by the Contractor, if requested by the
Engineer.

Placing and Spreading
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Payment

The third paragraph of Section 4-04.3(4) is supplemented with the
following:

(******)

The Contractor shall fill each hauling vehicle with the same quantity of
crushed aggregate. This is necessary in order to provide consistent
spreads within the limits of the specific section determined by the
Engineer.

The Contractor shall place the material in such a way as to minimize'the
impact of the hauling vehicles. Hauling over any of the surfacing materials
prior to processing shall not be permitted.

Miscellaneous Requirement

The second sentence of the first paragraph of Section 4-04.3(7) is revised
to read:

(******)

Each course of surfacing material shall beplaced in its entirety before
placing the succeeding course unlessotherwise authorized by the
Engineer. The Contractor shall repair any segregated areas by
reprocessing the effected section-of each course before placing any
additional material.

Section 4-04.5 is supplemented with the following:

(******)

“Crushed Suifacing Maintenance Rock”, per ton.

(August 4, 2014)
Standard Plans

The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-01
transmitted under Publications Transmittal No. PT 15-048, effective August 3, 2015 is made a
part ofthis\contract.
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PROPOSAL

To: Board of County Commissioners Date: , 2016
Grant County, Washington

This certifies that the undersigned has examined the location of U-SW ROAD AND 23-SW ROAD
RECONSTRUCTION PROJECT, CRP 15-04, in Grant County, Washington, and that the plans,
specifications and contract governing the work embraced in the improvement and the method
by which payment will be made for said work is understood. The undersigned hereby proposes
to undertake and complete the work embraced in this improvement, or as much thereofias can
be completed with the money available in accordance with said plans, specifications;and
contract and at the following schedule of rates and prices.

U-SW ROAD AND 23-SW ROAD RECONSTRUCTION PROJECT

Note: Unit prices for all items, all extensions, and total amount must be’shown. Please type or
use ink. Please initial all changes.

Item | Plan item Description Price per Unit* | Total Amount
No. Quantity Dollars . Cents | Dollars . Cents
PREPARATION i I\
1 1 Mobilization At
Lump Sum AT
Per Lump Sum
2 1 Notification At
Lump Sum T
| Per Lump Sum
g 1 Clearing and Grubbing At
Lump Sum [T
. Per Lump Sum
GRADING s
4 2,200 Roadway Excavation At
C.. ;
Per Cubic Yard N
5 1,259 Embankment Compact'ion At
C.Y. A -
Al Per Cubic Yard
SURFACING _ mi
6 9,800 Crushed Surfacing Base Course At
Ton From Stockpile Pit #575
Per Ton

U-SW Road & 23-SW Road CRP 15-04 Proposal —Page 1 H



Item | Plan Item Description Price per Unit* | Total Amount B
No. Quantity Dollars . Cents | Dollars . Cents
7 4,650 Crushed Surfacing Maintenance At
Ton Rock From Stockpile Pit #575 .
L [ Per Ton |
8 1 Spill Prevention, Control, and At ¥
Lump Sum | Countermeasure (SPCC) Plan 11111
|l Per Lump Sum
9 2 Monument At
Each 5 ;
Per Each |
10 1 Trimming and Cleanup At {
Lump Sum e
Pertump Sum
11 -$2.00 Minor Change At
Est. T -$2.00

Est. J

PROJECT Total .

H U-SW Road & 23-SW Road CRP 15-04 Proposal — Page 2 H



Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

1, by signing the proposal, hereby declare, under penalty of perjury under the laws of the
United States that the following statements are true and correct:

1. That the undersigned person(s), firm, association, or corporation has (have) not,
either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in
connection with the project for which this proposal is.submitted.

2. That by signing the signature page of this proposal, | am deemed to have signed
and have agreed to the provisions of this declaration.

NOTICE TO ALL BIDDERS

To report bid rigging.activities call:

1-800-424-9071

The U.S. Department of Transportation (USDOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00'p.m., Eastern Time. Anyone with knowledge of possible bid
rigging, bidder collusion, or.other fraudulent activities should use the “hotline” to report such

activities.

The “hotline” is part of USDOT's continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the USDOT
Inspector General. All information will be treated confidentially and caller anonymity will be

respected.
Revised 6/14
From DOT Form 272-036I EF
07/2011
U-SW Road & 23-SW Road CRP 15-04 Proposal — Page 3
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Proposal — Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have
acknowledged all requirements and signed all certificates contained herein.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the
approximate estimate of quantities at the above prices and in the form as indicated below, is
attached hereto:

Cash O in the Amount of

Cashier’s Check O Dollars
Certified Check O (S ) Payable to the Grant County Treasurer
Proposal Bond O in the Amount of 5% of the Bid

Receipt is hereby acknowledged of addendum(s) No.(s) ; &

Signature of Authorized Official(s)

Proposal Must Be Signed

—
Vo

Please Print Name of Authorized Official

Firm Name

Address

State of Washington Contractor’s License No.

Federal ID No.

Note:
(1) This proposal form is not transferable and any alteration entered hereon without prior permission from the County
Engineer will be cause for considering the proposal irregular and subsequent rejection of bid.
(2) Please refer to section 1-02.6 of the standard specifications, re:"Preparation of Proposal” or “Article 4” of the
instructions to bidders for building construction jobs.
(3) Should it be necessary to madify this proposal either in writing or by electronic means, please make reference to the
following proposal number in your communication:

_—

Revised 8/95
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Statement of Contractor Qualifications

To: Board of County Commissioners Date: , 2016
Grant County, Washington

RE: U-SW ROAD AND 23-SW ROAD RECONSTRUCTION PROJECT, CRP 15-04

| hereby maintain that | am a responsible bidder as contemplated by the policies of the State of
Washington and Chapter 36.77 of the Revised Code of Washington.

1. My permanent business name and address is
which | have maintained for ____ years. My phone is ( ) Fax ( )

2. | have adequate plant equipment to expeditiously and properly perform the work contemplated
for Grant County, Washington. Description of work: This contract provides for.the
reconstruction of 1.61 miles of two lane county roads in Grant County, WA, and includes
roadway excavation, embankment compaction, drainage items, crushed surfacing base course,
maintenance rock, and other work in accordance with the attached Cantract Plans, these
Contract Provisions and the Standard Specifications. (Please list equipment to be used on this
project. Attach list if necessary.)

3. | have adequate funds to promptly meet obligations incident to this work. (Provide bank,
contact & phone.) a)
b) c) .

4. | have adequate experience in this class of wark and | am thoroughly familiar with the
specifications used in this project. | have constructed the following similar improvements:
(Provide project name, contact & phone.)
a)
b)

5. | have submitted and maintain annually a “Standard Questionnaire and Financial Statement” to
the Washington State Department of Transportation (WSDOT): Yes [0 No [ Region:
WSDOT has determined: a) | am prequalified to

in the amount of poet
b) | have failed to be prequalified for the following reasons: ___

The Contracting Agency may determine a prospective Bidder who is not prequalified to perform
certain types of work within the financial and experience constraints determined by WSDOT to
be not-responsible and refuse to award a contract.
The Board of County Commissioners shall proceed to award the contract to the lowest and best
bidder but may reject any or all bids if in its opinion good cause exists therefor. (RCW 36.77.040)
| hereby certify that the above statements are true and accurate.
Verytruly yours,
By:
{Print Name)
Company Name:
Address:
City, State, Zip:
Washington State Contractor’s License No.:
Revised 4/02

U-SW Road & 23-SW Road CRP 15-04 Proposal — Page 5 H



Bid Bond

KNOW ALL MEN BY THESE PRESENTS:

That we, , as

Principal, and , as

Surety, are held and firmly bound unto Grant County, Washington, as Obligee, in the penal sum

of Dollars

(S ) for the payment of which the Principal and Surety bind themselves,

their heirs, executors, administrators, successors and assigns, jointly and severally, by these
presents.

The condition of the obligation is such that if the Obligee shall.-make any award to the
Principal for U-SW ROAD AND 23-SW ROAD RECONSTRUCTION PROJECT, CRP 15-04, located in
Grant County, Washington, according to the terms of the proposal or bid made by the Principal
therefor, and the Principal shall duly make and enter into.acontract with the Obligee in
accordance with the terms of said proposal or bid and award and shall give bond for the faithful
performance thereof, with the Surety or Sureties:approved by the Obligee; or if the principal
shall, in case of failure so to do, pay and forfeit to the Obligee the penal amount of the deposit
specified in the call for bids, then this.obligation shall be null and void; otherwise it shall be and
remain in full force and effect and the Surety shall forthwith pay and forfeit to the Obligee, as

penalty and liquidated damages, the amount of this bond.

SIGNED, SEALED AND DATED THIS DAY OF , 2016

Principal

Surety

Attorney-in-Fact

H U-SW Road & 23-SW Road CRP 15-04 Proposal — Page 6 H
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CONTRACT

THIS AGREEMENT, between the Board of County Commissioners of Grant County, State
of Washington, acting under and by virtue of Chapter 36.77 of the Revised Code of Washington,
as amended, hereinafter called the County, and , for itself, its
heirs, executors, administrators, successors and assigns, hereinafter called the Contractor.

WITNESSETH:

That in consideration of the payments, covenants, and agreements, hereinafter
mentioned, and attached and made a part of this agreement, to be made and performed by the
parties hereto, and the parties hereto covenant and agree as follows:

DESCRIPTION OF WORK:

1. The Contractor shall do all work and furnish all tools, materials, andiequipment
necessary to improve and complete U-SW ROAD AND 23-SW ROAD.RECONSTRUCTION
PROJECT, CRP 15-04, located in Grant County, Washington, as proposed in a bid opened 1:30
P.M., Tuesday, May 31, 2016 in accordance with and as described in the herein attached plans
and standard specifications, and in full compliance with the terms, conditions, and stipulations
herein set forth and attached, now referred to any by such reference incorporated herein and
made part hereof as fully for all purposes as if here set forth at length, and shall perform any
alterations in or additions to the work covered by this contract and every part thereof and any
force account work may be ordered as provided-in:this contract and every part thereof.

2. The Contractor shall provide and be at the expense of all materials, labor, carriage,
tools, implements and conveniences and things of every description that may be requisite for
the transfer of materials and for constructing and completing the work provided for in this
contract and every part thereof.

3. The County hereby-promises and agrees with the Contractor to employ, and does
employ the Contractor to-provide the materials and to do and cause to be done the above
described work and to eomplete and finish the same according to the attached plans and
specifications and.the terms and conditions herein contained, and hereby contracts to pay for
the same according to the attached specifications and the schedule of unit or itemized prices
hereto attached, at the time and in the manner and upon the conditions provided for in this
contract and every part thereof. The County further agrees to employ the Contractor to
perform. any alterations in or additions to the work covered by this contract and every part
thereof and any force account work that may be ordered and pay for same under the terms of
this contract and the attached plans and specifications.

4, The Contractor for himself, and for his heirs, executors, administrators and assigns, and
successors and assigns, does hereby agree to the full performance of all the covenants herein

contained upon the part of the Contractor.

5. It is further provided that no liability shall attach to the County by reason of entering
into this contract, except as expressly provided herein.

U-SW Road & 23-SW Road CRP 15-04 Contract — Page 1
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IN WITNESS WHEREOF, the said Contractor has executed this instrument, and the said Board of
County Commissioners of Grant County has caused this instrument to be executed by and in the
name of said Board by its Members, duly attested by its Clerk, the day and year below written,
and the seal of said Board to be hereunto affixed on said date.

ATTEST:

Clerk of the Board

APPROVED AS TO FORM:

day of ,2016

Deputy Prosecuting Attorney

H U-SW Road & 23-SW Road CRP 15-04

day of 2016

Signature

Print Name

Firm Name

Address

City State Zip

Phone

BOARD OF COUNTY COMMISSIONERS
OF GRANT COUNTY, WASHINGTON

this day of , 2016

Chair

Member

Member

Contract — Page 2



CONTRACT BOND
KNOW ALL MEN BY THESE PRESENTS:

That we, the undersigned, , as
principal, and ,a
corporation organized and existing under the laws of the State of , as

surety corporation, and qualified under the laws of the State of Washington to become surety
upon bonds of contractors with municipal corporations, as surety, are jointly and severally held
and firmly bound to Grant County, Washington, in the penal sum of

(S ) for the payment of which sum on demand we bind ourselves and our
successors, heirs, administrators or personal representatives, as the case may be.

This obligation is entered into in pursuance of the statutes of the State of Washington,
the Ordinances of Grant County, Washington.

Dated at , Washington, this ___ day of , 2016.

The conditions of the above obligation are such that:

WHEREAS, on May 31, 2016, the Board of County Commissioners of said Grant County
has let or is about to let to the Principal, a certain contract, the said contract providing for the
improvement of U-SW ROAD AND 23-SW ROAD RECONSTRUCTION PROJECT, CRP 15-04,
located in Grant County, Washington, (which contract is referred to herein and is made a part
hereof as though attached hereto), and

WHEREAS, the said Principal has accepted, or.is'about to accept, the said contract, and
undertake to perform the work therein providedfor.in the manner and within the time set
forth;

NOW, THEREFORE, if the said Principal‘shall faithfully perform all of the provisions of
said contract in the manner and within the time therein set forth or within such extensions of
time as may be granted under said contract, and shall pay all laborers, mechanics,
subcontractors and material men,and all persons who shall supply said Principal or
subcontractors with provisions and supplies for the carrying on of said work, and shall hold said
Grant County harmless from any loss or damage occasioned to any person or property by
reason of any carelessness or negligence on the part of said Principal, or any subcontractor in
the performance of said work and shall indemnify and hold Grant County harmless from any
damage or expense by reason of failure of performance as specified in said contract or from
defects appearing or developing in the material or workmanship provided or performed under
said contract, and until the same is accepted, then and in that event this obligation shall be void
but otherwise it shall be and remain in full force and effect.

Countersigned:

Licensed Agent/Surety Co. = Principal

Attorney-in-Fact, Surety

Approved as to Form:

( )

Firm, Street Address (No P.O. Box), Phone of Local Office of Agent f 2016

Deputy Prosecuting Attorney
U-SW Road & 23-SW Road CRP 15-04 Contract — Page 3
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TITLE VI - Contractor Requirements

During the performance of this contract, the contractor/consultant, for itself, its assignees and successors in
interest (hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations

The contractor shall comply with the Regulations relative to non-discrimination in federally assisted programs of
United States Department of Transportation (USDOT), Title 49, Code of Federal Regulations, part 21, as they may
be amended from time to time, {hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this contract.

2. Non-discrimination

The contractor, with regard to the work performed by it during the contract, shall not discriminate onithe grounds
of race, color, sex, or national origin in the selection and retention of sub-contractors, including procurement of
materials and leases of equipment. The contractor shall not participate either directly or indirectly in the
discrimination prohibited by Section 21.5 of the Regulations, including employment practices when the contract
covers a program set forth in Appendix B of the Regulations.

3. Solicitations for Sub-contracts, Including Procurement of Materials and Equipfent

In all solicitations either by competitive bidding or negotiations made by the“contractor for work to be performed
under a sub-contract, including procurement of materials or leases of equipment, each potential sub-contractor or
supplier shall be notified by the contractor of the contractor’s obligations under this contract and the Regulations
relative to non-discrimination on the grounds of race, color, sex, or national origin.

4. Information and Reports

The contractor shall provide all information and reports required by the Regulations or directives issued pursuant
thereto, and shall permit access to its books, records, accounts, other sources of information and its facilities as
may be determined by the contracting agency or the appropriate federal agency to be pertinent to ascertain
compliance with such Regulations, orders and instructions. Where any information required of a contractor is in
the exclusive possession of another who fails orrefuses to furnish this information, the contractor shall so certify
to WSDOT or the USDOT as appropriate, and shall set forth what efforts it has made to obtain the information.

5. Sanctions for Non-compliance

In the event of the contractor’s neh-compliance with the non-discrimination provisions of this contract, the
contracting agency shall impose such contract sanctions as it or the USDOT may determine to be appropriate,
including, but not limited to:

¢  Withholding of payments to the contractor under the contract until the contractor complies, and/or;

e Cancellation, tecmination, or suspension of the contract, in whole or in part

6. Incorporation-of,Provisions

The contractorshall include the provisions of paragraphs (1) through (5) in every sub-contract, including
procurement of materials and leases of equipment, unless exempt by the Regulations, or directives issued
pursuant'thereto. The contractor shall take such action with respect to any sub-contractor or procurement as the
contracting agency or USDOT may direct as a means of enforcing such provisions including sanctions for non-
compliance.

Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a sub-
contractor or supplier as a result of such direction, the contractor may request WSDOT enter into such litigation to
protect the interests of the state and, in addition, the contractor may request the USDOT enter into such litigation
to protect the interests of the United States.

—H_ U-SW&23-SWRoadCRP15-04 W N
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State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of
fringe benefits. On public works projects, worker's wage and benefit rates must add to not
less than this total. A brief description of overtime calculation requirements aré.provided on
the Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective Date: 5/10/2016

County Trade Job Classification Wage)Holiday Overtime Note
Grant  Flaggers Journey Level $33.91 7B M
Grant  Laborers Air And Hydraulic Track Drill $36.55 7B M
Grant  Laborers Asphalt Raker $36.55 7B M
Grant  Laborers Asphalt Roller, Walking $36.28 7B M
Grant  Laborers Brick Pavers $36.01 78 M
Grant  Laborers Brush Hog Feeder $36.01 7B 1M
Grant  Laborers Brush Machine $36.55 7B M
Grant  Laborers Caisson Worker, Free Air $36.55 7B M
Grant  Laborers Carpenter Tender $36.01 7B M
Grant  Laborers Cement Finisher Tender $36.28 7B M
Grant  Laborers Cement Handler $36.01 7B M
Grant  Laborers Chain Saw Operator & Faller $36.55 7B M
Grant  Laborers Clean-up Laborer $36.01 7B M
Grant  Laborers Compaction Equipment $36.28 7B M
Grant  Laborers Concrete Crewman $36.01 7B M
Grant  Laborers Concrete Saw, Walking $36.28 7B M
Grant  Laborers Concrete Signalman $36.01 7B M
Grant  Laborers Concrete Stack $36.55 7B M
Grant _Laborers Confined Space Attendant $36.01 7B M
Grant < /Laborers Crusher Feeder $36.01 7B M
Grant | Laborers Demolition $36.01 7B M
Grant  Laborers Demolition Torch $36.28 7B IM
Grant  Laborers Dope Pot Fireman, Non- $36.28 7B M
mechanical
Grant  Laborers Driller Helper (when Required  $36.28 7B 1M
To Move & Position Machine)
Grant  Laborers Drills With Dual Masts $36.83 7B 1M
Grant  Laborers Dry Stack Walls $36.01 7B M



Grant
Grant
Grant

Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant

Grant

Grant

Grant
Grant

Grant
Grant

Laborers
Laborers
Laborers

Laborers
Laborers

Laborers
Laborers

Dumpman
Erosion Control Laborer

Final Detail Cleanup (i.e.,
Dusting, Vacuuming, Window
Cleaning; Not Construction
Debris Cleanup)

Firewatch

Form Cleaning Machine Feeder,
Stacker

Form Setter, Paving

General Laborer

Grade Checker

Grout Machine Header Tender
Guard Rail

Gunite

Hazardous Waste Worker (level
A)

Hazardous Waste Worker (level
B)

Hazardous Waste Worker (level
C)

Hazardous Waste Worker (level
D)

Hdpe Or Similar'Liner Installer
High Scaler

Jackhammer Operator Miner,
Class:"b"

Laser Beam Operator
Miner, Class "a"
Miner, Class "c”
Miner, Class "d"

Monitor Operator, Air Track Or
Similar Mounting

Mortar Mixer
Nipper
Nozzleman

Nozzleman, Water (to Include
Fire Hose), Air Or Steam

Pavement Breaker, 90 Lbs. &
Over

Pavement Breaker, Under 90
Lbs.

Pipelayer

Pipelayer, Corrugated Metal
Culvert And Multi-plate

Pipewrapper
Plasterer Tenders

$36.01
$36.01
$33.91

$36.01
$36.01

$36.28
$36.01
$38.54
$36.01
$36.01
$36.55
$36.83

$36.55
$36.28
$36.01

$36.01
$36.55
$36.28

$36.55
$36.01
$36.55
$36.83
$36.55

$36.55
$36.01
$36.55
$36.28

$36.55
$36.28

$36.55
$36.28

$36.55
$36.55
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Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant

Grant
Grant
Grant

Laborers
Laborers

Laborers
Laborers
Laborers

Laborers

—

aborer

v

Laborers
Laborers

Laborers
Laborers

Laborers

Laborer

L

Laborers
L.aborers

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Pot Tender
Powderman
Powderman Helper
Power Buggy Operator

Power Tool Operator, Gas,
Electric, Pneumatic

Railroad Equipment, Power
Driven, Except Dual Mobile

Railroad Power Spiker Or
Puller, Dual Mobile

Remote Equipment Operator

Remote Equipment Operator
(i.e. Compaction And
Demolition)

Rigger/signal Person

Riprap Person

Rodder & Spreader

Sandblast Tailhoseman

Scaffold Erector, Wood Or Steel
Stake Jumper

Structural Mover

Tailhoseman (water Nozzle)

Timber Bucker& Faller (by
Hand)

Track Laborer (rr)
Traffic Control Laborer
Traffic Control Supervisor
Trencher, Shawnee

Trenchless Technology
Technician

Truck Loader
Tugger Operator
Vibrators, All
Wagon Drills
Water Pipe Liner

Welder, Electric, Manual Or
Automatic (hdpe Or Similar
Pipe And Liner)

Well-point Person
Wheelbarrow, Power Driven

A-frame Truck (2 Or More
Drums)

A-frame Truck (single Drum)
Asphalt Plant Operator

Assistant Plant Operator,
Fireman Or Pugmixer (asphalt)

$36.28
$38.20
$36.28
$36.28
$36.28

$36.28
$36.28

$36.83
$36.28

$36.28
$36.0%
$36:28
$36.01
$36.01
$36.01
$36.01
$36.01
$36.01

$36.01
$33.91
$34.91
$36.28
$36.55

$36.01
$36.28
$36.55
$36.28
$36.28
$36.83

$36.01
$36.28
$40.64

$40.03
$41.24
$40.03
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Grant

Grant

Grant

Grant

Grant

Grant
Grant

Grant
Grant

Grant

Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Assistant Refrigeration Plant &

Chiller Operator (over 1000
Ton)

Assistant Refrigeration Plant
(under 1000 Ton)

Automatic Subgrader (ditches &

Trimmers)

Backfillers (cleveland &
Similar)

Backhoe & Hoe Ram (under 3/4

Yd.)

Backhoe (45,000 Gw & Under)

Backhoe (45,000 Gw To
110,000 Gw)

Backhoe (over 110,000 Gw)

Backhoes & Hoe Ram (3 Yds &

Over)

Backhoes & Hoe Ram (3/4 Yd.

To3Yd.)
Bagley Or Stationary Scraper

Batch & Wet Mix Operator
(multiple Units, 2 & Jacl. 4)

Batch Plant & Wet Mix
Operator, Single-Unit
(concrete)

Batch Plant (over 4 Units)
Belt Finishing Machine

Belt\Loader (kocal Or Similar)

Belt-crete Conveyors With
Power Pack Or Similar

Bending Machine
Bit Grinders

Blade (finish & Bluetop),
Automatic, Cmi, Abc, Finish

Athey & Huber & Similar When

Used As Automatic

Blade Operator (motor Patrol &

Attachments)

Blower Operator (cement)
Boat Operator

Bob Cat (skid Steer)

Bolt Threading Machine
Boom Cats (side)

Boring Machine (earth)

Boring Machine (Rock Under 8

inch Bit - Quarry Master, Joy
Or Similar)

Bump Cutter (wayne, Saginau

$40.64

$40.03
$41.24
$40.64
$40.96

$40.96
$41.24

$41.51
$41.54

$41:24

$40.03
$41.24

$40.64

$41.24
$40.03
$40.64
$40.64

$40.64
$39.71
$41.51

$41.24

$40.03
$39.71
$40.64
$39.71
$41.24
$40.64
$40.64

$40.64
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Grant

Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant

Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Or Similar)
Cableway Controller
(dispatcher)
Cableway Operators

Canal Lining Machine
(concrete)

Carrydeck & Boom Truck
(under 25 Tons)

Cement Hog
Chipper (without Crane)

Cleaning & Doping Machine
(pipeline)

Clamshell, Dragline

Compactor (self-propelled With
Blade)

Compressor (2000 Cfm Or Over,
2 Or More, Gas Diesel Or
Electric Power)

Compressors (under 2000 Cfm,
Gas, Diesel Or Electric Power)

Concrete Cleaning /

Decontamination Machine
Operator

Concrete Pump_Boon'Truck

Concrete Pumps (squeeze-
crete, Flow-crete, Whitman &
Similar)

Concrete Saw (multiple Cut)
Concrete Slip Form Paver

Conveyor Aggregate Delivery
Systems (c.a.d.)

Crane Oiler- Driver (cdl
Required) & Cable Tender,
Mucking Machine

Cranes (25 Tons & Under), All
Attachments Incl. Clamshell,
Dragline

Cranes (25 Tons To And
Including 45 Tons), All
Attachments Incl. Clamshell,
Dragline

Cranes (45 Tons To 85 Tons),
All Attachments Incl. Clamshell
And Dragline

Cranes (85 Tons & Over) And
All Climbing, Overhead, Rail &
Tower. All Attachments Incl.

Crusher Feeder
Crusher, Grizzle & Screening

$41.24

$41.51
$40.64

$40.96
$40.03
$40.64
$42.61

$41.24

$40.03

$39.71

$41.51

$41.24
$40.80

$40.03
$41.24
$41.24

$39.71

$40.96

$41.24

$41.51

$42.61

$39.71
$41.24
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Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant

Grant

Grant
Grant

Grant

Grant
Grant

Grant
Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant

Power Equipment Operators

Power Equipment Operators

Power Equi nt rator:
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power.Equipment Operators
Power.Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Plant Operator

Curb Extruder (asphalt Or
Concrete)

Deck Engineer
Deck Hand

Derricks & Stifflegs (65 Tons &
Over)

Derricks & Stifflegs (under 65
Tons)

Distributor Leverman
Ditch Witch Or Similar
Dope Pots (power Agitated

Dozer / Tractor (up To D-6 Or
Equivalent) And Traxcavator

Dozer / Tractors (d-6 &
Equivalent & Over)

Dozer, 834 R/t & Similar
Drill Doctor

Driller Licensed

Drillers Helper

Drilling Equipment/(8,inch Bit
& Over - Robbins;.Reverse
Circulation & Similar)

Drills (churn, Core, Calyx Or
Diamond)

Elevating Belt (holland Type)

Elevating Belt-type Loader
(euclid, Barber Green &
Similar)

Elevating Grader-type Loader
(dumor, Adams Or Similar)

Elevator Hoisting Materials

Equipment Serviceman,
Greaser & Oiler

Fireman & Heater Tender

Fork Lift Or Lumber Stacker,
Hydra-life & Similar

Generator Plant Engineers
(diesel Or Electric)

Gin Trucks (pipeline)
Grade Checker

Gunite Combination Mixer &
Compressor

H.d. Mechanic
H.d. Welder

Heavy Equipment Robotics
Operator

$40.80

$40.64
$39.71
$41.51

$40.96

$40.03
$40.03
$40.03
$40.64

$41.24

$41.24
$41.24
$42.61
$39.71

$40.96

$40.80
$41.51
$40.64
$40.64

$40.03
$40.80

$39.71
$40.03

$40.64

$40.03
$40.96
$40.64

$41.51
$41.51
$41.51
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Grant
Grant

Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant

Grant
Grant

Grant

Grant
Grant

Grant
Grant
Grant
Grant

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment-Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Helicopter Pilot

Helper, Mechanic Or Welder,
H.D

Hoe Ram

Hoist (2 Or More Drums Or
Tower Hoist)

Hoist, Single Drum

Hydraulic Platform Trailers
(goldhofer, Shaurerly And
Similar)

Hydro-seeder, Mulcher,
Nozzleman

Lime Batch Tank Operator
(recycle Train)

Lime Brain Operator (recycle
Train)

Loader (360 Degrees Revolving
Koehring Scooper Or Similar)

Loader Operator (front-end &
Overhead, 4 Yds. Incl. 8 Yds.)

Loaders (bucket ElevatorsAnd
Conveyors)

Loaders (overhead & Front-end,
Over 8 Yds. To10:Yds.)

Loaders (overhead & Front-end,
Under 4 Yds.. R/t)

Loaders(overhead And Front-
end, 10 Yds. & Over)

Locomotive Engineer
Longitudinal Float

Master Environmental
Maintenance Technician

Mixer (portable - Concrete)
Mixermobile

Mobile Crusher Operator
(recycle Train)

Mucking Machine

Multiple Dozer Units With
Single Blade

Pavement Breaker, Hydra-
hammer & Similar

Paving (dual Drum)

Paving Machine (asphalt And
Concrete)

Piledriving Engineers
Plant Oiler

Posthole Auger Or Punch
Power Broom

$42.61
$39.71

$40.96
$40.80

$40.03
$41.51
$39.71
$41.24
$41.24
$41.51
$41.24
$40.03
$41.51
$40.80
$42.61

$40.64
$40.03
$41.51

$40.03
$40.64
$41.24

$40.64
$41.24

$40.03

$40.96
$41.24

$40.96
$39.71
$40.64
$40.03

& @

I e
(==l (v~]

& e
(o= B (o]

I\l
o

E =

E =

=3

=

EEE

EEE

==

=

==

EEEE

B 1B
o 1o

% 1%
\w i L

SRS
(2 (v

(S

% 1B 15
[ e ) (e

% & 1B
<o 10 IO

1% 1B
o 10

IOO
|w)

B 1B
< 1O

o |CO GO |Oo
B 1B 1B 18



Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant
Grant
Grant
Grant

Grant

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment.Operators
Power Equipment Operators
Power Equipment Operators

Pawer Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Pump (grout Or Jet)
Pumpman

Quad-track Or Similar
Equipment

Railroad Ballast Regulation
Operator (self-propelled)

Railroad Power Tamper
Operator (self-propelled)

Railroad Tamper Jack Operator
(self-propelled)

Railroad Track Liner Operator
(self-propelled)

Refrigeration Plant Engineer
(1000 Tons & Over)

Refrigeration Plant Engineer
{under 1000 Ton)

Rollerman (finishing Asphalt
Pavement)

Rollers, All Types On Subgrade,
Including Seal And Chip Coating
(farm Type, Case, John Deere
And Similar,or Compacting
Vibrator), Except When'Pulled
B

Roto Mill (pavement Grinder)
Rotomill.Groundsman

Rubber-tired Scrapers (multiple
Engine-With Three Or More
Scrapers)

Rubber-tired Skidders (r/t With
Or Without Attachments)

Scrapers, All, Rubber-tired
Screed Operator

Shovels (3 Yds. & Over)
Shovels (under 3 Yds.)

Signalman (whirleys, Highline,
Hammerheads Or Similar)

Soil Stabilizer (p & H Or
Similar)

Spray Curing Machine
(concrete)

Spreader Box (self-propelled)
Spreader Machine
Steam Cleaner

Straddle Buggy (ross & Similar
On Construction Job Only)

Surface Heater & Planer
Machine

$40.64
$39.71
$41.24

$40.03
$40.03
$40.03
$40.96
$40.96
$40.80
$41.24

$39.71

$41.24
$40.80
$41.51

$40.80

$41.24
$41.24
$41.51
$41.24
$40.96

$40.64
$40.03

$40.03
$40.64
$39.71
$40.03

$40.80
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Grant

Grant
Grant

Grant

Grant
Grant

Grant
Grant
Grant

Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Surveyors
Truck Drivers
Truck Drivers

Truck Drivers
Truck Drivers

Tractor (farm Type R/t With
Attachments, Except Backhoe)

Traverse Finish Machine

Trenching Machines (7 Ft.
Depth & Over)

Trenching Machines (under 7
Ft. Depth Capacity)

Tug Boat Operator
Tugger Operator

Turnhead (with Re-screening)
Turnhead Operator

Ultra High Pressure Wateriet
Cutting Tool System Operator,
(30,000 Psi)

Vactor Guzzler, Super Sucker

Vacuum Blasting Machine
Operator

Vacuum Drill (reverse
Circulation Drill Under 8" Bit)

Welding Machine

Whirleys & Hammerheads, All
All Classifications

Dump Truck

Dump Truck And Trailer
Other Trucks

Transit\Mixer

$40.03

$40.64
$41.24

$40.80

$41.24
$40.03

$40.80
$40.64
$41.51

$41.24
$41:51

$40.80

$39.71
$41.51
$28.57
$26.09
$26.09
$27.84
$10.00
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Benefit Code Key — Effective 3/2/2016 thru 8/30/2016
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. “All*hours worked
on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day of a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Mondayhrough Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be.paid, at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours-Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the
hourly rate of wage.

The first ten (10) hours worked on-Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a
four-ten hour schedule, shall be paid/at one and one-half times the hourly rate of wage. All hours worked in excess
of ten (10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on ‘Saturdays (except makeup days if work is lost due to inclement weather conditions or
equipment breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours)worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

Thefirst two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be
paid at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of
wage. All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

1



Benefit Code Key — Effective 3/2/2016 thru 8/30/2016

Overtime Codes Continued

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours en
Saturday shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid.at 6ne and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly.rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) heurs worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked in‘excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-haif
times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly.rate,of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday'and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All.hours worked on holidays and all other
overtime hours worked, except Labor Day, shall be paid at double.the‘hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one<half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paidat two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Sundays and holidays (excépt-Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and_Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and\one-half times the hourly rate of wage. All hours worked on holidays shall be
paid at double the hourly rate of wage.

The first four (4) hours@fier eight (8) regular hours Monday through Friday and the first twelve (12) hours on
Saturday shall be paid‘at'one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours
Monday through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls
on Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all\work performed shall be paid at double the hourly rate of wage.

All hours-worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day fora 4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of ‘wage. (except for employees who are absent from work without prior approval on a scheduled workday during
the workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10
workweek) or 40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours
and all hours worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.



Benefit Code Key — Effective 3/2/2016 thru 8/30/2016

Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

C.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
holidays shall be paid at two times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage/in addition to the
holiday pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of
wage.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours/worked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

All hours worked on Sunday shall be paid at two times the hourly rate of wage.\ All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and.one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays-shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours'Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day,
ten-hour weekly schedule, either Monday.thru Thursday or Tuesday thru Friday schedule, all hours worked after ten
shall be paid at double the hourly-rate of wage. The first eight (8) hours worked on the fifth day shall be paid at one
and one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on
holidays shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN"EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four teny(10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked-over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm
and midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer
shall have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall
be given to employees regularly assigned to the work to be performed on overtime situations. After an employee has
worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate
until such time as the employee has had a break of eight (8) hours or more.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.
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Benefit Code Key — Effective 3/2/2016 thru 8/30/2016

Overtime Codes Continued

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 15% over the hourly rate of wage. All other hours worked after 6:00 am on Saturdays, shall be paid at one
and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once(40 hours of
straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. ‘Al hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two
and one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the event the job is
down due to weather conditions during a five day work week (Monday-through Friday,) or a four day-ten hour work
week (Tuesday through Friday,) then Saturday may be worked(as a voluntary make-up day at the straight time rate.
However, Saturday shall not be utilized as a make-up day when a-holiday falls on Friday. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A

All hours worked in excess of eight (8).hotrs per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked over twelye<(12) hours per day and all hours worked on holidays shall be paid at double the hourly
rate of wage.

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. ,On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half'(1=1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on
Saturday may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all
hours worked on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.
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Overtime Codes Continued

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay.
Rates include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, genérating
plants, industrial plants, associated installations and substations, except those substations whose primary function is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10)/hipurs’'will be at two (2)
times the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2)
times the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday; and all hours worked on
Sundays and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is enérgized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All.lother hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru, Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal
four-day, ten hour work week, and Saturday shall be(paid at one and one half (1'%) times the regular shift rate for the
first eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and
holidays shall be paid at double the hourly rate of wage.

All hours worked between the hours of 6:00'pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 20% over the hourly rate of wage, All hours worked on Sundays shall be paid at one and one-half times the
hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked

Monday through Saturdayover twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of-wage.

Holiday Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).
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Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving,/Day,
Christmas Eve Day, And Christmas Day (7).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Dayj, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day;{Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day\(9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas DPay, And Christmas Day. (7 1/2).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas

).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8).

Paid /Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a
Half-Day On Christmas Eve Day. (9 1/2).

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas
Eve Day (11).

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating
Holiday (10).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday

After Thanksgiving Day, And Christmas Day (7).
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Holiday Codes Continued

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day,
And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as'the
holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving,Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls¢On A Sunday Shall Be
Observed As A Holiday On The Following Monday. If any of the listed holidays falls-on a Saturday, the preceding
Friday shall be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day; Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which.falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Moenday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Paid Holidays: New Year's Day, Memorial Day; Independence Day, Labor Day, Veteran’s Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Clifistmas Day (8). Unpaid Holidays: President’s Day. Any paid
holiday which falls on a Sunday shall be obseryed as a holiday on the following Monday. Any paid holiday which
falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial-Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any{holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day; the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be obsetrved as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day,
Thanksgiving Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas
Day (9). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls
on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall
be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.

7
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Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on.the preceding
Friday.

Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s\Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day (10). Any holiday which falls on a Sunday shall be.observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be observed as a-holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on"a.Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding/Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence-Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday'which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday,
the preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day;~the day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be
observed as the holiday.df any of the listed holidays falls on a Sunday, the day observed by the Nation shall be
considered a holiday and'compensated accordingly.

Paid Holidays: New._Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.

Paid (Holidays: New Year's Day, the Day after or before New Year’s Day, President’s Day, Memorial Day,
Indepenidence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day
after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation
shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Note Codes

In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or
more:

Over 50’ To 100' -$2.00 per Foot for Each Foot Over 50 Feet

Over 100' To 150" -$3.00 per Foot for Each Foot Over 100 Feet

Over 150' To 220" -$4.00 per Foot for Each Foot Over 150 Feet

Over 220' -$5.00 per Foot for Each Foot Over 220 Feet
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Note Codes Continued

In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or
more:

Over 50’ To 100" -$1.00 per Foot for Each Foot Over 50 Feet

Over 100" To 150' -$1.50 per Foot for Each Foot Over 100 Feet

Over 150" To 200' -$2.00 per Foot for Each Foot Over 150 Feet

Over 200' -Divers May Name Their Own Price

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels™A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows,-Léevel A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or
spotting or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance
and removal of all temporary traffic control'devices and construction signs necessary to control vehicular, bicycle,
and pedestrian traffic during construction operations. Flaggers and Spotters shall be posted where shown on
approved Traffic Control Plans or'where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card issued by the State'of Washington, Oregon, Montana, or Idaho. These classifications are only effective
on or after August 31, 2012-

Effective August 31,2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or
spotting or other traffie’control labor is being utilized. Flaggers and Spotters shall be posted where shown on
approved Traffic Centrol Plans or where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on
or after August31, 2012.

Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all
témporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card
issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after
August 31, 2012.

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit:
$1.50, And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any
and all work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers
who do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade
elevation receive an additional $0.50 per hour.



Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard" or "Non-standard" Items)

Below is the department's (State L&l's) list of criteria to be used in determining whether a
prefabricated item is "standard" or "non-standard". For items not appearing on
WSDOT's predetermined list, these criteria shall be used by the Contractor (and the
Contractor's subcontractors, agents to subcontractors, suppliers, manufacturers, and
fabricators) to determine coverage under RCW 39.12. The production, in the State‘of
Washington, of non-standard items is covered by RCW 39.12, and the production" of
standard items is not. The production of any item outside the State of Washington is not
covered by RCW 39.12.

1. Is the item fabricated for a public works project? If not, it is not subject to RCW
39.12. Ifitis, go to question 2.

2. Is the item fabricated on the public works jobsite? If it is, the . work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated
primarily to, the public works project? If it is, the worK is-covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by REW 39.12. If yes, go to question 5.

5. s the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold on the general market? If not, the work is covered
by RCW 39.12. If yes, go to question'6.

6. Does the specific prefabricated item, generally defined as standard, have any
unusual characteristics such _as shape, type of material, strength requirements, finish,
etc? If yes, the work is covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations .of covered and non-covered workers shall be directed to State L&l at
(360) 902-5330,

Supplemental to Wage Rates 1
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WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. ltems marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&l's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates, |
and bi-directional vaned grates for Catch Basin | X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans '

2. Metal circular frames (rings) and covers, circular grates, ,
and prefabricated ladders for Manhole Types 1, 2,.and 3, X
Drywell Types 1, 2, and 3 and Catch Basin Type 2.
See Std. Plans _ . 7\

3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and. Fype 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans.

|

4, Concrete Pipe - Plain Concrete pipe and reinforced I
concrete pipe Class 2 to 5 sizes'smaller than 60 inch diameter. ' X

5. Concrete Pipe - Plain Cancrete pipe and reinforced ‘ [
concrete pipe Class 2.10'5 sizes larger than 60 inch diameter. X

6. Corrugated Steel Pipe - Steel lock seam corrugated
pipe for culverts and storm sewers, sizes 30 inch | | X
to 120 inches in diameter. May also be treated, 1 thru 5. '

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated pipe
for culverts and storm sewers, sizes 30 inch to 120 inches in X
diameter. May also be treated, #5.

Supplemental to Wage Rates e
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ITEM DESCRIPTION

YES

10.

11.

12.

13.

14.

15.

16.

Anchor Bolts & Nuts - Anchor Bolts and Nuts, for

mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.

See Contract Plans and Std. Plans for size and material type.

Aluminum Pedestrian Handrail - Pedestrian handrail

conforming to the type and material specifications set forth in the
contract plans. Welding of aluminum shall be

in accordance with Section 9-28.14(3).

Major Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges.

Minor Structural Steel Fabrication - Fabrication of minor steel
Items such as special hangers, brackets, access/doors for
structures, access ladders for irrigation boxes, bridge expansion
joint systems, etc., involving welding, cutting; punching and/or
boring of holes. See Contact Plans for item description and shop
drawings.

Aluminum Bridge Railing Type BP - Metal bridge railing
conforming to the type and materialspecifications set forth
in the Contract Plans. Welding, of‘aluminum shall be in
accordance with Section 9-28.14(3).

Concrete Piling--Precast-Prestressed concrete piling for use as 55 |

and 70 ton concrete piling. Concrete to conform to
Section 9-19.1 of Std: Spec..

Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections ‘and flat top slabs. See Std. Plans.

Precast Drywell Types 1, 2, and with cones and adjustment
Sections.
See Std. Plans.

Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans.
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ITEM DESCRIPTION YES NO
17. Precast Concrete Inlet - with adjustment sections, |
See Std. Plans X

18. Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

19. Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

20. Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

21. Precast Concrete Utility Vaults - Precast Concrete utility-vaults of
various sizes. Used for in ground storage of utility facilities and
controls. See Contract Plans for size and construction
requirements. Shop drawings are to be provided for approval
prior to casting

22. Vault Risers - For use with Valve Vaults'and Utilities
Vaults.

23. Valve Vault - For use with underground utilities.
See Contract Plans for details,

24. Precast Concrete Barrier -~ Precast Concrete Barrier for
use as new barrier or.may also be used as Temporary Concrete
Barrier. Only new state approved barrier may be used as
permanent barrier.

25. Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in
size and_shape as shown in the Plans. Fabrication plant has
annualapproval for methods and materials to be used.

See Shop Drawing.
Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

26." Precast Concrete Walls - Precast Concrete Walls - tilt-up wall
panel in size and shape as shown in Plans.
Fabrication plant has annual approval for methods and materials
to be used

Supplemental to Wage Rates
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ITEM DESCRIPTION

YES

NO

27.

28.

29.

30.

31.

32.

33.

Precast Railroad Crossings - Concrete Crossing Structure

Slabs.

12, 18 and 26 inch Standard Precast Prestressed Girder —
Standard Precast Prestressed Girder for use in structures.
Fabricator plant has annual approval of methods and materials to
be used. Shop Drawing to be provided for approval prior to
casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Concrete Girder Series 4-14 - Prestressed Concrete.” |

Girders for use in structures. Fabricator plant has annual approval
of methods and materials to be used. Shop Drawing to be
provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for
use in structures. Fabricator plant has annualrapproval of
methods and materials to be used. Shop Drawing to be provided
for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Precast Hollow-Care Slab — Precast Prestressed
Hollow-core slab for use in structdres. Fabricator plant has annual
approval of methods and materials to be used. Shop Drawing to
be provided for approval prier to casting girders.

See Std. Spec. Section.6-02.3(25)A.

Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for
use in structuresy Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be provided
for approval\prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Monument Case and Cover
See Std. Plan.
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ITEM DESCRIPTION

YES

NO

34.

35.

36.

37.

38.

39.

40.

41.

Cantilever Sign Structure - Cantilever Sign Structure

fabricated from steel tubing meeting AASHTO-M-183. See Std.
Plans, and Contract Plans for details. The steel structure

shall be galvanized after fabrication in accordance with

AASHTO-M-111.

Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

Steel Sign Bridges - Steel Sign Bridges fabricated from steel

tubing meeting AASHTO-M-138 for Aluminum Alloys.

See Std. Plans, and Contract Plans for details. The steel
structure

shall be galvanized after fabrication in accordance

with AASHTO-M-111.

Steel Sign Post - Fabricated Steel Sign Rosts as detailed in Std
Plans. Shop drawings for approval are‘to-be provided prior to
fabrication .

Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

Light Standards - Lighting Standards for use on highway
illumination systems, polesto be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia
Provisions for pre-approved drawings.

Traffic Signal 'Standards - Traffic Signal Standards for use on
highway and/or street signal systems. Standards to be fabricated
to conform-with methods and material as specified on Std. Plans.
See Special Provisions for pre-approved drawings

Précast Concrete Sloped Mountable Curb (Single and DuaIFaced)

See-Std. Plans.
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ITEM DESCRIPTION YES NO

42, Traffic Signs - Prior to approval of a Fabricator of Traffic Signs,
the sources of the following materials must be submitted and
approved for reflective sheeting, legend material, and aluminum ‘

sheeting. X X
NOTE: *** Fabrication inspection required. Only signs tagged ‘
"Fabrication Approved" by WSDOT Sign Fabrication Inspector to |
be installed B\ |
Custom Slg:‘?n 9
Message

43. Cutting & bending reinforcing steel

|
|
i
#
Message )l
}

44, Guardrail components

x'
l
1
|
|
i
NG T Custom IStandard
| EndSec | Sec

45. Aggregates/Concrete mixes Covered by
| WAC 296-127-018 |
| ‘

46. Asphalt Covered by
R\ | WAC296-127-018
47. Fiber fabrics ‘ : X
48. Electrical wiring/components \ F [ X 1
49. treated or untreated timber-pile ' * f X
50. Girder pads (elastomeric bearing) L X I |
51. Standard DimenSion lumber L X
52. Irrigation components X
Supplemental to Wage Rates 7
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ITEM DESCRIPTION YES NO
53. Fencing materials X i
- BCOR]

54. Guide Posts | | X
55. Traffic Buttons ‘ I X '
56. Epoxy i X |
R W . 1
57. Cribbing | X
58. Water distribution materials NV | J!r X 4’
" [1) H i T ‘1

59. Steel "H" piles ; X
60. Steel pipe for concrete pile casings T X |
| |
61. Steel pile tips, standard ) I | X {
| T 1

62. Steel pile tips, custom X

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they ‘perform.

See RCW 39.12.010
(The definition of\"locality" in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed." The
department.interprets this phrase to mean the actual work site.

Supplemental to Wage Rates 8
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or
building heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wage
Rates For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by\Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non-=Electrical)

Sign Makers and Installers (Electrical)

Stage Rigging Mechanics {Non Structural)

The following occupations'may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

e Fabricated Precast Concrete Products

o Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State-Department of Labor and Industries web site and in WAC Chapter 296-127.

Supplemental to Wage Rates 9
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Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to;“Sand,
gravel, crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to the provisions of
chapter 39.12 RCW when they perform any or all of the following fungtions:

(a) They deliver or discharge any of the above-listed materials to a public works
project site:

(i) At one or more point(s) directly upon the location\where the material will be
incorporated into the project; or

(i) At multiple points at the project; or
(iii) Adjacent to the location and coordinated-with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any materials’ from a public works construction site pursuant to
contract requirements or $pecifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They work in-a.materials production facility (e.g., batch plant, borrow pit, rock
quarry, etc.,) which.is established for a public works project for the specific, but not
necessarily exclusive, purpose of supplying materials for the project.

(e) Théy—deliver concrete to a public works site regardless of the method of
incorporation.

(f).They assist or participate in the incorporation of any materials into the public works
project.

Supplemental to Wage Rates 10
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(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to
load, loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain
another load of material for use on a public works site or returning to the public works
site to obtain another load of excavated material is time spent in travel that is subject to
prevailing wage. Travel to a supply source, including travel from a public works site, to
obtain materials for use on a private project would not be travel subject to the prevailing
wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver
materials to a stockpile.

(a) A "stockpile" is defined as materials delivered to a pile located away from the site
of incorporation such that the stockpiled materials must be physically)moved from the
stockpile and transported to another location on the project, site in order to be
incorporated into the project.

(b) A stockpile does not include any of the functions_described in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to muitiple locations upon the project site; nor does a“stockpile include materials dumped
at the place of incorporation, or adjacent to the location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shall be determined by the locality in which
the work is performed. Workers subjectito subsection (2)(d) of this section, who produce
such materials at an off-site facility shall*be paid the applicable prevailing wage rates for
the county in which the off-site facility’is located. Workers subject to subsection (2) of
this section, who deliver such materials to a public works project site shall be paid the
applicable prevailing wage rates’ for the county in which the public works project is
located.

[Statutory Autharity: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018, (filed” 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and
39.12 RCWand RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed
12/18/91 and 4/1/92, effective 8/31/92.]
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MATERIAL

SOURCE PROJECT SITE

MATTAVA |

SHEET

U-SW & 23-SW ROAD RECONSTRUCTION

DESCRIPTION

INDEX & VICINITY MAP
SUMMARY OF QUANTITIES
STRUCTURE NOTES

PLAN AND PROFILE U-SE
PLAN AND PROFILE 23-SE
TYPICAL X-SECTIONS

Grant County

Board Of Commissioners
Richard Stevens, District No. 1

SHEET|

Carolann Swartz, District No. 2
LEGEND Cindy Carter, District No. 3  (Chair)
\Q\ POWER POLE @  CONTROLPOINT
TELEPHONE PED. MAILBOX
—x——— FENCE LINE ——1—=( "TELEPHONE LINE
—a s TREE LINE —<+— _FIBER OPTIC LINE
U - SW ROAD & 23 - SW ROAD DESIGNED BY: BOB BERSANTI
. RECONSTRUCTION CHECKED BY:  JEFF TINCHER
GRANT COUN‘ZFZEI:ITJE%'LICQ r\—:Ns%Iés DEPARTMENT : P IRy e e
EPHRATA, WASHINGTON 96823 REVISIONS BY:
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U-SN ROAD

23-SN ROAD

SUMMARY OF QUANTITIES
'T@-‘ Q'Gi;i‘ll'w UNIT ITEM DESCRIPTION STA. 65+00 | STA. 40+25
PREPARATION
| I00O% L.S. Mobliization B50% 50%
2 100% LS. Notification 50% 50%
3 ICO% L.S. Clearing ¢ Grubbing 50% 50%
GRADING
4 2,200 cY. Roadnay Excavation inclvding Havl 1242 958
5 1,254 c.Y. Embankment Compaction 196 473
SURFACING
6 9,600 TON Crushed Surfacing Base Course From Stockpile #8575 6400 3,400
7T 4650 TON Maintenance Rock from Stockplle #575 3000 | 650
OTHER |ITEMS
& lOC% L.5. Spill Prevention, Control, and Countermeasure (SPCC) Pian 50% 50%
9 2 EACH Monument | ]
1O lOO% [NSY Trimming and Clearvp 50% 50%
1 -2.00 Dol. Minor Change -1.00 -1.00
NOTE: For Speclal Featires See Speclal Provisions.
U - SW ROAD & 23 - SW ROAD DESIGNED BY: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT RECONSTRUCTION CHECREDDY:  JEIT TINCHER
124 ENTERPRISE ST. SE APPROYED BY: JEFF TINCHER
EPHRATA, WASHINGTON 968623 REVISIONS BY:
(509) 754-6082  FAX (809) 754-6087 DATE REVISED:  5/10/2016
CRP 15-04 FEDERAL AID NO.:
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GENERAL NOTES

Q
< "

NOTE: THE FIRST NUMBER OF THE "CODE" REFERS TO THE 3 § g

PLAN SHEET NUMBER OF THE CONTRACT PLANS. THE SECOND 23y £

NUMBER REFERS TO THE CONSTRUCTION FEATURE FOUND 258 g

ON THE PARTICULAR SHEET. S520 > REMARKS
CODE LOCATION R/L ELEV. MiSC. | TONS | EAC

ROAD U-S
4-1 | STA.12+20 TO 12+40 R PLAN E 2 |
4-2 | STA. 20+70 TO 20+40 R PLAN F 2 |
5-| | STA.24+60 TO 24+80 R PLAN E 2 |
5-2 | STA.25+00 TO 25+20 L PLAN F 2 |
5-3 | STA.25+80 TO 26+00 L PLAN F 2 |
5-4 | STA.27+40 TO 28+10 R PLAN F 2 |
5-5 | STA.30+30 TO 30+50 R PLAN E 2 |
5-6 | STA. 34410 TO 34430 R PLAN E 2 |
5-1 | STA.36+80 TO 3T+00 L PLAN F 2 1
5-p | STA.37+60 TO 3T+80 R PLAN F 2 |
5-4 | STA.37+70 TO 3T+4d0 L PLAN F 2 |
6-I | STA.38+20 TO 38+40 R PLAN F 2 |
6-2 | STA.3p+60 TO 38+80 R PLAN F 2 |
6-3 | STA.34+20 TO 39+40 R PLAN F 2 |
6-4 | STA.50+80 TO 51+00 L PLAN F 2 |
1-1 | STA.54440 TO 54+6Q R PLAN 2 |
1-2 STA. 56+80 TO 57+00 L PLAN 2 |
1-3 | STA. 64411 cL PLAN 3
ROAD 23-SWN

8-l | STA. 19+l0 TO |19+30 L PLAN |
B-2 | STA. 20+00 TO 20+20 L PLAN |
a-1_| sTA24+80 TO 30+00 L PLAN |
4-2 | STA. 3644698 cL PLAN 23
4-3 | 5TA.36+60 TO 36+80 R PLAN |
d-4 | STA.3T+80 TO 39+00 R PLAN |

Miscellaneous

MON = Monument
PLAN = Elevation on Plans
F = Farm Approach

|. Quantities for embankment
and roadnay excavation are
included In plan guantities
nhether shonn or not.

2. Remove exlsting monument,
If necessary, and case and
cover and salvage to
contractor.

3. Install monument and case

and cover per standard plans.

NOTE: For Special Features
See Speclal Provisions.

Page Total
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