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GRANT COUNTY PUBLIC WORKS
CRP 16-05
9-NW ROAD RECONSTRUCTION PROJECT

NOTICE TO ALL PLANHOLDERS

Grant County Department of Public Works may be contacted to answer questions regarding these bid
documents and to show this project to prospective bidders is:
Grant County Department of Public Works

124 Enterprise 5t. S.E.
Ephrata, WA. 98823
Phone: (509)754-6082 Fax (509)754-6082

As the Engineer in direct responsible charge of developing these contract provisions, | certify these
provisions have been developed or incorporated into this project under my direct supervision, or as a
result of certified recommendations provided by other licensed professionals.

Jeffrey C. Tincher P.E. S / 2 /ZOI 7
County Road Engineer Date




NOTICE TO CONTRACTORS

Sealed bids, plainly marked “BID FOR 9-NW ROAD RECONSTRUCTION PROJECT, CRP 16-05”,
will be received by Grant County at the Office of the Board of County Commissioners located in
the County Courthouse, P.0. Box 37, 35 C Street NW — Room 206, Ephrata, WA, 98823, until
1:30 P.M., Tuesday, May 23, 2017 and will then and there be opened and publicly read for the
construction of the improvements.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check,
cashier’s check, or surety bond in an amount equal to five percent (5%) of the amount of such
bid proposal. No conditional bid bond will be accepted. Should the successful bidder fail to
enter into such contract and furnish a satisfactory performance bond within the time stated in
the specifications, the bid proposal deposit shall be forfeited to Grant County.

Maps, plans and specifications may be purchased from the office of the County Engineer, 124
Enterprise St. S.E., Ephrata, WA 98823, upon payment of the amount of $25.00 {non-
refundable).

Informational copies of the maps, plans and specifications are on file for inspection at the Grant
County Public Works Building, 124 Enterprise St. S.E., Ephrata, WA 98823, and in various plan
centers located in Washington.

The Board of County Commissioners of Grant County, Washington, reserves the right to reject
any and all bids. The award of this contract, if made, will be to the lowest responsible bidder.

The improvement for which bids will be received follows:

9-NW ROAD RECONSTRUCTION PROJECT — CRP 16-05

This contract provides for the construction of 4.01 miles of two lane county road in Grant
County, WA, and includes roadway excavation, embankment compaction, crushed surfacing
base course, maintenance rock, paint striping, seeding and fertilizing, and other work in
accordance with the attached Contract Plans, these Contract Provisions and the Standard
Specifications.



BIDDER’S CHECK LIST

The bidder’s attention is especially called to the following forms which must be executed in full
as required:

(A)  PROPOSAL
The unit prices bid must be shown in the spaces provided. Show unit
prices in figures only. All extensions of the unit prices must be shown in
the spaces provided.

(B) PROPOSAL SIGNATURE SHEET
To be filled in and signed by the bidder.

(€) STATEMENT OF CONTRACTOR QUALIFICATIONS
To be filled in and signed by the bidder.

(D}  BID BOND
This form is to be executed by the bidder and his surety company unless
the bid is accompanied by cash, certified or cashier’s check. The amount
of this bond shall be equal to 5% of the total amount bid and may be
shown in dollars or on a percentage basis.

The following forms are to be executed after the contract is awarded:

(E)  CONTRACT
This agreement is to be executed by the successful bidder, his surety
company, and Grant County.

(F)  CONTRACT BOND
To be executed by the successful bidder and his surety company.
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INTRODUCTION

The following Amendments and Special Provisions shall be used in conjunction with the 2016
Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

The following Amendments to the Standard Specifications are made a part of this contract and
supersede any conflicting provisions of the Standard Specifications. For informational
purposes, the date following each Amendment title indicates the implementation date of the
Amendment or the latest date of revision.

Each Amendment contains all current revisions to the applicable section of the Standard
Specifications and may include references which do not apply fo this particular project.

Section 1-01, Definitions and Terms
August 1, 2016

1-01.3 Definitions
The following new term and definition is inserted after the eighth paragraph:

Cold Weather Protection Period — A period of time 7 days from the day of concrete
placement or the duration of the cure period, whichever is longer.

Section 1-02, Bid Procedures and Conditions
April 4, 2016

1-02.4(1) General
The first sentence of the last paragraph is revised to read:;

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents,
shall request the explanation or interpretation in writing by close of business on the
Thursday preceding the bid opening to allow a written reply to reach all prospective Bidders
before the submission of their Bids.

1-02.9 Delivery of Proposal
The last sentence of the third paragraph is revised to read:

The Contracting Agency will not open or consider any Proposal when the Proposal or Bid
deposit is received after the time specified for receipt of Proposals or received in a location
other than that specified for receipt of Proposals unless an emergency or unanticipated
event interrupts normal work processes of the Contracting Agency so that Proposals cannot
be received.

The following new paragraph is inserted before the last paragraph:

If an emergency or unanticipated event interrupts normal work processes of the Contracting
Agency so that Proposals cannot be received at the office designated for receipt of bids as
specified in Section 1-02.12 the time specified for receipt of the Proposal will be deemed to
be extended to the same time of day specified in the solicitation on the first work day on
which the normal work processes of the Contracting Agency resume.

9-NW Road CRP 16-05 ) ' Page 1
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1-02.12 Public Opening of Proposals
This section is supplemented with the following new paragraph:

If an emergency or unanticipated event interrupts normal work processes of the Contracting
Agency so that Proposals cannot be opened at the time indicated in the call for Bids the
time specified for opening of Proposals will be deemed to be extended to the same time of
day on the first work day on which the normal work processes of the Contracting Agency
resume.

Section 1-04, Scope of the Work
January 3, 2017

1-04.2 Coordination of Contract Documents, Plans, Special Provisions,
Specifications, and Addenda
The following new paragraph is inserted before the second to last paragraph:

Whenever reference is made in these Specifications or the Special Provisions to codes,
rules, specifications, and standards, the reference shall be construed to mean the code,
rule, specification, or standard that is in effect on the Bid advertisement date, unless
otherwise stated or as required by law.

1-04.3 Reference Information
This section is supplemented with the following new sentence:

If a document that is provided as reference information contains material also included as a
part of the Contract, that portion of the document shall be considered a part of the Contract
and not as Reference Information.

Section 1-06, Control of Material
January 4, 2016

This section is supplemented with the following new section and subseclions:

1-06.6 Recycled Materials

The Contractor shall make their best effort to utilize recycled materials in the construction of
the project; the use of recycled concrete aggregate as specified in Section 1-06.6(1)A is a
requirement of the Contract.

The Contractor shall submit a Recycled Material Utilization Plan as a Type 1 Working
Drawing within 30 calendar days after the Contract is executed. The plan shall provide the
Contractor's anticipated usage of recycled materials for meeting the requirements of these
Specifications. The quantity of recycled materials will be provided in tons and as a
percentage of the Plan quantity for each material listed in Section 9-03.21(1)E Table on
Maximum Allowable Percent (By Weight) of Recycled Material. When a Contract does not
include Work that requires the use of a material that is included in the requirements for
using materials the Contractor may state in their plan that no recycled materials are
proposed for use.

Prior to Physical Completion the Contractor shall report the quantity of recycled materials
that were utilized in the construction of the project for each of the items listed in Section 9-
03.21. The report shall include hot mix asphalt, recycled concrete aggregate, recycled

i 9-NW Road CRP 16-05 Page 2
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glass, steel furnace slag and other recycled materials (e.g. utilization of on-site material and
aggregates from concrete returned to the supplier). The Contractor's report shall be
provided on DOT Form 350-075 Recycled Materials Reporting.

1-06.6(1) Recycling of Aggregate and Concrete Materials

1-06.6(1)A General

The minimum quantity of recycled concrete aggregate shall be 25 percent of the total
quantity of aggregate that is incorporated into the Contract for those items listed in Section
9-03.21(1)E Table on Maximum Allowable Percent (By Weight) of Recycled Material that
allow the use of recycled concrete aggregate. The percentage of recycled material
incorporated into the project for meeting the required percentage will be calculated in tons
based on the quantity of recycled concrete used on the entire Contract and not as
individual items.

If the Contractor’s total cost for Work with recycled concrete aggregate is greater than
without the Contractor may choose to not use recycled concrete aggregate. When the
Contractor does not meet the minimum requirement of 25 percent recycled concrete
aggregate for the Contract due to costs or any other reason the following shall be
submitted:

1. A cost estimate for each material listed in Section 9-03.21(1)E that is utilized on
the Contract. The cost estimate shall include the following:

a. The eslimated costs for the Work for each material with 25 percent recycled
concrete aggregate. The cost estimate shall include for each material a copy
of the price quote from the supplier with the lowest total cost for the Work.

b. The estimated costs for the Work for each material without recycled concrete
aggregate.

The Contractor’s cost estimates shall be submitted as an attachment to the Recycled
Materials Reporting form.

Section 1-07, Legal Relations and Responsibilities to the Public
January 3, 2017

1-07.1 Laws to be Observed
In the second to last sentence of the third paragraph, “WSDOT" is revised to read “Contracting
Agency”.

1-07.2(2) State Sales Tax: WAC 458-20-170 — Retail Sales Tax
The last three sentences of the first paragraph are deleted and replaced with the following new
sentence:

The Contractor (Prime or Subcontractor) shall include sales or use tax on the purchase or
rental of tools, machinery, equipment, or consumable supplies not integrated into the
project, in the unit bid prices.

1-07.3(1) Forest Fire Prevention
This section is supplemented with the following new subsections:

9-NW Road CRP 16-05 o Page 3
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1-07.3(1)A Fire Prevention Control and Countermeasures Plan

The Contractor shall prepare and implement a project-specific fire prevention, control, and
countermeasures plan (FPCC Plan) for the duration of the project. The Contractor shall
submit a Type 2 Working Drawing no later than the date of the preconstruction conference.

1-07.3(1)A1 FPCC Plan Implementation Requirements

The Contractor’'s FPCC Plan shall be fully implemented at all times. The Contractor
shall update the FPCC Plan throughout project construction so that the plan reflects
actual site conditions and practices. The Contractor shall update the FPCC Plan at
least annually and maintain a copy of the updated FPCC Plan that is available for
inspection on the project site. Revisions to the FPCC Plan and the Industrial Fire
Precaution Level (IFPL) shall be discussed at the weekly project safety meetings.

1-07.3(1)A2 FPCC Plan Element Requirements
The FPCC Plan shall include the following:

1. The names, titles, and contact information for the personnel responsible for
implementing and updating the plan.

2. The names and telephone numbers of the Federal, State, and local agencies
the Contractor shall notify in the event of a fire.

3. All potential fire causing activities such as welding, cutting of metal, blasting,
fueling operations, etc.

4. The location of fire extinguishers, water, shovels, and other firefighting
equipment.

5. The response procedures the Contractor shall follow in the event of a fire.

Most of Washington State is covered under the IFPL system which, by law, is managed
by the Department of Natural Resources (DNR). it is the Contractor’s responsibility to
be familiar with the DNR requirements and to verify whether or not IFPL applies to the
specific project.

If the Contractor wishes to continue a work activity that is prohibited under an industrial
fire precaution level, the Contractor shall obtain a waiver from the DNR and provide a
copy to the Engineer prior to continuation of work on the project.

If the IFPL requirements prohibit the Contractor from performing Work the Contractor
may be eligible for an unworkable day in accordance with Section 1-08.5.

The Contractor shall comply with the requirements of these provisions at no additional
cost to the Contracting Agency.

1-07.8 High-Visibility Apparel
The last paragraph is revised to read:

High-visibility garments shall be labeled as, and in a condition compliant with the
ANSI/ISEA 107 (2004 or later version) and shall be used in accordance with manufacturer
recommendations.

1-07.8(1) Traffic Control Personnel
In this section, references to *“ANSV/ISEA 107-2004" are revised to read “ANSI/ISEA 107",

9-NW Road CRP 16-05 ' Page 4
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1-07.8(2) Non-Traffic Control Personnel
In this section, the reference to “ANSYISEA 107-2004" is revised to read “ANSI/ISEA 107".

1-07.9(2) Posting Notices
ltems 1 and 2 are revised to read:

1. EEOC - P/E-1 (revised 11/09, supplemented 09/15) — Equal Employment
Opportunity IS THE LAW published by US Department of Labor. Post for projects
with federal-aid funding.

2. FHWA 1022 (revised 05/15) — NOTICE Federal-Aid Project published by Federal
Highway Administration (FHWA). Post for projects with federal-aid funding.

Items 5, 6 and 7 are revised to read:
5. WHD 1420 (revised 02/13) — Employee Rights and Responsibilities Under The
Family And Medical Leave Act published by US Department of Labor. Post on all
projects.

6. WHD 1462 (revised 01/16) — Employee Polygraph Protection Act published by US
Department of Labor. Post on all projects.

7. F416-081-909 (revised 09/15) — Job Safety and Health Law published by Washington
State Department of Labor and Industries. Post on all projects.

Iltems 9 and 10 are revised to read:

9. F700-074-909 (revised 06/13) — Your Rights as a Worker in Washington State by
Washington State Department of Labor and Industries (L&!). Post on all projects.

10. EMS 9874 (revised 10/15) - Unemployment Benefits published by Washington State
Employment Security Department. Post on all projects.

1-07.15(1) Spill Prevention, Control, and Countermeasures Plan
The second sentence of the first paragraph is deleted.

The first sentence of the second paragraph is revised to read:

The SPCC Plan shall address all fuels, petroleum products, hazardous materials, and other
materials defined in Chapter 447 of the WSDOT Environmental Manual M 31-11.

ltem number four of the fourth paragraph (up until the colon) is revised to read:
4. Potential Spill Sources - Describe each of the following for all potentially hazardous
materials brought or generated on-site, including but not limited to materials used for
equipment operation, refueling, maintenance, or cleaning:

The first sentence of item 7e of the fourth paragraph is revised to read:

BMP methods and locations where they are used fo prevent discharges to ground or water
during mixing and transfer of hazardous materials and fuel.

The last paragraph is deleted.

9-NW Road CRP 16-05 T Page S



2 Section 1-08, Prosecution and Progress
3 January 3, 2017
4 1-08.1 Subcontracting
5  The second sentence of the second to last paragraph is revised to read:
6
7 Whenever the Contractor withholds payment to a Subcontractor for any reason including
8 disputed amounts, the Confractor shall provide notice within 10 calendar days to the
9 Subcontractor with a copy to the Contracting Agency identifying the reason for the
10 withholding and a clear description of what the Subcontractor must do to have the
11 withholding released.
12
13 The fourth sentence of the second to last paragraph is revised to read:
14
15 The Monthly Payment Summary shall include all Subcontractors that performed work that
16 was paid on the progress estimate by the Contracling Agency.
17
18  1-08.1(1) Prompt Payment, Subcontract Completion and Return of Retainage
19  Withheld
20 Initem number 5 of the first paragraph, “WSDOT" is revised to read “Confiracting Agency”.
21
22  The last sentence in item number 11 of the first paragraph is revised to read:
23
24 The Contractor may also require any documentation from the Subcontractor that is required
25 by the subcontract or by the Contract between the Contractor and Contracting Agency or by
26 law such as affidavits of wages paid, and material acceptance certifications to the extent
27 that they relate to the Subcontractor’s Work.
28
29 Item number 12 of the first paragraph is revised to read:
30
31 12. If the Contractor fails to comply with the requirements of the Specification and the
32 Subcontractor’s retainage or retainage bond is wrongfully withheld, the Contractor will
33 be subject to the actions described in No. 7 listed above. The Subcontractor may also
34 seek recovery against the Contractor under applicable prompt pay statutes in addition
35 to any other remedies provided for by the subcontract or by law.
36
37 1-08.5 Time for Completion
38 Initem 2c of the last paragraph, “Quarterly Reports” is revised to read “Monthly Reports”.
38
40 Section 1-09, Measurement and Payment
41  April 4, 2016
42 1-09.6 Force Account
43 = The second sentence of item number 4 is revised to read:
44
45 A ‘“specialized service” is a work operation that is not typically done by worker
46 classifications as defined by the Washington State Department of Labor and Industries and
47 by the Davis Bacon Act, and therefore bills by invoice for work in road, bridge and municipal
48 construction.
49
9-NW Road CRP 16-05 o Page 6



1 Section 1-10, Temporary Traffic Control
2 January 3, 2017
3  1-10.1(2) Description
4  The first paragraph is revised to read:
5
6 The Contractor shall provide flaggers and all other personnel required for labor for traffic
7 control activities that are not otherwise specified as being furnished by the Contracting
8 Agency.
9
10  In the third paragraph, “Project Engineer” is revised to read “Engineer”.
11
12 The following new paragraph is inserted after the third paragraph:
13
14 The Contractor shall keep lanes, on-ramps, and off-ramps, open to traffic at all times except
15 when Work requires closures. Ramps shall not be closed on consecutive interchanges at
16 the same time, unless approved by the Engineer. Lanes and ramps shall be closed for the
17 minimum time required to complete the Work. When paving hot mix asphalt the Contractor
18 may apply water to the pavement to shorten the time required before reopening to traffic.
19

20 1-10.3(2)C Lane Closure Setup/Takedown
21 The following new paragraph is inserted before the last paragraph:

22

23 Channelization devices shall not be moved by traffic control personnel across an open lane
24 of traffic. If an existing setup or staging of traffic control devices require crossing an open
25 lane of traffic, the traffic control devices shall be taken down completely and then set up in
26 the new configuration.

27

28 Section 2-03, Roadway Excavation and Embankment
29 August 1, 2016

30 2-03.3(7)C Contractor-Provided Disposal Site
31  The second paragraph is revised to read:

32

33 The Contractor shall acquire all permits and approvals required for the use of the disposal
34 sites before any waste is hauled off the project. The Contractor shall submit a Type 1
35 Working Drawing consisting of copies of the permits and approvals for any disposal sites to
36 be used. The cost of any such permits and approvals shall be included in the Bid prices for
37 other Work.

38

39  The third paragraph is deleted.

40

41 Section 2-06, Subgrade Preparation
42 . January 3, 2017

43  2-06.3(2) Subgrade for Pavement
44  The second sentence in the first paragraph is revised to read:

45
46 The Contractor shall compact the Subgrade to a depth of 6 inches to 95 percent of
47 maximum density as determined by the compaction control tests for granular materials.

I "9-NW Road CRP 16-05 T Page 7 I



1 Section 4-04, Ballast and Crush Surfacing

2 January 3, 2017

3  4-04.3(5) Shaping and Compaction

4  The first sentence is revised to read:

5

6 Immediately following spreading and final shaping, each layer of surfacing shall be
7 compacted to at least 95 percent of maximum density determined by the requirements of
8 Section 2-03.3(14)D before the next succeeding layer of surfacing or pavement is placed.

9

10 Section 8-22, Pavement Marking
11 January 4, 2016

12 8-22.4 Measurement
13  The first two sentences of the fourth paragraph are revised to read:

14

15 The measurement for “Painted Wide Lane Line", “Plastic Wide Lane Line”, “Profiled Plastic
16 Wide Lane Line", “Painted Barrier Center Line”, “Plastic Barrier Center Line”, “Painted Stop
17 Line", “Plastic Stop Line”, “Painted Wide Dotted Entry Line", or “Plastic Wide Dotted Entry
18 Line” will be based on the total length of each painted, plastic or profiled plastic line
19 installed. No deduction will be made for the unmarked area when the marking includes a
20 broken line such as, wide broken lane line, drop lane line, wide dotted lane line or wide
21 dotted entry line.

22

23 8-22.5 Payment

24 The following two new Bid items are inserted after the Bid item “Plastic Crosshatch Marking”,
25 per linear fool:

26

27 “Painted Wide Dotted Entry Line”, per linear foot.

28

29 “Plastic Wide Dotted Entry Line", per linear foot.

30

31
32
33

34
35

36

I 9-NW Road CRP 16-05 N Page B E_m



1 SPECIAL PROVISIONS
2
3 The following Special Provisions are made a part of this contract and supersede any
4 conflicting provisions of the 2014 Standard Specifications for Road, Bridge, and Municipal
5 Construction, and the foregoing Amendments to the Standard Specifications.
6
7 Several types of Special Provisions are included in this contract; General, Region, Bridges
8 and Structures, and Project Specific. Special Provisions types are differentiated as follows:
S
10 (date) General Special Provision
11 () Notes a revision to a General Special Provision
12 and also notes a Project Specific Special
13 1 Provision.
14 (Regions " date) Region Special Provision
15 (BSP date) Bridges and Structures Special Provision
16
17 General Special Provisions are similar to Standard Specifications in that they typically
18 apply to many projects, usually in more than one Region. Usually, the only difference from
19 one project to another is the inclusion of variable project data, inserted as a “fill-in".
20
21 Region Special Provisions are commonly applicable within the designated Region.
22 Region
23 designations are as follows:
24 1
25 Regions
26 ER Eastern Region
27 NCR North Central Region
28 NWR Northwest Region
29 OR Olympic Region
.30 SCR South Central Region
31 SWR Southwest Region
32
33 WSF Washington State Ferries Division
34
35 Bridges and Structures Special Provisions are similar to Standard Specifications in that
36 they typically apply to many projects, usually in more than onie Region. Usually, the only
37 difference from one project to another is the inclusion of variable project data, inserted as a
38 “fill-in",
39
40 Project Specific Special Provisions normally appear only in the contract for which
41 they were developed.
42
43 DIVISION 1 GENERAL REQUIREMENTS
44
45 DESCRIPTION OF WORK
46
47 (ii*il’*)
48 This contract provides for the construction of 4.01 miles of two lane county road in Grant
49 County, WA, and includes roadway excavation, embankment compaction, crushed
50 surfacing base course, maintenance rock, paint striping, seeding and fertilizing, and
51 other work in accordance with the attached Contract Plans, these Contract Provisions
52 and the Standard Specifications.
53
54  DEFINITIONS AND TERMS
E 9-NW Road CRP 16-05 BERES Page 9




00~ G N B N =

5
10

11
12
13

14
15

16
17

18
19
20
21
22
23

24
25
26
27

28
29
30
31
32

33

34
35

36

37
38
39
40
41
42
43
44
45
46
47
48
49
50
51

1-01.3 Definitions
(March 8 2013 APWA GSP)

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them
with the following:

Dates

Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date
The date of the formal decision of the Contracting Agency to accept the lowest
responsible and responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted use
and benefit of the facilities, both from the operational and safety standpoint, any
remaining traffic disruptions will be rare and brief, and only minor incidental work,
replacement of temporary substitute facilities, plant establishment periods, or correction
or repair remains for the Physical Completion of the total Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation
required by the Contract and required by law does not necessarily need to be furnished
by the Contractor by this date.

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the
Contractor under the contract are fulfilled by the Contractor. All documentation required
by the Contract and required by law must be furnished by the Contractor before
establishment of this date.

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special
Provisions, to the terms “State”, “Department of Transportation®, “Washington State
Transportation Commission”, “Commission”, “Secretary of Transportation”, “Secretary”,
“Headquarters”, and “State Treasurer” shall be revised to read “Contracting Agency”.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
designated location”.

All references to “final contract voucher certification” shall be interpreted to mean the final
payment form established by the Contracting Agency.

The venue of all causes of action arising from the advertisement, award, execution, and
performance of the contract shall be in the Superior Court of the County where the
Contracting Agency’s headquarters are located.

E
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Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,
which may, at the discretion of the Contracting Agency, be awarded in addition to the base
bid.

Alternate
One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section
1-08.5.

Contract Bond
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond
form(s) are required by the Contract Documents, which may be a combination of a Payment
Bond and a Performance Bond.

Contract Documents
See deifinition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the
Work must be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agency's acceptance of the Bid Proposal.

Notice to Proceed
The written notice from the Contracting Agency or Engineer to the Contractor authorizing
and directing the Contractor to proceed with the Work and establishing the date on which
the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic.

BID PROCEDURES AND CONDITIONS
1-02.1 Prequalification of Bidders
Delete this Section and replace it with the following:

1-02.1 Qualifications of Bidder

(******)

Bidders must meet the minimum qualifications of RCW 39.04.350(1), as amended:

9-NW Road CRP 16-05 " Page 11




WO~ S W=

23

25
26
27
28
29
30
31
32

33
34
35
36

Before award of a public works contract, a bidder must meet the following responsibility
criteria to be considered a responsible bidder and qualified to be awarded a public works
project. The bidder must:

(a) At the time of bid submittal, have a certificate of registration in compliance with
chapter 18.27 RCW;

(b) Have a current state unified business identifier number;

(c) If applicable, have industrial insurance coverage for the bidder's employees working
in Washington as required in Title 51 RCW; an employment security department
number as required in Title 50 RCW; and a state excise tax registration number as
required in Title 82 RCW, and

{d) Not be disqualified from bidding on any public works contract under RCW 39.06.010
or 39.12.065(3).

(e) Bidders shall be qualified by experience, financing, equipment, and organization to
do the work called for in the Contract Documents. The Contracting Agency reserves
the right to take whatever action it deems necessary to ascertain the ability of the
bidder to perform the work satisfactorily. The Contracting Agency’s actions may
include a pre-qualification procedure prior to the bidder being furnished a proposal
form on any contract, or a pre-award survey of the bidder's qualifications prior to
award.

1-02.2 Plans and Specifications
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no
cost as detailed below:

To Prime Contractor No. of Sets | Basis of Distribution

Reduced plans {11" x 17") 4 Furnished automatically
upon award.

Contract Provisions 4 Furnished automatically
upon award.

Large plans {e.g., 22" x 0 Furnished only upon

34") request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source

stated in the Call for Bids, at the Contractor's own expense.

ﬂ 9-NW Road CRP 16-05
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24
25

26
27

28

29

30
31

32
33
34
35
36
37
38
39

40
41
42
43
44
45
46

1-02.5 Proposal Forms
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will also
list estimated quantities, units of measurement, the items of work, and the materials to be
furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that
call for, but are not limited to, unit prices; extensions; summations; the total bid amount;
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda;
the bidder's name, address, telephone number, and signature; the bidder's DIM/WBE
commitment, if applicable; a State of Washington Contractor’'s Registration Number; and a
Business License Number, if applicable. Bids shall be completed by typing or shall be
printed in ink by hand, preferably in black ink. The required certifications are included as part
of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all
alternates and additives set forth in the Proposal Form unless otherwise specified.

1-02.6 Preparation of Proposal
(June 27, 2011 APWA GSP)

Supplement the second paragraph with the following:

4. If a minimum bid amount has been established for any item, the unit or lump sum price
must equal or exceed the minimum amount stated.

5.  Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed
by the signer of the bid.

Delete the last paragraph, and replace it with the following:
The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice
president {or other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A
copy of the partnership agreement shall be submitted with the Bid Form if any D/M/WBE
requirements are to be satisfied through such an agreement.

A bid by a joint venture shall be executed in the joint venture name and signed by a member
of the joint venture. A copy of the joint venture agreement shall be submitted with the Bid
Form if any D/W/MBE requirements are to be satisfied through such an agreement.

(August 4, 2004)
The fifth and sixth paragraphs of Section 1-02.6 are deleted.

1-02.7 Bid Deposit
(March 8, 2013 APWA GSP)

Supplement this section with the following:

9-NW Road CRP 16-05 Page 13
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1 Bid bonds shall contain the following:
2 1. Contracting Agency-assigned number for the project;
3 2. Name of the project;
4 3. The Contracting Agency named as obligee;
5 4. The amount of the bid bond stated either as a dollar figure or as a percentage which
6 represents five percent of the maximum bid amount that could be awarded;
7 5. Signature of the bidder’s officer empowered to sign official statements. The signature
8 of the person authorized to submit the bid should agree with the signature on the
9 bond, and the title of the person must accompany the said signature;
10 6. The signature of the surety's officer empowered to sign the bond and the power of
11 attorney.
12
13 If so stated in the Contract Provisions, bidder must use the bond form included in the
14 Contract Provisions.
15
16 If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.
17

18 1-029 Delivery of Proposal
19  (August 15, 2012 APWA GSP, Option A)

20

21  Delete this section and replace it with the following:

22

23 Each proposal shall be submitted in a sealed envelope, with the Project Name and Project
24 Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as
25 otherwise required in the Bid Documents, to ensure proper handling and delivery.

26

27 If the project has FHWA funding and requires DBE Written Confirmation Documents or

28 Good Faith Effort Documentation, then to be considered responsive, the Bidder shall submit
29 with their Bid Proposal, written Confirmation Documentation from each DBE firm listed on
30 the Bidder's completed DBE Utilization Certification, form 272-056A EF, as required by

31 Section 1-02.6.

32

33 The Contracting Agency will not open or consider any Bid Proposal that is received after the
34 time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other
35 than that specified in the Call for Bids.

36  Public Opening Of Proposals
37  Section 1-02.12 is supplemented with the foliowing:

38

39 (******)

410 Date Of Opening Bids

41 Sealed bids are to be received at the following location prior to the time specified:

42

43 The Office of the Board of County Commissioners, Grant County Courthouse, Room
44 207, 35 C St. NW, P.O. Box 37, Ephrata, WA 98823

a5

46 The bid opening date for this project is May 23, 2017. Bids received will be publicly
47 opened and read after 1:30 P.M. on this date.

48

49  Irregular Proposals
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1 (March 13, 2012 APWA GSP)
2
3 Reviseitem 1 to read:
4
5 1. A proposal will be considered irregular and will be rejected if:
6 a. The Bidder is not prequalified when so required;
7 b. The authorized proposal form furnished by the Contracting Agency is not used or
8 is altered;
9 c The completed proposal form contains any unauthorized additions, deletions,
10 alternate Bids, or conditions;
11 d The Bidder adds provisions reserving the right to reject or accept the award, or
12 enter into the Contract;
13 e A price per unit cannot be determined from the Bid Proposal;
14 f. The Proposal form is not properly executed:;
15 g. The Bidder fails to submit or properly complete a Subcontractor list, if applicable,
16 as required in Section 1-02.6;
17 h The Bidder fails to submit or properly complete a Disadvantaged Business
18 Enterprise Certification, if applicable, as required in Section 1-02.6;
19 i The Bidder fails to submit written confirmation from each DBE firm listed on the
20 Bidder's completed DBE Utilization Certification that they are in agreement with
21 the bidders DBE participation commitment, if applicable, as required in Section 1-
22 02.6, or if the written confirmation that is submitted fails to meet the requirements
23 of the Special Provisions;
24 j The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as
25 required in Section 1-02.6, or if the documentation that is submitted fails to
26 demonstrate that a Good Faith Effort to meet the Condition of Award was made:
27 k The Bid Proposal does not constitute a definite and unqualified offer to meet the
28 material terms of the Bid invitation: or
29 [ More than one proposal is submitted for the same project from a Bidder under
30 the same or different names.
31
32
33 AWARD AND EXECUTION OF CONTRACT
34
35 1-03.3 Execution of Contract
36 (October 1, 2005 APWA GSP)
37
38 Revise this section to read:
39
40 Copies of the Contract Provisions, including the unsigned Form of Contract, will be available
41 for signature by the successful bidder on the first business day following award. The number
42 of copies to be executed by the Contractor will be determined by the Contracting Agency.
43
44 Within 10 (ten) calendar days after the award date, the successful bidder shall return the
45 signed Contracting Agency-prepared contract, an insurance cerification as required by
46 Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. Before
47 execution of the contract by the Contracting Agency, the successful bidder shall provide any
48 pre-award information the Contracting Agency may require under Section 1-02.15.
49
50 Until the Contracting Agency executes a contract, no proposal shall bind the Contracting
51 Agency nor shall any work begin within the project limits or within Contracting Agency-
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furnished sites. The Contractor shall bear all risks for any work begun outside such areas
and for any materials ordered before the contract is executed by the Contracting Agency.

If the bidder experiences circumstances beyond their control that prevents return of the
contract documents within the calendar days after the award date stated above, the
Contracting Agency may grant up to a maximum of 5 (five) additional calendar days for
return of the documents, provided the Contracting Agency deems the circumstances warrant
it.

1-03.4 Contract Bond
(December 8, 2014 APWA GSP)

Revise the first paragraph to read:

The successful bidder shall provide executed payment and performance bond(s) for the full
contract amount. The bond may be a combined payment and performance bond; or be
separate payment and performance bonds. In the case of separate payment and
performance bonds, each shall be for the full contract amount. The bond(s) shall.

1. Be on Contracting Agency-furnished form(s);
2. Be signed by an approved surety (or sureties) that:
a. Is registered with the Washington State Insurance Commissioner, and

b. Appears on the current Authorized Insurance List in the State of Washington
published by the Office of the Insurance Commissioner,

3. Guarantee that the Contractor will perform and comply with all obligations, duties,
and conditions under the Contract, including but not limited to the duty and obligation
to indemnify, defend, and protect the Contracting Agency against all losses and
claims related directly or indirectly from any failure:

a. Of the Contractor (or any of the employees, subcontractors, or lower tier
subcontractors of the Contractor) to faithfully perform and comply with ali contract
obligations, conditions, and duties, or

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the
Contractor) to pay all laborers, mechanics, subcontractors, lower tier
subcontractors, material person, or any other person who provides supplies or
provisions for carrying out the work;

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the
project under titles 50, 51, and 82 RCW, and

5. Be accompanied by a power of attorney for the Surety's officer empowered to sign
the bond; and

6. Be signed by an officer of the Contractor empowered to sign official statements (sole
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed
by the president or vice president, unless accompanied by written proof of the
authority of the individual signing the bond(s) to bind the corporation (i.e., corporate
resolution, power of attorney, or a letter to such effect signed by the president or vice
president).

SCOPE OF THE WORK
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1-04.2 Coordination of Contract Documents, Plans, Special Provisions,
Specifications, and Addenda
(March 13, 2012 APWA GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

QWO WU &b WM

1 1. Addenda,

11 2. Proposal Form,

12 3. Special Provisions,

13 4. Contract Plans,

14 5. Amendments to the Standard Specifications,

15 6. Standard Specifications,

16 7. Contracting Agency's Standard Plans or Details (if any), and

17 8. WSDOT Standard Plans for Road, Bridge, and Municipal Construction.

18 Control of Work

20 1-05.7 Removal of Defective and Unauthorized Work
21 (October 1, 2005 APWA GSP}

22

23 Supplement this section with the following:

24

25 If the Contractor fails to remedy defective or unauthorized work within the time specified in a
26 written notice from the Engineer, or fails to perform any part of the work required by the

27 Contract Documents, the Engineer may correct and remedy such work as may be identified
28 in the written notice, with Contracting Agency forces or by such other means as the

29 Contracting Agency may deem necessary.

30

31 if the Contractor fails to comply with a written order to remedy what the Engineer determines
32 to be an emergency situation, the Engineer may have the defective and unauthorized work
33 corrected immediately, have the rejecied work removed and replaced, or have work the

34 Contractor refuses to perform completed by using Contracting Agency or other forces. An
35 emergency situation is any situation when, in the opinion of the Engineer, a delay in its

36 remedy could be potentially unsafe, or might cause serious risk of loss or damage to the

37 public.

38

39 Direct or indirect costs incurred by the Contracting Agency attributable to correcting and

40 remedying defective or unauthorized work, or work the Contractor failed or refused to

43 perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from

42 monies due, or to become due, the Contractor. Such direct and indirect costs shall include in
43 particular, but without limitation, compensation for additional professional services required,
44 and costs for repair and replacement of work of others destroyed or damaged by correction,
45 removal, or replacement of the Contractor's unauthorized work.

46

47 No adjusiment in contract time or compensation will be allowed because of the delay in the
48 performance of the work attributable to the exercise of the Contracting Agency's rights

49 provided by this Section.

50
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The rights exercised under the provisions of this section shall not diminish the Contracting
Agency's right to pursue any other avenue for additional remedy or damages with respect to
the Contractor’s failure to perform the work as required.

1-05.11 Final Inspection

Delete this section and replace it with the following:

1-05.11 Final Inspections and Operational Testing
(October 1, 2005 APWA GSP)

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall
so notify the Engineer and request the Engineer establish the Substantial Completion Date.
The Contractor's request shall list the specific items of work that remain to be completed in
order to reach physical completion. The Engineer will schedule an inspection of the work
with the Contractor to determine the status of completion. The Engineer may also establish
the Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is
substantially complete and ready for its intended use, the Engineer, by written notice to the
Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer
does not consider the work substantially complete and ready for its intended use, the
Engineer will, by written notice, so notify the Contractor giving the reasons therefor,

R N R R N N e e e =
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Upon receipt of written notice concurring in or denying substantial completion, whichever is

27 applicable, the Contractor shall pursue vigorously, diligently and without unauthorized

28 interruption, the work necessary to reach Substantial and Physical Completion. The

29 Contractor shall provide the Engineer with a revised schedule indicating when the

30 Contractor expects to reach substantial and physical completion of the work.

31

32 The above process shall be repeated until the Engineer establishes the Substantial

33 Completion Date and the Contractor considers the work physically complete and ready for
34 final inspection.

35 1-05.11(2) Final Inspection and Physical Completion Date

36

37 When the Contractor considers the work physically complete and ready for final inspection,
38 the Contractor by written notice, shall request the Engineer to schedule a final inspection.
39 The Engineer will set a date for final inspection. The Engineer and the Contractor will then
40 make a final inspection and the Engineer will notify the Contractor in writing of all particulars
41 in which the final inspection reveals the work incomplete or unacceptable. The Contractor
42 shall immediately take such corrective measures as are necessary to remedy the listed

43 deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption
44 until physical completion of the listed deficiencies. This process will continue until the

45 Engineer is satisfied the listed deficiencies have been corrected.

46

47 If action to correct the listed deficiencies is not initiated within 7 days after receipt of the

48 written notice listing the deficiencies, the Engineer may, upon written notice to the

49 Contractor, take whatever steps are necessary to correct those deficiencies pursuant to

50 Section 1-05.7.

51 The Contractor will not be allowed an extension of contract time because of a delay in the
52 performance of the work attributable to the exercise of the Engineer’s right hereunder.

53
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Upon correction of all deficiencies, the Engineer will notify the Contractor and the
Contracting Agency, in writing, of the date upon which the work was considered physically
complete. That date shall constitute the Physical Completion Date of the contract, but shall
not imply acceptance of the work or that all the obligations of the Contractor under the
contract have been fuffilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a
complete and operable system. Therefore when the work involves the installation of
machinery or other mechanical equipment; street lighting, electrical distribution or signal
systems; irrigation systems; buildings; or other similar work it may be desirable for the
Engineer to have the Contractor operate and test the work for a period of time after final
inspection but prior to the physical completion date. Whenever items of work are listed in the
Contract Provisions for operational testing they shall be fully tested under operating
conditions for the time period specified to ensure their acceptability prior to the Physical
Completion Date. During and following the test period, the Contractor shall correct any items
of workmanship, materials, or equipment which prove faulty, or that are not in first class
operating condition. Equipment, electrical controls, meters, or other devices and equipment
to be tested during this period shall be tested under the observation of the Engineer, so that
the Engineer may determine their suitability for the purpose for which they were instalied.
The Physical Completion Date cannot be established until testing and corrections have been
completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to
successfully complete operational testing, shall be included in the unit contract prices
related to the system being tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a
manufacturer's guaranties or warranties furnished under the terms of the contract.

Superintendents, Labor and Equipment of Contractor
Revise the seventh paragraph of Section 1-05.13 to read:

(******)

Whenever the Contracting Agency evaluates the Contractor's gualifications pursuant to
Section 1-02.1 and 1-02.14, it will take these performance reports into account.

Cooperation With Other Contractors
Section 1-05.14 is supplemented with the following:

(March 13, 1995)

Other Contracts Or Other Work

It is anticipated that the following work adjacent to or within the limits of this project will
be performed by others during the course of this project and will require coordination of

the work:
1. Utility relocations and/or normal maintenance work by telephone and
power companies.
2. Normal maintenance work by Grant County Road crews.
3. Normal maintenance work by irrigation district crews.
~ 9-NW Road CRP 16-05 Page 19
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1-05.15 Method of Serving Notices
(March 25, 2009 APWA GSP)

N

Revise the second paragraph to read:

3

4

5 All correspondence from the Contractor shall be directed to the Project Engineer. All

6 correspondence from the Contractor constituting any notification, notice of protest, notice of
7
8

dispute, or other correspondence constituting notification reguired to be furnished under the
Contract, must be in paper format, hand delivered or sent via mail delivery service to the

9 Project Engineer's office. Electronic copies such as e-mails or electronically delivered
10 copies of correspondence will not constitute such notice and will not comply with the
11 requirements of the Contract.
12
13
14  Add the following new section:
15
16 1-05.16 Water and Power
17  (October 1, 2005 APWA GSP)
18
19 The Contractor shall make necessary arrangements, and shall bear the costs for power and
20 water necessary for the performance of the work, unless the contract includes power and
21 water as a pay item.

22  Add the following new section:

23

24 1-05.17 Oral Agreements

25  (October 1, 2005 AWPA GSP)

26

27 No oral agreement or conversation with any officer, agent, or employee of the Contracting
28 Agency, either before or after execution of the contract, shall affect or modify any of the

29 terms or obligations contained in any of the documents comprising the contract. Such oral
30 agreement or conversation shall be considered as unofficial information and in no way

31 binding upon the Contracting Agency, unless subsequently put in writing and signed by the
32 Contracting Agency.

33

34

35 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

36

37 1.074 Laws to be Observed
38 (October 1, 2005 APWA GSP)

39

40  Supplement this section with the following:

41

42 In cases of conflict between different safety regulations, the more stringent regulation shall
43 apply.

44

45 The Washington State Department of Labor and Industries shall be the sole and paramount
46 administrative agency responsible for the administration of the provisions of the Washington
47 Industrial Safety and Health Act of 1973 (WISHA).

48

49 The Contractor shall maintain at the project site office, or other well known place at the

50 project site, all articles necessary for providing first aid to the injured. The Contractor shall
51 establish, publish, and make known to all employees, procedures for ensuring immediate
52 removal to a hospital, or doctor’s care, persons, including employees, who may have been
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1 injured on the project site. Employees should not be permitted to work on the project site
2 before the Contractor has established and made known procedures for removal of injured
3 persons to a hospital or a doctor’s care.
4
5 The Caontractor shall have sole responsibility for the safety, efficiency, and adequacy of the
6 Contractor's plant, appliances, and methods, and for any damage or injury resulting from
7 their failure, or improper maintenance, use, or operation. The Contractor shall be sclely and
8 completely responsible for the conditions of the project site, including safety for all persons
9 and property in the performance of the work. This requirement shall apply continuously, and
10 not be limited to normal working hours. The required or implied duty of the Engineer to
11 conduct construction review of the Contractor's performance does not, and shall not, be
12 intended to include review and adequacy of the Contractor's safety measures in, on, or near
13 the project site.
14

15 1-07.2 State Taxes

17  Delete this section, including its sub-sections, in its entirety and replace it with the following:

19 1-07.2 State Sales Tax
20 (June 27, 2011 APWA GSP)
21
22 The Washington State Department of Revenue has issued special rules on the State sales
23 tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor
24 should contact the Washington State Department of Revenue for answers to questions in
25 this area. The Contracting Agency will not adjust its payment if the Contractor bases a bid
26 on a misunderstood tax liability.
27
28 The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract
29 amounts. In some cases, however, state retail sales tax will not be included. Section 1-
30 07.2(2) describes this exception.
31
32 The Contracting Agency will pay the retained percentage (or release the Contract Bond if a
33 FHWA-funded Project) only if the Contractor has obtained from the Washington State
34 Department of Revenue a certificate showing that all contract-related taxes have been paid
35 (RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor
36 any amount the Contractor may owe the Washington State Department of Revenue,
37 whether the amount owed relates to this contract or not. Any amount so deducted wili be
38 paid into the proper State fund.
39
40 1-07.2(1) State Sales Tax — Rule 171
41
42 WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,
43 roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
44 or by the United States, and which are used primarily for foot or vehicular traffic. This
45 includes storm or combined sewer systems within and included as a part of the street or
46 road drainage system and power lines when such are part of the roadway lighting system.
47 For work performed in such cases, the Contractor shall include Washington State Retail
43 Sales Taxes in the various unit bid item prices, or other contract amounts, including those
49 that the Contractor pays on the purchase of the materials, equipment, or supplies used or
50 consumed in doing the work.
51
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1 1-07.2(2) State Sales Tax — Rule 170
2
3 WAC 458-20-170, and its related rules, apply o the constructing and repairing of new or
4 existing buildings, or other structures, upon real property. This includes, but is not limited to,
5 the construction of streets, roads, highways, etc., owned by the state of Washington; water
6 mains and their appurtenances; sanitary sewers and sewage disposal systems unless such
7 sewers and disposal systems are within, and a part of, a street or road drainage system;
8 telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above
9 streets or roads, unless such power lines become a part of a street or road lighting system;
10 and installing or attaching of any article of tangible personal property in or to real property,
11 whether or not such personal property becomes a part of the realty by virtue of installation.
12
13 For work performed in such cases, the Contractor shall collect from the Contracting Agency,
14 retail sales tax on the full contract price. The Contracting Agency will automatically add this
15 sales tax to each payment to the Contractor. For this reason, the Contractor shall not
16 include the retail sales tax in the unit bid item prices, or in any other contract amount subject
17 to Rule 170, with the following exception.
18
19 Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or
20 a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
21 consumable supplies not integrated into the project. Such sales taxes shall be included in
22 the unit bid item prices or in any other contract amount.
23
24 1-07.2(3) Services
25
26 The Contractor shall not collect retail sales tax from the Contracting Agency on any contract
27 wholly for professional or other services (as defined in Washington State Department of
28 Revenue Rules 138 and 244).
29

30 1-07.7 Load Limits

31  Section 1-07.7 is supplemented with the following:

32

33  (March 13, 1995)

34 If the sources of materials provided by the Contractor necessitates hauling over roads other
35 than State Highways, the Contractor shall, at the Contractor's expense, make all
36 arrangements for the use of the haul routes.

37

38 1-07.9 Wages

39

40 General

41 Section 1-07.9(1) is supplemented with the following:

42

43

44 The State rates incorporated in this contract are applicable to all construction

45 activities associated with this contract.

46

47  1-07.13 Contractor’'s Responsibility for Work

48

49 Repair of Damage

50 Section 1-07.13(4) is revised to read:

51
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1 (August 6, 2001)

2 The Contractor shall promptly repair all damage to either temporary or permanent work
3 as directed by the Engineer. For damage qualifying for relief under Sections 1-07.13(1),
4 1-07.13(2), or 1-07.13(3), payment will be made in accordance with Section 1-04.4.
5 Payment will be limited to repair of damaged work only. No payment will be made for
6 delay or disruption of work.

7

8

1-07.16 Protection and Restoration of Property

g  Section 1-07.16 is supplemented with the following:

10

11 (***a**)

12 Notification

13 The Contractor shall distribute a special notice to each project resident before beginning
14 work. Project resident means any person, company, or public agency having a driveway
15 inside the project limits, within one mile of the project limits, or having & driveway or

16 access on a dead-end road within the project limits. The special notice shall contain the
17 following information and statements:

18

19 o Date of the notice.

20 * Project name, termini, and a description of the major phases of the work.

21 « Name of Contractor, Contractor’s representative and 24 hour phone number.

22 e Scheduled project start and completion dates.

23 * Available detour routes.

24 * One-way traffic will be maintained during each working day.

25 + Two-way traffic will be restored at the end of each working day.

26 » All plants, trees, shrubs, gardens, sprinklers or structures within the limits of

27 construction will be removed. Residents are to be advised to remove such

28 property before work begins.

29 » Driveways will be restored to useable conditions at the end of each working day,

30 without exception.

31 + Mail service interruptions or relocations. Statement that the Contractor will

32 remove, temporarily relocate, and eventually reinstall mail receptacles.

33 Statement that mailboxes, posts, etc., damaged by the Contractor wili be

34 replaced and installed at no charge to the resident.

35 » Possible problems with power, telephone, potable water, sewer, irrigation supply

36 relocations and/or interruptions, if any.

37 » Temporary fencing requirements for livestock, if any.

38 » Residents are responsible for driveway culvert maintenance.

39 * Request to irrigators to eliminate water on the roadway and in the borrow ditches
40 per Grant County Ordinance.

41

42 The Contractor must notify all affected Grant County agencies of the date and

43 anticipated length of all road closures, including school districts, fire districts, Multi-

44 Agency Communications Center (509) 762-1901, Sheriff's Dept. (509) 754-2011,

45 Emergency Management (509) 762-1462, and U.S. Postal Service offices.

46

47 The Contractor must place a “Notice of Road Construction” in the legal newspaper of

48 Grant County (Columbia Basin Herald). All notices must be provided a minimum of

49 three (3) working days prior to beginning work. The County will not allow any work to be
50 performed until the required notices are made by the Contractor.

51




(******)

1
2 Payment

3 The lump sum contract price for “Notification” shall be full compensation for all labor,
4 equipment, materials, and tools necessary to perform the work outlined in this

5 supplemental section.

6

7

1-07.17 Utilities And Similar Facilities

8 Section 1-07.17 is supplemented with the following:

9
10 (tiit*i)
11 Locations and dimensions shown in the Plans for existing facilities are in accordance
12 with available information obtained without uncovering, measuring, or other verification.
13
14 Public and private utilities, or their Contractors, will furnish all work necessary to adjust,
15 relocate, replace, or construct their facilities unless otherwise provided for in the Plans or
16 these Special Provisions. Such adjustment, relocation, replacement, or construction will
17 be done during the prosecution of the work for this project.
18
19 The Contractor shall call the Utility Location Request Center (One Call Center), for field
20 location, not less than two nor more than ten business days before the scheduled date
21 for commencement of excavation which may affect underground utility facilities, unless
22 otherwise agreed upon by the parties involved. A business day is defined as any day
23 other than Saturday, Sunday, or a legal local, State, or Federal holiday. The telephone
24 number for the One Call Center for this project is 1-800-424-5555. If no one-number
25 locator service is available, notice shall be provided individually to those owners known
26 to or suspected of having underground facilities within the area of proposed excavation.
27
28 The Contractor is alerted to the existence of Chapter 19.122 RCW, a law relating to
29 underground utilities. Any cost to the Contractor incurred as a result of this law shall be
30 at the Contractor's expense.
31
32 No excavation shall begin until all known facilities, in the vicinity of the excavation area,
33 have been located and marked.
34
35 The Contractor can go to the following web site to find any changes to the Washington
36 dig law that took effect in 2013.
37 hittp://www.utc.wa.gov/publicSafety/pipelineSafety/Pages/CallBeforeYouDig-
38 DigLaw.aspx
39
40 The Contractor shall attend a mandatory utility preconstruction meeting with the
41 Engineer, all affected Subcontractors, and all utility owners and their Contractors prior to
42 beginning onsite work.
43
44 The following addresses and telephone numbers of utility companies and other agencies
45 known or suspected of having facilities within the project limits are supplied for the
46 Contractor's convenience:
47 e Grant County PUD, Jaime Esparza
48 30 C Street SW,
49 Ephrata, WA 98823, (509) 754-5088 Ext. 2156
50 jesparz@gcpud.org
51 » Frontier Communication, Shon Mclntyre
52 320 East Penny Road
53 Wenatchee, WA 98801, (509) 662-9262
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Shon.Mcintyre@ftr.com
Alternate Contact: Dave Holland, Construction Supervisor
(509) 679-7958

e CenturyLink, Curt Austin
P.O. Box 550, Connell, WA. 99326, (509) 235-3375
Curtis.J.Austin@centurylink.com

¢ Quincy Columbia Basin Irrigation District, John Mele, P.E.
(509) 787-3591, Ext. 236
Jmele@aqcbid.org

1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Public Liability and Property Damage Insurance
Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(January 4, 2016 APWA GSP)

1-07.18{1) General Requirements

A. The Contractor shall procure and maintain the insurance described in all subsections of
section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best rating of
not less than A-: VIl and licensed to do business in the State of Washington. The
Contracting Agency reserves the right to approve or reject the insurance provided, based on
the insurer’s financial condition.

B. The Contractor shall keep this insurance in force without interruption from the
commencement of the Contractor's Work through the term of the Coniract and for thirty (30)
days after the Physical Completion date, unless otherwise indicated below.

C. If any insurance policy is written on a claims made form, its retroactive date, and that of all
subsequent renewals, shall be no later than the effective date of this Contract. The policy
shall state that coverage is claims made, and state the retroactive date. Claims-made form
coverage shall be maintained by the Contractor for a minimum of 36 months following the
Completion Date or earlier termination of this Contract, and the Coniractor shall annually
provide the Contracting Agency with proof of renewal. If renewal of the claims made form of
coverage becomes unavailable, or economically prohibitive, the Contractor shall purchase
an extended reporting period (“tail”) or execute another form of guarantee acceptable to the
Contracting Agency to assure financial responsibility for liability for services performed.

D. The Contractor's Automobile Liability, Commercial General Liability and Excess or Umbrella
Liability insurance policies shall be primary and non-contributory insurance as respects the
Contracting Agency's insurance, self-insurance, or self-insured pool coverage. Any
insurance, self-insurance, or self-insured pool coverage maintained by the Contracting
Agency shall be excess of the Contractor’s insurance and shali not contribute with it.

E. The Contractor shall provide the Contracting Agency and all additional insureds with written
notice of any policy cancellation, within two business days of their receipt of such notice.
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39
40
a1
42
43
44
45
46
47

48
45
50

F. The Contractor shall not begin work under the Contract until the required insurance has
been obtained and approved by the Contracting Agency

G. Failure on the part of the Contractor to maintain the insurance as required shall constitute a
material breach of contract, upon which the Contracting Agency may, after giving five
business days’ notice to the Contractor to correct the breach, immediately terminate the
Contract or, at its discretion, procure or renew such insurance and pay any and all premiums
in connection therewith, with any sums so expended to be repaid to the Contracting Agency
on demand, or at the sole discretion of the Contracting Agency, offset against funds due the
Contractor from the Contracting Agency.

H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of
the Contract and no additional payment will be made.

1-07.18(2) Additional Insured
All insurance policies, with the exception of Workers Compensation, and of Professional Liability
and Builder's Risk (if required by this Contract) shall name the following listed entities as
additional insured(s) using the forms or endorsements required herein:
= the Contracting Agency and its officers, elected officials, employees, agents, and
volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability
maintained by the Contractor, irrespective of whether such limits maintained by the Contractor
are greater than those required by this Contract, and irrespective of whether the Certificate of
Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits lower than those
maintained by the Contractor.

For Commercial General Liability insurance coverage, the required additional insured
endorsements shall be at least as broad as 1SO forms CG 20 10 10 01 for ongoing operations
and CG 20 37 10 01 for completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage that
complies with all applicable requirements of the Contractor-provided insurance as set forth
herein, except the Contractor shall have sole responsibility for determining the limits of coverage
required to be obtained by Subconfractors.

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by that
section as detailed in 1-07.18(2) using an endorsement as least as broad as (SO CG 20 10 10
01 for ongoing operations and CG 20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency evidence of insurance and copies of the additional insured endorsements of each
Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage
The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein when the
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Contractor delivers the signed Contract for the work. Failure of Contracting Agency to demand
such verification of coverage with these insurance requirements or failure of Contracting Agency
to identify a deficiency from the insurance documentation provided shall not be construed as a
waiver of Contractor's obligation to maintain such insurance.

Verification of coverage shall include:
1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in
1-07.18(2) as additional insured(s}, showing the policy number. The Contractor may submit
a copy of any blanket additional insured clause from its policies instead of a separate
endorsement.

3. Any other amendatory endorsements to show the coverage required herein.

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these
requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency a full and certified copy of the insurance policy(s). If Builders Risk insurance is required
on this Project, a full and certified copy of that policy is required when the Contractor delivers
the signed Contract for the work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor's
maintenance of insurance, its scope of coverage, and limits as required herein shall not be
construed to limit the liability of the Contractor to the coverage provided by such insurance, or
otherwise limit the Contracting Agency's recourse to any remedy available at law or in equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by the
Contracting Agency. The cost of any claim payments falling within the deductible or self-insured
retention shall be the responsibility of the Contractor. In the event an additional insured incurs a
liability subject to any policy’s deductibles or self-insured retention, said deductibles or self-
insured retention shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad as
ISO occurrence form CG 00 01, including but not limited to liability arising from premises,
operations, stop gap liability, independent contractors, products-completed operations, personal
and advertising injury, and liability assumed under an insured contract. There shall be no
exclusion for liability arising from explosion, collapse or underground property damage.

The Commercial General Liability insurance shall be endorsed to provide a per project general
aggregate limit, using 1SO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s
completed operations for at least three years following Substantial Completion of the Work.

Such policy must provide the following minimum limits:
$1,000,000 Each Occurrence
$2,000,000 General Aggregate
$2,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury each offence
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$1,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5)B Automobile Liability
Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be
written on a coverage form at least as broad as ISO form CA 00 01. If the work involves the
transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48
endorsements.

Such policy must provide the following minimum limit:

1w $1,000,000 Combined single limit each accident
11
12 1-07.18(5)C Workers’ Compensation
13 The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial
14 Insurance laws of the State of Washington.
15
16  Section 1-07.18 is supplemented with the following:
17
18  1-07.23 Public Convenience and Safety
19  Construction Under Traffic
20  Section 1-07.23(1) is supplemented with the following:
21
22 (January 2, 2012)
23 Work Zone Clear Zone
24 The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. The
25 WZCZ applies only to temporary roadside objects introduced by the Contractor's
26 operations and does not apply to preexisting conditions or permanent Work. Those work
27 operations that are actively in progress shall be in accordance with adopted and
28 approved Traffic Control Plans, and other contract requirements.
29
30 During nonworking hours equipment or materials shall not be within the WZCZ unless
31 they are protected by permanent guardrail or temporary concrete barrier. The use of
32 temporary concrete barrier shall be permitted only if the Engineer approves the
33 installation and location.
34
35 During actual hours of work, unless protected as described above, only materials
36 absolutely necessary to construction shall be within the WZCZ and only construction
37 vehicles absolutely necessary to construction shall be allowed within the WZCZ or
38 allowed to stop or park on the shoulder of the roadway.
39
40 The Contractor's nonessential vehicles and employees private vehicles shall not be
41 permitted to park within the WZCZ at any time unless protected as described above.
42
43 Deviation from the above requirements shall not occur unless the Contractor has
44 requested the deviation in writing and the Engineer has provided written approval.
45
46 Minimum WZCZ distances are measured from the edge of traveled way and will be
47 determined as follows:
48
49 Regulatory Distance from
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1 Posted Speed Traveled Way
2 (Feet)
3 35 mph or less 10*
4 40 mph 15
5 45 to 55 mph 20
6 60 mph or greater 30
i * or 2-feet beyond the outside edge of sidewalk
8
9 Minimum Work Zone Clear Zone Distance
10
11 (i***ii)
12 Payment
13 No additional compensation will be paid to the Contractor for any cost or expense
14 incurred as a result of the requirements of this provision and all costs shall be
15 considered incidental to and included in other applicable contract items.
16
17 PROSECUTION AND PROGRESS
18
19  Add the following new section:
20
21 1-08.0 Preliminary Matters
22 (May 25, 2006 APWA GSP)
23
24  Add the following new section:
25

26 1-08.0{(1) Preconstruction Conference

27 (October 10, 2008 APWA GSP)

28

29 Prior to the Contractor beginning the work, a preconstruction conference will be held

30 between the Contractor, the Engineer and such other interested parties as may be invited.
31 The purpose of the preconstruction conference will be:

32 1. To review the initial progress schedule;

33 2. To establish a working understanding among the various parties associated or

34 affected by the work;

35 3. To establish and review procedures for progress payment, notifications, approvals,
36 submittals, etc.;

37 4. To establish normal working hours for the work;

38 5. To review safety standards and traffic control; and

39 6. To discuss such other related items as may be pertinent to the work.

40

41 The Contractor shall prepare and submit at the preconstruction conference the following:
42 1. A breakdown of all lump sum items;

43 2. A preliminary schedule of working drawing submittals; and

:: 3. Alist of material sources for approval if applicable.

46  Add the following new section:

a7

48 1-08.0(2) Hours of Work
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Except in the case of emergency or unless otherwise approved by the Contracting Agency,
the normal straight time working hours for the Contract shall be any consecutive §-hour
period between 7:00 a.m. and 6:00 p.m. of a working day with a maximum 1-hour lunch
break and a 5-day work week. The normal straight time 8-hour working period for the
Contract shall be established at the preconstruction conference or prior to the Contractor
commencing the work.

Written permission from the Engineer is required, if a Contractor desires to perform work on
holidays, Saturdays, or Sundays; before 7:00 a.m. or after 6:00 p.m. on any day; or longer
than an 8-hour period on any day. The Contractor shall apply in writing to the Engineer for
such permission, no later than noon on the working day prior to the day for which the
Contractor is requesting permission to work.

Permission to work between the hours of 10:00 p.m. and 7:00 a.m. during weekdays and
between the hours of 10:00 p.m. and 9:00 a.m. on weekends or holidays may also be
subject to noise control requirements. Approval to continue work during these hours may be
revoked at any time the Contractor exceeds the Contracting Agency’s noise control
regulations or complaints are received from the public or adjoining property owners
regarding the noise from the Contractor's operations. The Contractor shall have no claim for
damages or delays should such permission be revoked for these reasons.

Permission to work Saturdays, Sundays, holidays, or other than the agreed upon normal
straight time working hours Monday through Friday may be given subject to certain other
conditions set forth by the Contracting Agency or Engineer. These conditions may include
but are not limited to:

« The Engineer may require designated representatives to be present during the work.
Representatives who may be deemed necessary by the Engineer include, but are
not limited to: survey crews; personnel from the Contracting Agency’'s material
testing lab; inspectors; and other Contracting Agency emplayees when in the opinion
of the Engineer, such work necessitates their presence.

* On non-Federal aid projects, requiring the Contractor to reimburse the Contracting
Agency for the costs in excess of straight-time costs for Contracting Agency
representatives who worked during such times.

» Considering the work performed on Saturdays, Sundays, and holidays as working
days with regard to the contract time.

o Considering multiple work shifts as multipie working days with respect to contract
time, even though the multiple shifts occur in a single 24-hour period.

1-08.1 Subcontracting

Section 1-08.1 is supplemented with the following:

(October 12, 1998)

Prior to any subcontractor or agent beginning work, the Contractor shall submit to the
Engineer a certification (WSDOT Form 420-004) that a written agreement between the
Contractor and the subcontractor or between the subcontractor and any lower tier
subcontractor has been executed. This certification shall also guarantee that these
subcontract agreements include all the documents required by the Special Provision
Federal Agency Inspection.
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1 A subcontractor or lower tier subcontractor will not be permitted to perform any work
2 under the contract until the following documents have been completed and submitted to
3 the Engineer:
4
5 1. Request to Sublet Work {(Form 421-012), and
6 2. Contractor and Subcontractor or Lower Tier Subcontractor Certification
7 for Federal-aid Projects (Form 420-004).
8
9 The Contractor's records pertaining to the requirements of this Special Provision shall be
10 open to inspection or audit by representatives of the Contracting Agency during the life
11 of the contract and for a period of not less than three years after the date of acceptance
12 of the contract. The Contractor shall retain these records for that period. The Contractor
13 shall also guarantee that these records of all subcontractors and lower tier
14 subcontractors shall be available and open to similar inspection or audit for the same
15 time period.
16
17 (July 23, 2015 APWA GSP)
18
19  Delete the eighth paragraph and replace it with the following:
20
21 On all projects funded with federal assistance the Contractor shall submit “Quarterly Report
22 of Amounts Credited as DBE Participation” (form 422-102 EF) on a quarterly basis, in which
23 DBE Work is accomplished, for every quarter in which the Contract is active or upon
24 completion of the project, as appropriate. The quarterly reports are due on the 20th of April,
25 July, October, and January for the four respective quarters.
26
27  Subcontract Completion and Return of Retainage Withheld
28  Section 1-08.1(1} is revised to read:
29
30 (August 4, 2014)
31  The following procedures shall apply to all subcontracts entered into as a part of this Contract:
32
33 Requirements
34 1. The Prime Contractor or Subcontractor shall make payment to the Subcontractor not
35 later than ten days after receipt of payment from the Contracting Agency for work
36 satisfactorily completed by the Subcontractor, to the extent of each Subcontractor's
37 interest therein.
38
39 2. Prompt and full payment of retainage from the Prime Contractor to the Subcontractor
40 shall be made within 30 days after Subcontractor's Work is satisfactorily completed.
41
42 3. For purposes of this Section, a Subcontractor's work is satisfactorily completed when
43 all task and requirements of the Subcontract have been accomplished and including
44 any required documentation and material testing.
45
46 4, Failure by a Prime Contractor or Subcontractor to comply with these requirements
47 may result in one or more of the following:
48
49 a. Withholding of payments until the Prime Contractor or Subcontractor complies
50
51
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38
39

40
41

42

43
44
45
46
47
48
49
50
51

b. Failure to comply shall be reflected in the Prime Contractor's Performance
Evaluation

¢. Cancellation, Termination, or Suspension of the Contract, in whole or in part

d. Other sanctions as provided by the subcontract or by law under applicable
prompt pay statutes.

Conditions
This clause does not create a contractual relationship between the Contracting Agency
and any Subcontractor as stated in Section 1-08.1. Also, it is not intended to bestow
upon any Subcontractor, the status of a third-party beneficiary to the Contract between
the Contracting Agency and the Contractor.

Payment
The Contractor will be solely responsible for any additional costs involved in paying
retainage to the Subcontractors. Those costs shall be incidental to the respective Bid
ltems.

1-08.4 Prosecution Of Work

The first sentence of Section 1-08.4 is revised to read:

(******

The Contractor shall begin work on June 12, 2017, unless otherwise approved by the
Engineer.

1-08.5 Time For Completion

The third paragraph of Section 1-08.5 is revised to read:

(**i***)

Contract time shall begin on the first working day. The first working day shall be June
12, 2017, unless otherwise approved by the Engineer.

Section 1-08.5 is supplemented with the following:

(March 13, 1995)
This project shall be physically completed within 50 working days.

1-08.9 Liquidated Damages
(August 14, 2013 APWA GSP)
Revise the fourth paragraph to read:

When the Contract Work has progressed to Substantial Completion as defined in the
Contract, the Engineer may determine that the work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date. For
overruns in Contract time occurring after the date so established, the formula for liquidated
damages shown above will not apply. For overruns in Contract time occurring after the
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct
engineering and related costs assignable to the project until the actual Physical Completion
Date of all the Contract Work. The Contractor shall complete the remaining Work as
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promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a
written schedule for completing the physical Work on the Contract.

Measurement and Payment
Payments
Section 1-09.9 is supplemented with the following:

(March 13, 1995)

The quantity of the following items to be paid for on this project shall be the quantity shown
in the Proposal, unless changes are made in accordance with Section 1-04.4 which affect
this quantity. The quantity shown in the Proposal will be adjusted by the amount of the
change and will be paid for as specified in Section 1-04.4.

ek

“Roadway Excavation Incl. Haul”, “Embankment Compaction” ***

The quantities in the Proposal are listed only for the convenience of the Contractor in
determining the volume of work involved and are not guaranteed to be accurate. The
prospective bidders shall verify these quantities before submitting a bid. No adjustments
other than for approved changes will be made in the quantity even though the actual
quantities required may deviate from those listed.

The unit contract price for these items shall be full pay to construct and complete this
portion of the work.

1-09.13 Claims Resolution

1-09.13(3) Claims $250,000 or Less
(October 1, 2005 APWA GSP)

Delete this Section and replace it with the following:

The Contractor and the Contracting Agency mutually agree that those claims that total
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually
agree in writing to resolve the claim through binding arbitration.

1-09.13(3)A Administration of Arbitration
(October 1, 2005 APWA GSP)

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in
the Superior Court of the county in which the Contracting Agency’s headquarters are
located. The decision of the arbitrator and the specific basis for the decision shall be in
writing. The arbitrator shall use the contract as a basis for decisions.

TEMPORARY TRAFFIC CONTROL

General
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22
23
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25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40

41
42
43
44
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46
a7
a8
49
50

Section 1-10.1 is supplemented with the following:

(April 1, 2013)

The Contracting Agency will provide the following labor, equipment and/or materials

resources to the Contractor for use on the project.

*** Class A Traffic Signs as outlined in the included Construction Sign Plan and Sign

Table ***

The Contractor shall notify the Engineer when each resource is to be utilized and shall

provide a minimum of *** 5 (five) *** working days advance notice to allow any

necessary arrangements to be made.
1-10.2 Traffic Control Management

General

Section 1-10.2(1)} is supplemented with the following:

(December 1, 2008)

Only training with WSDOT TCS card and WSDOT training curriculum is

recognized in the State of Washington. The Traffic Control Supervisor shall be

certified by one of the following:

The Northwest Laborers-Employers Training Trust

27055 Ohio Ave.
Kingston, WA 98346
(360) 297-3035

Evergreen Safety Council
401 Pontius Ave. N.
Seattle, WA 98109

1-800-521-0778 or (206) 382-4090

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100

Fredericksburg, Virginia 22406-1022

Training Dept. Toll Free (877) 642-4637

Phone: (540) 368-1701

1-10.2(2) Traffic Control Plans

Section 1-10.2(2) is supplemented with the following:

(k**iit)

The County has provided the Traffic Sign Plan for this project and said plan(s) are

included in these specifications and is made part of this contract.

The work contemplated in this contract will require the Contractor to take special

precautions in implementing safe traffic control procedures in accordance with the
MUTCD. The Contractor’s attention is directed to WAC 296-155-305 as it relates to

9-NW Road CRP 16-05

Page 34 .
H



signing, signaling and flaggers. All questions concerning new standards should be
directed to the Wash. State Dept. of Labor and Industries.

The Contractor will not be permitted to close 9-NW Road. One-way traffic must be kept
open during working hours and two-way traffic must be restored at the end of each
working day for local traffic. Access to County road intersections, local farms and
residences shall be kept open at all times.

WO~ w2

1-10.3 Traffic Control Labor, Procedures and Devices

11 1-10.3(3) Traffic Control Devices
12 Construction Signs

13 Section 1-10.3(3)A is supplemented with the following:

14

15 (**ﬂr**)

16 The required signs will be available to the Contractor at the Grant County Sign Shop,
17 124 Enterprise St. SE, Ephrata, WA, (509) 754-6082, on normal work days. The

18 Contractor shall make arrangements with the Engineer at least five working days prior to
19 picking up the signs. The Contractor shall sign an itemized receipt at the time of

20 acquisition.

21

22 Signs shall be taken down and returned to Grant County Sign Shop by the Contractor
23 when their need has ceased as determined by the Engineer. Due to County Force BST
24 placement on this project, the signs will likely stay up until after those operations have
25 ceased. The value of signs furnished by the Contracting Agency to the Contractor is
26 fixed at $10.00 per square foot. The value of such signs which are damaged or not
27 returned as provided in Sections 1-10.1 and 1-10.3(3)A will be deducted from payment
28 due or to become due the Contractor.

29

30 Wood Sign Posts

31 Use the charls below to determine post size for Class A construction signs.

32

33 One Post Installation

34

35 Post Size Min. Sign Sq. Ft. Max Sign Sqg. Ft.
36 4x4 - 16.0

37 : 4x6 17.0 20.0

38 6x6 21.0 25.0

39 6x8 26.0 31.0

40

41 Two Post Installation

42 (For signs 5 feet or greater in width)

43

44 Post Size Min, Sign Sq. Ft. Max Sign Sa. Ft.
45 4x4 - 16.0

46 4%6 17.0 36.0

47 6x6 37.0 46.0

48 6x8 47.0 750"

49

S0 * The Engineer will determine the post size for signs greater than 75

51 square feet.
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a5
36

37

38
39
40
a1
42
43
44

45
46
47

Barricades

Section 1-10.3(3)D is supplemented with the following:

(**it**)

The barricades, provided by the contractor, shall be Type Il and constructed in
accordance with the details shown in the MUTCD and the Standard Plans. The
barricade width shall be eight (8) feet.

As may be indicated in the Signing Plan, Traffic Control Plans, or the Contract
Provisions, the Contractor may be required to install signs, warning lights, or both, on
barricades.

1-10.4 Measurement

Section 1-10.4 is supplemented with the following:

(******)

No unit of measurement will be made for any of the items contained in the Traffic Control
Plan or Section 1-10 of the Standard Specifications.

1-10.5 Payment

Section 1-10.5(1) is supplemented with the following:

(******)

No additional compensation will be paid to the Contractor for any cost or expense
incurred as a result of the requirements of this provision and all costs shall be
considered incidental to and included in other applicable contract items.

DIVISION 2 EARTHWORK

CLEARING, GRUBBING, AND ROADSIDE CLEANUP
2-01.1 Description

Section 2-01.1 is supplemented with the following:

(March 13,1995)
Clearing and grubbing on this project shall be performed within the following limits:

Station 10+50 to 221+50

Section 2-01.1 is suppiemented with the following:

(*iiiti)

The existing fence from sta. 54+00 to 62+50 on the north side of the road shali be
removed and placed outside the catch points. Care should be taken to do as little
damage to the fence as possible. All associated costs shall be included in clearing and
grubbing bid item.

ROADWAY EXCAVATION AND EMBANKMENT

Construction Requirements

k
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23
24
25

26
27

28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44

45
46
47
48
49

Disposal Of Surplus Material

Section 2-03.3(7)A is supplemented with the following:

(iii*ii)

A waste site has not been provided by the County for the disposal of excess material..
DIVISION 3 PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING
PRODUCTION FROM QUARRY AND PIT SITES
State Furnished Material Sources

Section 3-01.3 is supplemented with the following:

(ii*i**)

The following source(s) of stockpiled materials are made available to the Contractor at
the unit prices shown under the section entitled Stockpiling Aggregates:

Stockpile Site *** #580 — Monument Hill *** source for *** crushed surfacing base course
and maintenance rock *** is located in Section 28, Township 21 North, Range 24 East
W.M.

STOCKPILING AGGREGATES

General Requirements

Removing Aggregates From Stockpiles

Section 3-02.2(7) is supplemented with the following:

(******)

Crushed Surfacing Base Course and Maintenance Rock for use on this project exist in
stockpile at the location and for the unit prices listed below and in the amounts shown in

the Plans.

Location Material Price
Index #580 Crushed Surfacing Base Course $4.42/Ton
Monument Hill Maintenance Rock $3.59/Ton

Sec. 28, T21N, R24E WM

The Contractor may not obtain material from other sources. The source provided
is the only site to be used for crushed surfacing material on this project.

Measurement

Section 3-02. is supplemented with the following:

(ti*i*i)

Material will be measure by the ton on a certified scale provided by the contractor.
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29
30
31
32
33
34
35
36
37
38
39
40
a1
42
43
44
4s
46
47
48

49

Payment

Section 3-02.5 is supplemented with the following:

(***i*i)

The unit contract price shall be full payment for the purchase, loading, weighing, hauling,
placing and compacting of materials provided in stockpile.

The County shall deduct the costs of aggregates from monthly progress estimates in
accordance with the rates specified above and based on the quantity of materials
allowed by the Engineer on the monthly progress payments and final estimate.

SITE RECLAMATION
Contracting-Agency Provided Sites
Section 3-03.2(1) is supplemented with the following:

(March 13, 1995)
Site reclamation will be performed by the Contracting Agency on all sites furnished by
the Contracting Agency.

DIVISION 4 BASES
BALLAST AND CRUSHED SURFACING

Construction Requirements

Equipment

The first sentence of Section 4-04.3(1) is revised to read:

(******)

All equipment necessary for the satisfactory performance of this construction shall be on
the project and approved by the Engineer prior to beginning work. The Contractor shall
demonstrate that equipment of sufficient size, number, and reliability has been provided
to meet the project schedule submitted by the Contractor, if requested by the Engineer.

Placing and Spreading

The third paragraph of Section 4-04.3(4) is supplemented with the following:

(iiii"*)

The Contractor shall fill each hauling vehicle with the same quantity of crushed
aggregate. This is necessary in order to provide consistent spreads within the limits of
the specific section determined by the Engineer.

The Contractor shall place the material in such a way as to minimize the impact of the

hauling vehicles. Hauling over any of the surfacing materials prior to processing shall
not be permitted.

Miscellaneous Requirement
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21

22
23

24
25
26

27

28
29

30
31

32
33
34
35
36
37
38
39

40
41
42
43
44

The second sentence of the first paragraph of Section 4-04.3(7) is revised to read:

(****i’i)

Each course of surfacing material shall be placed in its entirety before placing the
succeeding course unless otherwise authorized by the Engineer. The Contractor shall
repair any segregated areas by reprocessing the effected section of each course before
placing any additional material.

Payment

Section 4-04.5 is supplemented with the following:

(******)

“Maintenance Rock From Stockpile #580, per ton.

DIVISION 7 DRAINAGE STRUCTURES, STORM SEWERS, SANITARY SEWERS, WATER
MAINS AND CONDUIT

MANHOLES, INLETS, CATCHBASINS AND DRYWELS

Description

Section 7-05.1 is supplemented with the following

(******)

This work consists of adjusting three (3) sewer manhole covers to match finished
roadway elevation.

7-05.3 Construction Requirements

Section 7-05.3 is supplemented with the following

(*iiii*)

The contractor will remove, clean, and reuse all three (3) existing sewer manhole
castings and adjustment rings/bricks. All adjustments to the existing manholes will utilize
new materials in accordance with Section 7-05.3(1) of the standard specifications. The
elevation of the manhole covers shall be adjusted to match finished roadway elevation.

Payment

Section 7-05.5 is supplemented with the following:

(*i****)

“Force Account Adjust Manhole Covers”, by force account, as provided in Section 1-
09.6. For the purpose of providing a common proposal for all bidders, the Contracting
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1 Agency has entered an amount for the item “Force Account Adjust Manhole Cover”, in
2 the bid proposal to become part of the total bid by the Contractor.

3

4

5 DIVISION 8 MISCELLANEOUS CONSTRUCTION

6

7 EROSION CONTROL AND WATER POLLUTION CONTROL

8 8-01.3 Construction Requirements

9
10  Mulching

11 Section 8-01.3(2)D is supplemented with the following:

12

13 (i—t****)

14 A 50%/50% mix of Wood cellulose fiber suitable for use with a hydroseeder and Hydro-
15 Straw with Tackifier (Hydrostraw Guar Plus or approved equal) shall be applied at a rate
16 of 2,000 pounds per acre. 50/50 mix shall be sufficiently mixed in the truck prior to

17 application.

18

19 PERMANENT SIGNING

20

21  8-21.3 Construction Requirements

22

23 dededrdeode

29 Section 8-21.3 is supplemented with the following:

25

26 All existing signs, posts and hardware within the project limits shall be removed and
27 salvaged to the Grant County Sign Shop, 124 Enterprise St. S.E., Ephrata, WA, Monday
28 thru Friday, 7:00 A.M. to 3:00 P.M.

29

30 All locations for new sign installations within or near the project limits shall be staked in
31 the field by the Engineer.

32

33 Al sign post lengths shall be determined by the Contractor and approved by the
34 Engineer prior to installation.

35

36 The Permanent Signing Appendix lists the signs that shall be furnished and installed by
37 the Contractor.

38

39 8-22 PAVEMENT MARKING

40 8-22.3 Construction Requirements

41

42  Preliminary Spotting

43 The first sentence of Section 8-22.3(1) is replaced with the following:
44

45 (i*iii*)
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1 The Contractor shall use established control points to assist in the preliminary spotting of
2 the lines to be marked. Where control points are unavailable the Contractor shall
3 establish such control as necessary to provide accurate preliminary spotting for
4 pavement marking. The Engineer shall provide control points for no-pass zones.
5
6 Marking Application
7 Section 8-22.3(3) is supplemented with the following:
8
9 (******)
10 This contract contains new striping work and will require two applications of paint on a
11 thoroughly swept pavement surface. 10 mils on the first pass and 15 mils on the second
12 pass in the opposite direction. Glass beads for retro-reflective applications shall be
13 applied at the rate of 7 pounds per gallon of paint.
14
15 The Contractor shall use a three gun paint spray system for all striping on this contract.
16
17 DIVISION 9 MATERIALS
18
19 EROSION CONTROL AND ROADSIDE PLANTING
20
21 9-14.2 Seed
22 Section 9-14.2 is supplemented with the following:
23 :
24 (******)
25 The following Roadside seed mix is approved for application on this project.
26
27 Kind and variety of % By Minimum % Minimum %
28 Seed in mixture Weight Pure Seed Germination
29
30 Special Eastern Washington Roadside Mix Containing*:
31 Bluegrass, Sherman Big 10 9.5 70
32 Wheatgrass, Crested, Nordan 70 68.5 85
33 Wheatgrass, Thickspike, Critana 10 9.5 85
34 Sandburg 5 4.5
35 Sheep Fescue 5 45
36 Weed Seed 2.0 (max)
37 Inert and other crop 3.5 (max)
38 Total 100.0
39
40 *Special Eastern Washington Roadside Mix shall be applied at the rate of twenty-one
41 (21) pounds per acre on all areas to be seeded.
42
43 9-14.3 Fertilizer
44 Section 9-14.3 is supplemented with the following:
45
46 (******)
47 The Contractor shall use 16-16-16 slow release fertilizer, and it shall be applied at the
48 rate of 125 pounds per acre.
49
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1 (August 1, 2016)
Standard Plans

%]

The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-01
transmitted under Publications Transmittal No. PT 16-048, effective August 1, 2016 is made a
part of this contract.
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PROPOSAL

To: Board of County Commissioners Date: , 2017
Grant County, Washington

This certifies that the undersigned has examined the location of 9-NW ROAD
RECONSTRUCTION PROIJECT, CRP 16-05, in Grant County, Washington, and that the plans,
specifications and contract governing the work embraced in the improvement and the method
by which payment will be made for said work is understood. The undersigned her
to undertake and complete the work embraced in this improvement, or as much th&geof as can
be completed with the money available in accordance with said plans, specificati
contract and at the following schedule of rates and prices.

93-NW ROAD RECONSTRUCTION PROJECT

Note: Unit prices for all items, all extensions, and total amount m n.=gpase type or
use ink. Please initial all changes.

Item | Plan Item Description ice per Un Total Amount
No. Quantity ol ents | Dollars . Cents
PREPARATION
1 1 Mobilization t
Lump Sum T
Per Lump Sum |
2 1 At
Lump Sum LT .
Per Lump Sum ]
3 1 At
Lump Sum [T .
Per Lump Sum
4 4 wotit At
Per Linear Foot
GRA
5 5,067 Rotomilling Bituminous Pavement | At
Sq. Yd. . 5
Per Square Yard |
6 9,093 Roadway Excavation At !
CcY- - . |
Per Cubic Yard |
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Per Linear Foot

Item | Plan Item Description Price per Unit* | Total Amount
No. Quantity Dollars . Cents | Dollars . Cents
7 4,465 Embankment Compaction At
C.Y. . .
Per Cubic Yard
8 Est. Force Account Adjust Manhole At
Covers LT $3,000.00
Est.
DRAINAGE
L9 30 Plain Steel Culvert Pipe 0.064" Th. | At
L.F. — 12" Diameter
Per Li
SURFACING
10 30,200 Crushed Surfacing Base Course :
Ton From Stockpile Pit #580 _
r Ton |
11 19,500 Crushed Surfacing M3
Ton Rock From Stockpite . .
| Per Ton
TRAFFIC
12 At

13

At

Per Linear Foot

Permanent Signing At |
1 : }
Per Lump Sum |
OTHER ITEMS
15 1 Spill Prevention, Control, and At
Lump Sum | Countermeasure (SPCC) Plan I ;
Per Lump Sum
16 1 Trimming and Cleanup At
Lump Sum e
Per Lump Sum

9-NW Road CRP 16-05
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Iltem | Plan Item Description Price per Unit* | Total Amount
No. Quantity Dollars . Cents | Dollars . Cents
|r 17 8 Seeding, Fertilizing and Mulching, | At !
: Acre With Roadside Mix |
| Acre |
], 18 5 Monument At
! Each
! Each
19 -$1.00 Minor Change At
Est.

[ 9-NW Road CRP 16-05
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Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of perjury under the laws of the
United States that the following statements are true and correct:

1. That the undersigned person(s), firm, association, or corporation ve) not,
either directly or indirectly, entered into any agreement, partfgipate ny

collusion, or otherwise taken any action in restraint of free co e biddmhgin
connection with the project for which this propos it

2. That by signing the signature page of this proposal, | § o have signed
and have agreed to the provisions of this Hgclardyi

through Friday, 8:00 a.m. to
rigging, bidder collusio

ern Time. Anyone with knowledge of possible bid
aftdulent activities should use the “hotline” to report such
activities.

The “hotlige®
constructio
Inspect ener

T's continuing effort to identify and investigate highway

ud and abuse and is operated under the direction of the USDOT
formation will be treated confidentially and caller anonymity will be
respected.

Revised 6/14

From DOT Form 272-0361 EF
07/2011
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Proposal — Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have
acknowledged all requirements and signed all certificates contained herein.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the
approximate estimate of quantities at the above prices and in the form as indicated below, is
attached hereto:

Cash O In the Amount of

Cashier’s Check O llars

Certified Check O (s ) Payable to the G oNgt urer
0

Proposal Bond in the Amount of 5% of the Bi
Receipt is hereby acknowledged of addendum(s) No.(s) &
Xicial(s)

ase Print Name of Authorized Official

Signaturgo

Proposal Must Be Signed

>

Firm e

w

pf Washington Contractor’s License No.

Federal ID No.

No

form is not transferable and any alteration entered hereon without prier permission from the County

will be cause for considering the proposal irregular and subsequent rejection of bid.

{2) P refer to section 1-02.6 of the standard specifications, re:"Preparation of Proposal” or “Article 4” of the
instructions to bidders for building construction jobs.

{3) Should it be necessary to modify this proposal either in writing or by electronic means, please make reference to the
following proposal number in your comrmunication:

Revised 8/95
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Statement of Contractor Qualifications

To: Board of County Commissioners Date: , 2017
Grant County, Washington

RE:  9-NW ROAD RECONSTRUCTION PROIJECT, CRP 16-05

I hereby maintain that | am a responsible bidder as contemplated by the policies of the State of
Washington and Chapter 36.77 of the Revised Code of Washington.

1. My permanent business name and address is

which | have maintained for ____ years. My phoneis(__ )

2. | have adequate plant equipment to expeditiously and properly perform the wor

seeding and fertilizing, and other work in accordance with the atjpcheg
Contract Provisions and the Standard Specifications. (Please list
project. Attach list if necessary.)

3. Ihave adequate funds to promptly meet obligati
contact & phone.)
b)

4. | have adequate experience in this class g
specifications used in this project. |
(Provide project name, contact &
a)
b)

5. |have submitted and mainta ally 3¢ Standard Questionnaire and Financial Statement” to
the Washington State D nsportation (WSDOT): Yes [0 No [ Region:
WSDOT has determiged: | am prequalified to

ork. (Provide bank,

oroughly familiar with the
e following similar improvements:

<

intheamountof .
b) | have failed to be prequalified for the following reasons: ___

Tay determine a prospective Bidder who is not prequalified to perform
bithin the financial and experience constraints determined by WSDOT to
and refuse to award a contract.

(Print Name)
Company Name:
Address:

City, State, Zip:
Washington State Contractor’s License No.:
Revised 4/02
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Bid Bond

KNOW ALL MEN BY THESE PRESENTS:

That we, , as

Principal, and , as

Surety, are held and firmly bound unto Grant County, Washington, as Obligee, in the penal sum

of Dollars

{S ) for the payment of which the Principal and Surety bind t

thereof, with the Surety or Sureties appr - MO bWgee; or if the principal shall, in case of

failure so to do, pay and forfeit to th i Meapegsl amount of the deposit specified in the

SIGNED, SEALE 15 DAY OF , 2017

Principal

Sure

AtTArnetc
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CONTRACT

THIS AGREEMENT, between the Board of County Commissioners of Grant County, State
of Washington, acting under and by virtue of Chapter 36.77 of the Revised Code of Washington,
as amended, hereinafter called the County, and , for itself, its
heirs, executors, administrators, successors and assigns, hereinafter called the Contractor.

WITNESSETH:

That in consideration of the payments, covenants, and agreements, hereinafter
mentioned, and attached and made a part of this agreement, to be made and perfdyned by the
parties hereto, and the parties hereto covenant and agree as follows:

DESCRIPTION OF WORK:

1. The Contractor shall do all work and furnish all tools, materjft
necessary to improve and compiete 9-NW ROAD RECONSTRUCTIOY
Iocated in Grant County, Washington, as proposed in a bid

hereof as fully for all purposes as if here set forth @aie
or additions to the work covered by this contgge
work may be ordered as provided in this con

part thereof.

2. The Contractor shall provide ea ense of all materials, labor, carriage,
tools, implements and convenienggs and Thjngs 8§ every description that may be requisite for
the transfer of materials and fgrc tingsgnd completing the work provided for in this

contract and every part there

d agrees with the Contractor to employ, and does
employ the Contract® e e materials and to do and cause to be done the above

' nd finish the same according to the attached plans and
and conditions herein cantained, and hereby contracts to pay for
p attached specifications and the schedule of unit or itemized prices
ime and in the manner and upon the conditions provided for in this
part thereof. The County further agrees to employ the Contractor to
ations in or additions to the work covered by this contract and every part
ny force account work that may be ordered and pay for same under the terms of
and the attached plans and specifications.

4. The Contractor for himself, and for his heirs, executors, administrators and assigns, and
successors and assigns, does hereby agree to the full performance of all the covenants herein
contained upon the part of the Contractor.

5. It is further provided that no liability shall attach to the County by reason of entering
into this contract, except as expressly provided herein.
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IN WITNESS WHEREOQF, the said Contractor has executed this instrument, and the said Board of
County Commissioners of Grant County has caused this instrument to be executed by and in the
name of said Board by its Members, duly attested by its Clerk, the day and year below written,
and the seal of said Board to be hereunto affixed on said date.

day of , 2017

Signature

Print Name

Firm Name

Address
N State Zip
v ()
Phone
ATTEST:
Clerk of the Board \Q

APPROVED AS TO FORM

____dayof 20

Deputy Prosecuting Atto,
BOARD OF COUNTY COMMISSIONERS
OF GRANT COUNTY, WASHINGTON
% this day of , 2017
\ Chair

Member

Member
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CONTRACT BOND
KNOW ALL MEN BY THESE PRESENTS:

That we, the undersigned, , as
principal, and ,a
corporation organized and existing under the laws of the State of , as

surety corporation, and qualified under the laws of the State of Washington to become surety
upon bonds of contractors with municipal corporations, as surety, are jointly and severally held
and firmly bound to Grant County, Washington, in the penal sum of

($ ) for the payment of which sum on demand we bind ourselyestand our
successors, heirs, administrators or personal representatives, as the case may be.

This obligation is entered into in pursuance of the statutes of the Stg WashiRgton,
the Ordinances of Grant County, Washington.

Dated at , Washington, this ____ day o

The conditions of the above obligation are such that:

WHEREAS, on May 23, 2017, the Board of County Commissi ait* Grant County
has let or is about to let to the Principal, a certain contract,
improvement of 9-NW ROAD RECONSTRUCTION PROQJE
Washington, (which contract is referred to herein ang is
hereto), and

WHEREAS, the said Principal has accepted, accept, the said contract, and
undertake to perform the work therein provj h nner and within the time set
forth;

NOW, THEREFORE, if the said
said contract in the manner and wit
time as may be granted under sai
subcontractors and material

6-05, located in Grant County,
reof as though attached

hfully perform all of the provisions of

in set forth or within such extensions of
nd Bhall pay all laborers, mechanics,

ns who shall supply said Principal or

lies"for the carrying on of said work, and shall hold said
amage occasioned to any person or property by

failure of perfoarmance as specified in said contract or from
ing in the material or workmanship provided or performed under
atilife same is accepted, then and in that event this obligation shall be void

Principal

Attorney-in-Fact, Surety

Approved as to Form:
( )

Firm, Street Address (No P.O. Box), Phone of Local Office of Agent . 2017

Deputy Prosecuting Attorney
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TITLE VI - Contractor Requirements

During the performance of this contract, the contractor/consultant, for itself, its assignees and successors in
interest (hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations

The contractor shall comply with the Regulations relative to non-discrimination in federally assisted programs of
United States Department of Transportation (USDOT), Title 49, Code of Federal Regulations, part 21, as they may
be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this contract.

2. Non-discrimination

The contractor, with regard to the work performed by it during the contract, shall not discriminate on the grounds
of race, color, sex, or national origin in the selection and retention of sub-contractors, including procurement of
materials and [eases of equipment. The contractor shall not participate either directly or indirectly in the
discrimination prohibited by Section 21.5 of the Regulations, including employment practices when the contract
covers a program set forth in Appendix B of the Regulations.

3. Solicitations far Sub-contracts, Including Procurement of Materials and Equipment

In all solicitations either by competitive bidding or negotiations made by the contractor for work to be performed
under a sub-contract, including procurement of materials or leases of equipment, each potential sub-contractor or
supplier shall be notified by the contractor of the contractor’s obligations under this contract and the Regulations
relative to non-discrimination on the grounds of race, calor, sex, or national origin.

4, Information and Reports

The contractor shall provide all information and reports required by the Regulations or directives issued pursuant
thereto, and shall permit access to its books, records, accounts, other sources of information and its facilities as
may be determined by the contracting agency or the appropriate federal agency to be pertinent to ascertain
compliance with such Regulations, orders and instructions. Where any information required of a contractor is in
the exclusive possession of another who fails or refuses to furnish this information, the contractor shall so certify
to WSDOT or the USDOT as appropriate, and shall set forth what efforts it has made to obtain the information.

5. Sanctions for Non-compliance

In the event of the contractor’s non-compliance with the non-discrimination provisions of this contract, the
contracting agency shall impose such contract sanctions as it or the USDOT may determine to be appropriate,
including, but not limited to:

+  Withholding of payments to the contractor under the contract until the contractor complies, and/or;

¢  (Cancellation, termination, or suspension of the contract, in whole or in part

6. Incorporation of Provisions

The contractor shall include the provisions of paragraphs {1} through (5) in every sub-contract, including
procurement of materials and leases of equipment, unless exempt by the Regulations, or directives issued
pursuant thereto. The contractor shall take such action with respect to any sub-contractor or procurement as the
contracting agency or USDOT may direct as a means of enforcing such provisions including sanctians for non-
compliance.

Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a sub-
contractor or supplier as a result of such direction, the contractor may request WSDOT enter into such litigation to
protect the interests of the state and, in addition, the contractor may request the USDOT enter into such litigation
to protect the interests of the United States.
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State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of fringe
benefits. On public works projects, worker's wage and benefit rates must add to not less than this
total. A brief description of overtime calculation requirements are provided on the Benefit Code
Key.

Journey Level Prevailing Wage Rates for the Effective Date: 5/3/2017

County Trade Job Classification Wage Holiday Overtime Note
Grant  Flaggers Journey Level $34.91 78 im
Grant  Laborers Air And Hydraulic Track Drill $3755 7B M
Grant  Laborers Asphalt Raker $3755 7B 1M
Grant  Laborers Asphalt Roller, Walking $37.28 7B 1M
Grant  Laborers Brick Pavers $37.01 7B 1M
Grant  Laborers Brush Hog Feeder $§37.01 7B 1M
Grant  Laborers Brush Machine $37.55 7B 1M
Grant  Laborers Caisson Worker, Free Air $37.55 7B 1M
Grant  Laborers Carpenter Tender $37.01 78 M
Grant  Laborers Cement Finisher Tender $37.28 7B M
Grant  Laborers Cement Handler $37.01 7B M
Grant  Laborers Chain Saw Operator & Faller $37.55 1B 1M
Grant  Laborers Clean-up Laborer $37.01 7B M
Grant  Laborers Compaction Equipment $37.28 7B M
Grant  Laborers Concrete Crewman $37.01 7B 1M
Grant  Laborers Concrete Saw, Walking $37.28 7B M
Grant  Laborer Concrete Signalman $37.01 78 M
Grant  Laborers Concrete Stack $37.55 7B 1M
Grant  Laborers Confined Space Attendant 537.01 7B m
Grant  Laborers Crusher Feeder $37.01 7B m
Grant  Laborers Demolition $37.01 7B M
Grant _ Laborers Demolition Torch $37.28 78 M
Grant  Laborers Dape Pot Fireman, Non- $37.28 7B 1M
mechanical
Grant  Laborers Driller Helper (when Required To $37.28 7B M
Move & Position Machine)

Grant  Labarers Drills With Dual Masts $37.83 7B 1M
Grant  Laborers Dry Stack Walls $37.01 7B M
Grant  Laborers Dumpman $37.01 7B M
Grant  Laborers Erosion Control Laborer $37.01 7B M
Grant  Laborers Final Detail Cleanup (i.e., Dusting, $34.91 7 1



Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant

Laborers
Laborers
Laborers
Laborers

Laborers
Laborers
Laborers

Laborer

Laborers

Laborers
Laborers
Laborers

Laborer

Laborers
Laborers
Laborers

Laborers

Laborers
Laborers
Laborers

L ers
Laborers
Laborers
Laborers

Laborer

Laborer

Laborers

Vacuuming, Window Cleaning; Not
Construction Debris Cleanup)

Firewatch

Form Cleaning Machine Feeder,
Stacker

Form Setter, Paving

General Laborer

Grade Checker

Grout Machine Header Tender
Guard Rail

Gunite

Hazardous Waste Worker {level A)
Hazardous Waste Worker (level B)
Hazardous Waste Worker (level C)
Hazardous Waste Worker (level D)
Hdpe Or Similar Liner Installer
High Scaler

Jackhammer Operator Miner, Class
Ilbll

Laser Beam Operator

Miner, Class "a"

Miner, Class "¢"

Miner, Class "d"

Monitor Operator, Air Track Or
Similar Mounting

Mortar Mixer
Nipper
Nozzleman

Nozzleman, Water {to Include Fire
Hose), Air Or Steam

Pavement Breaker, 90 Lbs. & Over
Pavement Breaker, Under 90 Lbs.
Pipelayer

Pipelayer, Corrugated Metal
Culvert And Multi-plate

Pipewrapper

Plasterer Tenders

Pot Tender
Powderman
Powderman Helper
Power Buggy Operator

Power Tool Operator, Gas,
Electric, Pneumatic

Railroad Equipment, Power
Driven, Except Dual Mobile

Railroad Power Spiker Or Puller,
Dual Mobile

Remote Equiprment Operator

$37.01
$37.01

$37.28
$37.01
$39.54
$37.01
$37.01
$37.55
$37.83
$37.55
$37.28
$37.01
$37.01
$37.55
$37.28

$37.55
$37.01
$37.55
$37.83
$37.55

$37.55
$37.01
$37.55
$37.28

$37.55
$37.28
$37.55
$37.28

$37.55
$37.55
$37.28
$39.20
$37.28
$37.28
$37.28

$37.28
$37.28

$37.83
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Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant

Grant
Grant

Grant
Grant

Grant
Grant

Grant

L rs

Power Equipment Operators

=

:

Power Equipment Operators
Power Equipment Operators
wer Equipment rators
wer Equipment rator.

wer i Operators
Power Equipment Operators

Power Equi I
Power i nt rators
Power Equipmen It

Power Equipment Operators

Power Equipment Operators

Remcte Equipment Operator {i.e.
Compaction And Demolition)

Rigger/signal Person

Riprap Person

Rodder & Spreader

Sandblast Tailhoseman

Scaffold Erector, Wood Or Steel
Stake Jumper

Structural Mover

Tailhoseman {water Nozzle)
Timber Bucker & Faller (by Hand)
Track Labaorer (rr)

Traffic Control Laborer

Traffic Control Supervisor
Trencher, Shawnee

Trenchless Technology Technician
Truck Loader

Tugger Operator

Vibrators, All

Wagon Drills

Water Pipe Liner

Welder, Electric, Manual Or
Automatic (hdpe Or Similar Pipe
And Liner)

Well-point Person

Wheelbarrow, Power Driven
Journey Level

A-frame Truck (2 Or More Drums)
A-frame Truck (single Drum)
Asphalt Plant Operator

Assistant Plant Operator, Fireman
Or Pugmixer (asphalt)

Assistant Refrigeration Plant &
Chiller Operator (over 1000 Ton)

Assistant Refrigeration Plant
(under 1000 Ton)

Automatic Subgrader (ditches &
Trimmers)

Backfillers (cleveland & Similar)

Backhoe & Hoe Ram (under 3/4
Yd.)

Backhoe {45,000 Gw & Under)

Backhoe {45,000 Gw To 110,000
Gw)

Backhoe {over 110,000 Gw)

Backhoes & Hoe Ram (3 Yds &
Over)

Backhoes & Hoe Ram {3/4 Yd. To
3Yd.)

$37.28

$37.28
$37.01
$37.28
$37.01
$37.01
$37.01
$37.01
$37.01
$37.01
$37.01
$34.91
$35.91
$37.28
$37.55
$37.01
$37.28
937.55
$37.28
$37.28
$37.83

$37.01
$37.28
$40.60
$41.94
$41.33
$42.54
$41.33

$41.94
$41.33
$42.54

$41.94
$42.26

542.26
$42.54

542.81
542.81

$42.54
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Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant
Grant

Grant
Grant

Grant

Grant

Grant

Grant
Grant

Power Equipment Operators
Power Equipment Operators
wer Equipment O

Power Equipment Operators

ower Equipm O I
Power Equipment Operators

Power Equipment Operators

Power Equipment rat

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipmen I

Power Equipment Qperators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
er Equipmen
Power Equi rator.

Power Equipment Operators

Power Equipmen rator:
Power Equipme rat

Power Equipment Operators
Power Equipment Operators

Power i I

Power Equipment Operators

ow t
Power Equipmen rator
Power Equipmen rator

Bagley Or Stationary Scraper

Batch & Wet Mix Operator
(multiple Units, 2 & Incl. 4)

Batch Plant & Wet Mix Operator,
Single Unit (concrete)

Batch Plant {over 4 Units)
Belt Finishing Machine
Belt Loader {kocal Or Similar)

Belt-crete Conveyors With Power
Pack Or Similar

Bending Machine
Bit Grinders

Blade (finish & Bluetop),
Automatic, Cmi, Abe, Finish Athey

& Huber & Similar When Used As

Automatic

Blade Operator (motor Patrol &
Attachments)

Blower Operator (cement)
Boat Operator

Bob Cat (skid Steer)

Bolt Threading Machine
Boom Cats (side)

Boring Machine {earth)

Boring Machine {Rock Under 8
inch Bit - Quarry Master, Joy Or
Similar)

Bump Cutter (wayne, Saginau Or
Similar)

Cableway Controller (dispatcher)
Cableway Operators
Canal Lining Machine (concrete)

Carrydeck & Boom Truck {under
25 Tons)

Cement Hog

Chipper (without Crane) Cleaning
& Doping Machine (pipeline)
Clamshell, Dragline

Compactor (self-propelled With
Blade)

Compressor {2000 Cfm Or Over, 2
Or More, Gas Diesel Or Electric
Power)

Compressors (under 2000 Cfm,
Gas, Diesel Or Electric Power)

Concrete Cleaning /
Decontamination Machine
Operator

Concrete Pump Boon Truck

Concrete Pumps (squeeze-crete,
Flow-crete, Whitman & Similar)

$41.33
$42.54

$41.94

$42.54
$41.33
$41.94
$41.94

$41.94
$41.01
$42.81

542.54

541.33
$41.01
$41.94
$41.01
$42.54
$41.94
541.94

$41.94

$42.54
$42.81
$41.94
$42.26

$41.33
$41.94

$43.91
$42.54

$41.33

$41.01

$42.81

$42.54
542.10
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Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant

Grant

Grant
Grant

Grant

Grant

Power Equipment Operators
Power Equipment Operators

Power Equipmen I

Power Equipment Operators

ower E Operators

Power Equipment Operators
Power Equipment Operators

Power Equipmen I
Power_ Equipment Operators
Power Equipment Operators
Power Equipment Operators

wer Equipmen rator:

Power Equipment Operators
Power Equipment Operators

Power Eguipment Operators
wer Equi rs
wer ipmen
ower Equi QOperators
wer Equi nt

Power Equipment Operators
Power Equipment Operators

Power Equi n

Concrete Saw (multiple Cut)
Concrete Slip Form Paver

Conveyor Aggregate Delivery
Systems (c.a.d.)

Crane OQiler- Driver (cdl Required)
& Cable Tender, Mucking Machine

Cranes (25 Tons & Under), All
Attachments Incl. Clamshell,
Dragline

Cranes (25 Tons To And Including
45 Tons), All Attachments Incl.
Clamshell, Dragline

Cranes (45 Tons To 85 Tons), All
Attachments [ncl. Clamshell And
Dragline

Cranes (85 Tons & Over) And All
Climbing, Overhead, Rail &
Tower. All Attachments Incl.

Crusher Feeder

Crusher, Grizzle & Screening Plant
Operator

Curb Extruder (asphalt Or
Concrete)

Deck Engineer
Deck Hand

Derricks & Stifflegs (65 Tons &
Over)

Derricks & Stifflegs (under 65
Tons)

Distributor Leverman
Ditch Witch Or Similar
Dope Pats {power Agitated

Dozer / Tractor (up To D-6 Or
Equivalent) And Traxcavator

Dozer / Tractors (d-6 & Equivalent
& Over)

Dozer, 834 R/t & Similar
Drill Doctor

Driller Licensed

Drillers Helper

Drilling Equipment (8 inch Bit &
Over - Robbins, Reverse
Circulation & Similar)

Drills (churn, Core, Calyx Or
Diamond)

Elevating Belt (holland Type)

Elevating Belt-type Loader
{euclid, Barber Green & Similar)

Elevating Grader-type Loader
{dumor, Adams Or Similar)

Elevator Hoisting Materials

$41.33
$42.54
$42.54

$41.01

$42.26

$42.54

$42.81

$43.91

$41.01

$42.54

$42.10

$41.94
$41.01
$42.81

$42.26

$41.33
$41.33
$41.33
$41.94

$42.54

$42.54
$42.54
$43.91
$41.01
$42.26

542.10

$42.81
$41.94

$41.94

$41.33

~ I~
3 &

=

=

BERE B

|‘-4
[=2]

nan S e O e R o)
BB

=

R

=

& |

=R

EEE

&

=

=

E EEE B EE E

E BEEEE

EEEEE

3

B 1B 1B
jur B e R )

(S

S

5 1B
o IO

BEB B

S

B BB IS

|on
o

BI18B IS8

S

S8

(=

S



Grant

Grant
Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant

Grant
Grant
Grant
Grant

Grant
Grant

Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant

Grant
Grant

Power E £ I

r E 0

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

e to
wer E Operators

Equipment Serviceman, Greaser &
Oiler

Fireman & Heater Tender

Fork Lift Or Lumber Stacker,
Hydra-life & Similar

Generator Plant Engineers (diesel
Or Electric)

Gin Trucks (pipeline)
Grade Checker

Gunite Combination Mixer &
Compressor

H.d. Mechanic
H.d. Welder

Heavy Equipment Rohotics
Operator

Helicopter Pilot
Helper, Mechanic Or Welder, H.D
Hoe Ram

Hoist (2 Or More Drums Or Tower
Hoist)

Hoist, Single Drum

Hydraulic Platform Trailers
(goldhofer, Shaurerly And Similar)

Hydro-seeder, Mulcher, Nozzleman

Lime Batch Tank Operator
(recycle Train)

Lime Brain Operator (recycle
Train)

Loader (360 Degrees Revolving
Koehring Scooper Or Similar)

Loader Cperator {front-end &
Overhead, 4 Yds. Incl. 8 Yds.)

Loaders {bucket Elevators And
Conveyors)

Loaders (overhead & Front-end,
Over 8 Yds. To 10 Yds.)

Loaders (overhead & Front-end,
Under 4 Yds.. R/t)

t.oaders (overhead And Front-end,
10 Yds. & Over)

Locomotive Engineer
Longitudinal Float

Master Environmental Maintenance
Technician

Mixer {portable - Concrete)
Mixermobile

Mobile Crusher Operator (recycle
Train)
Mucking Machine

Multiple Dozer Units With Single
Blade

$42.10

$41.01
$41.33

$41.94

$41.33
$42.26
$41.94

$42.81
$42.81
$42.81

$43.91
$41.01
542,26
$42.10

$41.33
$42.81

$41.01
$42.54

$42.54
$42.81
542.54
$41.33
$42.81
$42.10
$43.91

$41.94
$41.33
$42.81

$41.33
$41.94
$42.54

$41.94
$42.54
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Grant

Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant

Power E ent Operators

W i t Is
Power Equipment Operators

r i nt Operators

Power Equipment Operators
ower Equipment Operators

W ipment Operators

r ent Operators

W i t ors
wer Equi t Operators
Power ipmen tors
wer Equipment tors

Pavement Breaker, Hydra-hammer
& Similar

Paving (dual Drum)

Paving Machine {asphalt And
Concrete)

Piledriving Engineers

Plant Qiler

Posthole Auger Or Punch

Power Braom

Pump (grout Or Jet)

Pumpman

Quad-track Or Similar Equipment

Railroad Ballast Regulation
Operator (self-propelled)

Railroad Power Tamper Operator
(self-propelled)

Railroad Tamper Jack Operator
(self-propelled)

Railroad Track Liner Operator
(self-propelled)

Refrigeration Plant Engineer (1000
Tons & Over)

Refrigeration Plant Engineer
(under 1000 Ton)

Rollerman (finishing Asphalt
Pavement)

Rollers, All Types On Subgrade,
Including Seal And Chip Coating
(farm Type, Case, John Deere And
Similar,or Compacting Vibrator),
Except When Pulled B

Roto Mill {(pavement Grinder)
Rotomill Groundsman

Rubber-tired Scrapers (multiple
Engine With Three Or More
Scrapers)

Rubber-tired Skidders (r/t With Or
Without Attachments)

Scrapers, All, Rubber-tired
Screed Operator

Shovels {3 Yds. & Over)
Shovels (under 3 Yds.)

Signalman {whirleys, Highline,
Hammerheads Or Similar)

Soil Stabilizer {p & H Or Similar)
Spray Curing Machine (concrete)
Spreader Box (self-propelled)
Spreader Machine

Steam Cleaner

Straddle Buggy (ross & Similar On

$41.33

$42.26
$42.54

$42.26
$41.01
541.94
$41.33
541.94
$41.01
942.54
$41.33

$41.33
941.33
$42.26
942.26
$42.10
$42.54

541.01

542.54
542.10
542.81

$42.10

$42.54
$42.54
$42.81
$42.54
$42.26

$41.94
$41.33
541.33
$41.94
$41.01
$41.33
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Grant
Grant

Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant

Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant

Power Equipment Operators

ower Equipme r

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Sign Makers & Installers (Non-
Electrical)

Surveyors

Truck Drivers
Truck Drivers
Truck Drivers
Truck Drivers

Construction Job Only)
Surface Heater & Planer Machine

Tractor (farm Type R/t With
Attachments, Except Backhoe)

Traverse Finish Machine

Trenching Machines (7 Ft. Depth &
Over)

Trenching Machines (under 7 Ft.
Depth Capacity)

Tug Boat Operator

Tugger Operator

Turnhead (with Re-screening)
Turnhead Operator

Ultra High Pressure Wateriet
Cutting Tool System Operator,
(30,000 Psi)

Vactor Guzzler, Super Sucker
Vacuum Blasting Machine Operator

Vacuum DPrill (reverse Circulation
Drill Under 8" Bit)

Welding Machine
Whirleys & Hammerheads, All
Journey Level

All Classifications
Dump Truck

Dump Truck And Trailer
Other Trucks

Transit Mixer

$42.10
$41.33

$41.94
$42.54

$42.10

$42.54
$41.33
$42.10
$41.94
$42.81

$42.54
$42.81
$42.10

$41.01
$42.81
$14.65

$28.57
$26.09
$26.09
$27.84
$11.00
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Benefit Code Key - Effective 3/3/2017 thru 8/30/2017
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

F.

All hours worked on Saturdays shall be paid at one and one-half times the houtly rate of wage.  All hours worked
on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Menday through Friday and the first ten {10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten {10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours afler eight {8) regular hours Monday through Friday and the first cight (8) hours on Saturday
shall be paid at one and onc-haif times the hourly rate of wage. . All other hours worked Menday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10} hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the
hourly rate of wage.

The first ten {10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weckday in a
four-ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess
of ten (10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or
equipment breakdown) shall be paid at one and one-half times the hourly rate of wage. Al hours worked Monday
through Saturday over twelve (12) hours and al! hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10} hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be
paid at ene and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays (except makeup days} shali be paid at one and one-half times the hourly rate of
wage. All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

1



Benefit Code Key — Effective 3/3/2017 thru 8/30/2017

Overtime Codes Continued

The first ten {10} hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours warked on Sundays, holidays and after twelve (12) hours, Monday through Friday and afier ten (10) hours on
Saturday shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and
one-half times the hourly rale of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10} hours worked on
Saturdays shall be paid at one and one-hall times the hourly rate of wage, All hours worked in excess of len (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays {(except Christmas day} shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half
times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at onc and one-half times the hourly rate of wage. All hours worked on holidays and all other
overtime hours worked, except Labor Day, shall be paid at double the hourly rate of wage. Al hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays {except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the contro!l of the
employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be
paid at double the hourly rate of wage.

The first four (4) hours after cight (8) regular hours Monday through Friday and the first twelve (12) hours on
Saturday shall be paid at one and one-half times the hourly rate ol wage. All hours worked over twelve (12) hours
Monday through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls
on Saturday or Sunday, the day beforc Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day fora 4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at onc and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during
the workweck shall be paid at the straight-time rale until they have worked 8 hours in a day (10 in a 4 x 10
workweek) or 40 hours during that workweek.) All hours worked Monday through Saturday over twelve {(12) hours
and all hours worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at onc and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.
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Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

C.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays shall be paid at one and onc-half times the hourly rate of wage. All hours worked on
holidays shall be paid at two times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the
holiday pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of
wage,

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at one and ene-half times the hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shail be paid at one and one-half times the hourly rate of wage. Al other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day,
ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked afier ten
shatl be paid at double the hourly rate of wage. The first eight (8) hours worked on the fifih day shali be paid at one
and one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on
holidays shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked over twelve hours (12) in a single shift and all work performed afier 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. Any shifi starting between the hours of 6:00 pm
and midnight shall receive an additional one dollar (81.00) per hour for all hours worked that shift. The employer
shall have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall
be given to employees regularly assigned to the work to be performed on overtime situations. After an employee has
worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate
until such time as the employee has had a break of eight (8) hours or more.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10} hour shifis are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shail be paid at one and one-half times the hourly rate of wage.
All work performed afier 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.
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Overtime Codes Continued

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 15% over the hourly rate of wage. All other hours worked after 6:00 am on Saturdays, shall be paid at one
and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each weck, once 40 hours of
straight time work is achicved, then any hours worked over 10 hours per day Monday through Saturday shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at onc and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two
and one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and Oclober 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at onc and one half (1-1/2) times the regular rate of pay.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the event the job is
down due to weather conditions during a five day work weck (Monday through Friday,) or a four day-ten hour work
week {Tuesday through Friday,) then Saturday may be worked as a voluntary make-up day at the straight time rate.
However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly ratc of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A

All hours worked in cxcess of cight (8) hours per day or forty (40) hours per weck shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly
rale of wage.

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten {10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2} times the straight time rate of pay. On Saturday, the first twelve (12) howrs of work shall be paid at
onc and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
duc to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on
Saturday may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all
hours worked on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.
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Overtime Codes Continued

All hours worked in excess of eight (8) hours per day or forty (40} hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay.
Rates include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, gencrating
plants, industrial plants, associated installations and substations, except those substations whose primary function is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and onc-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2)
times the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at onc and one-half (1-1/2)
times the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on
Sundays and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after cight (8) regular hours Monday through Friday and the first cight (8) hours on Saturday
shall be paid at onc and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tucsday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal
four-day, ten hour work weck, and Saturday shall be paid at onc and one half (1%) times the regular shift rate for the
first eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and
holidays shall be paid at double the hourly rate of wage.

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 20% over the hourly rate of wage. All hours worked on Sundays shall be paid at one and onc-half times the
hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly ratc of wage. All hours worked
Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly ratc of wage,

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be
paid at three times the hourly rate of wage.

Holiday Codes

Holidays: New Year's Day, Memorial Day, Indcpendence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
5



.

H.

Benefit Code Key —Effective 3/3/2017 thru 8/30/2017
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Ycar's Day, Mcmorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).

Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,
Christmas Eve Day, And Christmas Day (7).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday afler Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Mcmorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day {6).

Paid Holidays: New Year's Day, Memorial Day, Tndependence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).

Paid Holidays: New Year's Day, Presidents” Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Washington's Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or Afier Christmas
9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Faid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year's Day, Day Beforc Or Afer New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday aficr Thanksgiving Day, Christmas Day, and a
Half-Day On Christmas Eve Day. (9 1/2).

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents” Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas
Eve Day (11).

Paid Holidays: New Year's Day, New Year's Eve Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day Afier Christmas, And A Floating
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Holiday (10).
Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday
After Thanksgiving Day, And Christmas Day (7).

Holiday Codes Continued

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday Afier Thanksgiving Day, The Last Working Day Before Christmas Day,
And Christmas Day (9).

Holidays: New Year's Day, Memoria! Day, Independence Day, Labor Day, Thanksgiving Day, Friday afier
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be
Observed As A Holiday On The Following Monday. [fany of the listed holidays falls on a Saturday, the preceding
Friday shall be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Dxay, Labor Day, Thanksgiving Day, the Friday and
Saturday afier Thanksgiving Day, And Christmas Day (8). Any heliday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
obscrved as a holiday on the preceding Friday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving
Day, the Friday afier Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid
holiday which falis on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which
fails on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Ir. Day, Independence Day, Memorial Day, Labor Day,
Thanksgiving Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas
Day (9). Any holiday which falls on a Sunday shall be observed as & holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls
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on a Sunday shall bc observed as a holiday on the following Monday. Any holiday which falls on a Saturday shail
be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shalf be observed as a holiday on the preceding Friday.

Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday afier
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any heliday which falls on a Saturday shall be observed as a heliday on the preceding
Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day {7). Any holiday which falls on a Sunday shall be obscrved as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Paid Holidays: New Year's Day, The Day afier or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be cbserved as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday aller
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday,
the preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Chrisimas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be
observed as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be
considered a holiday and compensated accordingly.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.

Paid Holidays: New Year's Day, the Day after or before New Year's Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day
after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation
shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.
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Note Codes

In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or
more:

Over 50" To 100" -$2.00 per Foot for Each Fool Over 50 Feet

Over 100" To 150" -83.00 per Foot for Each Foot Over 100 Feet

Over 150" To 220" -84.00 per Foot for Each Foot Over 150 Feet

Over 220' -§5.00 per Foot for Each Foot Over 220 Feet

Note Codes Continued

In addition to the hourly wage and fringe bencfits, the following depth premiums apply to depths of fifty feet or
morc:

Over 50’ To 100' -$1.00 per Foot for Each Foot Over 50 Feet

Over 100" To 150" -81.50 per Foot for Each Foot Over 100 Feet

Over 150 To 200" -52.00 per Fool for Each Foot Over 150 Feet

Over 200' -Divers May Name Their Own Price

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects reccive additional hourly premiums as follows -Level A: $0.75, Level B: 50.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit: $2.00, Class B Suit;
$1.50, Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31, 2012 - A Traffic Control Supervisor shail be present on the project whenever flagging or
spotting or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance
and removal of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle,
and pedestrian traffic during construction operations. Flaggers and Spotters shall be posted where shown on
approved Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card issued by the State of Washington, Oregon, Montana, or Idaho. These classifications arc only effective
on or after August 31, 2012.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or
spotting or other traffic control laber is being utilized. Flaggers and Spotters shall be posted where shown on
approved Traffic Contro! Plans or where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card issued by the State of Washington, Oregon, Montana, or [daho. This classification is only effective on
or after August 31, 2012,
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Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all
temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spolters shall possess a current flagging card
issued by the State of Washington, Oregon, Montana, or Idsho. This classification is only effective on or after
August 31, 2012

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit:
$£1.50, And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any
and all work performed underground, including operating, servicing and repairing of cquipment. The premium for
underground work shall be paid for the entire shift worked. Workers who wark suspended by a rope or cable receive
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers
who do “pioncer” work (break open a cut, build road, ctc.) more than onc hundred fifty (150) feet above grade
elevation receive an additional $0.50 per hour.
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Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard" or "Non-standard” ltems)

Below is the department’s (State L&I's) list of criteria to be used in determining whether a
prefabricated item is "standard" or "non-standard”. For iterns not appearing on WSDOT's
predetermined list, these criteria shall be used by the Contractor (and the Contractor's
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to
determine coverage under RCW 39.12. The production, in the State of Washington, of
non-standard items is covered by RCW 39.12, and the production of standard items is not.
The production of any item outside the State of Washington is not covered by RCW 39.12,

1. Isthe item fabricated for a public works project? If not, it is not subject to RCW 39.12.
If itis, go to question 2,

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. Is the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold on the general market? If not, the work is covered
by RCW 39.12. If yes, go to question 6.

6. Does the specific prefabricated item, generally defined as standard, have any unusual
characteristics such as shape, type of material, strength requirements, finish, etc? If yes,
the work is covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations of covered and non-covered workers shall be directed to State L&l at (360)
902-5330.

Supplemental to Wage Rates 1
03/02/2017 Edition, Published February 1%, 2017



WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 38.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&l's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates,
and bi-directional vaned grates far Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans

2. Metal circular frames (rings) and covers, circular grates,
and prefabricated ladders for Manhole Types 1, 2, and 3, X
Drywell Types 1, 2, and 3 and Catch Basin Type 2.
See Std. Plans

3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and Type 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans.

4. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. X

5. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes larger than 60 inch diameter. X

6. Corrugated Steel Pipe - Steel lock seam corrugated
pipe for culverts and storm sewers, sizes 30 inch X
to 120 inches in diameter. May also be treated, 1 thru 5.

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated
pipe
for culverts and storm sewers, sizes 30 inch to 120 inches in X
diameter. May also be treated, #5.

Supplemental to Wage Rates 2
03/02/2017 Edition, Published February 1, 2017



ITEM DESCRIPTION YES

NO

10.

11.

12,

13.

14,

18.

16.

Anchor Bolts & Nuts - Anchor Bolts and Nuts, for

mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.

See Contract Plans and Std. Plans for size and material type.

Aluminum Pedestrian Handrail - Pedestrian handrail
conforming to the type and material specifications set forth in
the
contract plans. Welding of aluminum shalt be X
in accordance with Section 9-28.14(3).

Maijor Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges. X

Minor Structural Steel Fabrication - Fabrication of minor steel
ltems such as special hangers, brackets, access doors for
structures, access ladders for irrigation boxes, bridge expansion
joint systems, etc., involving welding, cutting, punching and/or X
boring of holes. See Contact Plans for item description and
shop
drawings.

Aluminum Bridge Railing Type BP - Metal bridge railing
conforming to the type and material specifications set forth
in the Contract Plans. Welding of aluminum shall be in
accordance with Section 9-28.14(3).

Concrete Piling—-Precast-Prestressed concrete piling for use as

55
and 70 ton concrete piling. Concrete to conform to X
Section 9-19.1 of Std. Spec..

Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

Precast Drywell Types 1, 2, and with cones and adjustment
Sections.
See Std. Plans.

Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans.

Supplemental to Wage Rates
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ITEM DESCRIPTION

YES

NO

17.

18.

19.

20.

21.

22,

23.

24.

26.

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

Precast Concrete Utility Vaults - Precast Concrete utility vaults
of

various sizes. Used for in ground storage of utility facilities and

controls. See Contract Plans for size and construction

requirements. Shop drawings are to be provided for approval

prior to casling

Vault Risers - For use with Valve Vaults and
Utilities

X
Vaults.

Valve Vault - For use with underground utilities.

See Contract Plans for details. i :

Precast Concrete Barrier - Precast Concrete Barrier for

use as new barrier or may also be used as Tempoerary Concrete
Barrier. Only new state approved barrier may be used as
permanent barrier.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in |

size and shape as shown in the Plans. Fabrication plant has
annual approval for methods and materials to be used.

See Shop Drawing,

Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

Precast Concrete Walls - Precast Concrete Walls - tilt-up wall
panel in size and shape as shown in Plans.
Fabrication plant has annual approval for methods and materials

_to be used

Supplemental to Wage Rates
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iITEM DESCRIPTION

YES

NO

27.

28.

29.

30.

31.

32,

33.

Precast Railroad Crossings - Concrete Crossing Structure

Slabs. ) i

12, 18 and 26 inch Standard Precast Prestressed Girder —

Standard Precast Prestressed Girder for use in structures.

Fabricator plant has annual approval of methods and materials
to

be used. Shop Drawing to be provided for approval prior to

casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Concrete Girder Series 4-14 - Prestressed Concrete |

Girders for use in structures. Fabricator plant has annual
approval

of methods and materials to be used. Shop Drawing to be

provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Tri-Beam Girder - Presiressed Tri-Beam Girders for

use in structures. Fabricator plant has annual approval of

methods and materials to be used. Shop Drawing to be
provided

for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Precast Hollow-Core Slab — Precast Prestressed
Hollow-core slab for use in structures. Fabricator plant has
annual

approval of methods and materials to be used. Shop Drawing to

be provided for approval prior to castling girders.
See Std. Spec. Section 6-02.3(25)A.

Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for

use in structures. Fabricator plant has annual approval of

methods and materials to be used. Shop Drawing to be
provided

for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Monument Case and Cover
See Std. Plan.
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ITEM DESCRIPTION

YES

NO

34.

35.

36.

37.

38.

39,

40.

41.

Cantilever Sign Structure - Cantilever Sign Structure

fabricated from steel tubing meeting AASHTO-M-183. See Std.

Plans, and Contract Plans for details. The steel structure
shall be galvanized after fabrication in accordance with
AASHTO-M-111.

Mono-tube Sign Struciures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

Steel Sign Bridges - Steel Sign Bridges fabricated from steel

tubing meeting AASHTO-M-138 for Aluminum Alloys.

See Std. Plans, and Contract Plans for details. The steel
structure

shall be galvanized after fabrication in accordance

with AASHTO-M-111.

Steel Sign Post - Fabricated Steel Sign Posts as detailed in Sid
Plans. Shop drawings for approval are to be provided prior to
fabrication

Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

Light Standards - Lighting Standards for use on highway
illumination systems, poles to be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia
Provisions for pre-approved drawings.

Traffic Signal Standards - Traffic Signal Standards for use on

highway and/or street signal systems. Siandards to be
fabricated

to conform with methods and material as specified on Std.
Plans.

See Special Provisions for pre-approved drawings

Precast Concrete Sloped Mountable Curb (Single and

DualFaced)

See Std. Plans.

Supplemental to Wage Rates
03/02/2017 Edition, Published February 1%, 2017



ITEM DESCRIPTION YES NO
42, Traffic Signs - Prior to approval of a Fabricator of Traffic Signs, |
the sources of the following materials must be submitted and |
approved for reflective sheeting, legend material, and |
aluminum X X
sheeting. |
NOTE: *** Fabrication inspection required. Only signs tagged
"Fabrication Approved" by WSDOT Sign Fabrication Inspector
to be installed ,
H Std
Cust
I M:sss:rgne | Ms;gs:g'gg .
43. Cutting & bending reinforcing steel | X '
44. Guardrail components i X | X
Custom | Slandard |
l EndSec | Sec
45. Aggregates/Concrete mixes Covered by
| WAC 296-127-018 |
46. Asphalt | Covered by
WAC 296-127-018 |
47. Fiber fabrics | [ X |
48. Electrical wiring/components | X
49. treated or untreated timber pile X |
50. Girder pads (elastomeric bearing) X |
51. Standard Dimension lumber X :
1 |
52. lIrrigation companents _ X |

Supplemental to Wage Rates
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ITEM DESCRIPTION YES NO
53. Fencing materials X
54. Guide Posts X
55. Traffic Buttons X
56. Epoxy X
57. Cribbing X
58. Woater distribution materials X
59. Steel "H" piles X
60. Steel pipe for concrete pile casings X
61. Sieel pile tips, standard X

62. Steel pile tips, custom X

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 30.12.010
(The definilion of "locality” in RCW 39,12.010(2) contains Ihe phrase "wherein the physical work is being performed.” The depariment
interprels this phrase to mean the actual work site.

Supplemental to Wage Rates B
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WSDOT’s List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building
heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wage Rates
For Public Work Contracts”" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by Remote Cantrol
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non-Electrical)

Sign Makers and Installers (Electrical)

Stage Rigging Mechanics (Non Structural)

The following occupations may be used only as outlined in the preceding text concerning
"WSDGQOT's list for Suppliers - Manufacturers - Fabricators"

e Fabricated Precast Concrete Products
» Metal Fabrication {In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.
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Washington State Department of Labor and Industries
Policy Statements
{Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to: Sand, gravel,
crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to the provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(a) They deliver or discharge any of the above-listed materials to a public works project
site:

(i) Al one or more point(s) directly upon the location where the material will be
incorporated into the project; or

(i) At multiple points at the project; or
(iii) Adjacent to the location and coordinated with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

{c) They remove any materials from a public works construction site pursuant to
contract requirements or specifications (e.g., excavated malerials, malerials from
demolished structures, clean-up materials, etc.).

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry,
etc.,) which is established for a public works project for the specific, but not necessarily
exclusive, purpose of supplying materials for the project.

(e) They deliver concrete to a public works site regardless of the method of
incorparation,

(f} They assist or participate in the incorporation of any materials into the public works
project.
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(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to load,
loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel ime spent returning to a supply source to obtain another
load of material for use on a public works site or returning to the public works site to obtain
another load of excavated material is time spent in travel that is subject to prevailing wage.
Travel to a supply source, including travel from a public works site, to obtain materials for
use on a private project would not be travel subject to the prevailing wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver
materials to a stockpile.

(a) A "stockpile” is defined as materials delivered to a pile located away from the site
of incorporation such that the stockpiled materials must be physically moved from the
stockpile and transported to another location on the project site in order to be incorporated
into the project.

(b) A stockpile does not include any of the functions described in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does a stockpile include materials dumped
at the place of incorporation, or adjacent to the location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shall be determined by the locality in which the
work is performed. Workers subject to subsection (2)d) of this section, who produce such
materials at an off-site facility shall be paid the applicable prevailing wage rates for the
county in which the off-site facility is located. Workers subject to subsection (2) of this
section, who deliver such materials to a public works project site shall be paid the
applicable prevailing wage rates for the county in which the public works project is located.

(Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and
411792, effective 8/31/92.]
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CONSTRUCTION SIGN PLAN

DATE: 4/19/2017
PROJ. NAME: 9 NW CRP # 16-05
SIGN | #CHK | # CHK

ITEM# | MUTCD#| QTY |STATUS| OUT IN DESCRIPTION SIZE| COLOR
1 W20-1" 9 ROAD WORK AHEAD 36X36 BIO
2 W20-3 ) ROAD CLOSED AHEAD 36X36 B/O
3 W8-8 9 ROUGH ROAD 36X36 B/O
4 W21-1701 3 MC USE EXTREME CAUTION | 30X24 B/IO
5 R114 9 RD CLOSED TO THRU 60X30 BW

TRAFFIC

6 D-3 9 9 NW (ID)

*NOTE: 1

CLASS "B" WORK ZONE FLAGGER SIGNS TO BE PROVIDED BY CONTRACTOR ON TEMPORARY STANDS. IF NECESSARY

SIGNS LEFT OVERNIGHT WILL. HAVE FLASHERS ATTACHED.

*NOTE: 2

SIGN TO BE MOUNTED ON ONE (1} EACH TYPE Il BARRICADE WITH FLASHERS. MIN EIGNT (8) FT WIDE

--|4—-|-- 1S THE SYMBOL FOR TWO {2) EACH TYPE IIl BARRICADES WITH FLASHERS ON THE SIGN PLAN MAP

THERE ARE A TOTAL OF __ 14 TYPE Il BARRICADES ON THIS PROJECT.

*NOTE: 3

CONTRACTOR IS RESPONSIBLE FOR THE MAINTENANCE OF ALL CONSTRUCTION SIGNS AND THE

REPLACEMENT OF ALL REMOVED STOP SIGNS. OTHER TRAFFIC SIGNS THAT ARE REMOVED ARE TO BE

STORED AT A SITE DETERMINED BY THE PROJECT INSPECTOR. PORTABLE SIGNS AND TRAFFIC CONTROL

DEVICES LISTED ARE NOT INTENDED 7O BE COMPLETE. OTHER SIGNS MAY BE REQUIRED WITHIN THE

PROJECT LIMITS TO ACCOMMODATE CONTRACTORS WORK METHODS.

CHECK OUT--CONTRACTORS REP: DATE

I I I | I I

CHECK IN-—-ALL SIGNS IN GOOD ORDER OR AS OTHERWISE NOTED:

CHECK IN-COUNTY REP: DATE




Quincy

State Hwy 28

SSB 327

|

Ll

Diamond Grade

Signs are 48", 800" apart

N

Yo

R NW

' 9 NW

|

Signs are 48", 800" apart

SIGN SPACING = X (FEET) (1)

*Minimum spacing of construction signs to roadway:
Regulatory Signs shall be 200' at 60mph,
100" at 55mph to 35mph and 50' at 30mph or less.

1) All Spacing may be adjusted to accomodate interchange|
ramps, at-grade intersections, and driveways.

(2) This spacing may be reduced in urban areas to fit

€)
’— \_j
|
=
Z A
o)
H
Freeways, Expressways 2575 MPH 1500 +~ f.
Fural Highways E0AS MPH  [800 +- 1.
Fural Roads 4555 MPH (500 +- ft.
Fural Roads & Urban Arterials =540 MPH  [350 +- 1t
Fural Roads, Urban Arderials,
Fesidential & Business Districts 2530 MPH 200 +- .
/ 25 MPH or
HUrban Streets less 100 +- ft.

roadway conditions.

?7@7/

Wl PPP

—0
—®
—@

ALL SIGNS SHALL BE HIGH INTENSITY

@ 9

® 12

ON

ROAD CLOSED

ADAMS RD

12 || TYPE Il BARRICADES




9-NW Rd,, CRP 16-05 -- Permanent Signing Appendix - Sheet #1

Sign Size Letter Size Post Post
Sign No. | Quantity | Sign Code Sign Description X ¥ Sheeting Type or Code Material Size Location
1 1 R1-1 Stop : 36" 36" High Intensity Prismatic Standard Steel 2.25" 5qg. |9 NW & ADAMS ON THE SW CORNER
2 1 R2-1  {Speed Limit 55 MPH 24" 30" High Intensity Prismatic Standard Steel 2.25" Sq. |325 FT WEST OF ADAMS ON THE NORTH SIDE
3 1 W3-1A |Stop Ahead Symbol 36" 36" High Intensity Prismatic Standard Steel 2.25" Sq. |325 FT WEST OF ADAMS ON THE SOUTH SIDE
4 1 W3-1A  |Stop Ahead Symbol 36" 30" High Intensity Prismatic Standard Steel 2.25" 5q. |325 FT EAST OF O NW ON THE NORTH SIDE
5 1 R1-1 Stop 3g" 36" High Intensity Prismatic Standard Steel 2.25" 5q. |LOCATED EAST OF O NW ON THE NE CORNER OF 9 NW
6 1 R1-1  |Stop 36" 36" High Intensity Prismatic Standard Steel 2.25" 5q. {LOCATED WEST OF O NW ON THE SW CORNER OF O NW
7 2 D-3 9 NW Varies* 8" High Intensity Prismatic 6" C LOCATED ON TOP OF SIGN 6
3 2 D-3 O NW Varies* 8" High Intensity Prismatic 6" C LOCATED ON TOP OF SIGN &
9 1 W3-1A |Stop Ahead Symbol 35" 36" High intensity Prismatic Standard Steel 2.25" Sg. [325 FT WEST OF O NW ON THE SOUTH SIDE
10 1 R2-1 Speed Limit 55 MPH 24" 30" High Intensity Prismatic Standard Steel 2.25" 5q. |325 FT WEST OF O NW ON THE NORTH SIDE
11 1 W3-1A  |Stop Ahead Symbol 36" 36" |High Intensity Prismatic Standard Steel | 2.25" Sq. |325 FT EAST OF O NW ON THE NORTH SIDE
12 1 W3-1A |Stop Ahead Symbol 36" 36" High Intensity Prismatic Standard Steel 2.25" Sq. |325 FT EAST OF P NW ON THE NORTH SIDE
13 1 R2-1 Speed Limit 55 MPH 24" 30" High Intensity Prismatic Standard Steel 2.25" Sq. |225 FT EAST OF P NW ON THE SOUTH SIDE
14 1 R1-1 |Stop 36" 36" High Intensity Prismatic Standard Steel 2.25" Sq. |LOCATED EAST OF P NW ON THE NE CORNER OF 9 NW
15 2 D-3 9 NW Varies* 8" High Intensity Prismatic 6" C LOCATED ON TOP OF SIGN 17
16 2 D-3 P NW Varies* 8" High Intensity Prismatic 6" C LOCATED ON TOP QF SIGN 17
17 1 R1-1 Stop 36" 36" High Intensity Prismatic Standard Steel 2.25" Sq. JLOCATED WEST OF P NW ON THE SW CORNER OF 9 NwW
13 1 R2-1 Speed Limit 55 MPH 24" 3o" High Intensity Prismatic Standard Steel 2.25" Sq. |225 FT WEST OF P NW ON THE NORTH SIDE
19 1 W3-1A |Stop Ahead Symbol 36" 36" High Intensity Prismatic Standard Steel 2.25" Sq. 1400 FT WEST OF P NW ON THE SOUTH SIDE
20 1 W3-1A |Stop Ahead Symbol 36" 36" High Intensity Prismatic Standard Steel 2.25" Sq. |325 FT EAST OF SR 281 ON THE NORTH SIDE
21 1 R2-1  |Speed Limit 55 MPH 24" 30" High Intensity Prismatic Standard Steel 2.25" Sq. |325 FT EAST OF SR 281 ON THE SOUTH SIDE

Construction Notes:

For Code References and Standard Details See Washington State Sign Fabrication Manual.
Street Identification Signs shall have 1 inch field borders on the top and bottom and 2 inch field side borders.
All letters shall be High Intensity Prismatic.

Steel sign support Type ST-2 shall be used . 2 1/4" {in} PSST anchor witha 2" {in) post

Height varies

Sign locations will be staked in the field by the Engineer.
* The sign length shall be made as long as necessary to accommodate the message, 24" minimum size.

D3 Message (Typical)

Advance ID (Typical)
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9-NW ROAD RECONSTRUCTION

RATA I’ROiEI%T #1315-01
= CITY OF QUINCY REIMBURSABLE
R A | SHEET DESCRIPTION
S b e |
J' b 1 —  INDEX & VICINITY MAP
e : e e e — —-—ﬁ-—ll 2 —  SUMMARY OF QUANTITIES
|
! 5-5 — STRUCTURE NOTES
1 6-19 — PLAN AND PROFILE
20 —  TYPICAL X-SECTIONS
PROJECT SITE

MATERIAL SOURCE: 5

- QUARRY SITE £580 LOCATED IN SEC, 258, TWF. 2IN,, RNG, Z24EW.M..,

ON COUNTY ROAD P-NW

Grant County
LEGEND Board Of Commissioners
\Q\ POWER POLE @  CONTROLFONT Richard Stevens, _Dis_trict No. 1
TELEFHONE FED. ol o __Tom Taylor, District No.2
e FENGELNE R Cindy Carter, District No. 3  (Chair)
G--220 CULYERT ; POWER LINE
FIBER OFTICS —s——— SEWER LINE

WATER LINE
-

DESIGNED BY: BOB BERSANTI

9 - NW ROAD RECONSTRUCTION | CHECKED Br:  JEFF TINCHER
' CRP 16-05 APPROVED BY:  JEFF TINCHER

L and REVISIONS BY:
CITY OF QUINCY REIMBURSABLE [ pATE REVISED: 5/2/2017

FEDERAL AID NO.:

GRANT COUNTY PUBLIC WORKS DEPARTMENT
124 ENTERPRISE ST. SE

EPHRATA, WASHINGTON 98823
(509) 754-6082  FAX (509) 754-6087




SHEET]

CITY OF
QUINCY CRFP 16-0%
REIMBURSABLE 9 - NW
SUMMARY OF QUANTITIES TR RA
ROAD
STA. S6+46
STA. |O+T5 TO
TO STA, 221+00
ITEM TOTAL STA. 2E+46
NO. GUANTITY UNIT I'TEM DESCRIPTION
FPREFPARATION
| | LS. Mobllization ol2 .65
2 [ L.S. Notifleatlon o2 o5
3 J Lg. Clearing & Grubbing 0.2 0.55
4 144 LF. Sam Cut 28 112)
GRADING
5 55061 SY. Rotomilling Bituminovs Pavement ££06 48 46|
& 90493 C.Y. Roadway Excavatlon Including Havl B2 £528I
1l 4,465 C.Y. Embankment Compaction S05 24960
) 33,000 Est Force Account Adjust Manhole Covers $3.000
DRAINAGE
q 20 L.F. Plain Steel Culver Plipe 0.064" Th. - (2" Diameter 20
SURFACING
o 20200 TON Crushed Surfacing Base Course From Stockplle #580 3775 26,425
] 9500 TON Maintenance Rock From Stockplle #5820 2440 17060
TRAFFIC
12 712 LF. 24" Premark Stop Bar 12 60
2 62240 LF. Paint Line 1868 85012
14 I LS. Permanent Slgning o2 0.568
OTHER ITEMS
15 | LS. Splll Preventlon, Control, and Countermeasure (SPCC) Plan ol2 o ¥-1-
& ! LS. Trimming and Cleanvp Q.12 o.85
17 =] ACRE Seeding, Fertilizing and Mulching with Roadside Mix | 7
=) 5 EACH Monument I 4
14 -2.00 Del. Minor Change -.00 -.00
NOTE: For Speclal Features See Speclal Provisions.
>
DESIGNED BY: BOB BERSANTI
- CHECKED BY:  JEFF TINCHER
GRANT COUNTY PUBLIC WORKS DEPARTMENT \ © - NWROAD RECONSTRUCTION
124 ENTERPRISE ST. SE ¥ (i ) CRF 16-05 APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 96823 ( ) and REVISIONS BY:
(509) 754-6082  FAX (509) 754-6087 N CITY OF QUINCY REIMBURSABLE | pATE REVISED: 5/2/2017
FEDERAL AID NO.:

OF

20




0
STRUCTURE NOTES §o o 9 GENERAL NOTES
S &
2 0O ]E \C) ) as
NOTE: THE FIRST NUMBER OF THE "CODE" REFERS TO THE Sa: |38 N §
PLAN SHEET NUMBER OF THE CONTRACT PLANS. THE SECOND s K L8y 0§ € Miscelianeous
NUMBER REFERS TO THE CONSTRUCTION FEATURE FOUND " a0 S5 —ng s
CODE LOCATION R/ ELEV. MISC. LF. | TON EACH EACH giogi; dg;g:?lng Pipe
BN« Blevation on Pl
_:—I2 Z;i ::9+&O TO 11+00 L PLAN F 2 4 gsM . Otﬂ%%ndon ans
- N0 TO 11+20 R PLAN F Z 4 C = commerclal
&-3 STA, 15+47 L PLAN |
6-4_ | STA, 20-43 L PLAN |
| 6-5 | STA. 20+70 TO 20+40 L PLAN E 2 4
6-& STA., 21+30 TO 21450 R PLAN = 2 4
6-T | STA. 23+53 L PLAN [
T-1 STA. 29+40 TO 29+60 R FPLAN F 2 4 I. Fleld adjust terminl as
7-2 | STA. 30+00 TO 30+20 R PLAN E 2 4 o Arected be\fgleegnggfe'-
1-3 | STA. 30+80 TO 31+00 R PLAN F 2 4 sections per standard
-4 STA, 83+40 TO B3+60 L FLAN F 2 4 lans.
1-5 STA. 34+40 TO 34+710 L PLAN E 3 4 3. sarﬁ:?avaeetgsé::;gcc;;fl‘\{regztg:d
1-6 STA. 35+70 TO 26+10 L PLAN oM 4 4 4. quantifies for embankment
1-7 STA. 26+0 TO 26+30 R PLAN osM 2 4 and roadnay excavation are
1-8 | STA.36+80 TO 371+0 R PLAN oM 3 4 Eﬁéﬁ:ﬁ ;?, gy‘g”ﬁ"ﬁgf}“es
14 STA. ST+40 TO ST+60 L PLAN F 2 4 5. Remove existing monument,
T-10 | STA. 27+40 TO 37+60 s PLAN F 2 4 if necessary, and case and
-1l | _STA. 37+47.68 cL PLAN MON | 56 = gg":'r salvage to
6. Install monument and case
&= STA. 43+90 TO 44+i0 R PLAN F 2 4 and cover per standard plans
£-2 STA., 44+90 TO 45+1C L PLAN F 2 4
-3 STA. 45+40 TO 45+40 L PLAN F 4 4
&-4 STA. 471+20 TCO 47+40 R PLAN = 2 4
-5 STA. 49+|0 TO 49+30 4 PLAN F = 4
&-& STA. BI+00 TO Sl+20 R PLAN F 4 4
-1 STA. 54+40 TO 54+60C L PLAN F 2 4
-5 STA. 55+50 TO S5+10 L PLAN F 3 4
&-9 STA. B5+710 TO ES+A0 R PLAN F C) 4
&-1o STA. 56+50 TQ S6+T70 L. PLAN F 2 4
&=l STA. S56+50 TO S6+40 R PLAN F 4 4
NOTE: For Speclal Features
q-1 STA. BT+T0 TO S5+I0 L PLAN F © 4 See 295!::! Provisions.
q-2 STA. 584+80 TO 55+40Q |t PLAN E 4 4
q9-2 STA. BA+T70 TQ S4A+490 L PLAN E 4 4
Page Total o T4 E [
DESIGNED BY: BOB BERSANTI SHEET]
GRANT COUNTY PUBLIC WORKS DEPARTMENT \ 9 - NW ROAD RECONSTRUCTION | CHECREDBY: _ JEFF TINCHER .
124 ENTERPRISE ST. SE : CRFP 16-0D AFPPROYED BY: JEFF TINCHER
EPHRATA, WASHINGTON 986823 and REVISIONS BY: OF
(509) 754-6082  FAX (509) 754-6087 CITY OF QUINCY REIMBURSABLE | pATE REVISED: 5/2/2017 .

FEDERAL AID NO.:




o GENERAL NOTES
90 9
STRUCTURE NOTES §s
20 |8 -
NOTE: THE FIRST NUMBER OF THE "CODE" REFERS TO THE V- 'g 5 ) Miscellaneous
PLAN SHEET NUMBER OF THE CONTRACT PLANS, THE SECOND o _g £y £
NUMBER REFERS TO THE CONSTRUCTION FEATURE FOUND ‘n g_() 9 % N S BD = Bottom of Ditech
ON THE PARTICULAR SHEET. o | S3d 3 |REMARKS BR = Bridge
CODH LOCATION R/ ELEV. MisC. LF. [ TON EACH gﬁfgi; da;gg?'na Fipe
FLAN = Blovat |
- . 65+4 PLAN F 4 P = Elevation on Flans
q9-4 STA. €5+00 TO £5+40 R L 4 DIM = OtM 2o
q9-5 STA. 65+T70 TO 66+I0 R PLAN F 4 4 C = Commercial
94-5 STA. 66+60 TO 66+50 R PLAN F 2 4
4-1 | STA. 6T+60 TO &71+40 L PLAN E 3 4
-5 STA. 68+00 TC 68+2C R PLAN F 2 4
9-4 STA. 69+60 TO TO+00 R PLAN FE 4 4
o=l STA. 715+30 TO T5+50 [ PLAN F 2 4
10-2 STA. I5+70 T T5+40 R PLAN F 2 4 l. Fleld adjust termini as
10-3 | STA. 16+20 TO 16+40 R PLAN = 2 4 0 :slr;glcitgﬂ I;e \Egieezngr:er.
lo-4 | STA. 76+50 TO T6+70 L PLAN F 2 4 " sectlons per standard
l0-5 STA. T16+80 TO T1+60 L FLAN F [e) 4 . lans. - : N
5 move existing culveri an
| 10-6 STA. 19+40 TQ T9+80 L FPLAN F 4 4 calvage to thegcontractor.
10-7_| _STA. T9+80 TO 80+00 R PLAN F 2 C.; 4. Guantifies for embankment
|o-& STA. 82+20 TO B2+40 L PLAN E 3 4 and roadinay excavatlon are
!nglutied lr; plan quané*.ltles
whether shown or not.
153 STA,. 89+43.495 Cl FLAN MON ! 56 5. Remove exlsting monument,
-2 STA. 849+50 TO £9+70 L. PLAN E 2 4 If necessary, and case and
=3 STA. 849+60 TO £4+50 R PLAN F 2 4 :g:’:; 2{;:‘- salvage to
1= STA. d1+C0 TO q1+20 | PLAN E 2 4 &. lnstall manur'nent and case
-5 STA. |O14+6C TO 101+80 L PLAN F 2 4 and cover per standard plans
li-& STA. |02+50 TO 102+710 R PLAN F 2 4
-7 STA. |©2+60 TO 102+80 L PLAN F 30 2 23
[-& STA. [O2+40 TO 103+30 | PLAN F 4 4
| 12~ STA. Ilo+60 TO lI+0Q R PLAN F 4 4
12-2 STA. IlI+80 T 1lI+70 L PLAN F 2 4
12-3 | STA. 1i&+20 TO lIg+40 L PLAN E 2 4
2-4 | STA. 19+80 TO 120+00 L PLAN F 2 4
13-1 STA. 121+2C TO 121+40 L PLAN E 2 4
12-2 STA, 122+20 TO 123+00 L PLAN F & 4 NOTE: For Sé%ecial Features
3-8 | STA. 124+|0 TO 124+30 L PLAN E 2 4 See Speclal Provisions.
13-4 STA. 125+90 TO 126+I0 L PLAN E 2 4
13-5 STA. 125440 TO 126+O = PLAN E 2 4
12-6 STA. 126420 TO 126+40 L PLAN F 2 4
3-7 STA. 127+70 TO 121+40 L PLAN F 4 4
Page Total 20 G4 |
DESIGNED BY: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT \ @ - NW ROAD RECONSTRUCTION | HECREDPY: _ JEPF TRCHER
124 ENTERPRISE ST. SE CRP 16-0b6 APPROYED BY: JEFF TINCHER
EPHRATA, WASHINGTON 96623 and REVISIONS BY:
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STRUCTURE NOTES §s | q
zng | @ .
NOTE: THE FIRST NUMBER OF THE "CODE" REFERS TO THE \)N‘S ve 8
PLAN SHEET NUMBER OF THE CONTRACT PLANS. THE SECOND |4~ ¥ | 223, £
NUMBER REFERS TO THE CONSTRUCTION FEATURE FOUND nNe] [ 8¢EY g
ON THE PARTICULAR SHEET. oo | Sre 3 |REMARKS
CODE LOCATION R/L ELEV. MisC. LF. | ToN EACH
14=1 | STA. 142430 TO 142450 L PLAN F 2 4
14-2 | STA. |42+40 TO 142+60 R PLAN E 2 4
14-3 | STA. 42+41.4] cL PLAN MON l 56
I5-1 | STA. 161+50 TO 161+80 R PLAN E 3 4
15-2 | STA. 162+00 TO 162+20 L PLAN E 2 4
I5-3 | STA. 168+80.64 cl PLAN MON | 56
o=l | STA. 1649+10 TO 164+30 R PLAN E 2 4
16-2 | STA. 181480 TO 182+00 L PLAN E 2 4
6-3 | STA. 182+l0 TO_182+30 R PLAN E 2 4
16-4 | STA. 182430 TO 182460 T PLAN E 3 4
17-1_| STA. 195+00 TO 195+20 L. PLAN F 2 4
I1-2 | STA. 195+34.90 cl PLAN MON | 56
17-3 | STA. |95+85 TO 196415 L PLAN E 3 4
17-4 | STA. 195+40 TO 196410 R PLAN E 2 4
17-5 | STA. 198+90 TO 199+20 L PLAN F 3 4
18-1_| STA. 208+0 TO 208450 L PLAN F 4 4
Page Total o 32 )
DESIGNED BY: BOB BERSANTI
CHECKED BY: EFF TINCHER
GRANT COUNTY PUBLIC WORKS DEPARTMENT \ @ - NW ROAD RECONSTRUCTION J
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GENERAL NOTES

Miscellanecus

BD = Bottom of Ditch

ER = Bridge

CROSS = Crossing Pipe

R = Resldential

F = Farm

PLAN = Elevation on Plans
CéM = O&tM Road

C = Commercial

|. Field adjust terminl as
directed by the engineer.

2. Install 3:| beveled end
sectlons per standard

lans.

3. move exlstlng culvert and
salvage to the contractor.

4, Guantifies for embankment
and roadrniay excavatlon are
Incluvded In plan quantities
nhether shown or not.

5. Remove sxlstlng monvment,
If necessary, and case and
cover and salvage to
contractor.

&. Install monument and case
and cover per standard plans

NOTE: For eclal Features
See

eclal Provisions.,
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TONNSHIF 20N, RANGE 24E. AM. .

MATCHLINE STA 57+00.00
SEE SHEET 4
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TONNSHIF 20N, RANGE 24E. N M.

BLOCK 72 gg 4 S |/4
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