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NOTICE TO CONTRACTORS

Sealed bids, plainly marked “BID FOR LOWER CRAB CREEK ROAD RECONSTRUCTION PROJECT,
CRP 18-03”, will be received by Grant County at the Office of the Board of County
Commissioners located in the County Courthouse, P.O. Box 37, 35 C Street NW — Room 206,
Ephrata, WA, 98823, until 1:30 P.M., Tuesday, July 9, 2019 and will then and there be opened
and publicly read for the construction of the improvements.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check,
cashier’s check, or surety bond in an amount equal to five percent (5%) of the amount of such
bid proposal. No conditional bid bond will be accepted. Should the successful bidder<ail to
enter into such contract and furnish a satisfactory performance bond within the time stated in
the specifications, the bid proposal deposit shall be forfeited to Grant County.

Maps, plans and specifications may be purchased from the office of the Coanty Engineer, 124
Enterprise St. S.E., Ephrata, WA 98823, upon payment of the amount 0f525.00 (non-
refundable).

Informational copies of the maps, plans and specifications are of file for inspection at the Grant
County Public Works Building, 124 Enterprise St. S.E., Ephrata, WA 98823, and in various plan
centers located in Washington.

The Board of County Commissioners of Grant County;Washington, reserves the right to reject
any and all bids. The award of this contract, if made,.will be to the lowest responsible bidder.

The improvement for which bids will be received follows:

LOWER CRAB CREEK ROAD RECONSTRUCTION PROJECT — CRP 18-03

This contract provides for the reconstruction of 3.00 miles of two lane county road in Grant
County, WA, and includes roadway excavation, embankment compaction, crushed surfacing
base course, crushed surfacing top course, seeding and fertilizing, and other work all in
accordance with the attached.Contract Plans, these Contract Provisions and the Standard
Specifications.



GRANT COUNTY PUBLIC WORKS
CRP 18-03

LOWER CRAB CREEK ROAD RECONSTRUCTION
PROJECT

NOTICE TO ALL PLANHOLDERS

Grant County Department of Public Works may be contacted te‘answer questions regarding these bid
documents and to show this project to prospective bidders:is:
Grant County Department of Public Works

124 Enterprise St. S.E.
Ephrata, WA. 98823
Phone: (509)754-6082 Fax.(509)754-6087

As the Engineer in direct responsible charge of developing these contract provisions, | certify these
provisions have been developed ot incorporated into this project under my direct supervision, or as a
result of certified recommendations provided by other licensed professionals.

Jeffrey C. Tincher P.E. 5/l”v /ZD 19
County Road Engineer Date




BIDDER’S CHECK LIST

The bidder’s attention is especially called to the following forms which must be executed in full
as required:

(A) PROPOSAL
The unit prices bid must be shown in the spaces provided. Showunit
prices in figures only. All extensions of the unit prices mustbeshown in
the spaces provided.

(B) PROPOSAL SIGNATURE SHEET
To be filled in and signed by the bidder.

(Q) STATEMENT OF CONTRACTOR QUALIFICATIONS
To be filled in and signed by the bidder.

(D)  CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES
To be filled in and signed by thebidder.

(E)  BID BOND
This form is to be executed by the bidder and his surety company unless
the bid is accompanied by cash, certified or cashier’s check. The amount
of this bond shall be equal to 5% of the total amount bid and may be
shown in dollars or on a percentage basis.

The following forms are to be executed after the contract is awarded:

(F) CONTRACT
This agreement is to be executed by the successful bidder, his surety
company, and Grant County.

(G) CONTRACT BOND
To be executed by the successful bidder and his surety company.
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1 INTRODUCTION

The following Amendments and Special Provisions shall be used in conjunction with the 2018
Standard Specifications for Road, Bridge, and Municipal Construction.

2
3
4
5 AMENDMENTS TO THE STANDARD SPECIFICATIONS
6
7
8

The following Amendments to the Standard Specifications are made a part of this contract and

supersede any conflicting provisions of the Standard Specifications. For informational purposes;

9 the date following each Amendment title indicates the implementation date of the Amendment)or.
10 the latest date of revision.

12 Each Amendment contains all current revisions to the applicable section of the“Standard
13 Specifications and may include references which do not apply to this particular project,

15 Section 1-01, Definitions and Terms
16 August 6, 2018

17  1-01.3 Definitions
18  The following new term and definition is inserted before the definition for “Shoulder”:
19

20 Sensitive Area — Natural features, which may be previously aIteréd by human activity, that
21 are present on or adjacent to the project location and protected, managed, or regulated by
22 local, tribal, state, or federal agencies.

23

24  The following new term and definition is inserted after the definition for “Working Drawings”:
25

26 WSDOT Form — Forms developed and-maintained by WSDOT that are required or available
27 for use on a project. These forms can be downloaded from the forms catalogue at:

28

29 http://wsdot.wa.gov/forms/pdfForms.htmi

30

31 Section 1-02, Bid Procedures and Conditions
32 June 3, 2019

33  1-02.4(1) General
34  This section is_ supplemented with the following:

35 )

36 Prospective Bidders are advised that the Contracting Agency may include a partially
37 completed Washington State Department of Ecology (Ecology) Transfer of Coverage
38 (Ecalogy Form ECY 020-87a) for the Construction Stormwater General Permit (CSWGP) as
39 part of the Bid Documents. When the Contracting Agency requires the transfer of coverage
40 of the CSWGP to the Contractor, an informational copy of the Transfer of Coverage and the
41 associated CSWGP will be included in the appendices. As a condition of Section 1-03.3, the
42 Contractor is required to complete sections |, lll, and VIII of the Transfer of Coverage and
43 return the form to the Contracting Agency.

44

45 The Contracting Agency is responsible for compliance with the CSWGP until the end of day
46 that the Contract is executed. Beginning on the day after the Contract is executed, the
47 Contractor shall assume complete legal responsibility for compliance with the CSWGP and
48 full implementation of all conditions of the CSWGP as they apply to the Contract Work.

49

g Lower Crab Creek Road CRP 18-03 Page 2
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46
47
48
49
50
51

1-02.5 Proposal Forms
The first sentence of the first paragraph is revised to read:

At the request of a Bidder, the Contracting Agency will provide a physical Proposal Form for
any project on which the Bidder is eligible to Bid.

1-02.6 Preparation of Proposal
Item number 1 of the second paragraph is revised to read:

1. Aunit price for each item (omitting digits more than two places to the right of the deCimal
point),

In the third sentence of the fourth paragraph, “WSDOT Form 422-031" is revised to read.“WSDOT
Form 422-031U".

The following new paragraph is inserted before the last paragraph:

The Bidder shall submit with their Bid a completed Contractor, Certification Wage Law
Compliance form (WSDOT Form 272-009). Failure to return this_certification as part of the
Bid Proposal package will make this Bid Nonresponsive and ineligible for Award. A Contractor
Certification of Wage Law Compliance form is included in the-Proposal Forms.

1-02.13 Irregular Proposals
Item 1(h) is revised to read:

h. The Bidder fails to submit Underutilized Disadvantaged Business Enterprise Good Faith
Effort documentation, if applicable, as required in Section 1-02.6, or if the documentation
that is submitted fails to demonstrate.that a Good Faith Effort to meet the Condition of
Award was made;

Item 1(i) is revised to read the following-three items:

i.  The Bidder fails to suttbmit 2 UDBE Bid Item Breakdown form, if applicable, as required
in Section 1-02.6, onif the documentation that is submitted fails to meet the requirements
of the Special Provisions;

j.  The Bidder fails to submit UDBE Trucking Credit Forms, if applicable, as required in
Section1-02.6, or if the documentation that is submitted fails to meet the requirements
of the Special Provisions; or

k. FheBid Proposal does not constitute a definite and unqualified offer to meet the material
terms of the Bid invitation.

Section 1-03, Award and Execution of Contract
January 2, 2018

1-03.3 Execution of Contract
The first paragraph is revised to read:

Within 20 calendar days after the Award date, the successful Bidder shall return the signed
Contracting Agency-prepared Contract, an insurance certification as required by Section 1-
07.18, a satisfactory bond as required by law and Section 1-03.4, the Transfer of Coverage

Lower Crab Creek Road CRP 18-03 Page 3
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16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51

form for the Construction Stormwater General Permit with sections I, 1ll, and VIII completed
when provided, and shall be registered as a contractor in the state of Washington.

1-03.5 Failure to Execute Contract
The first sentence is revised to read:

Failure to return the insurance certification and bond with the signed Contract as required in
Section 1-03.3, or failure to provide Disadvantaged, Minority or Women’s Business
Enterprise information if required in the Contract, or failure or refusal to sign the Contract,©r.
failure to register as a contractor in the state of Washington, or failure to return the completed
Transfer of Coverage for the Construction Stormwater General Permit to the Contracting
Agency when provided shall result in forfeiture of the proposal bond or deposit of this Bidder.

Section 1-05, Control of Work
August 6, 2018

1-05.5 Vacant
This section, including title, is revised to read:

1-05.5 Tolerances
Geometrical tolerances shall be measured from the points, lines, and surfaces defined in
Contract documents.

A plus (+) tolerance increases the amount or dimension to which it applies, or raises a
deviation from level. A minus (-) tolerance decreases the amount or dimension to which it
applies, or lowers a deviation from level. Where only one signed tolerance is specified (+ or
-), there is no specified tolerance in the opposing direction.

Tolerances shall not be cumulative."The most restrictive tolerance shall control.

Tolerances shall not extend the Work beyond the Right of Way or other legal boundaries
identified in the Contract documents. If application of tolerances causes the extension of the
Work beyond the Right.of Way or legal boundaries, the tolerance shall be reduced for that
specific instance.

Tolerances shall netviolate other Contract requirements. If application of tolerances causes
the Work to Violate other Contract requirements, the tolerance shall be reduced for that
specific instance. If application of tolerances causes conflicts with other components or
aspectsof-the Work, the tolerance shall be reduced for that specific instance.

1-05.9° Equipment
Thefollowing new paragraph is inserted before the first paragraph:

Prior to mobilizing equipment on site, the Contractor shall thoroughly remove all loose dirt
and vegetative debris from drive mechanisms, wheels, tires, tracks, buckets and
undercarriage. The Engineer will reject equipment from the site until it returns clean.

This section is supplemented with the following:

Upon completion of the Work, the Contractor shall completely remove all loose dirt and
vegetative debris from equipment before removing it from the job site.

Lower Crab Creek Road CRP 18-03 Page 4
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Section 1-06, Control of Material
January 7, 2019

1-06.1(3) Aggregate Source Approval (ASA) Database
This section is supplemented with the following:

Regardless of status of the source, whether listed or not listed in the ASA database the source
owner may be asked to provide testing results for toxicity in accordance with Section 9-

03.21(1).

1-06.2(2)D Quality Level Analysis
This section is supplemented with the following new subsection:

1-06.2(2)D5 Quality Level Calculation — HMA Compaction
The procedures for determining the quality level and pay factor for HMA compaction are as

follows:

1.

5.

Determine the arithmetic mean, Xm, for compaction of the'lot:

x, =%
n
Where:
X = individual compaction test values'for each sublot in the lot.
Yx = summation of individual compaction test values
n= total number test values

Compute the sample standard deviation, “S”, for each constituent:

ny x’ —(Zx)2 2
n(n—l)

S =

Where:
Yx?= (summation of the squares of individual compaction test values
(¥x)? = summation of the individual compaction test values squared

Compute the lower quality index (QL):

X, —LSL
0, = 3
Where:
LSL= 92.0

Determine P, (the percent within the lower Specification limit which corresponds to
a given Q) from Table 1. For negative values of Q., P, is equal to 100 minus the
table P.. Ifthe value of Q. does not correspond exactly to a figure in the table, use

the next higher value.

Determine the quality level (the total percent within Specification limits):

Lower Crab Creek Road CRP 18-03
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Quality Level = P,

6. Using the quality level from step 5, determine the composite pay factor (CPF) from
Table 2.

7. If the CPF determined from step 6 is 1.00 or greater. use that CPF for the
compaction lot; however, the maximum HMA compaction CPF using an LSL = 92.0
shall be 1.05.

8. Ifthe CPF from step 6 is not 1.00 or greater: repeat steps 3 through 6 using an LSL
= 91.5. The value thus determined shall be the HMA compaction CPF forthat lot;
however, the maximum HMA compaction CPF using an LSL = 91.5 shall'se 1.00.

1-06.2(2)D1 Quality Level Analysis
The following new sentence is inserted after the first sentence:

The quality level calculations for HMA compaction are completed using the formulas in
Section 1-06.2(2)D5.

1-06.2(2)D4 Quality Level Calculation
The first paragraph (excluding the numbered list) is revised to read:

The procedures for determining the quality level and pay factors for a material, other than
HMA compaction, are as follows:

1-06.6 Recycled Materials
The first three sentences of the second paragraph are revised to read:

The Contractor shall submit a RecycledMaterial Utilization Plan on WSDOT Form 350-075A
within 30 calendar days after the.Contract is executed. The plan shall provide the Contractor’s
anticipated usage of recycled concrete aggregates for meeting the requirements of these
Specifications. The quantity of recycled concrete aggregate will be provided in tons and as a
percentage of the Plan.quantity for eligible material listed in Section 9-03.21(1)E Table on
Maximum Allowable percent (By Weight) of Recycled Material.

The last paragraph is revised to read:

Within 30 calendar days after Physical Completion, the Contractor shall report the quantity
of recycled\concrete aggregates that were utilized in the construction of the project for each
eligible“item listed in Section 9-03.21(1)E. The Contractor's report shall be provided on
WSDOT Form 350-075A, Recycled Materials Reporting.

1-06.6(1)A General
item.1(a) in the second paragraph is revised to read:

a. The estimated costs for the Work for each material with 25 percent recycled concrete
aggregate. The cost estimate shall include for each material a documented price quote
from the supplier with the lowest total cost for the Work.

Lower Crab Creek Road CRP 18-03 Page 6



1 Section 1-07, Legal Relations and Responsibilities to the Public

2 April 1, 2019

3 1-07.5 Environmental Regulations

4  This section is supplemented with the following new subsections:

5

6 1-07.5(5) U.S. Army Corps of Engineers

7 When temporary fills are permitted, the Contractor shall remove fills in their entirety and the

8 affected areas returned to pre-construction elevations.

9
10 If a U.S. Army Corps of Engineers permit is noted in Section 1-07.6 of the Special Provisions,
11 the Contractor shall retain a copy of the permit or the verification letter (in the/Case’of a
12 Nationwide Permit) on the worksite for the life of the Contract. The Contractor shall provide
13 copies of the permit or verification letter to all subcontractors involved with(thé)authorized
14 work prior to their commencement of any work in waters of the U.S.
15
16 1-07.5(6) U.S. Fish/Wildlife Services and National Marine Eisheries Service
17 The Contracting Agency will provide fish exclusion and handling sefvices if the Work dictates.
18 However, if the Contractor discovers any fish stranded by th€)project and a Contracting
19 Agency biologist is not available, they shall immediately release the fish into a flowing stream
20 or open water.
21

22 1-07.5(1) General
23  The first sentence is deleted and replaced with the following:

24

25 No Work shall occur within areas under the_jurisdiction of resource agencies unless
26 authorized in the Contract.

27

28  The third paragraph is deleted.

29

30 1-07.5(2) State Department of Fish and Wildlife
31  This section is revised to read:

32

33 In doing the Work, the €ontractor shall:

34

35 1. Not degrade. water in a way that would harm fish, wildlife, or their habitat.

36

37 2. Notplace materials below or remove them from the ordinary high water line except
38 as\may be specified in the Contract.

39

40 3.\ Not allow equipment to enter waters of the State except as specified in the
41 Contract.

42

43 4. Revegetate in accordance with the Plans, unless the Special Provisions permit
44 otherwise.

45

46 5. Prevent any fish-threatening silt buildup on the bed or bottom of any body of water.
47

48 6. Ensure continuous stream flow downstream of the Work area.

49

50 7. Dispose of any project debris by removal, burning, or placement above high-water
51 flows.

52

Lower Crab Creek Road CRP 18-03 Page 7
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8.

Immediately notify the Engineer and stop all work causing impacts, if at any time,
as a result of project activities, fish are observed in distress or a fish kill occurs.

If the Work in (1) through (3) above differs little from what the Contract requires, the
Contracting Agency will measure and pay for it at unit Contract prices. But if Contract items
do not cover those areas, the Contracting Agency will pay pursuant to Section 1-09.4. Work
in (4) through (8) above shall be incidental to Contract pay items.

1-07.5(3) State Department of Ecology
This section is revised to read:

In doing the Work, the Contractor shall:

1.

2.

Comply with Washington State Water Quality Standards.

Perform Work in such a manner that all materials and substances' not specifically
identified in the Contract documents to be placed in the water do not enter waters
of the State, including wetlands. These include, but are_not’/limited to, petroleum
products, hydraulic fluid, fresh concrete, concrete wastewater, process wastewater,
slurry materials and waste from shaft drilling, sediments, sediment-laden water,
chemicals, paint, solvents, or other toxic or deleterious materials.

Use equipment that is free of external petroleum-based products.

Remove accumulations of soil and debris from drive mechanisms (wheels, tracks,
tires) and undercarriage of equipment\prior to using equipment below the ordinary
high water line.

Clean loose dirt and debris from, all materials placed below the ordinary high water
line. No materials shall be ‘placed below the ordinary high water line without the
Engineer’s concurrence.

When a violation of the Construction Stormwater General Permit (CSWGP) occurs,
immediately notify the Engineer and fill out WSDOT Form 422-011, Contractor
ECAP Report; and submit the form to the Engineer within 48 hours of the violation.

Once Physical Completion has been given, prepare a Notice of Termination
(Ecology Form ECY 020-87) and submit the Notice of Termination electronically to
the Engineer in a PDF format a minimum of 7 calendar days prior to submitting the
Notice of Termination to Ecology.

Transfer the CSWGP coverage to the Contracting Agency when Physical
Completion has been given and the Engineer has determined that the project site
is not stabilized from erosion.

Submit copies of all correspondence with Ecology electronically to the Engineer in
a PDF format within four calendar days.

1-07.5(4) Air Quality
This section is revised to read:

The Contractor shall comply with all regional clean air authority and/or State Department of
Ecology rules and regulations.

Lower Crab Creek Road CRP 18-03 Page 8




1 The air quality permit process may include additional State Environment Policy Act (SEPA)
2 requirements. Contractors shall contact the appropriate regional air pollution control authority
3 well in advance of beginning Work.
4
5 When the Work includes demolition or renovation of any existing facility or structure that
6 contains Asbestos Containing Material (ACM) and/or Presumed Asbestos-Containing
7 Material (PACM), the Contractor shall comply with the National Emission Standards for
8 Hazardous Air Pollutants (NESHAP).
9
10 Any requirements included in Federal and State regulations regarding air quality that applies
11 to the “owner or operator” shall be the responsibility of the Contractor.
12

13 1-07.7(1) General
14  The first sentence of the third paragraph is revised to read:

15

16 When the Contractor moves equipment or materials on or over Structures, culverts or pipes,
17 the Contractor may operate equipment with only the load-limit restrictions in Section 1-
18 07.7(2).

19

20  The first sentence of the last paragraph is revised to read:

21

22 Unit prices shall cover all costs for operating over Structures, culverts and pipes.

23

24  1-07.9(1) General
25 The last sentence of the sixth paragraph is revised to.read:

26

27 Generally, the Contractor initiates the requést-by preparing standard form 1444 Request for
28 Authorization of Additional Classification and Rate, available at
29 https://www.dol.gov/whd/recovery/dbsurvey/conformance.htm, and submitting it to the
30 Engineer for further action.

31

32 1-07.9(2) Posting Notices
33  The second sentence of the first paragraph (up until the colon) is revised to read:

35 The Contractor shall.ensure the most current edition of the following are posted:

36

37  The revision dates are deleted from all items in the numbered list.

38

39  The following néw.items are inserted after item number 1:

40

41 2. Mandatory Supplement to EEOC P/E-1 published by US Department of Labor. Post
42 for.projects with federal-aid funding.

43

44 3~ Pay Transparency Nondiscrimination Provision published by US Department of
45 Labor. Post for projects with federal-aid funding.

46

47, ltem number 2 through 12 are renumbered to 4 through 14, respectively.

48

49 1-07.11(2) Contractual Requirements
50 In this section, “creed” is revised to read “religion”.

52  Item numbers 1 through 9 are revised to read 2 through 10, respectively.

54  After the preceding Amendment is applied, the following new item number 1 is inserted:

Lower Crab Creek Road CRP 18-03 Page 9 %
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1. The Contractor shall maintain a Work site that is free of harassment, humiliation, fear,
hostility and intimidation at all times. Behaviors that violate this requirement include but
are not limited to:

a. Persistent conduct that is offensive and unwelcome.

b. Conduct that is considered to be hazing.

c. Jokes about race, gender, or sexuality that are offensive.

d. Unwelcome, unwanted, rude or offensive conduct or advances of a sexual nature
which interferes with a person’s ability to perform their job or creates an.intimidating,

hostile, or offensive work environment.

e. Language or conduct that is offensive, threatening, intimidating.or hostile based on
race, gender, or sexual orientation.

f. Repeating rumors about individuals in the Work Site”that are considered to be
harassing or harmful to the individual’s reputation.

1-07.11(5) Sanctions
This section is supplemented with the following:

Immediately upon the Engineer’s request, the Cantractor shall remove from the Work site
any employee engaging in behaviors that, ‘promote harassment, humiliation, fear or
intimidation including but not limited to those.described in these specifications.

1-07.11(6) Incorporation of Provisions
The first sentence is revised to read:

The Contractor shall include the provisions of Section 1-07.11(2) Contractual Requirements
(1) through (5) and the_Section 1-07.11(5) Sanctions in every subcontract including
procurement of materials and leases of equipment.

1-07.15(1) Spill Prevention, Control, and Countermeasures Plan

“The last sentence of the first paragraph is revised to read:

An SPCC ~Plan template and guidance information is available at
http://www.wsdot.wa.gov/environment/technical/disciplines/hazardous-materials/spill-
prevent-report.

1-07.16(2)A Wetland and Sensitive Area Protection
The first sentence of the first paragraph is revised to read:

Existing wetland and other sensitive areas, where shown in the Plans or designated by the
Engineer, shall be saved and protected through the life of the Contract.

1-07.18 Public Liability and Property Damage Insurance
Iltem number 1 is supplemented with the following new sentence:

This policy shall be kept in force from the execution date of the Contract until the Physical
Completion Date.

Lower Crab Creek Road CRP 18-03 Page 10




39
40
41
42
43
44
45
46

Section 1-08, Prosecution and Progress

January 7, 2019

1-08.1 Subcontracting
The first sentence of the seventh paragraph is revised to read:

All Work that is not performed by the Contractor will be considered as subcontracting except:
(1) purchase of sand, gravel, crushed stone, crushed slag, batched concrete aggregates,
ready-mix concrete, off-site fabricated structural steel, other off-site fabricateditems, and any
other materials supplied by established and recognized commercial plants;-or.(2) delivery of
these materials to the Work site in vehicles owned or operated by. such plants or by
recognized independent or commercial hauling companies hired by those.commercial plants.

The following new paragraph is inserted after the seventh paragraph:

The Contractor shall not use businesses (material suppliers; vendors, subcontractors, etc.)
with federal purchasing exclusions. Businesses with exclusions are identified using the
System for Award Management web page at www.SAM.gov.

1-08.5 Time for Completion
Item number 2 of the sixth paragraph is supplemented with the following:

f. A copy of the Notice of Termination sent to the Washington State Department of Ecology
(Ecology); the elapse of 30 calendar days from the date of receipt of the Notice of
Termination by Ecology; and no'rejection of the Notice of Termination by Ecology. This
requirement will not apply.if the Construction Stormwater General Permit is transferred
back to the Contracting Agency in accordance with Section 8-01.3(16).

1-08.7 Maintenance During Suspension
The fifth paragraph is revised\to read:

The Contractor shall/protect and maintain all other Work in areas not used by traffic. All costs
associated with protecting and maintaining such Work shall be the responsibility of the
Contractar.

Section\1-09, Measurement and Payment
August.6, 2018

1-09.2(1) General Requirements for Weighing Equipment
The last paragraph is supplemented with the following:

When requested by the Engineer, the Contractor's representative shall collect the tickets
throughout the day and provide them to the Engineer's designated receiver, not later than
the end of shift, for reconciliation. Tickets for loads not verified as delivered will receive no

pay.
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15
16
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18
19
20
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23
24
25
26
27
28
29

30
31

32
33
34
35
36

37
38

39
40
41
42
43
44
45

1-09.2(2) Specific Requirements for Batching Scales
The last sentence of the first paragraph is revised to read:

Batching scales used for concrete or hot mix asphalt shall not be used for batching
other materials.

1-09.10 Payment for Surplus Processed Materials
The following sentence is inserted after the first sentence of the second paragraph:

For Hot Mix Asphalt, the Plan quantity and quantity used will be adjusted for the quantity‘of
Asphalt and quantity of RAP or other materials incorporated into the mix.

Section 2-01, Clearing, Grubbing, and Roadside Cleanup
April 1, 2019

2-01.2(3) Disposal Method No. 3 — Chipping
Item number 2 of the first paragraph is revised to read:

2. Chips shall be disposed outside of sensitive areas, and)in areas that aren’t in conflict
with permanent Work.

Section 2-02, Removal of Structures and Obstructions
April 2, 2018

2-02.3(3) Removal of Pavement, Sidewalks, Curbs, and Gutters
In item number 3 of the first paragraph, the.second sentence is revised to read:

For concrete pavement removala.second vertical full depth relief saw cut offset 12 to 18
inches from and parallel to the initial saw cut is also required, unless the Engineer allows
otherwise.

Section 2-03, Roadway Excavation and Embankment
April 1, 2019

2-03.3(14)F Displacement of Unsuitable Foundation Materials
This section, including title, is revised to read:

2-03.3(14)F Vacant

Section 2-09, Structure Excavation
April 1, 2019

2-09.2 Materials
In the first paragraph, the references to “Portland Cement” and “Aggregates for Portland Cement
Concrete” are revised to read:

Cement 9-01
Fine Aggregate for Concrete  9-03.1(2)
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1 2-09.3(3)B Excavation Using Open Pits — Extra Excavation
2 The last two paragraphs are deleted and replaced with the following:
3
4 The excavation height (Ht) shall be calculated within a vertical plane as the difference
5 between the lowest elevation in the excavation and the highest elevation of the ground
6 surface immediately adjacent to the excavation. Pavement thickness and other surface
7 treatments existing at the time of the excavation shall be included in the height calculation.
8
9 Submittals and Design Requirements
10 Excavations 4-feet and less in height do not require design and submittals. The Contractor
11 shall provide a safe work environment and shall execute the work in a manner that does\not
12 damage adjacent pavements, utilities, or structures. If the Engineer determines the
13 Contractor's work may potentially affect adjacent traffic, pavements, utilities, or structures,
14 the Engineer may request a Type 1 Working Drawing from the Contractor. Thé Contractor
15 shall explain in the Type 1 Working Drawing how the Engineer’s concerns.will.be addressed,
16 why infrastructure will not be damaged by the work, and how worker safety.will be preserved.
17
18 For excavations that have soil types and slope geometries defined,in'WWAC 296-155 part N
19 and are between 4-feet and 20-feet in height, the Contractor shall submit Type 2 Working
20 Drawings. Required submittal elements include, at a minimum, the following:
21
22 1. A plan view showing the limits of the excavation and its relationship to traffic,
23 structures, utilities and other pertinent project”elements. If the stability of the
24 excavation requires no-load zones or equipment setback distances, those shall be
25 shown on the plan view.
26
27 2. A typical or controlling cross sectionr showing the proposed excavation, original
28 ground line, and locations of traffic, existing structures, utilities, site constraints,
29 surcharge loads, or other conditions that could affect the stability of the slope. If the
30 stability of the excavation,requires no-load zones or equipment setback distances,
31 those shall be shown in‘cross section.
32
33 3. Asummary clearly describing subsurface conditions, soil type for WAC 296-155 part
34 N, and groundwater conditions, sequencing considerations, and governing
35 assumptions.
36
37 Where WAC 296-155 part N requires an engineer’s design, the Contractor shall submit Type
38 2E Working Drawings. Required submittal elements include, at a minimum, the three items
39 above and the following additional items:
40
41 4~ Supporting calculations for the design of the excavation, the soil and material
42 properties selected for design, and the justification for the selection for those
43 properties, in accordance with the WSDOT Geotechnical Design Manual M 46-03.
44
45 5. Safety factors, or load and resistance factors used, and justification for their
46 selection, in accordance with the WSDOT Geotechnical Design Manual M 46-03,
47 and referenced AASHTO design manuals.
48
49 6. A monitoring plan to evaluate the excavation performance throughout its design life.
50
51 7. Any supplemental subsurface explorations made by the Contractor to meet the
52 requirements for geotechnical design of excavation slopes, in accordance with the
53 WSDOT Geotechnical Design Manual M 46-03.
54
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2-09.3(3)D Shoring and Cofferdams
The first sentence of the sixth paragraph is revised to read:

Structural shoring and cofferdams shall be designed for conditions stated in this Section
using methods shown in Division | Section 5 of the AASHTO Standard Specifications for
Highway Bridges Seventeenth Edition — 2002 for allowable stress design, or the AASHTO
LRFD Bridge Design Specifications for load and resistance factor design.

Section 3-01, Production from Quarry and Pit Sites
April 2, 2018

3-01.1 Description
The first paragraph is revised to read:

This Work shall consist of manufacturing and producing crushed and screened aggregates
including pit run aggregates of the kind, quality, and grading specified for use in the
construction of concrete, hot mix asphalt, crushed surfacing, maintenance rock, ballast,
gravel base, gravel backfill, gravel borrow, riprap, and bituminous)surface treatments of all
descriptions.

Section 4-04, Ballast and Crushed Surfacing
April 2, 2018

4-04.3(5) Shaping and Compaction
This section is supplemented with the following new paragraph:

When using 100% Recycled Concrete Aggregate, the Contractor may submit a written
request to use a test point evaluation:for compaction acceptance testing in lieu of compacting
to 95% of the standard density as ‘determined by the requirements of Section 2-03.3(14)D.
The test point evaluation shall be‘performed in accordance with SOP 738.

5-01.AP5

Section 5-01, Cement Concrete Pavement Rehabilitation
January 7, 2019

5-01.2 Materials
The reference for Concrete Patching Material is revised to read:

Cancrete Patching Material, Grout, and Mortar 9-20.1

5-01.3(1)A1 Concrete Patching Materials
In this section, each reference to “9-20" is revised to read “9-20.1".

5-01.3(4) Replace Cement Concrete Panel
This section’s content is deleted and replaced with the following new subsections:

5-01.3(4)A General
Curing, cold weather work, concrete pavement construction in adjacent lines, and protection
of pavement shall meet the requirements of Section 5-05.3(13) through Section 5-05.3(15).
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1 The Contractor, at no cost to the Contracting Agency, shall repair any damage to existing
2 pavement caused by the Contractor’s operations.
3
4 5-01.3(4)B Sawing and Dimensional Requirements
5 Concrete slabs to be replaced as shown in the Plans or staked by the Engineer shall be at
6 least 6.0 feet long and full width of an existing pavement panel. The portion of the panel to
7 remain in place shall have a minimum dimension of 6 feet in length and full panel width;
8 otherwise the entire panel shall be removed and replaced. There shall be no new joints closer
9 than 3.0 feet to an existing transverse joint or crack. A vertical full depth saw cut is requiréd
10 along all longitudinal joints and at transverse locations and, unless the Engineer allows
11 otherwise, an additional vertical full depth relief saw cut located 12 to 18 inches from ‘and
12 parallel to the initial longitudinal and transverse saw cut locations is also required."Removal
13 of existing cement concrete pavement shall not cause damage to adjacent slabs that are to
14 remain in place. In areas that will be ground, slab replacements shall be performed prior to
15 pavement grinding.
16
17 Side forms shall meet the requirements of Section 5-05.3(7)B whenever a sawed full depth
18 vertical face cannot be maintained.
19
20 5-01.3(4)C Dowel Bars and Tie Bars
21 For the half of a dowel bar or tie bar placed in fresh concréte;~eomply with the requirements
22 of Section 5-05.
23
24 For the half of a dowel bar or tie bar placed in hardened concrete, comply with the Standard
25 Plans and the following.
26
27 After drilling, secure dowel bars and tie bars into the existing pavement with either an epoxy
28 bonding agent Type | or IV as specified in Section 9-26.1, or a grout Type 2 for non-shrink
29 applications as specified in Section 9-20.3.
30
31 Dowel bars shall be placed at‘the mid depth of the concrete slab, centered over the
32 transverse joint, and parallel to the centerline and to the roadway surface, within the
33 tolerances in the table below. Dowel bars may be adjusted to avoid contact with existing
34 dowel bars in the transverse joint at bridge approach slabs or existing panels provided the
35 adjusted dowel bars,meet the tolerances below.
36
37 Tie bars shall be placed at the mid depth of the concrete slab, centered over the joint,
38 perpendicular to centerline, and parallel to the roadway surface, within the tolerances in the
39 table below:The horizontal position of tie bars may be adjusted to avoid contact with existing
40 tie bars.in'the longitudinal joint where panel replacement takes place, provided the adjusted
41 tie barsimeet the tolerances below.
42
Placement Tolerances
Dowel Bars Tie Bars
Vertical: Center of Bar to Center of Slab Depth + 1.00 inch max + 1.00 inch max
Dowel Bar Centered Over the Transverse Joint + 1.00 inch max N/A
Tie Bar Centered Over the Longitudinal Joint N/A + 1.00 inch max
Parallel to Centerline Over the Length of the + 0.50 inch max N/A
Dowel Bar
Perpendicular to Longitudinal Joint Over the N/A + 1.00 inch max
Length of the Tie Bar
43
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1 8-01.3(2) Seeding, Fertilizing, and Mulching

2 This section’s title is revised to read:

3

4 8-01.3(2) Temporary Seeding and Mulching

5

6 8-01.3(2)A Preparation for Application

7  This section is revised to read:

8

9 A cleated roller, crawler tractor, or similar equipment, which forms longitudinal depressions
10 at least 2 inches deep shall be used for compaction and preparation of the surface, to/be
11 seeded. The entire area shall be uniformly covered with longitudinal depressions.formed
12 perpendicular to the natural flow of water on the slope. The soil shall be conditioned” with
13 sufficient water so the longitudinal depressions remain in the soil surface until.eompletion of
14 the seeding.
15

16  8-01.3(2)A1 Seeding
17  This section is deleted in its entirety.

19 8-01.3(2)A2 Temporary Seeding
20 This section is deleted in its entirety.

22 8-01.3(2)B Seeding and Fertilizing
23 This section, including title, is revised to read:

24

25 8-01.3(2)B Temporary Seeding

26 Temporary grass seed shall be a commercially:prepared mix, made up of low growing grass
27 species that will grow without irrigation at the project location, and accepted by the Engineer.
28 The application rate shall be two pounds per 1000 square feet.

29

30 The Contractor shall notify the Engineer not less than 24 hours in advance of any seeding
31 operation and shall not begin the*Work until areas prepared or designated for seeding have
32 been accepted. Following the Engineer’s acceptance, seeding of the accepted slopes shall
33 begin immediately.

34

35 Temporary seeding may be sown at any time allowed by the Engineer. Temporary seeding
36 shall be sown by one of the following methods:

37

38 1. Ahydrosseeder that utilizes water as the carrying agent, and maintains continuous
39 agitation through paddie blades. It shall have an operating capacity sufficient to
40 agitate, suspend, and mix into a homogeneous slurry the specified amount of seed
41 and water or other material. Distribution and discharge lines shall be large enough
42 to prevent stoppage and shall be equipped with a set of hydraulic discharge spray
43 nozzles that will provide a uniform distribution of the slurry.

44

45 2. Blower equipment with an adjustable disseminating device capable of maintaining
46 a constant, measured rate of material discharge that will ensure an even distribution
47 of seed at the rates specified.

48

49 3. Power-drawn drills or seeders.

50

51 4. Areas in which the above methods are impractical may be seeded by hand
52 methods.

53
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1 When seeding by hand, the seed shall be incorporated into the top % inch of soil by hand
2 raking or other method that is allowed by the Engineer.
3
4 Seed applied using a hydroseeder shall have a tracer added to visibly aid uniform application.
5 This tracer shall not be harmful to plant, aquatic, or animal life. If Short-Term Mulch is used
6 as a tracer, the application rate shall not exceed 250 pounds per acre.
7
8 Seed and fertilizer may be applied in one application provided that the fertilizer is placed in
9 the hydroseeder tank no more than 1 hour prior to application.

10

11 8-01.3(2)D Mulching
12 This section, including title, is revised to read:

13

14 8-01.3(2)D Temporary Mulching

15 Temporary mulch shall be straw, wood strand, or HECP mulch and shall.be used for the
16 purpose of erosion control by protecting bare soil surface from particle displacement. Mulch
17 shall not be applied below the anticipated water level of ditch slopés, pond bottoms, and
18 stream banks. HECP mulch shall not be used within the Ordinary High Water Mark. Non-
19 HECP mulches applied below the anticipated water level shall be removed or anchored down
20 so that it cannot move or float, at no additional expense to the Contracting Agency.

21

22 Straw or wood strand mulch shall be applied at a rate fo achieve at least 95 percent visual
23 blockage of the soil surface.

24

25 Short Term Mulch shall be hydraulically applied-at the rate of 2500 pounds per acre and may
26 be applied in one lift. :

27

28 Moderate Term Mulch and Long Term Mulch shall be hydraulically applied at the rate of 3500
29 pounds per acre with no more than 2000 pounds applied in any single lift.

30

31 Mulch sprayed on signs or sign Structures shall be removed the same day.

32

33 Areas not accessible by mulching equipment shall be mulched by accepted hand methods.
34

35 8-01.3(2)F Dates for Application of Final Seed, Fertilizer, and Mulch
36  This section is deleted.in.its'entirety.

37

38 8-01.3(2)G Protection and Care of Seeded Areas

39  This section is deleted in its entirety.

40

41  8-01.3(2)H\Inspection

42  This section’is deleted in its entirety.

43

44  8-01.3(2)] Mowing

45 <«This section is deleted in its entirety.

46

47~ 8-01.3(3) Placing Biodegradable Erosion Control Blanket
48  This section’s title is revised to read:

49

50 8-01.3(3) Placing Erosion Control Blanket

51

52  The first sentence of the first paragraph is revised to read:
53
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1 Erosion Control Blankets are used as an erosion prevention device and to enhance the

2 establishment of vegetation.

3

4  The second paragraph is revised to read:

5

6 When used to enhance the establishment of seeded areas, seeding and fertilizing shall be

7 done prior to blanket installation.

8

9 8-01.3(4) Placing Compost Blanket
10  This section is revised to read:
11
12 Compost blankets are used for erosion control. Compost blanket shall be only be.placed on
13 ground surfaces that are steeper than 3-foot horizontal and 1-foot vertical though steeper
14 slopes shall be broken by wattles or compost socks placed according to the Staridard Plans.
15 Compost shall be placed to a depth of 3 inches over bare soil. An organic. tackifier shall be
16 placed over the entire composted area when dry or windy conditions are_present or expected.
17 The tackifier shall be applied immediately after the application of compost to prevent compost
18 from leaving the composted area.
19
20 Medium compost shall be used for the compost blanket. Compost-may serve the purpose of
21 soil amendment as specified in Section 8-02.3(6).
22

23 8-01.3(5) Plastic Covering
24 The first paragraph is revised to read:

25

26 Erosion Control — Plastic coverings used to.temporarily cover stockpiled materials, slopes
27 or bare soils shall be installed and maintaified~in a way that prevents water from intruding
28 under the plastic and prevents the plastic cover from being damaged by wind. Plastic
29 coverings shall be placed with at leasta'12-inch overlap of all seams and be a minimum of 6
30 mils thick. Use soil stabilization and energy dissipation BMPs to minimize the erosive energy
31 flows coming off sloped areas of plastic (e.g., toe of slope). When feasible, prevent the clean
32 runoff from plastic from hitting(bare soil. Direct flows from plastic to stabilized outlet areas.
33

34 8-01.3(7) Stabilized Construction Entrance
35 The first paragraph is revised.to read:

36

37 Temporary stabilized construction entrance shall be constructed in accordance with the
38 Standard Plans, prior to construction vehicles entering the roadway from locations that
39 generate sediment track out on the roadway. Material used for stabilized construction
40 entrance shall be free of extraneous materials that may cause or contribute to track out.

41

42  8-01.3(8)-Street Cleaning
43  This section is revised to read:

44

45 Self-propelled pickup street sweepers shall be used to remove and collect dirt and other
46 debris from the Roadway. The street sweeper shall effectively collect these materials and
47 prevent them from being washed or blown off the Roadway or into waters of the State. Street
48 sweepers shall not generate fugitive dust and shall be designed and operated in compliance
49 with applicable air quality standards. Material collected by the street sweeper shall be
50 disposed of in accordance with Section 2-03.3(7)C.

51

52 When allowed by the Engineer, power broom sweepers may be used in non-sensitive areas.
53 The broom sweeper shall sweep dirt and other debris from the roadway into the work area.
54 The swept material shall be prevented from entering or washing into waters of the State.
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Street washing with water will require the concurrence of the Engineer.

8-01.3(12) Compost Socks
The first two sentences of the first paragraph are revised to read:

Compost socks are used to disperse flow and sediment. Compost socks shall be installed as
soon as construction will allow but before flow conditions create erosive flows or discharges
from the site. Compost socks shall be installed prior to any mulching or compost placement:

8-01.3(13) Temporary Curb
The last two sentences of the second paragraph are revised to read:

Temporary curbs shall be a minimum of 4 inches in height. Temporary curb shall'be installed
so that ponding does not occur in the adjacent roadway.

8-01.3(14) Temporary Pipe Slope Drain
The third and fourth paragraphs are revised to read:

The pipe fittings shall be water tight and the pipe secured to the slope with metal posts, wood
stakes, or sand bags.

The water shall be discharged to a stabilized conveyance; sediment trap, stormwater pond,
rock splash pad, or vegetated strip, in a manner to prevent erosion and maintain water quality
compliance.

The last paragraph is deleted.

8-01.3(15) Maintenance
This section is revised to read:

Erosion and sediment control BMPs shall be maintained or adaptively managed as required
by the CSWGP until the Engineer determines they are no longer needed. When deficiencies
in functional performance are identified, the deficiencies shall be rectified immediately.

The BMPs shall be inspected on the schedule outlined in Section 8-01.3(1)B for damage and
sediment deposits. Damage to or undercutting of BMPs shall be repaired immediately.

In areas wherethe Contractor’s activities have compromised the erosion control functions of
the existing ‘grasses, the Contractor shall overseed at no additional cost to the Contracting
Agency.

The quarry spalls of construction entrances shall be refreshed, replaced, or screened to
maintain voids between the spalls for collecting mud and dirt.

Unless otherwise specified, when the depth of accumulated sediment and debris reaches
approximately % the height of the BMP the deposits shall be removed. Debris or
contaminated sediment shall be disposed of in accordance with Section 2-03.3(7)C. Clean
sediments may be stabilized on-site using BMPs as allowed by the Engineer.

8-01.3(16) Removal
This section is revised to read:
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1 The Contractor shall remove all temporary BMPs, all associated hardware and associated
2 accumulated sediment deposition from the project limits prior to Physical Completion unless
3 otherwise allowed by the Engineer. When the temporary BMP materials are made of natural
4 plant fibers unaltered by synthetic materials the Engineer may allow leaving the BMP in place.
5
6 The Contractor shall remove BMPs and associated hardware in a way that minimizes soil
7 disturbance. The Contractor shall permanently stabilize all bare and disturbed soil after
8 removal of BMPs. If the installation and use of the erosion control BMPs have compacted or
9 otherwise rendered the soil inhospitable to plant growth, such as construction entrances, the
10 Contractor shall take measures to rehabilitate the soil to facilitate plant growth. Thisimay
11 include, but is not limited to, ripping the soil, incorporating soil amendments, or seeding\with
12 the specified seed.
13
14 At the request of the Contractor and at the sole discretion of the Engineer the CSWGP may
15 be transferred back to the Contracting Agency. Approval of the Transfer of Coverage request
16 will require the following:
17
18 1. All other Work required for Contract Completion has been‘completed.
19
20 2. All Work required for compliance with the CSWGP has been completed to the
21 maximum extent possible. This includes removal-of BMPs that are no longer
22 needed and the site has undergone all Stabilization identified for meeting the
23 requirements of Final Stabilization in the CSWGP:
24
25 3. An Equitable Adjustment change order. for the cost of Work that has not been
26 completed by the Contractor.
27
28 4. Submittal of the Washington State Department of Ecology Transfer of Coverage
29 form (Ecology form ECY 020-87a) to the Engineer.
30
31 If the Engineer approves the transfer of coverage back to the Contracting Agency, the
32 requirement in Section 1-07.5(3) for the Contractor’s submittal of the Notice of Termination
33 form to the Washington State Department of Ecology will not apply.
34

35 8-01.4 Measurement
36  This section’s content js.deleted and replaced with the following new subsections:

38 8-01.4(1) Lump Sum Bid for Project (No Unit Items)

39 When the_Bid-Proposal contains the item “Erosion Control and Water Pollution Prevention”
40 there will.be no measurement of unit or force account items for Work defined in Section 8-01
41 except as'described in Sections 8-01.4(3) and 8-01.4(4). Also, except as described in Section
42 8-01.4(3), all of Sections 8-01.4(2) and 8-01.5(2) are deleted.

43

44 8-01.4(2) Item Bids

45 When the Proposal does not contain the items “Erosion Control and Water Pollution
46 Prevention”, Section 8-01.4(1) and 8-01.5(1) are deleted and the Bid Proposal will contain
47 some or all of the following items measured as noted.

48

49 ESC lead will be measured per day for each day that an inspection is made and a report
50 is filed.

51

52 Erosion control blanket and plastic covering will be measured by the square yard along
53 the ground slope line of surface area covered and accepted.

54
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Turbidity curtains will be measured by the linear foot along the ground line of the installed
curtain.

Check dams will be measured per linear foot one time only along the ground line of the
completed check dam. No additional measurement will be made for check dams that are
required to be rehabilitated or replaced due to wear.

Stabilized construction entrances will be measured by the square yard by ground slope
measurement for each entrance constructed.

Tire wash facilities will be measured per each for each tire wash installed.

Street cleaning will be measured by the hour for the actual time spent<cleaning
pavement, refilling with water, dumping and transport to and from cleaning locations
within the project limits, as authorized by the Engineer. Time to mobilize.the equipment
to or from the project limits on which street cleaning is required will. net'\be measured.

Inlet protections will be measured per each for each <initial installation at a
drainage structure.

Silt fence, gravel filter, compost berms, and wood chip-berms will be measured by
the linear foot along the ground line of the completed barrier.

Wattles and compost socks will be measured by the linear foot.

Temporary curbs will be measured by, the Jlinear foot along the ground line of the
completed installation.

Temporary pipe slope drains will-be measured by the linear foot along the flow line of
the pipe.

Coir logs will be measured by the linear foot along the ground line of the completed
installation.

Outlet protections will be measured per each initial installation at an outlet location.

Temporary seeding, temporary mulching, and tackifiers will be measured by the acre by
ground slope measurement.

Compost blanket will be measured by the square yard by ground slope surface area
covered and accepted.

8-01:4(3) Reinstating Unit Items with Lump Sum Erosion Control and Water
Pollution Prevention

The Contract Provisions may establish the project as lump sum, in accordance with Section
8-01.4(1) and also include one or more of the items included above in Section 8-01.4(2).
When that occurs, the corresponding measurement provision in Section 8-01.4(2) is not
deleted and the Work under that item will be measured as specified.

8-01.4(4) Items not included with Lump Sum Erosion Control and Water
Pollution Prevention

Compost blanket will be measured by the square yard by ground slope surface area covered
and accepted.
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1 Temporary mulch will be measured by the acre by ground slope surface area covered and
2 accepted.

3

4 High visibility fence will be measured by the linear foot along the ground line of the completed
5 fence.

6

7 8-01.5 Payment

8 This section’s content is deleted and replaced with the following new subsections:

8-01.5(1) Lump Sum Bid for Project (No Unit Iltems)
Payment will be made for the following Bid item when it is included in the Proposal:

“Erosion Control and Water Pollution Prevention”, lump sum.

The lump sum Contract price for “Erosion Control and Water Pollution:Prevention” shall
be full pay to perform the Work as described in Section 8-01 “except for costs
compensated by Bid Proposal items inserted through Contract Provisions as described
in Section 8-01.4(2). Progress payments for the lump sum item “Erosion Control and
Water Pollution Prevention” will be made as follows:

1. The Contracting Agency will pay 15 percent of the bid amount for the initial set
up for the item. Initial set up includes the following:

a. Acceptance of the TESC Plan{provided by the Contracting Agency or
submittal of a new TESC Plan;

b. Submittal of a schedule for the installation of the BMPs, and
c. ldentifying water quality sampling locations.
2. 70 percent of the bid amount will be paid in accordance with Section 1-09.9.
3. Once the project is physically complete and copies of the all reports submitted
to the Washington State Department of Ecology have been submitted to the
Engineer, “and, if applicable, transference of the CSWGP back to the
Contracting Agency is complete, the remaining 15 percent of the bid amount
shall be paid in accordance with Section 1-09.9.

8-01.5(2) item Bids
“ESC Lead’, 'per day.

“Turhidity Curtain”, per linear foot.

“Erosion Control Blanket”, per square yard.
“Plastic Covering”, per square yard.
“Check Dam”, per linear foot.

“Inlet Protection”, per each.

“Gravel Filter Berm”, per linear foot.

“Stabilized Construction Entrance”, per square yard.

Lower Crab Creek Road CRP 18-03 Page 22




“Street Cleaning”, per hour.
“Silt Fence”, per linear foot.
“Wood Chip Berm”, per linear foot.

“Compost Berm”, per linear foot.

OCOONOOTUE WN =

10 “Wattle”, per linear foot.

11

12 “Compost Sock”, per linear foot.

13

14 “Coir Log”, per linear foot.

15

16 “Temporary Curb”, per linear foot.

17

18 “Temporary Pipe Slope Drain”, per linear foot.

19

20 “Temporary Seeding”, per acre.

21

22 “Temporary Mulching”, per acre.

23

24 “Compost Blanket’, per square yard.

25

26 “Outlet Protection”, per each.

27

28 “Tackifier”, per acre.

29

30 “Erosion/Water Pollution Control”, by force account as provided in Section 1-09.6.

31

32 Maintenance and removal of erosion and water pollution control devices including removal
33 and disposal of sediment, stabilization and rehabilitation of soil disturbed by these activities,
34 and any additional Work deemed necessary by the Engineer to control erosion and water
35 pollution will be paid by.force account in accordance with Section 1-09.6.

36

37 To provide a common Proposal for all Bidders, the Contracting Agency has entered an
38 amount in the Proposal to become a part of the Contractor’s total Bid.

39

40 8-01.5(3). Reinstating Unit Items with Lump Sum Erosion Control and Water
41 Pollution Prevention

42 The Contract may establish the project as lump sum, in accordance with Section 8-01.4(1)
43 and also reinstate the measurement of one or more of the items described in Section 8-
44 01.4(2), except for Erosion/Water Pollution Control, by force account. When that occurs, the
45 corresponding payment provision in Section 8-01.5(2) is not deleted and the Work under that
46 item will be paid as specified.

47

48 8-01.5(4) Items not included with Lump Sum Erosion Control and Water

49 Pollution Prevention

50 Payment will be made for the following Bid item when it is included in the Proposal:

51

52 “High Visibility Fence”, per linear foot.

53
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1  8-02.AP8

2 Section 8-02, Roadside Restoration
3 April 1, 2019

This section, including all subsections, is revised to read:

This Work consists of preserving, maintaining, establishing and augmenting vegetation_on
the roadsides and within mitigation or sundry site areas. It includes vegetation preservation,
weed and pest control, furnishing and placing topsoil, compost, and soil amendments,\and
furnishing and planting seed, sod and plants of all forms and container types. 4t includes
performing plant establishment activities and soil bioengineering. Work shall be-performed in
accordance with these Specifications and as shown in the Plans or as, designated by
the Engineer.

4
5
6 8-02.1 Description
7
8

Trees, whips, shrubs, ground covers, cuttings, live stakes, live~poles, live branches,
rhizomes, tubers, rootstock, and seedlings will hereinafter be referred to collectively as
“plants” or “plant material”. Grass, wildflowers, and other plant materials installed in seed
form will hereinafter be referred to collectively as “seed”.

8-02.2 Materials
Materials shall meet the requirements of the following'sections:

Erosion Control and Roadside Planting 9414
Water 9-252

Botanical identification and nomenclature ©f plant materials shall be based on descriptions
by Hitchcock and Cronquist in “Flora of the Pacific Northwest”. Botanical identification and
nomenclature of plant material not found in "Flora" shall be based on Bailey in “Hortus Third”
or superseding editions and amendments or as referenced in the Plans.

8-02.3 Construction Regquirements
8-02.3(1) Responsibility During Construction
The Contractor/shall prepare, install, and ensure adequate and proper care of all
roadside seeded;-planted, and lawn areas on the project until all plant establishment
periods required by the Contract are complete or until Physical Completion of the project,
whichever.is last.

Adéguate and proper care shall include, but is not limited to, keeping all plant material
in a ‘healthy, growing condition by watering, pruning, and other actions deemed
necessary for plant health. This Work shall include keeping the project area free from
insect infestation, weeds or unwanted vegetation, litter, and other debris along with
retaining the finished grades and mulch in a neat uniform condition.

Existing desirable vegetation shall be saved and protected unless removal is required
by the Contract or allowed by the Engineer.

The Contractor shall have sole responsibility for the maintenance and appearance of the
roadside restoration.

8-02.3(2) Work Plans
Three Work Plan submittals exist under this Section:
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1. Roadside Work Plan: This plan is required when Work will disturb the roadside
beyond 20 feet from the pavement or where trees or native vegetation will be
removed, the Contractor shall submit a Type 2 Working Drawing.

2. Weed and Pest Control Plan: This plan is required when the proposal contains
the item "Weed and Pest Control," and prior to application of any chemicals or
weed control activities, the Contractor shall submit a Type 2 Working Drawing.

3. Plant Establishment Plan: This plan is required when the proposal contains the
item "PSIPE__", and prior to completion of Initial Planting, the Contractor/shall
submit a Type 2 Working Drawing.

8-02.3(2)A Roadside Work Plan

The Roadside Work Plan shall define the expected impacts to thé roadside and
restoration resulting from Work necessary to meet all Contract requirements. The
Contractor shall define how the roadside restoration Work included in the Contract
will be phased and coordinated with project Work such_as earthwork, staging,
access, erosion and water pollution control, irrigation, etc<The Roadside Work Plan
shall include the following:

1. Limiting impacts to roadsides:
a. Limits of Work including locations of staging or parking.

b. Means and methods for.vegetation protection (in accordance with
Section 1-07.16(2)).

c. Locations outside of clearing limits where vegetation shall be removed
to provide access routes or other needs to accomplish the Work.

d. Plans forremoval, preservation and stockpile of topsoil or other native
materials, ) if outside of clearing and grubbing limits and within the
project limits.

2. Roadside Restoration:

a., Plan for propagation and procurement of plants, ground preparation
for planting, and installation of plants.

b. Means and methods to limit soil compaction where seeding and
planting are to occur, such as steel plates, hog fuel access roads,
wood mats for sensitive areas (including removal) and decompaction
for unavoidable impacts.

c. Plan and timing to incorporate or remove erosion control items.

3. Lawn Installation:

a. Schedule for lawn installation work.

b. Establishment and maintenance of lawns.

Lower Crab Creek Road CRP 18-03 Page 25




1 8-02.3(2)B Weed and Pest Control Plan
2 The Weed and Pest Control Plan shall describe all weed and pest control needs for
3 the project.
4
5 The plan shall be prepared and signed by a licensed Commercial Pest Control
6 Operator or Consultant. The plan for control of weeds and pests on the Contract in
7 accordance with Section 8-02.3(3) shall include the following:
8
9 1. Names of plan preparer and pesticide operators, including contact
10 information. The Contractor shall furnish the Engineer evidence that all
11 operators are licensed with appropriate endorsements, and that, the
12 pesticide used is registered for use by the Washington State Department
13 of Agriculture.
14
15 2. Means and methods of weed control, including mechanical and/or
16 chemical.
17
18 3. Schedule for weed control including re-entry times.for pesticide application
19 by pesticide type.
20
21 4. Proposed pesticide use in accordance ‘with- Section 8-02.3(3)A: name,
22 application rate, and Safety Data Sheets of all proposed pesticides.
23 Include a copy of the current producttabel for each pesticide to be used.
24
25 5. Plan to ensure worker safety until pesticide re-entry periods are met.
26
27 8-02.3(2)C Plant Establishment Plan
28 The Plant Establishment Plan ,shall describe activities necessary to ensure
29 continued health and vigor 6fplanted and seeded areas in accordance with the
30 requirements of Sections, 8-02.3(12) and 8-02.3(13). Should the plan become
31 unworkable at any time.during the first-year plant establishment, the Contractor
32 shall submit a revised plan prior to proceeding with further Work. The Plant
33 Establishment Plan shall include:
34
35 1. Proposed scheduling of joint inspection meetings, activities, materials,
36 equipment to be utilized for the first-year plant establishment.
37
38 2. Proposed adaptive management activities to ensure successful
39 establishment of seeded, sodded, and planted areas.
40
41 3. Acontact person.
42
43 4. Management of the irrigation system, when applicable.
44
45 8-02.3(3) Weed and Pest Control
46 The Contractor shall control weed and pest species within the project limits using
47 integrated pest management principles consisting of mechanical, biological, and
48 chemical controls that are outlined in the Weed and Pest Control Plan or as designated
49 by the Engineer. Controlling weeds consists of killing and removing weeds by chemical,
50 mechanical, and hand methods.
51
52 8-02.3(3)A Chemical Pesticides
53 Chemical pesticides include, but are not restricted to, any substance or mixture of
54 substances intended for preventing, destroying, repelling or mitigating any pest,
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including but not limited to, insecticides, herbicides, fungicides, adjuvants, and
additives, including plant regulators, defoliants and desiccants. The Contractor
shall apply chemical pesticides in accordance with the label recommendations, the
Washington State Department of Ecology, local sensitive area ordinances, and
Washington State Department of Agriculture laws and regulations. Only those
pesticides listed in the table Herbicides Approved for Use on WSDOT Rights of Way
and accepted as part of the Weed and Pest Control Plan or by written authorization
from the Engineer may be used
(www.wsdot.wa.gov/maintenance/roadside/herbicide use.htm).

The applicator shall be licensed by the State of Washington as a Commercial
Applicator or Commercial Operator, with additional endorsements as required by
the Special Provisions or the proposed weed control plan. All chemical ‘pesticides
shall be delivered to the job site in the original containers, or if pre-mixed off-site, a
certification of the components and formulation from the supplier_is Tequired. The
licensed applicator or operator shall complete WSDOT Form 540-509, Commercial
Pesticide Application Record, each day the pesticide is applied’and furnish a copy
to the Engineer by the following business day.

The Contractor shall ensure confinement of the chemicals within the designated
areas. The use of spray chemical pesticides shall.require the use of anti-drift and
activating agents and a spray pattern indicator ‘unless otherwise allowed by the
Engineer.

The Contractor shall assume all responsibility for rendering any area unsatisfactory
for planting by reason of chemical application. Damage to adjacent areas, either on
or off the Highway Right of Way, shallbe repaired to the satisfaction of the Engineer
or the property owner at no additional cost to the Contracting Agency.

8-02.3(3)B Planting and'Lawn Area Weed Control

Planting and lawn area-weed control consists of controlling weeds and pests in
planted and lawn aréas shown in the Plans. This Work is included in the bid items
for planting and lawn installation.

All planting.and lawn areas shall be prepared so that they are weed and debris free
at the time of planting and until completion of the project. The planting areas shall
include(the entire ground surface, regardless of cover, areas around plants, and
those areas shown in the Plans.

Within planting or lawn areas, all species that are not shown in the Plans are
unwanted and shall be controlled unless specifically allowed by the Engineer to
remain.

Grass growing within the mulch ring of a plant, including grass applied in
accordance with Sections 8-01.3(2)A1, 8-02.3(9) or 8-02.3(10), shall be considered
a weed and shall be controlled on the project in accordance with the weed and pest
control plan.

All applications of post-emergent herbicides shall be made while green and growing
tissue is present. Residual herbicides shall not be used where rhizomatous species
or perennial species are indicated.

Should unwanted vegetation reach the flowering and seed stage in violation of
these Specifications, the Contractor shall physically remove and bag the seed
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1 heads prior to seed dispersion. All physically removed vegetation and seed heads
2 shall be disposed of off-site at no cost to the Contracting Agency.
3
4 8-02.3(3)C Project Area Weed and Pest Control
5 The Contractor shall control weeds not otherwise covered in accordance with
6 Section 8-02.3(3)B, in all areas within the project limits, including erosion control
7 seeding areas and vegetation preservation areas, as designated by the Engineer.
8
9 When the Bid Item “Project Area Weed and Pest Control” is included in the Contract,
10 the Contractor shall also control all weeds specified as noxious by the Washington
11 State Department of Agriculture, the local Weed District, or the County Noxious
12 Weed Control Board outside of planting areas within the project limits.
13
14 8-02.3(4) Topsoil
15 Topsoil shall not be worked or placed when the ground or topsoil is frozen,.or excessively
16 wet.
17
18 The Contractor shall protect topsoil stockpiled for project usé.to prevent erosion and
19 weed growth. Weed growth on topsoil stockpile sites shall be.immediately eliminated in
20 accordance with the accepted Weed and Pest Control Plan and Section 8-02.3(3)C.
21
22 The subsoil where topsoil is to be placed shall be tilled to a depth of 1 foot or as specified
23 in the Special Provisions or the Plans. Topsoil<of the type specified shall be evenly
24 spread over the specified areas to the depth shownin the Plans or as otherwise ordered
25 by the Engineer. Topsoil depths greater than 6+inches shall be placed in lifts no more
26 than 6 inches in depth. The first lift of topsoil shall be incorporated with sub-soil to a
27 depth of 8 inches and subsequent lifts placed and lightly tamped between lifts. After the
28 topsoil has been spread, all large clods, hard lumps, and rocks 2 inches in diameter and
29 larger, and litter shall be raked up, removed, and disposed.
30
31 8-02.3(4)A Topsoil TypeA
32 Topsoil Type A shall be as specified in the Special Provisions. The Contractor shall
33 submit a certification by the supplier that the contents of the Topsoil meet the
34 requirements in-the'Special Provisions.
35
36 8-02.3(4)B" Topsoil Type B
37 Topsoil Typé B shall be naturally occurring topsoil taken from within the project limits
38 and shall meet the requirements of Section 9-14.1(2). Topsoil Type B shall be taken
39 from,areas shown in the Plans to the designated depth and stockpiled at locations
40 that will not interfere with the construction of the project, and outside of sensitive
41 areas, as allowed by the Engineer. A minimum of two weeks prior to excavation of
42 Topsoil Type B, the Contractor shall pre-treat the vegetation on the designated
43 Topsoil Type B areas according to the Weed and Pest Control Plan. Areas beyond
44 the slope stakes shall be disturbed as little as possible in the above operations and
45 under no circumstances shall Topsoil Type B be stockpiled within 10 feet of any
46 existing tree or vegetation area designated to be saved and protected. The
47 Contractor shall protect topsoil stockpile from weed infestation.
48
49 The Contractor shall set aside sufficient material to satisfy the needs of the project.
50
51 Upon completion of topsoil placement, the Contractor shall dispose of remaining
52 stockpiled Topsoil Type B not required for use on the project at no additional
53 expense to the Contracting Agency in accordance with Section 2-03.3(7)C.
54
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Should a shortage of Topsoil Type B occur, and the Contractor has wasted or
otherwise disposed of topsoil material, the Contractor shall furnish Topsoil Type A
or C at no additional expense to the Contracting Agency.

8-02.3(4)C Topsoil Type C

Topsoil Type C shall be naturally occurring topsoil obtained from a source provided
by the Contractor outside of the Contracting Agency-owned Right of Way. Topsoil
Type C shall meet the requirements of Sections 8-02.3(4)B and 9-14.1(3). The
Contractor shall not begin removal of Topsoil Type C from the proposed source until
the material has been allowed for use by the Engineer.

8-02.3(5) Roadside Seeding, Lawn and Planting Area Preparation

This Work includes preparing worked areas for the installation of all types of permanent
erosion control planting. Work shall be conducted so the flow lines in drainage channels
are maintained. Material displaced by the Contractor’'s operations that.interferes with
drainage shall be removed from the channel and disposed of as allowed.by the Engineer.

8-02.3(5)A Seeding Area Preparation
The Contractor shall prepare roadside seeding areas as follows:

1. Remove all excess material, debris, stumps, and rocks greater than 3
inches in diameter from areas to be seeded. Dispose of removed materials
offsite.

2. Prepare roadside seeding area to,a weed free and bare condition.

3. Bring area to uniform grade and install topsoil, soil amendments, or
compost as specified. Any slopes 3(H) to 1(V) or steeper shall not be tilled
unless otherwise specified.

4. Compact to provide a reasonably firm but friable seedbed; tractor walk to
uniformly céver the surface with longitudinal depressions at least 2 inches
deep formed-perpendicular to the natural flow of water on the slope.
Condition\the soil with sufficient water so the longitudinal depressions
remain in the soil surface until completion of the seeding.

5. ( Seed and mulch within 2 days of preparation.

8-02.3(5)B Lawn Area Preparation
Theé Contractor shall prepare lawn areas as follows:

1. Prepare lawn area to a weed free and bare condition in accordance with
Section 8-02.3(3)B.

2. Remove excess material, stumps, wood or rocks over 3 inches in diameter
and remove from site.

3. Bring area to uniform grade and install topsoil or soil amendments in
accordance with Section 8-02.3(4) and 8-02.3(6).

4. Till to an 8-inch depth, rake to a smooth even grade without low areas that
trap water, and compact with a 50-pound roller. The finished grade of the
soil shall be 1 inch below the top of all curbs, junction and valve boxes,
walks, driveways, and other Structures.
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5. Seed or sod the area within two days of preparation.

8-02.3(5)C Planting Area Preparation
The Contractor shall prepare planting areas as follows:

1. Prepare planting area to a weed free and bare condition in accordance
with Section 8-02.3(3)B.

2. Decompact soil to a depth of 18 inches where construction activities have
taken place or where native soils are compacted.

3. Return soil to uniform grade even with surrounding areas, leaving.no holes
or mounds over 3 inches in depth or height.

4. Remove excess material, stumps, wood or rocks over-3'inches in diameter
and remove from site.

5. Apply compost or other amendments as indicated in the plans and in
accordance with Section 8-02.3(6).

6. Cultivate amendments to a depth of 12 in¢hes to provide a reasonably firm
but friable planting area. Do not till@any slopes 3(H) to 1(V) or steeper.

7. Return soil to a uniform finished grade, 1 inch, or the specified depth of
mulch plus 1 inch, below walks, curbs, junction and valve boxes, catch
basins, and driveways, unless otherwise specified.

8. Begin planting and mulching the area within two days of final preparation.

8-02.3(6) Soil Amendments

The Contractor shall place soil amendments of the type, quality, and quantities specified
where shown in the Plans or as specified in the Special Provisions. Areas receiving soil
amendments shall~be“bare soil or vegetation free prior to application. All soil
amendments shall ‘e installed as shown in the Plans within 30 calendar days after
delivery to the.project site.

8-02.3(6)A Compost

Compost used for soil amendments shall be Fine Compost unless otherwise
designated in the Plans. When compost blanket is used for temporary erosion
control, the compost blanket may be incorporated into the soil immediately prior to
planting when used as compost soil amendment. The area shall be prepared in
accordance with Section 8-02.3(5) prior to placing compost.

8-02.3(6)B Fertilizers

The Contractor shall apply fertilizer in the form, mixture, and rate specified in the
Special Provisions or as directed by the Engineer. Application procedures shall be
in accordance with the manufacturer's recommendations unless otherwise
specified in the Special Provisions.

The Contractor shall submit a guaranteed fertilizer analysis label for the selected
product a minimum of one week prior to application for acceptance. Following the
Engineer’s acceptance, fertilizing of the accepted ground or vegetated surfaces
shall begin immediately.
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In seeding and lawn areas to be fertilized, the fertilizer shall be applied concurrently
with the seed. When fertilizer is hydraulically applied, the fertilizer shall be suitable
for application with seeding as specified in Section 8-02.3(9)C. If hydroseeding, the
fertilizer shall be placed in the hydroseeder tank no more than 1 hour prior to
application.

ONOUVTHEA, WN R

Fertilizers for planting areas shall be applied concurrently with compost and applied

9 prior to incorporation, unless tablet form fertilizer is specified. Where tablet form
10 fertilizer is specified, fertilizer shall be applied concurrently with plant installatior:
11
12 Fertilizer sprayed on signs or sign structures shall be removed the same-day.

13

14 Areas not accessible by fertilizing equipment shall be fertilized /by allowed
15 hand methods.

16

17 Second Application: A second application of fertilizer shall be applied as specified
18 in the Special Provisions at the locations designated in the Plans. The fertilizer shall
19 be applied during the months of March, April, or May of\the following year after the
20 initial seeding, planting, or lawn installation. The_fetilizer shall be dry granular
21 pellets or pearls and applied in accordance. with the manufacturer's
22 recommendations or as specified in the Special Provisions.

23

24 8-02.3(7) Layout of Planting, Lawn and Seeding Areas

25 The Contractor shall lay out and prepare.planting and lawn areas and receive the
26 Engineer’s acceptance of layout and preparation prior to any installation activities. The
27 Contractor shall stake the location of alitrees larger than 1-inch caliper and the perimeter
28 of all planting areas for acceptance by the Engineer prior to any installation activities.
29

30 The Contractor shall locate all‘trees to be planted in mowable grass areas a minimum
31 of 10 feet from the edge of planting areas, other trees, fence lines, and bottom of ditches
32 unless otherwise specified.

33

34 Tree locations shown in the Plans shall be considered approximate unless shown with
35 stationing and offset distance. In irrigated areas, trees shall be located so their trunk is
36 a minimum of % of'the spray radius away from the nearest sprinkler head.

37

38 Unless otherwise shown, planting areas located adjacent to Roadways shall begin 6 feet
39 from the_edge of shoulder on roadway fills and begin 5 feet up on the back slope from
40 the bettom on roadway cut sections. Plants within planting areas shall be located such
41 that\mature branching pattern will not block sight distance, signs, or other traffic-related
42 devices. No trees shall be placed where the mature canopy will grow to within 10 feet of
43 existing power lines. Where roadside ditches are present, planting areas shall begin 5
44 feet from the centerline of the ditch unless shown otherwise in the Plans.

45

46 8-02.3(8) Planting

47 8-02.3(8)A Dates and Conditions for Planting

48 "No plant material shall be planted until it has been inspected and accepted for
49 planting by the Engineer. Rejected material shall be removed from the project site
50 immediately. All plants for the project or a sufficient quantity to plant 1-acre of the
51 site, whichever is less, shall be received on site prior to the Engineer beginning
52 inspection of the plants.

53
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Under no circumstances will planting be permitted during unsuitable soil or weather
conditions as determined by the Engineer. Unsuitable conditions may include frozen
soil, freezing weather, saturated soil, standing water, high winds, heavy rains, and
high water levels. The ground shall be moist at the time of planting. All planting shall
be accomplished during the following periods:

1.

2.

Non-Irrigated Plant Material

Western Washington (West of the Cascade Mountain Crest) — October 1
to March 1.

Eastern Washington (East of the Cascade Mountain Crest) — October™)to
November 15.

Irrigated Plant Material

In irrigated areas, plant material shall not be installed until the_irrigation system
is fully operational and accepted by the Engineer. Trees_and.shrubs may be
planted in irrigated areas during the non-irrigated planting window before the
irrigation system is functional with the written concurrénce of the Engineer only
if the irrigation system is guaranteed to be operational“prior to the end of the
non-irrigated planting window.

8-02.3(8)B Plant Installation
The Contractor shall handle plant material in‘the-following manner:

1.

Root systems shall be kept covered and damp at all times. Plant material
shall be kept in containers until the time of planting.

Roots shall not be bunched, curled, twisted, or unreasonably bent when
placed in the planting-hole. Bare root plant material shall be dormant at the
time of harvesting.and planting. The root systems of all bare root plant
material shall be-dipped in a slurry immediately prior to planting.

Plant material“supplied in wrapped balls shall not be removed from the
wrapping until the time of planting at the planting location. The root system
of balled plant material shall be moist at the time of planting. Root balls
shall be loosened prior to planting. All burlap, baskets, string, wire and
other such materials shall be removed from the hole when planting balled
plants.

Plant cutting material shall be dormant at the time of cutting and planting.
All cuttings shall be installed immediately if buds begin to swell.

Plants shall be placed with the crown at the finished grade. In their final
position, plants shall have their top true root (not adventitious root) no more
than 1 inch below the soil surface, no matter where that root was located
in the original root ball or container. The backfill material, including
container and root ball soil, shall be thoroughly watered on the same day
that planting occurs regardless of season.

When installing plants, the Contractor shall dig planting holes three times the
diameter of the container or root ball size. Any glazed surface of the planting hole
shall be roughened prior to planting.
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1 8-02.3(8)C Pruning, Staking, Guying, and Wrapping
2 Plants shall be pruned at the time of planting, only to remove minor broken or
3 damaged twigs, branches or roots. Pruning shall be performed with a sharp tool and
4 shall be done in such a manner as to retain or to encourage natural growth
5 characteristics of the plants. All other pruning shall be performed only after the
6 plants have been in the ground at least 1 year and when plants are dormant.
7
8 Trees shall only be staked when so noted in the Plans. Each tree shall be staked or
9 guyed before completion of the backfilling in accordance with the details shown.in
10 the Plans.
11
12 Trees shall be wrapped when so noted in the Plans.
13
14 8-02.3(9) Seeding, Fertilizing, and Mulching
15 For all seed, the Contractor shall furnish the following documentation to.the’'Engineer:
16
17 1. The state or provincial seed dealer license and endorsements.
18
19 2. Copies of Washington State Department of Agriculture\(WSDA\) test results on
20 each lot of seed. Test results shall be within sixxmonths prior to the date of
21 application.
22
23 8-02.3(9)A Dates for Application of Seed
24 Unless otherwise allowed by the Engineer,\the Contractor shall apply seed for
25 permanent erosion control during the following periods:
26
Western Washington' Eastern Washington
(West of the Cascade Mountain (East of the Cascade Mountain
Crest) Crest)
March 1 through May 15 October 1 through November 15
September 1 through-October 1
Seeding may be allowed outside these dates when allowed by the
Engineer.
27
28 All roadway_€éxcavation and embankment ground surfaces that are completed to
29 final grades shall be prepared and seeded during the first available seeding window.
30 When énvironmental conditions are not conducive to satisfactory results, the
31 Engineermay suspend the seeding Work until such time that the desired results are
32 likely\to' be obtained. If seeding is suspended, temporary erosion control methods
33 according to Section 8-01 shall be used to protect the bare soil until seeding
34 conditions improve.
35
36 8-02.3(9)B Seeding and Fertilizing
37 The Contractor shall prepare the seeding area in accordance with Section 8-
38 02.3(5)A and apply seed at the rate and mix specified in the Special Provisions. The
39 Contractor shall notify the Engineer within 5 days in advance of any seeding
40 operation and shall not begin the Work until areas prepared or designated for
41 seeding have been accepted. Following the Engineer’'s acceptance, seeding of the
42 accepted ground surfaces shall begin immediately.
43
44 Seeding shall not be done during windy weather or when the ground is frozen, or
45 excessively wet.
46
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When seeding by hand, the seed shall be incorporated into the top % inch of soil by
hand raking or other method that is allowed by the Engineer.

Seed applied as a separate operation using a hydroseeder shall have a tracer
added to visibly aid uniform application. The tracer shall be HECP Short-Term Mulch
applied at a rate of 200 to 250 pounds peracre and the tracer shall carry the
measured specified seeding rate.

8-02.3(9)C Seeding with Fertilizers and Mulches

When the Proposal includes any variation of seeding, fertilizing, and without
mulching, the seed and fertilizer shall be applied in one application followed by
mulching. West of the Cascade Mountains, seed, fertilizer, and mulch may be
completely applied in one application. East of the Cascades, seeding, fertilizing,
and mulching shall not be applied as a single application unless_allowed by the
Engineer in writing prior to application. The fertilizing and mulching-shall meet the
requirements of Sections 8-02.3(6) and 8-02.3(11).

8-02.3(9)D Inspection

Seeded areas will be inspected upon completion /6f.seeding, fertilizing, and
mulching. The Work in any area will not be measured for payment until a uniform
distribution of the materials is accomplished at the Specified rate. Areas that have
not received a uniform application of seed, fertilizer; and mulch at the specified rate,
as determined by the Engineer, shall be re-seeded, re-fertilized, or re-mulched prior
to payment for seeding within a designated area.

8-02.3(9)E Protection and Care of.Seeded Areas

The Contractor shall install and establish a stable and weed free stand of grass as
specified within all designatedipermanent seeding areas. A stable stand of grass
shall meet the following requirements:

1. Adense and uniform canopy cover, 70% for Western Washington and 50%
for Eastern Washington, of specified species covers all seeded areas after
3 months of active growth following germination during the growing
seasomny Canopy cover is defined as the cover of living and vigorous grass
blades; leaves, and shoots of specified species. Volunteer species, weeds,
woody plants, or other undesirable vegetation shall not factor into the
canopy cover. Growth and establishment may require supplemental
irrigation to meet cover requirements.

2. Stand health is evident by vigorously growing planted species having a
uniform rich-green appearance and with no dead patches or major gaps of
growth. A stand of grass that displays rusting, wilting, stunted growth,
disease, yellowing or browning of leaves, or bare patches does not meet
the stand health requirement.

3. The Contractor shall establish a stable stand of grass free of all weeds,
non-specified grasses, and other undesirable vegetation. Weed control
shall be in accordance with the Weed and Pest Control Plan and occur on
a monthly basis during the establishment period and through the life of the
Contract.

4. Remove all trash, rocks, construction debris, and other obstructions that
may be detrimental to the continued establishment of future seeding.
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1 In addition to the requirements of Section 1-07.13(1), restoration of eroded areas

2 including clean up, removal, and proper disposal of eroded material, filing and

3 raking of eroded areas with Topsoil Type A or fine compost, and re-application of

4 the specified seed, fertilizer, and mulch shall occur at no additional cost to the

5 Contracting Agency.

6

7 8-02.3(10) Lawn Installation

8 8-02.3(10)A Dates and Conditions for Lawn Installation

9 In irrigated areas, lawn installation shall not begin until the irrigation system
10 is fully operational.
11
12 Unless otherwise allowed by the Engineer, seeded lawn installation“shall be
13 performed during the following time periods at the location shown:
14

Western Washington Eastern Washington
(West of the Cascade Mountain (East of the Cascade Mountain
Crest) Crest)
March 1 through May 15 October 1 through November 15
September 1 through October 1
When irrigation system is operational | When irrigation'system is operational
March 1 through October 1 MarchA-through November 1

15
16 8-02.3(10)B Lawn Seeding and Sodding
17 The Contractor shall prepare the lawn area in accordance with Section 8-02.3(5)
18 and apply seed at the mix and rate~of application as specified in the Special
19 Provisions.
20
21 The Contractor shall have the.option of sodding in lieu of seeding for lawn
22 installation at no additional €xpense to the Contracting Agency. Seeding in lieu of
23 sodding will not be allowed:
24
25 Seed placed by hand shall be raked into the soil. Following raking, the seeded soil
26 shall be rolled with a smooth 50-pound roller. Sod strips shall be placed within 48
27 hours of beingycut. Placement shall be without voids and have the end joints
28 staggered. Following placement, the sod shall be rolled with a smooth roller to
29 establish.caentact with the soil.
30
31 Barriers shall be erected, with warning signs where necessary, to preclude
32 pédestfian traffic access to the newly placed lawn during the establishment period.
33
34 8-02.3(10)C Lawn Establishment
35 Lawn establishment shall consist of caring for all new lawn areas within the limits of
36 the project.
37
38 The lawn establishment period shall begin immediately after the lawn seeding or
39 sodding has been accepted by the Engineer and shall extend to the end of four
40 mowings or 20 working days whichever is longer. The mowings shall be done in
41 accordance with Section 8-02.3(10)D.
42
43 During the lawn establishment period, the Contractor shall ensure the continuing
44 healthy growth of the turf. This care shall include keeping the project in a
45 presentable condition including, but not limited to, removal of litter, mowing,
46 trimming, removal of grass clippings, edging, fertilization, insecticide and fungicide
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1 applications, weed control, watering, repairing the irrigation system, and repair and
2 reseeding all damaged areas.
3
4 Temporary barriers shall be removed only when directed by the Engineer.
5
6 All Work performed under lawn establishment shall comply with established turf
7 management practices.
8
9 Acceptance of lawn planting as specified will be based on a uniform stand of grass
10 and a uniform grade at the time of final inspection. The Contractor shall recultivate,
11 re-grade, reseed, and refertilize areas that are bare or have a poor stand of grass
12 or not having a uniform grade through any cause before final inspection-at no
13 additional cost to the Contracting Agency.
14
15 8-02.3(10)D Lawn Mowing
16 Lawn mowing shall begin immediately after the lawn establishment period has been
17 accepted by the Engineer and shall extend to the end of the.Contract or the first-
18 year plant establishment, whichever is last.
19
20 The Contractor shall accomplish the following minimum requirements:
21
22 1.  Mow, trim, and edge as often as conditions dictate, at a minimum, once
23 per week between April and September. Maximum height of lawn shall not
24 exceed 3 inches. The cutting height shall be 2 inches. Cuttings, trimmings,
25 and edgings shall be disposed-of-off the project site. When the Engineer
26 allows the use of a mulching'mower, trimmings may be left in place.
27
28 2. Water as often as conditions dictate depending on weather and soil
29 conditions.
30
31 3. Provide fertilizer,"weed control, water, and other measures as necessary
32 to establish‘and maintain a healthy stand of grass.
33
34 8-02.3(11) Muich
35 Mulches associated with seeding and planting shall be of the type specified in the
36 Special Provisions or as indicated in the Plans. The Contractor shall evenly apply mulch
37 at the rates indicated in the Plans. Mulches shall not be placed below the anticipated
38 water level of ditch slopes, pond bank slopes, and stream banks, or in areas of standing
39 or flowing.water.
40
41 8-02.3(11)A Muich for Seeding Areas
42 The Contractor shall furnish and evenly apply Hydraulically Applied Erosion Control
43 Product (HECP) Long Term Mulch at the rates indicated and in accordance with the
44 Manufacturer’s specifications unless otherwise specified.
45
46 HECP Long Term Muich shall be hydraulically applied at the rate of 3500 pounds
47 per acre with no more than 2000 pounds applied in any single lift. HECP muich shall
48 not be used within the Ordinary High Water Mark.
49
50 Mulch sprayed on signs or sign Structures shall be removed the same day.
51
52 Areas not accessible by mulching equipment shall be mulched by accepted
53 hand methods.
54
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HECP Long Term Mulch may be applied with seed and fertilizer west of the summit
of the Cascade Range. East of the summit of the Cascade Range, seed and
fertilizer shall be applied in a single application followed by the application of mulch.

8-02.3(11)B Bark or Woodchip Mulch
The Contractor shall apply bark or wood chip mulch of the type and depth specified
where shown in the Plans or as specified in the Special Provisions.

The Contractor shall complete final grading and placement/incorporation of soil
amendments within the planting area prior to placement of mulch. Areas receiving
bark mulch shall be bare soil or vegetation free before application, except'where
trees and other plants are specifically identified in the Plans or designated.by the
Engineer to be saved and protected.

Bark or wood chip mulch shall be placed to a uniform non-compacted depth of 3
inches over all planting areas unless otherwise specified. Mulch,shall be feathered
to the base of the plant and 1 inch below the top of junction and valve boxes, curbs,
and pavement edges.

Any contamination of the mulch due to the Contractor's operations shall be
corrected to its former condition at no additional cost to the Contracting Agency.
Mulch placed to a thickness greater than specified'shall be at no additional cost to
the Contracting Agency.

The Contractor shall keep plant material\crowns, runners, and branches free of
mulch at all times.

8-02.3(11)C Bark or Woodchip Mulch Rings

The Contractor shall apply-mulch rings around plants installed within existing
vegetation areas or within'seeded areas as shown in the Plans. Bark or wood chip
mulch rings shall be applied to the surface of vegetation free amended soil in the
isolated plant locationsywhere shown in the Plans or as specified in the Special
Provisions. Bark or wood chip mulch shall be placed to a uniform non-compacted
depth of 3 inches'to a radius of 2 feet around all plants within interplanted plant
locations.

8-02.3(12) Completion of Initial Planting

Upon campletion of the initial planting within a designated area, the Engineer will make
an inspection of all planting areas. The Engineer will notify the Contractor, in writing, of
any “replacements or corrective action necessary to meet the plant installation
requirements. The Contractor shall replace all plants and associated materials rejected
or missing and correct unsatisfactory conditions.

Completion of the initial planting within a designated area includes the following
conditions:

1. 100 percent of each of the plant material categories are installed as shown in
the Plans.

2. Planting Area is cleaned up.

3. Repairs are completed, including but not limited to, full operation of the
irrigation system.
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1 4. Mulch coverage is complete.

2

3 5. All weeds are controlled.

4

5 8-02.3(13) Plant Establishment

6 Plant establishment consists of caring for all plants and planting areas within the project

7 limits. The provisions of Sections 1-07.13(2) and 1-07.13(3) do not apply to this Section.

8

9 When the Proposal includes the bid item PSIPE_____ (Plant Selection Including Plant
10 Establishment), that bid item includes one year of plant establishment Work. The first
11 year of plant establishment shall begin immediately upon written notification from the
12 Engineer of the completion of initial planting for the project. The first-year-plant
13 establishment period shall be a minimum of one calendar year. The one calendar year
14 shall be extended an amount equal to any periods where the Contractor doesnot comply
15 with the plant establishment requirements and plan.
16
17 During the first-year plant establishment period, the Contractor_shall perform all Work
18 necessary to ensure the resumption and continued growth of the transplanted material.
19 This Work shall include, but is not limited to, applying water; removing foreign, dead, or
20 rejected plant material, maintaining all planting areas_.in a.weed-free condition, and
21 replacing all unsatisfactory plant material planted undef.the-Contract. If plants are stolen
22 or damaged by the acts of others, the Contracting Agency will pay invoice cost only for
23 the replacement plants with no mark-up and the{Contractor will be responsible for the
24 labor to install the replacement plants. Other.weed control within the project limits but
25 outside of planting, lawn, or seeding areas_shall\be as specified in Section 8-02.3(3)C.
26
27 During the first year of plant establishriient; the Contractor shall meet monthly or at an
28 agreed upon schedule with the Engineer for the purpose of joint inspection of the
29 planting material. The Contractorshall correct all unsatisfactory conditions identified by
30 the Engineer within a 10-day ‘period immediately following the inspection. If plant
31 replacement is required, thetContractor shall, within the 10-day period, submit a plan
32 and schedule for the plant procurement and replacement to occur during the planting
33 period as designated in Section 8-02.3(8). At the end of the plant establishment period,
34 plants that do not shew normal growth shall be replaced and all staking and guying that
35 remain on the project shall be removed unless otherwise allowed by the Engineer.
36
37 All automatic irrigation systems shall be operated fully automatic during the plant
38 establishment period and until final acceptance of the Contract. Payment for water used
39 to water.inwplants, or hand watering of plant material or lawn areas unless otherwise
40 specified, is the responsibility of the Contractor during the first-year plant
41 establishment period.
42
43 Subsequent year plant establishment periods shall begin immediately at the completion
44 of the preceding year's plant establishment period. Each subsequent plant
45 establishment period shall be one full calendar year in duration.
46
47 During the plant establishment period(s) after the first year plant establishment, the Work
48 necessary for the continued healthy and vigorous growth of all plants material shall be
49 performed as directed by the Engineer.
50
51 Payment for water used to water plants during the subsequent year(s) of plant
52 establishment will be paid under the plant establishment item.
53
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1 8-02.3(14) Plant Replacement
2 The Contractor shall be responsible for growing or arrange to provide sufficient plants
3 for replacement of all plant material rejected through first-year plant establishment. All
4 replacement plant material shall be inspected and accepted by the Engineer prior to
5 installation. All rejected plant material shall be replaced with acceptable plants meeting
6 the specifications and installed according to the requirements of this Section at dates
7 allowed by the Engineer.
8
9 All replacement plants shall be of the same species as the plants they replace and meet
10 the requirements of Section 9-14.8 unless otherwise allowed by the Engineer. Plants
11 may vary in size reflecting one season of growth should the Contractor elect to hold plant
12 material under nursery conditions for an additional year to serve as replacement.plants.
13 Replacement plant material larger than specified in the Plans shall meet the applicable
14 section requirements of the ASNS for container class, ball size, spread,/and branching
15 characteristics.
16
17 8-02.3(15) Bioengineering
18 Bioengineering consists of using plant materials for the purposeé of streambank or
19 earthen slope construction and surface stabilization. This \MVerk’may include installing
20 woody plant cuttings in various forms as well as part of streambank or earthen slope
21 construction.
22
23 8-02.3(15)A Fascines
24 Live fascines shall be constructed of live and'dead cuttings bundled together with a
25 diameter of 8 to 18 inches. Live cuttings ‘'shall be the species shown in the Plans.
26 Dead branches may be cuttings from any woody, non-invasive plant native to the
27 project area. Dead branches may:be'placed within the live fascine and on the side
28 exposed to the air. Live branches shall be placed in contact with the soil along their
29 entire length. Each live fascine must contain a minimum of eight live branches. Dead
30 branches shall constitute no more than 40 percent of the total fascine content.
31
32 The total length of each live fascine shall be a minimum of 5 feet. Branches shall
33 be bundled into log-likeforms and bound with biodegradable twine spaced at 1-foot
34 intervals along.the.entire length of the live fascine. Live fascines shall be installed
35 horizontally in.a trench whose depth shall be % the diameter of the live fascine.
36 Secure the live fascine with live stakes 3 feet in length and % inch in diameter placed
37 at 18-inch intervals. A minimum of three live stakes shall be used per fascine. The
38 live stakes'shall be driven through the live fascine vertically into the slope. The ends
39 of.live_fascines shall be woven together so that no gap remains between the two
40 sections of the live fascine.
41
42 Prior to being covered with soil, the fascine shall be thoroughly watered. Once the
43 fascine is covered with 6 inches of soil, the soil covering the fascine shall be
44 thoroughly watered.
45
46 When used to remedy erosion areas, live fascines shall extend a minimum of two
47 feet beyond the visible area of erosion and soil disturbance. The locations for live
48 fascines and live stake rows shall be identified in the field for review and acceptance
49 by the Engineer. The Engineer may require adjustment of fascine locations prior to
50 installation in order to best accomplish the intended functions.
51
52 Plant replacement during plant establishment for “PSIPE Live Fascine” will be
53 required for any section void of live shoots for a length of 3 feet or more.
54 Replacement shall consist of installing live stakes, spaced 1 foot apart above the
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1 fascine within the area void of live shoots. Live stakes shall be of the same species
2 as the live fascine and shall have a minimum length of 3 feet and a minimum
3 diameter of % inch. The requirements of Section 8-02.3(8) apply to PSIPE Live
4 Fascine.
5
6 8-02.3(15)B Brush Mattress
7 Live brush mattress shall be constructed of live branch cuttings, live poles, jute rope
8 and topsoil. The live cuttings and live poles shall be from the plant species
9 designated in the Plans. Live branch cuttings shall be placed with the cut ends
10 oriented down slope as shown in the Plans. Cuttings shall overlap from side to/side
11 and from top to bottom as each layer is constructed. The live branches.in“each
12 succeeding upper layer shall overlap the adjacent lower layer by a minimum’ of 6
13 inches. A maximum of 20 percent of the branches may be dead branches, but the
14 live branches shall be distributed evenly to provide even rooting and‘growth over
15 the entire area of the brush mattress.
16
17 The Contractor shall anchor the live brush mattress to the_slope using stakes and
18 jute rope as shown in the Plans. Initially, the stakes shall.be installed to protrude
19 above the live brush mattress. The Contractor shall attach.the jute rope to the stakes
20 and tighten the rope by tamping the stakes further, into‘the bank, pulling the live
21 brush mattress tight against the soil surface. The Contractor shall cover the live
22 brush mattress with sufficient stockpiled topsail to ensure good soil contact with the
23 live plant material.
24
25 Plant replacement during plant establishment for “PSIPE Live Brush Mattress” will
26 be required for any section void of live'shoots for an area of 25 square feet or more.
27 Replacement shall consist of installifig live stakes, spaced 3 feet apart in a triangular
28 pattern within the area void of live.shoots. Live stakes shall be of the same species
29 as the live brush mattress andshall have a minimum length of 3 feet and a minimum
30 diameter of % inch. The requirements of Section 8-02.3(8) apply to PSIPE Brush
31 Mattress.
32
33 8-02.3(15)C Brush Layer
34 Brush layers shall be constructed of live branch cuttings, randomly mixed, from the
35 plant species.listed under the brush layer heading in the Plans. The number of
36 branches.required will vary depending on the average branch diameter and layer
37 thickness.
38
39 Brush'layers shall be placed in a trench dug at a 45 degree incline into the slope or
40 stream bank. Two-thirds to three-fourths of the length of the live branches shall be
41 buried. Soil shall be firmly tamped in place. Succeeding layers shall be spaced as
42 detailed in the Plans. Brush layer placed in stream banks shall be angled
43 downstream.
44
45 Brush layers may include plant establishment when designated as PSIPE Brush
46 Layer. Plant replacement for PSIPE Brush Layer will be required for each section
47 void of live shoots for a continuous distance of 3 feet or more. The requirements of
48 Section 8-02.3(8) apply to PSIPE Brush Layer.
49
50 8-02.3(16) Roadside Maintenance Under Construction
51 When the Contract includes the item, Roadside Maintenance Under Construction, this
52 Work includes roadside mowing and ditch maintenance, and noxious weed control
53 outside of planting areas according to Section 8-02.3(3)C.
54
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1 8-02.3(16)A Roadside Mowing
2 The Contractor shall mow designated roadside grass areas to the limits designated
3 by the Engineer. Roadside mowing is limited to slopes not steeper than 3(H) to 1(V).
4
5 The Contractor shall mow according to the following requirements:
6
7 1. Trim around traffic equipment, structures, planting areas, or other features
8 extending above ground preceding or simultaneously with each mowing.
9
10 2. Maintain grass between 4 and 12 inches in height.
11
12 3. Operate mowing equipment with suitable guards to prevent throwing.rocks
13 or debris onto the traveled way or off of the Contracting Agency: property.
14 Power driven equipment shall not cause ruts, deformation, and
15 compaction of the vegetated soil.
16
17 4. Removing clippings is required on the traveled way;shoulders, walkways,
18 or Structures.
19
20 5. Restore soil rutting to a smooth and even grade at the direction of the
21 Engineer.
22
23 8-02.3(16)B Ditch Maintenance
24 The Contractor shall maintain drainage for the.duration of the Contract according to
25 the following requirements:
26
27 1. Maintain flow lines in drainage channels and roadside ditches.
28
29 2. Cutting or trimming-\vegetation within drainage channels to maintain
30 positive flow.
31
32 3. Remove dirt and debris from inside of culverts or any drainage area where
33 runoff has allowed accumulations and re-seed for erosion control.
34
35 4. Restore channels to previous operational condition.
36
37 8-02.4 Measurement
38 Topsoil, bark.or woodchip mulch and soil amendments will be measured by the acre or the
39 square yard-along the grade and slope of the area covered immediately after placement.
40 Weed control pre-treatment of topsoil areas, excavation, and stockpiling are included in the
41 bid item “Topsoil Type ___.
42
43 Bark ‘or woodchip mulch rings will be measured per each.
44
45 Compost will be measured by the acre or the square yard along the grade and slope of the
46 area covered immediately after application.
47
48 Seeding, fertilizing, and mulching will be measured by the acre or the square yard by ground
49 slope measurement or through the use of design data.
50
51 Seeding and fertilizing by hand will be measured by the square yard. No adjustment in area
52 size will be made for the vegetation free zone around each plant.
53
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1 Seeded lawn, sod installation, and lawn mowing will be measured along the ground slope
2 and computed in square yards of actual lawn completed, established, and accepted.
3
4 Plant selection will be measured per each.
5
6 PSIPE ___ (Plant Selection Including Plant Establishment) will be measured per each.
7
8 Live Pole will be measured per each.
9
10 Live Stake Row will be measured by the linear foot along the ground slope line.
11
12 The pay quantities for plant materials will be determined by count of the number of
13 satisfactory plants in each category accepted by the Engineer.
14
15 Fascine and PSIPE live fascine will be measured by the linear foot along the ground slope
16 line.
17
18 Brush mattress and PSIPE live brush mattress will be measured by the surface square yard
19 along the ground slope line.
20
21 Brush layer and PSIPE brush layer will be measured by the linear foot along the ground slope
22 line.
23
24 Water will be measured in accordance with Section 2-07.4. Measurement will be made of
25 only that water hauled in tank trucks or similar equipment.
26
27 8-02.5 Payment
28 Payment will be made for each of thefollowing listed Bid items that are included in the
29 Proposal:
30
31 “‘Project Area Weed and Pest:Control” will be paid in accordance with Section 1-09.6.
32 For the purpose of providing a common Proposal for all Bidders, the Contracting Agency
33 entered an amount for “Project Area Weed and Pest Control” in the Proposal to become
34 a part of the total Bid-by the Contractor. Payment under this item will be made only when
35 the Work is not already covered by other items.
36
37 “Topsoil Type ", per acre.
38 The unit Contract price per acre for “Topsoil Type " shall be full payment for all costs
39 for the specified Work.
40
41 “Fine.Compost ", per acre or per square yard.
42 “‘Medium Compost”, per acre or per square yard.
43 “Coarse Compost”, per acre or per square yard.
44 The unit Contract price per acre for “Fine Compost”, “Medium Compost” or “Coarse
45 Compost” shall be full pay for furnishing and spreading the compost onto the existing
46 soil.
47
48 “Soil Amendment”, per acre.
49 The unit Contract price per acre for “Soil Amendment” shall be full pay for furnishing and
50 incorporating the soil amendment into the existing soil.
51
52 “Plant Selection __”, per each.
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1 The unit Contract price for “Plant Selection ___", per each shall be full pay for all Work
2 to perform the work as specified within the planting area prior to planting for weed
3 control, planting area preparation and installation of plants with initial watering.
4
5 As the plants that do not include plant establishment are obtained, propagated, and
6 grown, partial payments will be made as follows:
7
8 Payment of 15 percent of the unit Contract price per each when the plant materials
9 have been contracted, propagated, and are growing under nursery conditions. The
10 Contractor shall provide the Engineer with certification that the plant material-has
11 been procured or contracted for delivery to the project for planting within the\time
12 limits of the project. The certification shall state the location, quantity, and.size of all
13 material.
14
15 Payment will be increased to 100 percent of the unit Contract price-per each for
16 contracted plant material at the completion of the initial planting.
17
18 All partial payments shall be limited to the actual number of healthy vigorous plants
19 that meet the stage requirements, limited to plan quantity. Previous partial payments
20 made for materials rejected or missing will be deducted from future payments due
21 the Contractor.
22
23 “PSIPE ___”, per each.
24 The unit Contract price for “PSIPE ___”, per each,shall be full pay for all Work necessary
25 to perform as specified within the planting” area for weed control and planting area
26 preparation, planting, cleanup, and water inecessary to complete planting operations as
27 specified to the end of first year plant establishment.
28
29 As the plants that include plant.establishment are obtained, propagated, and grown,
30 partial payments will be made as follows after inspection by the Engineer:
31
32 Payment of 5 percent of the unit Contract price, per each, when the plant materials
33 have been contracted;-propagated, and are growing under nursery conditions. The
34 Contractor shall*provide the Engineer with certification that the plant material has
35 been procured.or contracted for delivery to the project for planting within the time
36 limits of the project. The certification shall state the location, quantity, and size of all
37 material.
38
39 Payment will be increased to 15 percent of the unit Contract price, per each, upon
40 completion of the initial weed control and planting area preparation Work.
41
42 Payment will be increased to 60 percent of the unit Contract price per each for the
43 contracted plant material in a designated unit area when planted.
44
45 Payment will be increased to 70 percent of the unit Contract price per each for
46 contracted plant material at the completion of the initial planting.
47
48 Payment will be increased to the appropriate percentage upon reaching the
49 following plant establishment milestones:
50
51 June 30th 80 percent
52
53 September 30th 90 percent
54
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1 Compiletion of first-year plant establishment or after all 100 percent
2 replacement plants have been installed, whichever is
3 later.
4
5 Plant establishment milestones are achieved when planting areas meet conditions
6 described in Section 8-02.3(13).
7
8 “Seeding, Fertilizing and Mulching”, per acre.
9
10 “Seeding and Fertilizing”, per acre or per square yard.
11
12 “Seeding and Fertilizing by Hand”, per square yard.
13
14 “Second Application of Fertilizer”, per acre.
15
16 “Seeding and Mulching”, per acre.
17
18 “Seeded Lawn Installation”, per square yard.
19 “Sod Installation”, per square yard.
20 “Lawn Mowing”, per square yard.
21 The unit Contract price per square yard for “Seeded-Lawn Installation” or “Sod
22 Installation” shall be full pay for all costs necessary o prepare the area, plant or sod the
23 lawn, erect barriers, control weeds, and establishilawn areas and for furnishing all labor,
24 tools, equipment, and materials necessary to.Complete the Work as specified and shall
25 be paid in the following sequence for healthy;, vigorous lawn:
26
27 Completion of Lawn Planting 60 percent of individual areas
28
29 Mid Lawn Establishment (aftertwo mowings) 85 percent of individual areas
30
31 Completion of Lawn Establishment 100 percent of individual areas
32 (after four mowings)
33
34 “Plant Establishment,Year ” will be paid in accordance with Section 1-09.6.
35 For the purpose of.ptoviding a common Proposal for all Bidders, the Contracting Agency
36 entered an amount for “Plant Establishment - ___ Year” in the Proposal to become a
37 part of the total Bid by the Contractor.
38
39 “Live Pole’,vper each.
40
41 “‘LiveStake Row”, per linear foot.
42
43 “Bark or Wood Chip Mulch”, per acre.
44
45 “Bark or Wood Chip Mulch Rings”, per each.
46 The unit Contract price per acre for “Bark or Wood Chip Mulch” shall be full pay for
47 furnishing and spreading the mulch onto the existing soil.
48
49 “Fascine” and “PSIPE Live Fascine’, per linear foot.
50 “Brush Mattress” and “PSIPE Live Brush Mattress”, per square yard.
51 “Brush Layer” and “PSIPE Brush Layer”, per linear foot.
52 When PSIPE is included with Fascine, Brush Mattress, or Brush Layer, the payment
53 schedule for PSIPE will apply.
54
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“Roadside Maintenance under Construction” will be paid in accordance with Section 1-
09.6.

For the purpose of providing a common Proposal for all Bidders, the Contracting Agency
has entered an amount for “Roadside Maintenance Under Construction” in the Proposal
to become a part of the total Bid by the Contractor.

“Water”, per M Gal.

Section 9-05, Drainage Structures and Culverts
January 7, 2019

9-05.3(1)A End Design and Joints
The second sentence of the first paragraph is revised to read:

The joints and gasket material shall meet the requirements of ASTM.C990.

9-05.3(1)C Age at Shipment
The last sentence of the first paragraph is revised to read:

Unless it is tested and accepted at an earlier age, it shall not be considered ready for
shipment sooner than 28 days after manufacture when.made with Type Il portland cement or
blended hydraulic cement, nor sooner than 7 daystwhen made with Type Il portland cement.

9-05.7(3) Concrete Storm Sewer Pipe Joints
The second sentence is revised to read:

The joints and gasket material shall meet the requirements of ASTM C990.

9-05.7(4)A Hydrostatic Pressure on Pipes in Straight Alignment
The first sentence is revised to read:

Hydrostatic pressure tests onh pipes in straight alignment shall be made in accordance with
the procedure outlinedhin.Section 10 of ASTM C990, except that they shall be performed on
an assembly consisting of not less than three nor more than five pipe sections selected from

stock by the Engineer and assembled in accordance with standard installation instructions
issued by thesmanufacturer.

9-05.24(1) ‘Polypropylene Culvert Pipe and Storm Sewer Pipe
This section‘is'revised to read:

Polypropylene culvert and storm sewer pipe shall conform to the following requirements:

1. For dual wall pipe sizes up to 60 inches: ASTM F2881 or AASHTO M 330, Type S
or Type D.

2. For double or triple wall pipe sizes up to 60 inches: ASTM F2764.
3. Fittings shall be factory welded, injection molded, or PVC.

9-05.24(2) Polypropylene Sanitary Sewer Pipe
This section is revised to read:

oA B
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Polypropylene sanitary sewer pipe shall conform to the following requirements:

1. For pipe sizes up to 60 inches: ASTM F2764.

AUTS WN -

2. Fittings shall be factory welded, injection molded, or PVC.
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1 SPECIAL PROVISIONS
2
3 The following Special Provisions are made a part of this contract and supersede any
4 conflicting provisions of the 2014 Standard Specifications for Road, Bridge, and Municipal
5 Construction, and the foregoing Amendments to the Standard Specifications.
6
7 Several types of Special Provisions are included in this contract; General, Region, Bridges
8 and Structures, and Project Specific. Special Provisions types are differentiated as follows:
9
10 (date) General Special Provision
11 () Notes a revision to a General Special Provision
12 and also notes a Project Specific Special
13 Provision.
14 (Regions‘I date) Region Special Provision
15 (BSP date) Bridges and Structures Special Provision
16
17 General Special Provisions are similar to Standard Specifications in that\they typically
18 apply to many projects, usually in more than one Region. Usually, the enly difference from
19 one project to another is the inclusion of variable project data, inserted.as a “fill-in”.
20
21 Region Special Provisions are commonly applicable within'the designated Region.
22 Region
23 designations are as follows:
24
25 Regions1
26 ER Eastern Region
27 NCR North Central Region
28 NWR Northwest Region
29 OR Olympic Region
30 SCR South Central Region
31 SWR Southwest Region
32
33 WSF Washington-State Ferries Division
34
35 Bridges and Structures Special Provisions are similar to Standard Specifications in that
36 they typically apply ta many projects, usually in more than one Region. Usually, the only
37 difference from oné project to another is the inclusion of variable project data, inserted as a
38 “fill-in”.
39
40 Project Specific Special Provisions normally appear only in the contract for which
41 they were developed.
42
43 DIVISION 1 GENERAL REQUIREMENTS
44
45 DESCRIPTION OF WORK
46
47 (******)
48 This contract provides for the reconstruction of 3.00 miles of two lane county road in
49 Grant County, WA, and includes roadway excavation, embankment compaction, crushed
50 surfacing base course, crushed surfacing top course, seeding and fertilizing, and other
51 work all in accordance with the attached Contract Plans, these Contract Provisions and
52 the Standard Specifications.
53

54 DEFINITIONS AND TERMS
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1 1013 Definitions
% (January 4, 2016 APWA GSP)
4 Delete the heading Completion Dates and the three paragraphs that follow it, and replace them
2 with the following:
7 Dates
8 Bid Opening Date
9 The date on which the Contracting Agency publicly opens and reads the Bids.
10 Award Date
il The date of the formal decision of the Contracting Agency to accept the lowest
12 responsible and responsive Bidder for the Work.
12 Contract Execution Date
14 The date the Contracting Agency officially binds the Agency to the Contraet:
15 Notice to Proceed Date
16 The date stated in the Notice to Proceed on which the Contract time begins.
iz Substantial Completion Date
18 The day the Engineer determines the Contracting Agency has,full and unrestricted use
19 and benefit of the facilities, both from the operational and saféty standpoint, any
20 remaining traffic disruptions will be rare and brief, and.only minor incidental work,
21 replacement of temporary substitute facilities, plant‘establishment periods, or correction
22 or repair remains for the Physical Completion of the total Contract.
23 Physical Completion Date
24 The day all of the Work is physically completed on the project. All documentation
25 required by the Contract and required by law does not necessarily need to be furnished
26 by the Contractor by this date.
27 Completion Date
28 The day all the Work specified.in the Contract is completed and all the obligations of the
29 Contractor under the contract-are fulfilled by the Contractor. All documentation required
30 by the Contract and requifed by law must be furnished by the Contractor before
31 establishment of this date.
32 Final AcceptanceDate
gi The date on which:the Contracting Agency accepts the Work as complete.
35 Supplement this Section with the following:
36
37 All references.in the Standard Specifications, Amendments, or WSDOT General Special
38 Provisions, to the terms “Department of Transportation”, “Washington State Transportation
39 Commission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and
40 “State-Treasurer” shall be revised to read “Contracting Agency”.
41
42 All references to the terms “State” or “state” shall be revised to read “Contracting Agency”
43 unless the reference is to an administrative agency of the State of Washington, a State
44 statute or regulation, or the context reasonably indicates otherwise.
45
46 All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
47 designated location”.
48
49 All references to “final contract voucher certification” shall be interpreted to mean the
50 Contracting Agency form(s) by which final payment is authorized, and final completion and
51 acceptance granted.
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Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,
which may, at the discretion of the Contracting Agency, be awarded in addition to the base
bid.

Alternate
One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in‘Section
1-08.5.

Contract Bond
The definition in the Standard Specifications for “Contract Bond” applies.to whatever bond
form(s) are required by the Contract Documents, which may be a combination of a Payment
Bond and a Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the
Work must be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agency’s acceptance of the/Bid Proposal.

Notice to Proceed
The written notice from the-Cantracting Agency or Engineer to the Contractor authorizing
and directing the Contractor to proceed with the Work and establishing the date on which
the Contract time begins.

Traffic

Both vehicular and-non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic:

BID PROCEDURES AND CONDITIONS
1-02:1 Prequalification of Bidders
Delete this section and replace it with the following:

1-02.1 Qualifications of Bidder
(January 24, 2011 APWA GSP)
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Before award of a public works contract, a bidder must meet at least the minimum qualifications of
RCW 39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public works
project.

1-02.2 Plans and Specifications
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the

Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractorf at no
cost as detailed below:

To Prime Contractor No. of Sets | Basis of Distribution

Reduced plans (11" x 17") 4 Furnished autematically
upon award.

Contract Provisions 4 Furnished automatically
uponraward.

Large plans (e.g., 22" x 0 Furnished only upon

34") request.

1-02.5
(July 31, 2017 APWA GSP)

1-02.6

Additional plans and Contract ProviSions may be obtained by the Contractor from the source
stated in the Call for Bids, at the Contractor's own expense.

Proposal Forms

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will also
list estimated quantities, units of measurement, the items of work, and the materials to be
furnished.at'the unit bid prices. The bidder shall complete spaces on the proposal form that
call far, but are not limited to, unit prices; extensions; summations; the total bid amount;
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda;
the bidder's name, address, telephone number, and signature; the bidder’s
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s
Registration Number; and a Business License Number, if applicable. Bids shall be
completed by typing or shall be printed in ink by hand, preferably in black ink. The required
certifications are included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all
alternates and additives set forth in the Proposal Form unless otherwise specified.

Preparation of Proposal
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1 (June 27, 2011 APWA GSP)

2 Supplement the second paragraph with the following:

3 4. If aminimum bid amount has been established for any item, the unit or lump sum price
4 must equal or exceed the minimum amount stated.

5 5.  Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by
6 the signer of the bid.

7  Delete the last paragraph, and replace it with the following:

8 The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

9 A bid by a corporation shall be executed in the corporate name, by the president or a vice
10 president (or other corporate officer accompanied by evidence of authority.ta sign).
11 A bid by a partnership shall be executed in the partnership name, and-signed by a partner. A
12 copy of the partnership agreement shall be submitted with the Bid"Eorm if any D/M/WBE
13 requirements are to be satisfied through such an agreement.
14 A bid by a joint venture shall be executed in the joint venture.mame and signed by a member
15 of the joint venture. A copy of the joint venture agreement shall‘be submitted with the Bid Form
16 if any D/W/MBE requirements are to be satisfied through such an agreement.
17
18  (August 4, 2004)
19 The fifth and sixth paragraphs of Section 1-02.6.are deleted.
20

21 1-02.7 Bid Deposit
22 (March 8, 2013 APWA GSP)

23

24 Supplement this section with the following:

25

26 Bid bonds shall contain the-following:

27 1. Contracting Agericy-assigned number for the project;

28 2. Name of the project;

29 3. The Contracting Agency named as obligee;

30 4. The amount of the bid bond stated either as a dollar figure or as a percentage which
31 represents five percent of the maximum bid amount that could be awarded:;

32 5. /Signature of the bidder’s officer empowered to sign official statements. The signature
33 of the person authorized to submit the bid should agree with the signature on the bond,
34 and the title of the person must accompany the said signature;

35 6. The signature of the surety’s officer empowered to sign the bond and the power of
36 attorney.

37

38 If so stated in the Contract Provisions, bidder must use the bond form included in the

39 Contract Provisions.

40

41 If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.

42
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1 1-02.9 Delivery of Proposal

2 (July 31, 2017 APWA GSP, Option A)

3

4  Delete this section and replace it with the following:

5

6 Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project

7 Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as

8 otherwise required in the Bid Documents, to ensure proper handling and delivery.

9
10 If the project has FHWA funding and requires UDBE Written Confirmation Document(s), o5
11 Good Faith Effort (GFE) Documentation, then to be considered responsive, the Biddershall
12 submit Written Confirmation Documentation from each UDBE firm listed on the Bidder’s
13 completed UDBE Ultilization Certification, form 272-056U, as required by Section 1-02.6.
14 The UDBE Written Confirmation Document(s) and/or GFE (if any) shall be received either
15 with the Bid Proposal or as a Supplement to the Bid. The document(s) shall‘be-received no
16 later than 24 hours (not including Saturdays, Sundays and Holidays) afterthe time for
17 delivery of the Bid Proposal.
18
19 The Bidder shall submit to the Contracting Agency a signed “Certification of Compliance
20 with Wage Payment Statutes” document where the Bidder under penalty of perjury verifies
21 that the Bidder is in compliance with responsible bidder criteria.in RCW 39.04.350
22 subsection (1) (g), as required per Section 1-02.14. The*Certification of Compliance with
23 Wage Payment Statutes” document shall be received-€ither with the Bid Proposal or no
24 later than 24 hours (not including Saturdays, Sundays,and Holidays) after the time for
25 delivery of the Bid Proposal.
26
27 If submitted after the Bid Proposal is due, the-document(s) must be submitted in a sealed
28 envelope labeled the same as for the Proposal, with “Supplemental Information” added. All
29 other information required to be submitted ‘with the Bid Proposal must be submitted with the
30 Bid Proposal itself, at the time stated in the Call for Bids.
31
32 The Contracting Agency will not open or consider any Bid Proposal that is received after the
33 time specified in the Call for Bids“for receipt of Bid Proposals, or received in a location other
34 than that specified in the.Call for Bids. The Contracting Agency will not open or consider
35 any “Supplemental Information” (UDBE confirmations, GFE documentation, or Certification
36 of Compliance with \Wage Payment Statutes) that is received after the time specified above,
37 or received in a lgcation other than that specified in the Call for Bids.
38

39  Public Opening Of Proposals
40  Section 1-02.12\is supplemented with the following:

41

42 (******)

43 Date Of Opening Bids

44 Sealed bids are to be received at the following location prior to the time specified:

45

46 The Office of the Board of County Commissioners, Grant County Courthouse, Room 207,
47 35 C St. NW, P.O. Box 37, Ephrata, WA 98823

48

49 The bid opening date for this project is July 9, 2019. Bids received will be publicly opened
50 and read after 1:30 P.M. on this date.

51

52 lIrregular Proposals
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1-02.13

Irregular Proposals

(June 20, 2017 APWA GSP)

Delete this section and replace it with the following:

ik
a.
b.

D N

A Proposal will be considered irregular and will be rejected if:

The Bidder is not prequalified when so required;

The authorized Proposal form furnished by the Contracting Agency is not used or
is altered,;

The completed Proposal form contains any unauthorized additions, deletions;
alternate Bids, or conditions;

The Bidder adds provisions reserving the right to reject or accept the<award, or
enter into the Contract;

A price per unit cannot be determined from the Bid Proposal;

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a Subcontractor list, if applicable,
as required in Section 1-02.6;

The Bidder fails to submit or properly complete an Underutilized Disadvantaged
Business Enterprise Certification, if applicable, as required in Section 1-02.6;

The Bidder fails to submit written confirmation from each UDBE firm listed on the
Bidder’'s completed UDBE Utilization Certification that they are in agreement with
the bidder’s UDBE participation commitmentif applicable, as required in Section
1-02.6, or if the written confirmation that is submitted fails to meet the requirements
of the Special Provisions;

The Bidder fails to submit UDBE Geod-Faith Effort documentation, if applicable,
as required in Section 1-02.6, or if the documentation that is submitted fails to
demonstrate that a Good Faith Effort to meet the Condition of Award was made;
The Bid Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation; or

More than one Propesal is submitted for the same project from a Bidder under the
same or different names.

A Proposal may. be‘considered irregular and may be rejected if:

The Proposal does not include a unit price for every Bid item;

Any of the unit prices are excessively unbalanced (either above or below the
amount of a reasonable Bid) to the potential detriment of the Contracting Agency;

Receipt of Addenda is not acknowledged;

Asmember of a joint venture or partnership and the joint venture or partnership
submit Proposals for the same project (in such an instance, both Bids may be
rejected); or

If Proposal form entries are not made in ink.

AWARD AND EXECUTION OF CONTRACT

1-03.3

Execution of Contract

(October 1, 2005 APWA GSP)

Revise this section to read:
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1 Copies of the Contract Provisions, including the unsigned Form of Contract, will be available
2 for signature by the successful bidder on the first business day following award. The number
3 of copies to be executed by the Contractor will be determined by the Contracting Agency.
4
5 Within 10 (ten) calendar days after the award date, the successful bidder shall return the
6 signed Contracting Agency-prepared contract, an insurance certification as required by
7 Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. Before
8 execution of the contract by the Contracting Agency, the successful bidder shall provide any
9 pre-award information the Contracting Agency may require under Section 1-02.15.
10
11 Until the Contracting Agency executes a contract, no proposal shall bind the Contracting
12 Agency nor shall any work begin within the project limits or within Contracting Agency-
13 furnished sites. The Contractor shall bear all risks for any work begun outside such’areas
14 and for any materials ordered before the contract is executed by the Contracting.Agency.
15
16 If the bidder experiences circumstances beyond their control that prevents return of the
17 contract documents within the calendar days after the award date stated above, the
18 Contracting Agency may grant up to a maximum of 5 (five) additional calendar days for
19 return of the documents, provided the Contracting Agency deems the’circumstances warrant
20 it.
21

22 1-03.4 Contract Bond
23 (December 8, 2014 APWA GSP)

24

25  Revise the first paragraph to read:

26

27 The successful bidder shall provide executed.payment and performance bond(s) for the full
28 contract amount. The bond may be a combined payment and performance bond; or be

29 separate payment and performance bonds. In the case of separate payment and

30 performance bonds, each shall be for the full contract amount. The bond(s) shall:

31 1. Be on Contracting Agency-furnished form(s);

32 2. Be signed by an approved surety (or sureties) that:

33 a. |s registered with the Washington State Insurance Commissioner, and

34 b. Appears onthe current Authorized Insurance List in the State of Washington

35 published by the Office of the Insurance Commissioner,

36 3. Guaranteé¢ that'the Contractor will perform and comply with all obligations, duties, and
37 conditions-under the Contract, including but not limited to the duty and obligation to
38 indemnify, defend, and protect the Contracting Agency against all losses and claims
39 related-directly or indirectly from any failure:

40 a.—Of the Contractor (or any of the employees, subcontractors, or lower tier

41 subcontractors of the Contractor) to faithfully perform and comply with all contract
42 obligations, conditions, and duties, or

43 b. Of the Contractor (or the subcontractors or lower tier subcontractors of the

44 Contractor) to pay all laborers, mechanics, subcontractors, lower tier

45 subcontractors, material person, or-any other person who provides supplies or

46 provisions for carrying out the work;

47 4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the
48 project under titles 50, 51, and 82 RCW; and

49 5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the
50 bond; and

51 6. Be signed by an officer of the Contractor empowered to sign official statements (sole
52 proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by
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the president or vice president, unless accompanied by written proof of the authority
of the individual signing the bond(s) to bind the corporation (i.e., corporate resolution,
power of attorney, or a letter to such effect signed by the president or vice president).

SCOPE OF THE WORK

1-04.2 Coordination of Contract Documents, Plans, Special Provisions,
Specifications, and Addenda
(March 13, 2012 APWA GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order. of
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

1. Addenda,

2 Proposal Form,

& Special Provisions,

4. Contract Plans,

5. Amendments to the Standard Specifications,

6 Standard Specifications,

7 Contracting Agency’s Standard Plans or Details (if any), and
8.

WSDOT Standard Plans for Road, Bridge, and Muhicipal Construction.

Control of Work

1-05.7 Removal of Defective and Unauthorized Work
(October 1, 2005 APWA GSP)

Supplement this section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a
written notice from the Engineer, or fails to perform any part of the work required by the
Contract Documents, the Engineer may correct and remedy such work as may be identified
in the written notice,.with Contracting Agency forces or by such other means as the
Contracting Agency may deem necessary.

If the Contractor fails to comply with a written order to remedy what the Engineer determines
to be an emergency situation, the Engineer may have the defective and unauthorized work
corrected\immediately, have the rejected work removed and replaced, or have work the
Contractor refuses to perform completed by using Contracting Agency or other forces. An
emergency situation is any situation when, in the opinion of the Engineer, a delay in its
remedy could be potentially unsafe, or might cause serious risk of loss or damage to the
public.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
remedying defective or unauthorized work, or work the Contractor failed or refused to
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
monies due, or to become due, the Contractor. Such direct and indirect costs shall include in
particular, but without limitation, compensation for additional professional services required,
and costs for repair and replacement of work of others destroyed or damaged by correction,
removal, or replacement of the Contractor’'s unauthorized work.

|
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1 No adjustment in contract time or compensation will be allowed because of the delay in the
2 performance of the work attributable to the exercise of the Contracting Agency's rights
3 provided by this Section.
4
5 The rights exercised under the provisions of this section shall not diminish the Contracting
6 Agency’s right to pursue any other avenue for additional remedy or damages with respect to
7 the Contractor’s failure to perform the work as required.
8
9 1-056.11 Final Inspection
10
11  Delete this section and replace it with the following:
12
13 1-05.11  Final Inspections and Operational Testing
ig (October 1, 2005 APWA GSP)
16 1-05.11(1) Substantial Completion Date
17
18 When the Contractor considers the work to be substantially complete,'the Contractor shall
19 so notify the Engineer and request the Engineer establish the Substantial Completion Date.
20 The Contractor’s request shall list the specific items of work thatremain to be completed in
21 order to reach physical completion. The Engineer will schedule an inspection of the work
22 with the Contractor to determine the status of completion. The Engineer may also establish
23 the Substantial Completion Date unilaterally.
24
25 If, after this inspection, the Engineer concurs with the Contractor that the work is
26 substantially complete and ready for its intended use, the Engineer, by written notice to the
27 Contractor, will set the Substantial Completien:Date. If, after this inspection the Engineer
28 does not consider the work substantially complete and ready for its intended use, the
29 Engineer will, by written notice, so notify the Contractor giving the reasons therefor.
30
31 Upon receipt of written notice concurring in or denying substantial completion, whichever is
32 applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
33 interruption, the work necessary-to reach Substantial and Physical Completion. The
34 Contractor shall provide the .Engineer with a revised schedule indicating when the
35 Contractor expects to reach substantial and physical completion of the work.
36
37 The above process shall be repeated until the Engineer establishes the Substantial
38 Completion Date arid the Contractor considers the work physically complete and ready for
39 final inspection,
40 1-05.11(2)-Final Inspection and Physical Completion Date
41
42 When the Contractor considers the work physically complete and ready for final inspection,
43 the'Contractor by written notice, shall request the Engineer to schedule a final inspection.
44 The Engineer will set a date for final inspection. The Engineer and the Contractor will then
45 make a final inspection and the Engineer will notify the Contractor in writing of all particulars
46 in which the final inspection reveals the work incomplete or unacceptable. The Contractor
47 shall immediately take such corrective measures as are necessary to remedy the listed
48 deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption
49 until physical completion of the listed deficiencies. This process will continue until the
50 Engineer is satisfied the listed deficiencies have been corrected.
51
52 If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
53 written notice listing the deficiencies, the Engineer may, upon written notice to the
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Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the
performance of the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the
Contracting Agency, in writing, of the date upon which the work was considered physically
complete. That date shall constitute the Physical Completion Date of the contract, but shall
not imply acceptance of the work or that all the obligations of the Contractor under the
contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion:Date a
complete and operable system. Therefore when the work involves the installation of
machinery or other mechanical equipment; street lighting, electrical distribution or signal
systems; irrigation systems; buildings; or other similar work it may be'desirable for the
Engineer to have the Contractor operate and test the work for a period of time after final
inspection but prior to the physical completion date. Wheneveritems of work are listed in the
Contract Provisions for operational testing they shall be fully tested under operating
conditions for the time period specified to ensure their acceptability prior to the Physical
Completion Date. During and following the test period, thé Contractor shall correct any items
of workmanship, materials, or equipment which prove faulty, or that are not in first class
operating condition. Equipment, electrical controls;'meters, or other devices and equipment
to be tested during this period shall be tested underthe observation of the Engineer, so that
the Engineer may determine their suitability for. the purpose for which they were installed.
The Physical Completion Date cannot beestablished until testing and corrections have been
completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to
successfully complete operational testing, shall be included in the unit contract prices
related to the system being tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a
manufacturer’'s guaranties or warranties furnished under the terms of the contract.

Superintendents;.L.abor and Equipment of Contractor
Revise the seventh paragraph of Section 1-05.13 to read:

(******)

Whenever the Contracting Agency evaluates the Contractor’s qualifications pursuant to
Section 1-02.1 and 1-02.14, it will take these performance reports into account.

Caoperation With Other Contractors
Section 1-05.14 is supplemented with the following:

(March 13, 1995)

Other Contracts Or Other Work

It is anticipated that the following work adjacent to or within the limits of this project will be
performed by others during the course of this project and will require coordination of the
work:
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1. Utility relocations and/or normal maintenance work by telephone and power

companies.
2 Normal maintenance work by Grant County Road crews.
3. Normal maintenance work by irrigation district crews.

1-05.15 Method of Serving Notices
(March 25, 2009 APWA GSP)

Revise the second paragraph to read:

All correspondence from the Contractor shall be directed to the Project Engineer. All
correspondence from the Contractor constituting any notification, notice of protest, .notice of
dispute. or other correspondence constituting notification required to be furnished under the
Contract, must be in paper format, hand delivered or sent via mail delivery service to the
Project Engineer's office. Electronic copies such as e-mails or electronically‘delivered
copies of correspondence will not constitute such notice and will not comply. with the
requirements of the Contract.

Add the following new section:

1-05.16 Water and Power
(October 1, 2005 APWA GSP)

The Contractor shall make necessary arrangements, and shall bear the costs for power and
water necessary for the performance of the work, unless the contract includes power and
water as a pay item.

Add the following new section:

1-05.17 Oral Agreements
(October 1, 2005 AWPA GSP)

No oral agreement or conversation with any officer, agent, or employee of the Contracting
Agency, either before of after execution of the contract, shall affect or modify any of the
terms or obligations €ontained in any of the documents comprising the contract. Such oral
agreement or conversation shall be considered as unofficial information and in no way
binding upon the Contracting Agency, unless subsequently put in writing and signed by the
Contracting Agency.

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

1-07.1 Laws to be Observed
(October 1, 2005 APWA GSP)
Supplement this section with the following:

In cases of conflict between different safety regulations, the more stringent regulation shall
apply.
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1 The Washington State Department of Labor and Industries shall be the sole and paramount
2 administrative agency responsible for the administration of the provisions of the Washington
3 Industrial Safety and Health Act of 1973 (WISHA).
4
5 The Contractor shall maintain at the project site office, or other well known place at the
6 project site, all articles necessary for providing first aid to the injured. The Contractor shall
7 establish, publish, and make known to all employees, procedures for ensuring immediate
8 removal to a hospital, or doctor’s care, persons, including employees, who may have been
9 injured on the project site. Employees should not be permitted to work on the project site
10 before the Contractor has established and made known procedures for removal of injured
11 persons to a hospital or a doctor’s care.
12
13 The Contractor shall have sole responsibility for the safety, efficiency, and adequacy/of the
14 Contractor’s plant, appliances, and methods, and for any damage or injury resulting from
15 their failure, or improper maintenance, use, or operation. The Contractor shallbe“solely and
16 completely responsible for the conditions of the project site, including safety. for all persons
17 and property in the performance of the work. This requirement shall apply continuously, and
18 not be limited to normal working hours. The required or implied dutyof the Engineer to
19 conduct construction review of the Contractor’s performance does-not, and shall not, be
20 intended to include review and adequacy of the Contractor’s safety measures in, on, or near
21 the project site.
22

23 1-07.2 State Taxes

25  Delete this section, including its sub-sections, in its entirety and replace it with the following:

27 1-07.2 State Sales Tax

28 (June 27, 2011 APWA GSP)

29

30 The Washington State Department.of:Revenue has issued special rules on the State sales
31 tax. Sections 1-07.2(1) through™1-07.2(3) are meant to clarify those rules. The Contractor
32 should contact the Washington State Department of Revenue for answers to questions in
33 this area. The Contracting /Agency will not adjust its payment if the Contractor bases a bid
34 on a misunderstood tax liability.

35

36 The Contractor shalll include all Contractor-paid taxes in the unit bid prices or other contract
37 amounts. In some cases, however, state retail sales tax will not be included. Section 1-

38 07.2(2) describes this exception.

39

40 The Contracting Agency will pay the retained percentage (or release the Contract Bond if a
41 FHWA-funded Project) only if the Contractor has obtained from the Washington State

42 Department of Revenue a certificate showing that all contract-related taxes have been paid
43 (RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor
44 any amount the Contractor may owe the Washington State Department of Revenue,

45 whether the amount owed relates to this contract or not. Any amount so deducted will be
46 paid into the proper State fund.

47

48 1-07.2(1) State Sales Tax — Rule 171

49

50 WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,

51 roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
52 or by the United States, and which are used primarily for foot or vehicular traffic. This

53 includes storm or combined sewer systems within and included as a part of the street or
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37

39
40
41
42
43
44
45
46
47
48
49
50

51

road drainage system and power lines when such are part of the roadway lighting system.
For work performed in such cases, the Contractor shall include Washington State Retail
Sales Taxes in the various unit bid item prices, or other contract amounts, including those
that the Contractor pays on the purchase of the materials, equipment, or supplies used or
consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
existing buildings, or other structures, upon real property. This includes, but is not limited to,
the construction of streets, roads, highways, etc., owned by the state of Washington; water
mains and their appurtenances; sanitary sewers and sewage disposal systems unless.such
sewers and disposal systems are within, and a part of, a street or road drainage system;
telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above
streets or roads, unless such power lines become a part of a street or road lighting system;
and installing or attaching of any article of tangible personal property in or to real property,
whether or not such personal property becomes a part of the realty by, virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency,
retail sales tax on the full contract price. The Contracting Agen€y.will automatically add this
sales tax to each payment to the Contractor. For this reason,.the Contractor shall not
include the retail sales tax in the unit bid item prices, orinany other contract amount subject
to Rule 170, with the following exception.

Exception: The Contracting Agency will not add.in sales tax for a payment the Contractor or
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
consumable supplies not integrated into the-project. Such sales taxes shall be included in
the unit bid item prices or in any other contract amount.

1-07.2(3) Services
The Contractor shall not collect retail sales tax from the Contracting Agency on any contract

wholly for professional or other-services (as defined in Washington State Department of
Revenue Rules 138 and.244).

1-07.7 Load Limits

Section 1-07.7 is supplemented with the following:

(March 13, 1995)

If the Sources of materials provided by the Contractor necessitates hauling over roads other
than State Highways, the Contractor shall, at the Contractor's expense, make all
arrangements for the use of the haul routes.

1-07.9 Wages

General
Section 1-07.9(1) is supplemented with the following:

The State rates incorporated in this contract are applicable to all construction
activities associated with this contract.
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1-07.13 Contractor’s Responsibility for Work

Repair of Damage
Section 1-07.13(4) is revised to read:

(August 6, 2001)

The Contractor shall promptly repair all damage to either temporary or permanent work as
directed by the Engineer. For damage qualifying for relief under Sections 1-07.13(1); 1-
07.13(2), or 1-07.13(3), payment will be made in accordance with Section 1-04.4.
Payment will be limited to repair of damaged work only. No payment will be made for
delay or disruption of work.

1-07.17 Utilities And Similar Facilities

Section 1-07.17 is supplemented with the following:

(******)

Locations and dimensions shown in the Plans for existing facilities are in accordance
with available information obtained without uncovering, measuring, or other verification.

Public and private utilities, or their Contractors, will furnish all work necessary to adjust,
relocate, replace, or construct their facilities unless otherwise provided for in the Plans or
these Special Provisions. Such adjustment, relocation, replacement, or construction will
be done during the prosecution of the work-for this project.

The Contractor shall call the Utility location Request Center (One Call Center), for field
location, not less than two nor more than ten business days before the scheduled date
for commencement of excavation-which may affect underground utility facilities, unless
otherwise agreed upon by the parties involved. A business day is defined as any day
other than Saturday, Sunday,or a legal local, State, or Federal holiday. The telephone
number for the One Call Center for this project is 1-800-424-5555. If no one-number
locator service is available, notice shall be provided individually to those owners known
to or suspected of having underground facilities within the area of proposed excavation.

The Contractor is alerted to the existence of Chapter 19.122 RCW, a law relating to
undergroundwutilities. Any cost to the Contractor incurred as a result of this law shall be
at the Coniractor's expense.

No'excavation shall begin until all known facilities, in the vicinity of the excavation area,
have been located and marked.

The Contractor can go to the following web site to find any changes to the Washington
dig law that took effect in 2013.
http://www.utc.wa.gov/publicSafety/pipelineSafety/Pages/CallBeforeYouDig-

Digl aw.aspx

The Contractor shall attend a mandatory utility preconstruction meeting with the
Engineer, all affected Subcontractors, and all utility owners and their Contractors prior to
beginning onsite work.
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il The following addresses and telephone numbers of utility companies and other agencies
2 known or suspected of having facilities within the project limits are supplied for the
3 Contractor's convenience:
4 e Grant County PUD, Jaime Esparza
5 30 C Street SW,
6 Ephrata, WA 98823, (509) 754-5088 Ext. 2156
7 jesparz@gcpud.org
8 e CenturyLink, Mike Brown
9 Phone (509) 839-6651; Fax (509) 839-6625;
10 mike.brown@centurylink.com
11 e Terra Technologies, Chelsea Lloyd
12 Phone 208-755-3226
13 clloyd@terratechlic.net
14
15
16 1-07.18 Public Liability and Property Damage Insurance
17
18  Delete this section in its entirety, and replace it with the following:
19
20 1-07.18 Public Liability and Property Damage Insurance
21
22 Delete this section in its entirety, and replace it with the following:
23

24 1-07.18 Insurance
25  (January 4, 2016 APWA GSP)

26

27  1-07.18(1) General Requirements

28

29 A. The Contractor shall procure and-maintain the insurance described in all subsections of

30 section 1-07.18 of these Special\Provisions, from insurers with a current A. M. Best rating of
31 not less than A-: VII and licensed to do business in the State of Washington. The

32 Contracting Agency reserves the right to approve or reject the insurance provided, based on
33 the insurer’s financial condition.

34

35 B. The Contractor shall Keep this insurance in force without interruption from the

36 commencement ofthe Contractor's Work through the term of the Contract and for thirty (30)
37 days after the'Physical Completion date, unless otherwise indicated below.

38

39  C. If any.nsurance policy is written on a claims made form, its retroactive date, and that of all
40 subsequent renewals, shall be no later than the effective date of this Contract. The policy

41 shall.state that coverage is claims made, and state the retroactive date. Claims-made form
42 coverage shall be maintained by the Contractor for a minimum of 36 months following the

43 Completion Date or earlier termination of this Contract, and the Contractor shall annually

44 provide the Contracting Agency with proof of renewal. If renewal of the claims made form of
45 coverage becomes unavailable, or economically prohibitive, the Contractor shall purchase
46 an extended reporting period (“tail”) or execute another form of guarantee acceptable to the
47 Contracting Agency to assure financial responsibility for liability for services performed.

48

49 D. The Contractor's Automobile Liability, Commercial General Liability and Excess or Umbrella
50 Liability insurance policies shall be primary and non-contributory insurance as respects the
51 Contracting Agency’s insurance, self-insurance, or self-insured pool coverage. Any insurance,
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43

44
45
46
47
48

self-insurance, or self-insured pool coverage maintained by the Contracting Agency shall be
excess of the Contractor’s insurance and shall not contribute with it.

E. The Contractor shall provide the Contracting Agency and all additional insureds with written
notice of any policy cancellation, within two business days of their receipt of such notice.

F. The Contractor shall not begin work under the Contract until the required insurance has
been obtained and approved by the Contracting Agency

G. Failure on the part of the Contractor to maintain the insurance as required shall constitute a
material breach of contract, upon which the Contracting Agency may, after giving five
business days’ notice to the Contractor to correct the breach, immediately terminate the
Contract or, at its discretion, procure or renew such insurance and pay any and afl/)premiums
in connection therewith, with any sums so expended to be repaid to the Contracting Agency
on demand, or at the sole discretion of the Contracting Agency, offset against'funds due the
Contractor from the Contracting Agency.

H. All costs for insurance shall be incidental to and included in the unit-or lump sum prices of
the Contract and no additional payment will be made.

1-07.18(2) Additional Insured
All insurance policies, with the exception of Workers Compensation, and of Professional Liability
and Builder’s Risk (if required by this Contract) shall name the following listed entities as
additional insured(s) using the forms or endorsements required herein:
* the Contracting Agency and its officers, elected officials, employees, agents, and
volunteers

The above-listed entities shall be additional.insured(s) for the full available limits of liability
maintained by the Contractor, irrespective of whether such limits maintained by the Contractor
are greater than those required by this Contract, and irrespective of whether the Certificate of
Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits lower than those
maintained by the Contractor:

For Commercial General Liability insurance coverage, the required additional insured
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations
and CG 20 37 10 01 for completed operations.

1-07.18(3) ~Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage that
complies with all applicable requirements of the Contractor-provided insurance as set forth
herein;-except the Contractor shall have sole responsibility for determining the limits of coverage
required to be obtained by Subcontractors.

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by that
section as detailed in 1-07.18(2) using an endorsement as least as broad as ISO CG 20 10 10
01 for ongoing operations and CG 20 37 10 01 for completed operations.
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Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency evidence of insurance and copies of the additional insured endorsements of each
Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein when the
Contractor delivers the signed Contract for the work. Failure of Contracting Agency to demand
such verification of coverage with these insurance requirements or failure of Contracting Agency
to identify a deficiency from the insurance documentation provided shall not be construed.as‘a
waiver of Contractor’s obligation to maintain such insurance.

Verification of coverage shall include:
1. An ACORD certificate or a form determined by the Contracting Agency to be eqguivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in
1-07.18(2) as additional insured(s), showing the policy number. The-Centractor may submit
a copy of any blanket additional insured clause from its policies instead of a separate
endorsement.

3. Any other amendatory endorsements to show the coverage required herein.

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these
requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency a full and certified copy of the insurance poliey(s). If Builders Risk insurance is required
on this Project, a full and certified copy of that palicy is required when the Contractor delivers
the signed Contract for the work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor’s
maintenance of insurance, its scope of coverage, and limits as required herein shall not be
construed to limit the liability.of the Contractor to the coverage provided by such insurance, or
otherwise limit the Contractinig Agency’s recourse to any remedy available at law or in equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by the
Contracting Agency. The cost of any claim payments falling within the deductible or self-insured
retention shall be.the responsibility of the Contractor. In the event an additional insured incurs a
liability subject'to-any policy’s deductibles or self-insured retention, said deductibles or self-
insured retention shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability
Commercial General Liability insurance shall be written on coverage forms at least as broad as
ISO occurrence form CG 00 01, including but not limited to liability arising from premises,
operations, stop gap liability, independent contractors, products-completed operations, personal
and advertising injury, and liability assumed under an insured contract. There shall be no
exclusion for liability arising from explosion, collapse or underground property damage.

The Commercial General Liability insurance shall be endorsed to provide a per project general
aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.
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Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s
completed operations for at least three years following Substantial Completion of the Work.

1

2

3

4 Such policy must provide the following minimum limits:

> $1,000,000 Each Occurrence

6 $2,000,000 General Aggregate

7 $2,000,000 Products & Completed Operations Aggregate

8 $1,000,000 Personal & Advertising Injury each offence
13 $1,000,000 Stop Gap / Employers’ Liability each accident
11 1-07.18(5)B Automobile Liability

12 Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be
13 written on a coverage form at least as broad as 1SO form CA 00 01. If the work involves the
14 transport of pollutants, the automobile liability policy shall include MCS 90-and CA 99 48
15 endorsements.

16

17" Such policy must provide the following minimum limit:

18 $1,000,000 Combined single limit each accident
19

20 1-07.18(5)C Workers’ Compensation

21 The Contractor shall comply with Workers’ Compensation toverage as required by the Industrial
22 Insurance laws of the State of Washington.
23

24 Section 1-07.18 is supplemented with the following:
25

26 1-07.23 Public Convenience and Safety
27  Construction Under Traffic

28  Section 1-07.23(1) is supplemented with the following:

29

30 (January 2, 2012)

31 Work Zone Clear Zone

32 The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. The
33 WZCZ applies only to temporary roadside objects introduced by the Contractor’s

34 operations-and does not apply to preexisting conditions or permanent Work. Those work
35 operations that are actively in progress shall be in accordance with adopted and

36 approved Traffic Control Plans, and other contract requirements.

37

38 During nonworking hours equipment or materials shall not be within the WZCZ unless
39 they are protected by permanent guardrail or temporary concrete barrier. The use of
40 temporary concrete barrier shall be permitted only if the Engineer approves the

41 installation and location.

42

43 During actual hours of work, unless protected as described above, only materials

44 absolutely necessary to construction shall be within the WZCZ and only construction
45 vehicles absolutely necessary to construction shall be allowed within the WZCZ or

46 allowed to stop or park on the shoulder of the roadway.

47

48 The Contractor's nonessential vehicles and employees private vehicles shall not be
49 permitted to park within the WZCZ at any time unless protected as described above.
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Deviation from the above requirements shall not occur unless the Contractor has
requested the deviation in writing and the Engineer has provided written approval.

Minimum WZCZ distances are measured from the edge of traveled way and will be
determined as follows:

LCoOoONOULIPE WNER

Regulatory Distance from
Posted Speed Traveled Way
10 (Feet)
11 35 mph or less 10*
12 40 mph 15
13 45 to 55 mph 20
14 60 mph or greater 30
15 * or 2-feet beyond the outside edge of sidewalk
16
17 Minimum Work Zone Clear Zone Distance
18
19 (******)
20 Payment
21 No additional compensation will be paid to the Contractor for any cost or expense
22 incurred as a result of the requirements of this provision and all costs shall be
23 considered incidental to and included in other applicable contract items.
24

25 PROSECUTION AND PROGRESS

26  Add the following new section:

28  1-08.0 Preliminary Matters

29 (May 25, 2006 APWA GSP)
30

31  Add the following new section:
32

33 1-08.0(1) Preconstruction Conference

34 (October 10, 2008 APWA GSP)

35

36 Prior to the Coentractor beginning the work, a preconstruction conference will be held

37 between-the Contractor, the Engineer and such other interested parties as may be invited.
38 The purpose of the preconstruction conference will be:

39 1. To review the initial progress schedule;

40 2. To establish a working understanding among the various parties associated or

41 affected by the work;

42 3. To establish and review procedures for progress payment, notifications, approvals,
R submittals, etc.;

43 4. To establish normal working hours for the work;

45 5. To review safety standards and traffic control; and

46 6. To discuss such other related items as may be pertinent to the work.

47

48 The Contractor shall prepare and submit at the preconstruction conference the following:
49 1. Abreakdown of all lump sum items;
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2. Apreliminary schedule of working drawing submittals; and
3. Alist of material sources for approval if applicable.

Add the following new section:

1-08.0(2) Hours of Work

(******)

Except in the case of emergency or unless otherwise approved by the Contracting Agency,
the normal straight time working hours for the Contract shall be any consecutive 8-hour
period between 7:00 a.m. and 6:00 p.m. of a working day with a maximum 1-hour lunch
break and a 5-day work week. The normal straight time 8-hour working period for thé
Contract shaii be estabiished at the preconstruction conference or prior to the Contractor
commencing the work.

Written permission from the Engineer is required, if a Contractor desires.to perform work on
holidays, Saturdays, or Sundays; before 7:00 a.m. or after 6:00 p.m.<on any day; or longer
than an 8-hour period on any day. The Contractor shall apply in writingto the Engineer for
such permission, no later than noon on the working day prior to the day for which the
Contractor is requesting permission to work.

Permission to work between the hours of 10:00 p.m..and\7:00 a.m. during weekdays and
between the hours of 10:00 p.m. and 9:00 a.m. on.weekends or holidays may also be
subject to noise control requirements. Approval to continue work during these hours may be
revoked at any time the Contractor exceeds the-Contracting Agency’s noise control
regulations or complaints are received from the'public or adjoining property owners
regarding the noise from the Contractor's.operations. The Contractor shall have no claim for
damages or delays should such perniission be revoked for these reasons.

Permission to work Saturdays, Sundays, holidays, or other than the agreed upon normal
straight time working hours Monday through Friday may be given subject to certain other
conditions set forth by the.Contracting Agency or Engineer. These conditions may include
but are not limited to:

e The Engineer. may require designated representatives to be present during the work.
Representatives who may be deemed necessary by the Engineer include, but are
not limited to: survey crews; personnel from the Contracting Agency’s material
testinglab; inspectors; and other Contracting Agency employees when in the opinion
of the.Engineer, such work necessitates their presence.

e (On non-Federal aid projects, requiring the Contractor to reimburse the Contracting
Agency for the costs in excess of straight-time costs for Contracting Agency
representatives who worked during such times.

e Considering the work performed on Saturdays, Sundays, and holidays as working
days with regard to the contract time.

e Considering multiple work shifts as multiple working days with respect to contract
time, even though the multiple shifts occur in a single 24-hour period.

1-08.1 Subcontracting

Section 1-08.1 is supplemented with the following:

(October 12, 1998)
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Prior to any subcontractor or agent beginning work, the Contractor shall submit to the
Engineer a certification (WSDOT Form 420-004) that a written agreement between the
Contractor and the subcontractor or between the subcontractor and any lower tier
subcontractor has been executed. This certification shall also guarantee that these
subcontract agreements include all the documents required by the Special Provision
Federal Agency Inspection.

A subcontractor or lower tier subcontractor will not be permitted to perform any work
under the contract until the following documents have been completed and submitted to
the Engineer:

1. Request to Sublet Work (Form 421-012), and
2. Contractor and Subcontractor or Lower Tier Subcontractor Cettification
for Federal-aid Projects (Form 420-004).

The Contractor's records pertaining to the requirements of this Special'Provision shall be
open to inspection or audit by representatives of the Contracting Agency during the life
of the contract and for a period of not less than three years after the-date of acceptance
of the contract. The Contractor shall retain these records for. thatperiod. The Contractor
shall also guarantee that these records of all subcontractorscand lower tier
subcontractors shall be available and open to similar inspection or audit for the same
time period.

(July 23, 2015 APWA GSP)
Delete the eighth paragraph and replace it with the following:

On all projects funded with federal assistance the Contractor shall submit “Quarterly Report
of Amounts Credited as DBE Participation” (form 422-102 EF) on a quarterly basis, in which
DBE Work is accomplished, for every quarter in which the Contract is active or upon
completion of the project, as appropridate. The quarterly reports are due on the 20th of April,
July, October, and January forthe.four respective quarters.

Subcontract Completionand Return of Retainage Withheld
Section 1-08.1(1) is révised to read:

(August 4, 2014)
The following procedures shall apply to all subcontracts entered into as a part of this Contract:

Requirements

1~"The Prime Contractor or Subcontractor shall make payment to the Subcontractor not
later than ten days after receipt of payment from the Contracting Agency for work
satisfactorily completed by the Subcontractor, to the extent of each Subcontractor’s
interest therein.

2. Prompt and full payment of retainage from the Prime Contractor to the Subcontractor
shall be made within 30 days after Subcontractor’s Work is satisfactorily completed.

3. For purposes of this Section, a Subcontractor's work is satisfactorily completed when
all task and requirements of the Subcontract have been accomplished and including
any required documentation and material testing.
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4. Failure by a Prime Contractor or Subcontractor to comply with these requirements
may result in one or more of the following:

a. Withholding of payments until the Prime Contractor or Subcontractor complies

b. Failure to comply shall be reflected in the Prime Contractor's Performance
Evaluation

c. Cancellation, Termination, or Suspension of the Contract, in whole or in part

d. Other sanctions as provided by the subcontract or by law under applicable
prompt pay statutes.

Conditions
This clause does not create a contractual relationship between the Contracting Agency
and any Subcontractor as stated in Section 1-08.1. Also, it is not inténded to bestow
upon any Subcontractor, the status of a third-party beneficiary tothe Contract between
the Contracting Agency and the Contractor.

Payment
The Contractor will be solely responsible for any additionalcosts involved in paying
retainage to the Subcontractors. Those costs shall be incidental to the respective Bid
Items.

1-08.4 Prosecution Of Work

The first sentence of Section 1-08.4 is revised to read:

(******)

The Contractor shall begin work.on July 29, 2019, unless otherwise approved by the
Engineer.

1-08.5 Time For Completion

The third paragraph of Section 1-08.5 is revised to read:

(******)

Contract time shall begin on the first working day. The first working day shall be July 29,
2019, unless otherwise approved by the Engineer.

Section 1-08.5 is supplemented with the following:

(March 13, 1995)
This project shall be physically completed within 40 working days.

1-08.9 Liquidated Damages
(August 14, 2013 APWA GSP)
Revise the fourth paragraph to read:

When the Contract Work has progressed to Substantial Completion as defined in the
Contract, the Engineer may determine that the work is Substantially Complete. The
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1 Engineer will notify the Contractor in writing of the Substantial Completion Date. For
2 overruns in Contract time occurring after the date so established, the formula for liquidated
3 damages shown above will not apply. For overruns in Contract time occurring after the
4 Substantial Completion Date, liquidated damages shall be assessed on the basis of direct
5 engineering and related costs assignable to the project until the actual Physical Completion
6 Date of all the Contract Work. The Contractor shall complete the remaining Work as
7 promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a
8 written schedule for completing the physical Work on the Contract.
9

10 Measurement and Payment

11

12 Payments

13

14  Section 1-09.9 is supplemented with the following:

15

16 (March 13, 1995)

17 The quantity of the following items to be paid for on this project shallde the quantity shown

18 in the Proposal, unless changes are made in accordance with Section'1-04.4 which affect

19 this quantity. The quantity shown in the Proposal will be adjusted.by'the amount of the

20 change and will be paid for as specified in Section 1-04.4.

21

22 *** “Roadway Excavation Incl. Haul”, “Embankment €ompaction™**

23

24 The quantities in the Proposal are listed only for the €onvenience of the Contractor in

25 determining the volume of work involved and are not guaranteed to be accurate. The

26 prospective bidders shall verify these quantities before submitting a bid. No adjustments

27 other than for approved changes will be made in the quantity even though the actual

28 quantities required may deviate from thoselisted.

29

30 The unit contract price for these items shall be full pay to construct and complete this

31 portion of the work.

32

33

34 1-09.13 Claims Resolution

35 1-09.13(3) Claims $250,000 or Less
36 (October 1, 2005 ARWA-GSP)

37

38  Delete this Section.and replace it with the following:

39

40 The Contractor and the Contracting Agency mutually agree that those claims that total

41 $250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by

42 ronbinding ADR processes, shall be resolved through litigation unless the parties mutually
43 agree in writing to resolve the claim through binding arbitration.

44

45..1-09.13(3)A Administration of Arbitration
46— (October 1, 2005 APWA GSP)

47

48 Revise the third paragraph to read:

49

50 The Contracting Agency and the Contractor mutually agree to be bound by the decision of
51 the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in
52 the Superior Court of the county in which the Contracting Agency’s headquarters are
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located. The decision of the arbitrator and the specific basis for the decision shall be in

writing. The arbitrator shall use the contract as a basis for decisions.

TEMPORARY TRAFFIC CONTROL

General

Section 1-10.1 is supplemented with the following:

(April 1, 2013)

The Contracting Agency will provide the following labor, equipment and/or materials

resources to the Contractor for use on the project.

*** Class A Traffic Signs as outlined in the included Construction Sign Plan‘arid Sign

Table ***

The Contractor shall notify the Engineer when each resource is to.be.utilized and shall

provide a minimum of *** 5 (five) *** working days advance notice.to/allow any

necessary arrangements to be made.
1-10.2 Traffic Control Management
General
Section 1-10.2(1) is supplemented with the following:

(December 1, 2008)

Only training with WSDOT TCS card and WSDOT training curriculum is

recognized in the State of Washington. The Traffic Control Supervisor shall be

certified by one of the following:

The Northwest Laborers-Employers Training Trust

27055 Ohio Ave.
Kingston, WA 98346
(360)-297-3035

Evergreen Safety Council
401 Pontius Ave. N.
Seattle, WA 98109

1-800-521-0778 or (206) 382-4090

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100

Fredericksburg, Virginia 22406-1022

Training Dept. Toll Free (877) 642-4637

Phone: (540) 368-1701

1-10.2(2) Traffic Control Plans

Section 1-10.2(2) is supplemented with the following:

(******)
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18

19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51

The County has provided the Traffic Sign Plan for this project and said plan(s) are
included in these specifications and is made part of this contract.

The work contemplated in this contract will require the Contractor to take special
precautions in implementing safe traffic control procedures in accordance with the
MUTCD. The Contractor’s attention is directed to WAC 296-155-305 as it relates to
signing, signaling and flaggers. All questions concerning new standards should be
directed to the Wash. State Dept. of Labor and Industries.

The Contractor will not be permitted to close Lower Crab Creek Road. One-way traffic
must be kept open during working hours and two-way traffic must be restored at the.end
of each working day for local traffic. Access to County road intersections, local farms and
residences shall be kept open at all times.

1-10.3 Traffic Control Labor, Procedures and Devices

1-10.3(3) Traffic Control Devices
Construction Signs

Section 1-10.3(3)A is supplemented with the following:

(******)

The required signs will be available to the Coritractor at the Grant County Sign Shop,
124 Enterprise St. SE, Ephrata, WA, (509)754-6082, on normal work days. The
Contractor shall make arrangements withthe’Engineer at least five working days prior to
picking up the signs. The Contractor shall sign an itemized receipt at the time of
acquisition.

Signs shall be taken down and-returned to Grant County Sign Shop by the Contractor
when their need has ceased.as determined by the Engineer. Due to County Force BST
placement on this project,.the signs will likely stay up until after those operations have
ceased. The value of signs furnished by the Contracting Agency to the Contractor is
fixed at $10.00 per’square foot. The value of such signs which are damaged or not
returned as proyided.in Sections 1-10.1 and 1-10.3(3)A will be deducted from payment
due or to become.due the Contractor.

Wood Sign Posts
Use'the charts below to determine post size for Class A construction signs.

One Post Installation

Post Size Min. Sign Sq. Ft. Max Sign Sq. Ft.
4x4 - 16.0
4x6 17.0 20.0
6x6 21.0 25.0
6x8 26.0 31.0

Two Post Installation
(For signs 5 feet or greater in width)

Post Size Min. Sign Sq. Ft. Max Sign Sq. Ft.
4x4 - 16.0

Lower Crab Creek Road CRP 18-03 Page 73 I



40

41
42
43
44
45
46

47
48

4x6 17.0 36.0
6x6 37.0 46.0
6x8 47.0 75.0*

* The Engineer will determine the post size for signs greater than 75
square feet. .

Barricades

Section 1-10.3(3)D is supplemented with the following:

(******)

The barricades, provided by the contractor, shall be Type Il and constructed in
accordance with the details shown in the MUTCD and the Standard Plans. ;Fhe
barricade width shall be eight (8) feet.

As may be indicated in the Signing Plan, Traffic Control Plans, or the"Contract
Provisions, the Contractor may be required to install signs, warning-lights, or both, on
barricades.

1-10.4 Measurement

Section 1-10.4 is supplemented with the following:

(******)

No unit of measurement will be made for any ofithe items contained in the Traffic Control
Plan or Section 1-10 of the Standard Specifications.

1-10.5 Payment

Section 1-10.5(1) is supplemented with the.following:

(******)

No additional compensation will be paid to the Contractor for any cost or expense incurred
as aresult of the requiréments of this provision and all costs shall be considered incidental
to and included in other applicable contract items.

DIVISION 2 EARTHWORK

CLEARING, GRUBBING, AND ROADSIDE CLEANUP

2-01.1 Description

Section 2-01.1 is supplemented with the following:

(March 13,1995)

Clearing and grubbing on this project shall be performed within the 60 foot County right
of way between Station 11+40 and Station 171+00. All trees and fences located within
this right of way shall be removed by the contractor.

2-01.5 Payment

Section 2-01.5 is supplemented with the following:
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1 (******)

2 The lump sum price for “Clearing and Grubbing” shall be full pay for all work described in
3 this section.

4

5 ROADWAY EXCAVATION AND EMBANKMENT

6 Construction Requirements

7

8 Disposal Of Surplus Material

9 Section 2-03.3(7)A is supplemented with the following:
10
11 (******)
12 A waste site has not been provided by the County for the disposal of excess.material.
13

14 DIVISION 3 PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING
15

16 PRODUCTION FROM QUARRY AND PIT SITES

17

18  State Furnished Material Sources

19 Section 3-01.3 is supplemented with the following:

20

21 (******)

22 The following source(s) of stockpiled materials‘are made available to the Contractor at
23 the unit prices shown under the section entitled Stockpiling Aggregates:

24

25 Stockpile Site *** #579 — Red Rock Coulee.*** source for *** crushed surfacing base
26 course and maintenance rock *** js lo¢ated in Section 20, Township 16 North, Range 26
27 East W.M.

28

29

30 STOCKPILING AGGREGATES

31

32 General Requirements

33

34 Removing Aggregates From Stockpiles

35 Section.3-02:2(7) is supplemented with the following:

36

37 (******)

38 Crushed Surfacing Base Course and Maintenance Rock for use on this project exist in
39 stockpile at the location and for the unit prices listed below and in the amounts shown in
40 the Plans.

41

42

43 Location Material Price

44 Index #579 Crushed Surfacing Base Course $7.44/Ton
45 Red Rock Coulee Maintenance Rock $7.44/Ton
46 Sec. 20, T16N, R26E WM

47

48 The Contractor may not obtain material from other sources. The source provided
49 is the only site to be used for crushed surfacing material on this project.

50
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27
28

29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49

Payment

Section 3-02.5 is supplemented with the following:

(******)

The unit contract price shall be full payment for the purchase, loading, hauling, placing
and compacting of materials provided in stockpile.

The County shall deduct the costs of aggregates from monthly progress estimates in
accordance with the rates specified above and based on the quantity of materials
allowed by the Engineer on the monthly progress payments and final estimate.

SITE RECLAMATION
Contracting-Agency Provided Sites
Section 3-03.2(1) is supplemented with the following:

(March 13, 1995)
Site reclamation will be performed by the Contracting Agency on, all sites furnished by
the Contracting Agency.

DIVISION 4 BASES
BALLAST AND CRUSHED SURFACING

Construction Requirements

Equipment

The first sentence of Section 4-04.3(1) is revised to read:

(******)

All equipment necessary for the satisfactory performance of this construction shall be on
the project and approved by the Engineer prior to beginning work. The Contractor shall
demonstrate that equipment of sufficient size, number, and reliability has been provided
to meet the project schedule submitted by the Contractor, if requested by the Engineer.

Placing and Spreading

The third paragraph of Section 4-04.3(4) is supplemented with the following:

(******)

The Contractor shall fill each hauling vehicle with the same quantity of crushed
aggregate. This is necessary in order to provide consistent spreads within the limits of
the specific section determined by the Engineer.

The Contractor shall place the material in such a way as to minimize the impact of the
hauling vehicles. Hauling over any of the surfacing materials prior to processing shall
not be permitted.

!
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26

29

30
31
32
88
34
35
36

37
38
39
40
41
42
43
44
45

46
47
48

Miscellaneous Requirement

The second sentence of the first paragraph of Section 4-04.3(7) is revised to read:

(******)

Each course of surfacing material shall be placed in its entirety before placing the
succeeding course unless otherwise authorized by the Engineer. The Contractor shall
repair any segregated areas by reprocessing the effected section of each course before
placing any additional material.

DIVISION 8 MISCELLANEOUS CONSTRUCTION

EROSION CONTROL AND WATER POLLUTION CONTROL

Construction Requirements

Mulching

Section 8-01.3(2)D is supplemented with the following:

(******)

A 50%/50% mix of Wood cellulose fiber suitable for Gise, with a hydroseeder and Hydro-
Straw with Tackifier (Hydrostraw Guar Plus or approved equal) shall be applied at a rate
of 2,000 pounds per acre. 50/50 mix shall besufficiently mixed in the truck prior to
application.

CULVERTS

DIVISION 7
DRAINAGE STRUCTURES, STORM SEWERS, SANITARY SEWERS, WATER MAINS, AND
CONDUITS
Payment

The uni(t cont?'act price bid per Linear Foot of Plain Steel Culvert Pipe 0.064" Th. — 18"
Diameter and Plain Steel Culvert Pipe 0.064" Th. — 24" Diameter, shall be full
compensation for performing the work outlined herein and in accordance with the plans
and specifieations and shall also include the cost for “Structure Excavation Class “B”, and
GravelBackfill For Pipe Zone Bedding”.

DIVISION 9 MATERIALS

EROSION CONTROL AND ROADSIDE PLANTING

9-14.2 Seed

Section 9-14.2 is supplemented with the following:

(******)

The following Roadside seed mix is approved for application on this project.

Kind and variety of % By Minimum % Minimum %
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1 Seed in mixture Weight Pure Seed Germination
2
3 Special Eastern Washington Roadside Mix Containing*:
4 Bluegrass, Sherman Big 10 el 70
5 Wheatgrass, Crested, Nordan 70 68.5 85
6 Wheatgrass, Thickspike, Critana 10 9.5 85
7 Sandburg 5 4.5
8 Sheep Fescue 5 4.5
9 Weed Seed 2.0 (max)
10 Inert and other crop 3.5 (max)
11 Total 100.0
12
13 *Special Eastern Washington Roadside Mix shall be applied at the rate of twehty-one
14 (21) pounds per acre on all areas to be seeded.
15
16 9-14.3 Fertilizer
17 Section 9-14.3 is supplemented with the following:
18
19 (******)
20 The Contractor shall use 16-16-16 slow release fertilizer,;and it shall be applied at the
21 rate of 125 pounds per acre.
22

23 (April 1, 2019)
24  Standard Plans

25  The State of Washington Standard Plans for.Road, Bridge and Municipal Construction M21-01
26  transmitted under Publications Transmittal No. PT 16-048, effective August 6, 2018 is made a
27  part of this contract.
28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46
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PROPOSAL

To: Board of County Commissioners Date: ,2019
Grant County, Washington

This certifies that the undersigned has examined the location of LOWER CRAB CREEK ROAD
RECONSTRUCTION PROJECT, CRP 18-03, in Grant County, Washington, and that the plans,
specifications and contract governing the work embraced in the improvement and the method
by which payment will be made for said work is understood. The undersigned herebyproposes
to undertake and complete the work embraced in this improvement, or as much t f as\can

be completed with the money available in accordance with said plans, specificat®ns a
contract and at the following schedule of rates and prices.

LOWER CRAB CREEK ROAD RECONSTRUCTION PROJECT

Note: Unit prices for all items, all extensions, and total amount mugt be w ase type or
use ink. Please initial all changes.

Item | Plan Item Description er.Unit* | Total Amount
No. Quantity Cents | Dollars . Cents
PREPARATION

1 1 Mobilization Kt
Lump Sum 1111111111111

Per Lump Sum

2 1 Clearing and At
Lump Sum AT

Per Lump Sum

GRADING
3 AN V EXtavation Including At

Per Cubic Yard

Embankment Compaction At

Per Cubic Yard

Plain Steel Culvert Pipe 0.064” Th. | At

L.F. — 18" Diameter .
Per Linear Foot
6 40 Plain Steel Culvert Pipe 0.064” Th. | At
L.F. — 24" Diameter .
Per Linear Foot
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item | Plan Item Description Price per Unit* | Total Amount
No. Quantity Dollars . Cents | Dollars . Cents
SURFACING
7 11,000 Crushed Surfacing Base Course At
Ton From Stockpile, Quarry #579, Red
Rock Coulee Per Ton
8 7,900 Maintenance Rock From Stockpile, | At
Ton Quarry #579, Red Rock Coulee
Per Ton
OTHER ITEMS
9 1 SPCC Plan
Lump Sum
10 1 Trimming and Cleanup
Lump Sum
11 6 Seeding, Fertilizing and Nulchin
Acre With Roadside Mix
Acre
12 -$1.00 Minor Chang At
Est. T -$1.00
Est.
Project Total

r Lower Crab Creek Road CRP 18-03
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Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of perjury under the laws of the
United States that the following statements are true and correct:

1. That the undersigned person(s), firm, association, or corporation
either directly or indirectly, entered into any agreement, parti
collusion, or otherwise taken any action in restraint of free co
connection with the project for which this propos

2. That by signing the signature page of this proposal, dee o have signed
and have agreed to the provisions i laration.

NOTICE TO ALL DQ
To report bid ri 'Mes call:
1 %}-9’071

The U.S. Department of Transp
through Friday, 8:00 a.m. to
rigging, bidder collusion, 0

i OT) operates the above toll-free “hotline” Monday
ern Time. Anyone with knowledge of possible bid
lent activities should use the “hotline” to report such
activities.

OT’s continuing effort to identify and investigate highway
aud and abuse and is operated under the direction of the USDOT
formation will be treated confidentially and caller anonymity will be

respected.

The “hotlin

Revised 6/14

From DOT Form 272-036l EF
07/2011
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Certification of Compliance with Wage Payment Statutes

The bidder hereby certifies that, within the three-year period immediately preceding the
bid solicitation date (7/25/2017), the bidder is not a “willful” violator, as defined in RCW
49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as determined by a
final and binding citation and notice of assessment issued by the Department of Labor and
Industries or through a civil judgment entered by a court of limited or general jurisdiction.

foregoing is true and correct.

Bidder’s Business Name %

Signature of Authorized Official*

I certify under penalty of perjury under the laws of the State of Washing%hat the

Printed Name

Title

Date City State

Check One: \

Sole Proprietorship [ jp 0 Joint Venture [J  Corporation [

State of Incorp ot a corporation, State where business entity was

formed:

If\ hip, give firm name under which business is transacted:

* If a corporation, proposal must be executed in the corporate name by the president or
vice-president (or any other corporate officer accompanied by evidence of authority to
sign). If a co-partnership, proposal must be executed by a partner.
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Proposal — Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have
acknowledged all requirements and signed all certificates contained herein.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the
approximate estimate of quantities at the above prices and in the form as indicated below, is
attached hereto:

Cash O In the Amount of

Cashier’s Check O DoMers
Certified Check O (S ) Payable to the Gr. asurer
Proposal Bond O In the Amount of 5% of the Bi

Receipt is hereby acknowledged of addendum(s) No.(s) ,

Signature & d Official(s)

Proposal Must Be Signed

>

2
é}\x

ashington Contractor’s License No.
Federal ID No.

Note!
) osal form is not transferable and any alteration entered hereon without prior permission from the County
ineer will be cause for considering the proposal irregular and subsequent rejection of bid.
(@) aSe refer to section 1-02.6 of the standard specifications, re:”Preparation of Proposal” or “Article 4” of the

instructions to bidders for building construction jobs.

(3) Should it be necessary to modify this proposal either in writing or by electronic means, please make reference to the
following proposal number in your communication:

lease Print Name of Authorized Official

Revised 8/95
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To:

RE:

Statement of Contractor Qualifications

Board of County Commissioners Date: , 2019
Grant County, Washington

LOWER CRAB CREEK ROAD RECONSTRUCTION PROJECT, CRP 18-03

| hereby maintain that | am a responsible bidder as contemplated by the policies of the State of
Washington and Chapter 36.77 of the Revised Code of Washington.

1.

Very
By:

My permanent business name and address is
which | have maintained for ____years. My phone is ( ) Fax (
| have adequate plant equipment to expeditiously and properly perform the wd con lated
for Grant County, Washington. Description of work: This contract provides fO

reconstruction of 3.00 miles of two lane county road in Grant County, WA, th
excavation, embankment compaction, crushed surfacing base course,
course, seeding and fertilizing, and other work all in accordance with titg

a)
b)
| have submitted and mai
the Washington State D
WSDOT has determin

tandard Questionnaire and Financial Statement” to
ansportation (WSDOT): Yes [0 No [ Region:
hm prequalified to

in the amount of .
b) 1 have failed to be prequalified for the following reasons: ___

ay determine a prospective Bidder who is not prequalified to perform
ithin the financial and experience constraints determined by WSDOT to

But may reject any or all bids if in its opinion good cause exists therefor. (RCW 36.77.040)
at the above statements are true and accurate.

(Print Name)
Company Name:

Address:

City, State, Zip:
Washington State Contractor’s License No.:

Revised 4/02

Lower Crab Creek Road CRP 18-03 Proposal — Page 6




Bid Bond

KNOW ALL MEN BY THESE PRESENTS:

That we, , as

Principal, and , as

Surety, are held and firmly bound unto Grant County, Washington, as Obligee, in the penal sum

of ollars
(S ) for the payment of which the Principal and Surety bind figemséfgs,
their heirs, executors, administrators, successors and assigns, jointly and se Nse
presents.

The condition of the obligation is such that if the Obligee ghalma award to the

Principal for LOWER CRAB CREEK ROAD RECONSTRUCTION P
Grant County, Washington, according to the terms of the | %

T, ORP. 18-03, located in

bid made by the Principal
therefor, and the Principal shall duly make and enter ir‘o a cO® t with the Obligee in
accordance with the terms of said proposal or bilzgnd aw d shall give bond for the faithful
performance thereof, with the Surety or Sugeti N by the Obligee; or if the principal
shall, in case of failure so to do, pay and L e Obligee the penal amount of the deposit

specified in the call for bids, then ghi

shall be null and void; otherwise it shall be and

remain in full force and effect th y shall forthwith pay and forfeit to the Obligee, as

penalty and liquidated d mv ount of this bond.
IS

SIGNED, SEALED DAY OF , 2019

Principal
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CONTRACT

THIS AGREEMENT, between the Board of County Commissioners of Grant County, State
of Washington, acting under and by virtue of Chapter 36.77 of the Revised Code of Washington,
as amended, hereinafter called the County, and , for itself, its
heirs, executors, administrators, successors and assigns, hereinafter called the Contractor.

WITNESSETH:
That in consideration of the payments, covenants, and agreements, hereinafter
mentioned, and attached and made a part of this agreement, to be made and perfgrm\ed by¢he

parties hereto, and the parties hereto covenant and agree as follows:
DESCRIPTION OF WORK: \

1. The Contractor shall do all work and furnish all tools, materigls, akd
necessary to improve and complete LOWER CRAB CREEK ROAD
CRP 18-03, located in Grant County, Washington, as proposed
Tuesday, July 9, 2019 in accordance with and as describedg
standard specifications, and in full compliance with the
herein set forth and attached, now referred to any by
made part hereof as fully for all purposes as if here set Mgt ajtength, and shall perform any
alterations in or additions to the work covered by Wis cant and every part thereof and any
force account work may be ordered as provide h%cgntract and every part thereof.

ent

ON PROJECT,
ened 1:30 P.M.,
tached plans and
ions, and stipulations

2. The Contractor shall provide ggg pense of all materials, labor, carriage,
of every description that may be requisite for

and completing the work provided for in this

contract and every part there

tools, implements and conveniences§ i
the transfer of materials and fo

and agrees with the Contractor to employ, and does
the materials and to do and cause to be done the above

and conditions herein contained, and hereby contracts to pay for
attached specifications and the schedule of unit or itemized prices

rations in or additions to the work covered by this contract and every part
ther y force account work that may be ordered and pay for same under the terms of
this carMgact and the attached plans and specifications.

4. The Contractor for himself, and for his heirs, executors, administrators and assigns, and
successors and assigns, does hereby agree to the full performance of all the covenants herein
contained upon the part of the Contractor.

5. It is further provided that no liability shall attach to the County by reason of entering
into this contract, except as expressly provided herein.
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IN WITNESS WHEREOF, the said Contractor has executed this instrument, and the said Board of
County Commissioners of Grant County has caused this instrument to be executed by and in the
name of said Board by its Members, duly attested by its Clerk, the day and year below written,
and the seal of said Board to be hereunto affixed on said date.

day of , 2019

Signature

Firm Name

Address

ATTEST:

Clerk of the Board %;
APPROVED AS TO FORM: \Q

____dayof 19

Deputy Prosecuting Attorn

BOARD OF COUNTY COMMISSIONERS

OF GRANT COUNTY, WASHINGTON

& this day of ,2019
\% Chair

Member

Member

Lower Crab Creek Road CRP 18-03 Contract — Page 2



CONTRACT BOND
KNOW ALL MEN BY THESE PRESENTS:

That we, the undersigned, , as
principal, and ,a
corporation organized and existing under the laws of the State of , as

surety corporation, and qualified under the laws of the State of Washington to become surety
upon bonds of contractors with municipal corporations, as surety, are jointly and severally held
and firmly bound to Grant County, Washington, in the penal sum of

S ) for the payment of which sum on demand we bind ourselv our
successors, heirs, administrators or personal representatives, as the case may
This obligation is entered into in pursuance of the statutes of the St
the Ordinances of Grant County, Washington.
Dated at , Washington, this___ day of
The conditions of the above obligation are such that:
WHEREAS, on July 9, 2019, the Board of County Commi

rant County has

let or is about to let to the Principal, a certain contract, the sai8 horoviding for the
improvement of LOWER CRAB CREEK ROAD RECONSTRUQ DJECT, CRP 18-03, located in
Grant County, Washington, (which contract is referred ;0 AN¥s made a part hereof as
though attached hereto), and

WHEREAS, the said Principal has acceptedyor is a accept, the said contract, and
undertake to perform the work therein providgg foNjnthe manner and within the time set
forth;

NOW, THEREFORE, if the said Pri
said contract in the manner and withg

faithfully perform all of the provisions of
rein set forth or within such extensions of

r damage occasioned to any person or property by
2ence on the part of said Principal, or any subcontractor in
the performance of S\NM&KWM shall indemnify and hold Grant County harmless from any
damage or expe Q y ™
defects appg g :

he same is accepted, then and in that event this obligation shall be void
be and remain in full force and effect.

Principal

Attorney-in-Fact, Surety

Approved as to Form:
( )

Firm, Street Address (No P.O. Box), Phone of Local Office of Agent , 2019

Deputy Prosecuting Attorney
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TITLE VI - Contractor Requirements

During the performance of this contract, the contractor/consultant, for itself, its assignees and successors in
interest (hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations

The contractor shall comply with the Regulations relative to non-discrimination in federally assisted programs of
United States Department of Transportation (USDOT), Title 49, Code of Federal Regulations, part 21, as they may
be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this contract.

2. Non-discrimination

The contractor, with regard to the work performed by it during the contract, shall not discriming on t ounds
of race, color, sex, or national origin in the selection and retention of sub-contractors, includin®groturemen®of
materials and leases of equipment. The contractor shall not participate either directly or in i
discrimination prohibited by Section 21.5 of the Regulations, including employment p
covers a program set forth in Appendix B of the Regulations.

contract

3. Solicitations for Sub-contracts, Including Procurement of Materials and Equi t

ra for work to be performed
each Potential sub-contractor or
is contract and the Regulations

In all solicitations either by competitive bidding or negotiations made by t
under a sub-contract, including procurement of materials or leases of eggii
supplier shall be notified by the contractor of the contractor’s obligati
relative to non-discrimination on the grounds of race, color, sex,

4. Information and Reports

The contractor shall provide all information and reports req®&ed by, th gulations or directives issued pursuant
thereto, and shall permit access to its books, records, a £s;\gtheg sources of information and its facilities as
may be determined by the contracting agency or th p eral agency to be pertinent to ascertain
compliance with such Regulations, orders and in here any information required of a contractor is in
the exclusive possession of another who failgg8 ish this information, the contractor shall so certify
to WSDOT or the USDOT as appropriate, and h what efforts it has made to obtain the information.

5. Sanctions for Non-compliance

In the event of the contractor’s -comPanceNyith the non-discrimination provisions of this contract, the
contracting agency shall impgse s tra§sanctions as it or the USDOT may determine to be appropriate,
including, but not limited to:

e  Withholding of

e Cancellatio inagl r suspension of the contract, in whole or in part

contractor under the contract until the contractor complies, and/or;

The contraffor s de the provisions of paragraphs (1) through (5) in every sub-contract, including

procure and leases of equipment, unless exempt by the Regulations, or directives issued

purs et The contractor shall take such action with respect to any sub-contractor or procurement as the
co cy or USDOT may direct as a means of enforcing such provisions including sanctions for non-
compligc

Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a sub-
contractor or supplier as a result of such direction, the contractor may request WSDOT enter into such litigation to
protect the interests of the state and, in addition, the contractor may request the USDOT enter into such litigation
to protect the interests of the United States.
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Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard" or "Non-standard" Items)

Below is the department's (State L&I's) list of criteria to be used in determining whether a
prefabricated item is "standard" or "non-standard”. For items not appearing on WSDOT's
predetermined list, these criteria shall be used by the Contractor (and the Contractor's
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) .to
determine coverage under RCW 39.12. The production, in the State of Washington, of
non-standard items is covered by RCW 39.12, and the production of standard items'is not.
The production of any item outside the State of Washington is not covered by RCGW 39.12.

1. Is the item fabricated for a public works project? If not, it is not subject ta RCW 39.12.
If it is, go to question 2.

2. Is the item fabricated on the public works jobsite? If it is, the werk'is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant/set up for, and dedicated
primarily to, the public works project? If it is, the work is(covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting,.maodification or other fabrication by the
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. Is the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold on.thé general market? If not, the work is covered
by RCW 39.12. If yes, go to question 6.

6. Does the specific prefabricateditem, generally defined as standard, have any unusual
characteristics such as shape, type of material, strength requirements, finish, etc? If yes,
the work is covered under RCW 39.12.

Any firm with questions ‘regarding the policy, WSDOT's Predetermined List, or for
determinations of covered and non-covered workers shall be directed to State L&l at (360)
902-5330.
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WSDOT's
Predetermined List for
Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&l's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates;
and bi-directional vaned grates for Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans

2. Metal circular frames (rings) and covers, circular grates,
and prefabricated ladders for Manhole Types 1,2/and 3, X
Drywell Types 1, 2, and 3 and Catch Basin Type 2:
See Std. Plans

3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and-Type 1, 2, and X
3 structural tubing grates for Drop Inlets»See Std. Plans.

4. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes 'smaller than 60 inch diameter. X

5. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class-2.to 5 sizes larger than 60 inch diameter. X

6. Corrugated Steel Pipe - Steel lock seam corrugated
pipe for culverts-and storm sewers, sizes 30 inch X
to 120 inches.in diameter. May also be treated, 1 thru 5.
7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated | |
pipe
forculverts and storm sewers, sizes 30 inch to 120 inches in X
diameter. May also be treated, #5.
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ITEM DESCRIPTION YES NO

8. Anchor Bolts & Nuts - Anchor Bolts and Nuts, for
mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock. X
See Contract Plans and Std. Plans for size and material type.

9. Aluminum Pedestrian Handrail - Pedestrian handrail
conforming to the type and material specifications set forth in
the v
contract plans. Welding of aluminum shall be X
in accordance with Section 9-28.14(3).

10. Major Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges. X

11. Minor Structural Steel Fabrication - Fabrication of minor steel
Items such as special hangers, brackets, access doors for
structures, access ladders for irrigation boxes;.bridge expansion
joint systems, etc., involving welding, cutting, punching and/or X
boring of holes. See Contact Plans for.item description and

shop
drawings.

12. Aluminum Bridge Railing Type.BP - Metal bridge railing
conforming to the type and-material specifications set forth
in the Contract Plans. Welding of aluminum shall be in X
accordance with Section 9-28.14(3).

13. Concrete Piling=Precast-Prestressed concrete piling for use as
55

and 70 ton concrete piling. Concrete to conform to X
Section9-19.1 of Std. Spec..

14. Precast Manhole Types 1, 2, and 3 with cones, adjustment T x
sections and flat top slabs. See Std. Plans.

15. Precast Drywell Types 1, 2, and with cones and adjustment
Sections. . X
See Std. Plans.

16. Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans. X
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ITEM DESCRIPTION

YES

NO

17.

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

18.

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

19.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

20.

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

21.

Precast Concrete Utility Vaults - Precast Concrete utility vaults
of

various sizes. Used for in ground storage of utility facilities and

controls. See Contract Plans for size and canstruction

requirements. Shop drawings are to be previded for approval

prior to casting

22.

Vault Risers - For use with Valve Vaults and
Utilities

X
Vaults.

23.

Valve Vault - For us€ with underground utilities.
See Contract Plans for details.

24.

Precast Concrete Barrier - Precast Concrete Barrier for

use as new barrier or may also be used as Temporary Concrete
Barrier, Only’'new state approved barrier may be used as
permanent barrier.

25.

26.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in
size and shape as shown in the Plans. Fabrication plant has
annual approval for methods and materials to be used.

See Shop Drawing.

Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

‘Precast Concrete Walls - Precast Concrete Walls - tilt-up wall

panel in size and shape as shown in Plans.
Fabrication plant has annual approval for methods and materials
to be used
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ITEM DESCRIPTION YES NO
27. Precast Railroad Crossings - Concrete Crossing Structure X
Slabs. e \
28. 12, 18 and 26 inch Standard Precast Prestressed Girder —
Standard Precast Prestressed Girder for use in structures.
Fabricator plant has annual approval of methods and materials
to
be used. Shop Drawing to be provided for approval prior to X
casting girders.
See Std. Spec. Section 6-02.3(25)A
29. Prestressed Concrete Girder Series 4-14 - Prestressed Concrete
Girders for use in structures. Fabricator plant has annual
approval
of methods and materials to be used. Shop Drawing to'be X
provided for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A
30. Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for
use in structures. Fabricator plant has-annual approval of
methods and materials to be used, Shop Drawing to be
provided X
for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A
31. Prestressed Precast Hollow-Core Slab — Precast Prestressed
Hollow-core slab for-use in structures. Fabricator plant has
annual
approval of methods and materials to be used. Shop Drawing to X
be provided for-approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A.
32. Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for
use-inistructures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided X
for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A
33. Monument Case and Cover X
See Std. Plan. e
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ITEM DESCRIPTION

YES

NO

34.

Cantilever Sign Structure - Cantilever Sign Structure

fabricated from steel tubing meeting AASHTO-M-183. See Std.
Plans, and Contract Plans for details. The steel structure

shall be galvanized after fabrication in accordance with

AASHTO-M-111.

35.

36.

37

Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

Steel Sign Bridges - Steel Sign Bridges fabricated from steel

tubing meeting AASHTO-M-138 for Aluminum Alloys.

See Std. Plans, and Contract Plans for details. The steel
structure

shall be galvanized after fabrication in accordarice

with AASHTO-M-111.

Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std

Plans. Shop drawings for approval are-te be provided prior to

fabrication

Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

Light Standards - Lightirig Standards for use on highway
illumination systems,poles'to be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia
Provisions for pré-approved drawings.

‘Traffic Signal Standards - Traffic Signal Standards for use on

highway and/or street signal systems. Standards to be
fabricated

to conform with methods and material as specified on Std.
Rlans.

See Special Provisions for pre-approved drawings

41.

Precast Concrete Sloped Mountable Curb (Single and
DualFaced)
See Std. Plans.
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ITEM DESCRIPTION YES NO
42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs,
the sources of the following materials must be submitted and
approved for reflective sheeting, legend material, and
aluminum X X
sheeting.
NOTE: *** Fabrication inspection required. Only signs tagged
"Fabrication Approved" by WSDOT Sign Fabrication Inspector
to be installed
Std
Cust >
essage | SO0
43. Cutting & bending reinforcing steel X
44. Guardrail components R X X
Custom | Standard
End Sec Sec
45. Aggregates/Concrete mixes Covered by

WAC 296-127-018

46. Asphalt Covered by
WAC 296-127-018
47. Fiber fabrics X
48. Electrical wiring/components X
49. treated or untreated timber pile X
50. Girder pads (elastomeric bearing) | X -

51. Standard Dimension lumber X
52. lIrrigatioh.components . X
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ITEM DESCRIPTION YES NO
53. Fencing materials
54. Guide Posts
55. Traffic Buttons
56. Epoxy
57. Cribbing

58. Water distribution materials

59. Steel "H" piles

60. Steel pipe for concrete pile casings

X X | X X X X X X X

61. Steel pile tips, standard

62. Steel pile tips, custom X

Prefabricated items specifically produced.for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 39.12.010
(The definition of "locality"in.RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed." The department
interprets this phrase to,mean the actual work site.
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building
heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing WageRates
For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by-Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non=Electrical)

Sign Makers and Installers (Electrical)

Stage Rigging Mechanics (Non Structural)

The following occupations.may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

e Fabricated Precast Concrete Products

e Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.
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Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to: Sand, gravel,
crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to the provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(a) They deliver or discharge any of the above-listed materials-to:a‘public works project
site:

(i) At one or more point(s) directly upon the location ‘where the material will be
incorporated into the project; or

(i) At multiple points at the project; or
(iii) Adjacent to the location and coordinated.with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any matgrials from a public works construction site pursuant to
contract requirements or (specifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They work in almaterials production facility (e.g., batch plant, borrow pit, rock quarry,
etc.,) which is established for a public works project for the specific, but not necessarily
exclusive, purpose-of supplying materials for the project.

(e) They\deliver concrete to a public works site regardless of the method of
incorporation.

(f)\They assist or participate in the incorporation of any materials into the public works
project.
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(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to load,
loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain another
load of material for use on a public works site or returning to the public works site to obtain
another load of excavated material is time spent in travel that is subject to prevailing wage.
Travel to a supply source, including travel from a public works site, to obtain materials for,
use on a private project would not be travel subject to the prevailing wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when theydeliver
materials to a stockpile.

(a) A "stockpile" is defined as materials delivered to a pile located away-from the site
of incorporation such that the stockpiled materials must be physically"moved from the
stockpile and transported to another location on the project site in order{o.be incorporated
into the project.

(b) A stockpile does not include any of the functions deseribed in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does a stockpile include materials dumped
at the place of incorporation, or adjacent to the, location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shallbe-determined by the locality in which the
work is performed. Workers subject to subsection (2)(d) of this section, who produce such
materials at an off-site facility shall be_paid the applicable prevailing wage rates for the
county in which the off-site facility is located. Workers subject to subsection (2) of this
section, who deliver such materials, to” a public works project site shall be paid the
applicable prevailing wage rates-forthe county in which the public works project is located.

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018, filed 42/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and
4/1/92, effective 8/31/92.]
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Benefit Code Key — Effective 3/3/2019 thru 8/30/2019
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

I, ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL/BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours.and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or.afour-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall b€ paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage:. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid.at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly
rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-
ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment
breakdown) shall (be paid at one and one-half times the hourly rate of wage. All hours worked Monday through
Saturday over twelve’(12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday through
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid
at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage.
All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

1
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Overtime Codes Continued

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday
shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at'one'and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate’of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked-in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (exceptChristmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid attwo and one-half times
the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate\of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday.and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All houts worked on holidays and all other overtime
hours worked, except Labor Day, shall be paid at double the hourly.rate‘of wage. All hours worked on Labor Day
shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one<half'times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid.at twe times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Sundays and holidays (except\Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours\worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and ‘Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and oné-half times the hourly rate of wage. All hours worked on holidays shall be paid
at double the hourly rate of wage.

The first four (4) hours after €ight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and\one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours'\worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employenand the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a 4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of 'wage. (except for employees who are absent from work without prior approval on a scheduled workday during the
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.
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Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

C.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
holidays shall be paid at two times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition te the holiday
pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly.rate.of wage.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over&ixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and oné-halftimes the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall-be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours-Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day, ten-
hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten shall
be paid at double the hourly rate of wage."The first eight (8) hours worked on the fifth day shall be paid at one and
one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on holidays
shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A.

Work performed in‘excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked: over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm and
midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer shall
have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall be given
to employees regularly assigned to the work to be performed on overtime situations. After an employee has worked
eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate until such
time as the employee has had a break of eight (8) hours or more.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.
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Overtime Codes Continued

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of
straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours warked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid af two and
one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be. compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the event the job is
down due to weather conditions during a five day work week (Monday through Friday,) or a four day-ten hour work
week (Tuesday through Friday,) then Saturday may be worked as a voluntary-make<up day at the straight time rate.
However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sunddys.and holidays shall be paid at double the
hourly rate of wage.

All hours worked between the hours of 10:00 pm and 5:00 ami, Monday through Friday, and all hours worked on
Saturdays shall be paid at a one and one-half times the hourly.fate-of wage. All hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40)-ours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage. All work performed after 6:00{pmy Saturday to 5:00 am Monday and Holidays, and all hours worked in
excess of twelve (12) hours in a single shift'shall be paid at double the hourly rate of wage.

After an employee has worked eighit(8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more. When an employee
returns to work without at least eight (8) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest period.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A.

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

Allhours worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly
rate of wage.

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.
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Overtime Codes Continued

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates
include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, génerating
plants, industrial plants, associated installations and substations, except those substations whose primary-function is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours/will be at two (2) times
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at oné\and one-half (1-1/2) times
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and‘all hours worked on Sundays
and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is énergized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage.(All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid af double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid‘at one and one half (1'%) times the regular shift rate for the first
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

All hours worked between the hours of'6:00’pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 20% over the hourly rate of.wage. All hours worked on Sundays shall be paid at one and one-half times the
hourly rate of wage. All hours warked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays,shall be paid at one and one-half times the hourly rate of wage. All hours worked
Monday through Saturday/over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
and all hours'on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid
at three-times the hourly rate of wage.

The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours
worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage. All hours
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly
rate of wage.

All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday
is the sixth consecutive day worked. All hours worked over twelve (12) in a day Monday through Saturday, and all
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage.
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The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-half times the hourly rate of wage,
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay.

All hours worked on Sunday and Holidays shall be paid at double the hourly rate. Any employee reporting/to work
less than nine (9) hours from their previous quitting time shall be paid for such time at time and one-half'times the
hourly rate.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays, and all work performed between the hours of midnight (12:00 AM) and eight’AM (8:00 AM)
every day shall be paid at double the hourly rate of wage.

All hours worked between midnight Friday to midnight Sunday shall be paid at one.and\one-half the hourly rate of
wage. After an employee has worked in excess of eight (8) continuous hours in any.one or more calendar days, all
additional hours shall be at the applicable overtime rate until such time as the employee has had a break of six (6)
hours or more. All hours worked on Holidays shall be paid at double the hotrly rate of wage.

All hours worked on Holidays shall be paid at one and one-half times the fiourly rate of wage.

The first four (4) hours after eight (8) regular hours Monday through'Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday shall be paid at double the hourly rate. AllHours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage, so long as Saturday is
the sixth consecutive day worked. All hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Saturdays and Holidays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays shall be paid at double‘the hourly rate of wage.

The first two (2) hours of overtime for hours worked Monday-Friday shall be paid at one and one-half times the hourly
rate of wage. All hours worked in excess of ten (10) hours per day shall be paid at double the hourly rate of wage. All
hours worked on Sundays“and‘holidays shall be paid at double the hourly rate of wage. For work on Saturday which
is scheduled prior to the end of shift on Friday, the first six (6) hours work shall be paid at one and one-half times the
hourly rate of wage, 'and all hours over (6) shall be paid double the hourly rate of wage. For work on Saturday which
was assigned following the close of shift on Friday, all work shall be paid at double the hourly rate of wage.

The first four'(4)hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be:paid at one and one-half times the hourly rate of wage. (Except on makeup days if work is lost due to inclement
weatlier;-then the first eight (8) hours on Saturday may be paid the regular rate.) All hours worked over twelve (12)
hdurs'Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the hourly
rate-of wage.

Holiday Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).
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Holiday Codes Continued

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6.

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,
Christmas Eve Day, And Christmas Day (7).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’.Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be.Considered As A Holiday.

Paid Holidays: New Y¢€ar's.Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgivitig-Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).

Paid‘Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
And Christmas Day (7).

Paid Holidays: New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a Half-
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Day On Christmas Eve Day. (9 1/2).

Holiday Codes Continued

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence.Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve
Day (11).

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating-Heliday (10).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving\Day, Friday

After Thanksgiving Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before'Christmas Day, And
Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.

Holidays: New Year's Day, Memorial Day, Independénce Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day*(8). Any Holiday Which Falls On A Sunday Shall Be Observed
As A Holiday On The Following Monday. If any ef'the listed holidays falls on a Saturday, the preceding Friday shall
be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday..Any+holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day,.Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after THanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be
observed as a holiday,onithe following Monday. Any holiday which falls on a Saturday shall be observed as a holiday
on the preceding Eriday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday-after/Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday
which falls/on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a
Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.
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Holiday Codes Continued

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls-on
a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holidayswhich falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on-a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving'Day.and Christmas Day (6).
Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which
falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls-on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be’'observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Indepefidence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on-a Saturday shall be observed as a holiday on the preceding
Friday.

Paid Holidays: New Year's Day, The Day after ‘or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the
following Monday. Any holiday which falls’on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays:-New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the
preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be observed
as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be considered a
holiday and compensated accordingly.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.
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Holiday Codes Continued

Paid Holidays: New Year's Day, the Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day
after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation:
shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be observed
as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New
Year’s Day. Ifany of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered
a holiday and compensated accordingly.

Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day;"Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the.day after Christmas, the day before
New Year’s Day, and a Floating Holiday.

Holidays: New Year's Day, Day before or after New Year’s Day, Presidents>.Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after
Christmas day. If a holiday falls on a Saturday or on a Friday that is‘the-normal day off, then the holiday will be taken
on the last normal workday. If the holiday falls on a Monday that(is the normal day off or on a Sunday, then the holiday
will be taken on the next normal workday.

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the
federal government shall be considered a holiday.and compensated accordingly.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a
holiday on the following Monday. Anysheliday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the.day before Christmas Day and Christmas Day. (8) Any holiday which falls on a Sunday shall
be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, President’s Day, Memorial Day, Independence Day, Labor
Day, Veteran’s Day, Thanksgiving Day, and Christmas Day. (9)

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the day before Christmas Day and Christmas Day. (8)

Holidays: New Year's Day, Presidents' Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday
after Thanksgiving Day, Christmas Day, and the day after Christmas.
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Note Codes

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Lével B: $0.75, Level
C: $0.50, And Level D: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit:-$2.00, Class B Suit: $1.50,
Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31,2012 — A Traffic Control Supervisor shall be présent-on the project whenever flagging or spotting
or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and removal
of all temporary traffic control devices and construction signg'necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the
State of Washington, Oregon, Montana, or Idaho. TheSe classifications are only effective on or after August 31, 2012.

Effective August 31,2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized.Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31,
2012.

Effective August 31,2012 — Al Traffic Control Laborer performs the setup, maintenance and removal of all temporary
traffic control devices and-construction signs necessary to control vehicular, bicycle, and pedestrian traffic during
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012.

Workers.on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit: $1.50,
And Class-C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all
work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers who
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation
receive an additional $0.50 per hour.
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Note Codes Continued

In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The
premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day.
The premiums are to be paid one time for the day and are not used in calculating overtime pay.

Depth premiums apply to depths of fifty feet or more. Over 50" to 100" - $2.00 per foot for each foot over 50 fect. Qver
101" to 150" - $3.00 per foot for each foot over 101 feet. Over 151' to 220" - $4.00 per foot for each foot oyer220-feet.
Over 221' - $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is,no yertical ascent
and is measured by the distance travelled from the entrance. 25 to 300’ - $1.00 per foot from<nfrance. 300’ to 600’
- $1.50 per foot beginning at 300°. Over 600’ - $2.00 per foot beginning at 600°.

Meter Installers work on single phase 120/240V self-contained residential meters. The-Lineman/Groundmen rates
would apply to meters not fitting this description.

Workers on hazmat projects receive additional hourly premiums as follows -«Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, and Class D Suit: $0.50. Special Shift Premium: Basic hourly rate plus $2.00 per hour.

When due to conditions beyond the control of the Employer or when'an owner (not acting as the contractor), a
government agency or the contract specifications requires that work ¢an only be performed outside the normal 5 am
to 6pm shift, then the special shift premium will be applied to.the basic hourly rate. When an employee works on a
special shift, they shall be paid a special shift premium for each hour worked unless they are in OT or Double-time
status. (For example, the special shift premium does not waive the overtime requirements for work performed on
Saturday or Sunday.)
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State of Washington

Department of Labor & Industries

Prevailing Wage Section - Telephone 360-902-5335

PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage

Page 1 of 11

The PREVAILING WAGES listed here include both the hourly wage rate and the hourly, rate
of fringe benefits. On public works projects, worker's wage and benefit rates must add to
not less than this total. A brief description of overtime calculation requirements are

provided on the Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective Date:*6/18/2019

e
County Trade Job Classification | Wage|Holiday(Overtime|Notel " o
Grant |Flaggers Journey Level $37.19| 7B M View
Grant |Laborers Air And Hydraulic Track $39.83] 7B M View

Drill
Grant |[Laborers Asphalt Raker $39.83] 7B M View
Grant |Laborers Asphalt Roller, Walking $39.56| 7B 1M View
Grant |Laborers Brick Pavers $39.29] 7B M View
Grant |Laborers Brush Hog Feeder $39.29| 7B M View
Grant |Laborers Brush Machine $39.83| 7B M View
Grant |Laborers Caisson.Worker, Free Air  |$39.83| 7B M View
Grant |Laborers Carpenter‘Tender $39.29f 7B M View
Grant |[Laborers Cement Finisher Tender $39.56| 7B M View
Grant |Laborers Cement Handler $39.29 7B M View
Grant |Laborers Chain Saw Operator & $39.83] 7B M View

Faller
Grant |Laborers Clean-up Laborer $39.29] 7B M View
Grant |Laborers Compaction Equipment $39.56| 7B 1M View
Grant |Laborers Concrete Crewman $39.29| 7B M View
Grant |Laborers Concrete Saw, Walking $39.56| 7B 1M View
Grant |Laborers Concrete Signalman $39.29] 7B M View
Grant |[kaborers Concrete Stack $39.83( 7B 1M View
Grante_|Laborers Confined Space Attendant |$39.29] 7B M View
Grant, \ |Laborers Crusher Feeder $39.29| 7B M View
fGrant |Laborers Demolition $39.29] 7B 1M View
‘Grant |Laborers Demolition Torch $39.56 7B 1M View
'Grant  [Laborers Dope Pot Fireman, Non-  [$39.56| 7B 1M View

mechanical
Grant |Laborers Driller Helper (when $39.56| 7B M View

Required To Move &

Position Machine)
Grant |Laborers Drills With Dual Masts $40.11| 7B M View
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Grant |Laborers Dry Stack Walls $39.29] 7B im View
Grant |Laborers Dumpman $39.29] 7B M View
Grant |Laborers Erosion Control Laborer $39.29| 7B M View
Grant [Laborers Final Detail Cleanup (i.e., [$37.19] 7B M View
Dusting, Vacuuming,
Window Cleaning; Not
Construction Debris ]
Cleanup)
Grant |Laborers Firewatch $39.29| 7B 1M View |
Grant |Laborers Form Cleaning Machine $39.29| 7B M View
Feeder, Stacker
Grant |[Laborers Form Setter, Paving $39.56| 7B M View
Grant |Laborers General Laborer $39.29| 7B M View
Grant |Laborers Grade Checker $41.82| 7B M View
Grant [Laborers Grout Machine Header $39.29 7B M View
Tender
Grant |Laborers Guard Rail $39.29| 7B 1M View
Grant |[Laborers Gunite $39.83|C /7B M View
Grant |Laborers Hazardous Waste Worker ~ [$40¢11| 7B M View
(level A)
Grant |Laborers Hazardous Waste Worker 1$39.83| 7B M View
(level B)
Grant |Laborers Hazardous Waste Worker.  |$39.56| 7B M View
(level C)
Grant [Laborers Hazardous Waste-Worker  |$39.29| 7B M View
(level D)
Grant |Laborers Hdpe Or Similar Liner $39.29| 7B M View
Installér
Grant [Laborers High Scaler $39.83 7B M View
Grant |[Laborers Jackhammer Operator $39.56 7B M View
Miner, Class "b"
Grant |Laborers Laser Beam Operator $39.83| 7B M View
Grant |Laborers Miner, Class "a" $39.29] 7B 1M View
Grant |[Laborers Miner, Class "c" $39.83] 7B M View
Grant [Laborers Miner, Class "d" $40.11 7B M View
Grant [Laborers Monitor Operator, Air Track|$39.83] 7B M View
Or Similar Mounting
Grant |LaboGrers Mortar Mixer $39.83] 7B M View
Grant _{Laborers Nipper $39.29| 7B M View
Grant._ |Laborers Nozzleman $39.83 7B M View
Grant \ |Laborers Nozzleman, Water (to $39.56| 7B M View
Include Fire Hose), Air Or
( Steam
Grant [Laborers Pavement Breaker, 90 Lbs. |$39.83| 7B M View
& Over
Grant [Laborers Pavement Breaker, Under {$39.56] 7B M View
90 Lbs.
Grant |Laborers Pipelayer $39.83] 7B 1M View
Grant |Laborers $39.56] 7B M View
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Pipelayer, Corrugated
Metal Culvert And Multi-
plate
Grant |Laborers Pipewrapper $39.83] 7B M View
Grant |Laborers Plasterer Tenders $39.83] 7B M View
Grant |Laborers Pot Tender $39.56| 7B M View
Grant [Laborers Powderman $41.48 7B M View"
Grant |Laborers Powderman Helper $39.56| 7B M View
Grant |Laborers Power Buggy Operator $39.56| 7B M View
Grant |Laborers Power Tool Operator, Gas, |$39.56| 7B 1M View
Electric, Pneumatic
Grant |Laborers Railroad Equipment, Power |$39.56] 7B M View
Driven, Except Dual Mobile
Grant |Laborers Railroad Power Spiker Or  [$39.56| 7B ™M View
Puller, Dual Mobile
Grant |Laborers Remote Equipment $40.11 7B m View
Operator
Grant |Laborers Remote Equipment $39.56| /7B M View
Operator (i.e. Compaction
And Demolition)
Grant |Laborers Rigger/signal Person $39.56| 7B M View
Grant |Laborers Riprap Person $39.29] 7B M View
Grant [Laborers Rodder & Spreader $39.56| 7B M View
Grant |Laborers Sandblast Tailhoseman $39.29 7B M View
Grant |[Laborers Scaffold Erector,"Wood Or [$39.29 7B M View
Steel
Grant [Laborers Stake Jumper $39.29] 7B M View
Grant |Laborers Structural'Mover $39.29] 7B M View
Grant |Laborers Tailhoseman (water Nozzle)|$39.29] 7B M View
Grant |Laborers Timber Bucker & Faller (by [$39.29] 7B M View
Hand)
Grant |Laborers Track Laborer (rr) $39.29] 7B M View
Grant |Laborers Traffic Control Laborer $37.19| 7B 1M 8T | View
Grant |Laborers Traffic Control Supervisor [$38.19| 7B M 8S | View
Grant |Laborers Trencher, Shawnee $39.56| 7B M View
Grant |Laborers Trenchless Technology $39.83] 7B M View
Technician
Grant |Laberers Truck Loader $39.29] 7B M View
Grant “|Dabdrers Tugger Operator $39.56 7B M View
Grant \/|taborers Vibrators, All $39.83| 7B M View
Grant * [Laborers Wagon Drills $39.56| 7B M View
WGrant |Laborers Water Pipe Liner $39.56| 7B M View
)Grant |Laborers Welder, Electric, Manual Or|$40.11 7B M View
Automatic (hdpe Or Similar
Pipe And Liner)
Grant ([Laborers Well-point Person $39.29] 7B M View
Grant |Laborers Wheelbarrow, Power Driven|$39.56| 7B M View
Grant $44.39| 7B 1M 8D | View
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Power Equipment A-frame Truck (2 Or More
Operators Drums)
Grant |Power Equipment A-frame Truck (single $43.78 7B M 8D | View
Operators Drum)
Grant |Power Equipment Asphalt Plant Operator $44.99| 7B M 8D | View
Operators
Grant |Power Equipment Assistant Plant Operator, [$43.78] 7B ™M 8D | View |
Operators Fireman Or Pugmixer
(asphalt) '
Grant |Power Equipment Assistant Refrigeration $44.39] 7B M 8D< [ View
Operators Plant & Chiller Operator
(over 1000 Ton)
Grant |Power Equipment Assistant Refrigeration $43.78| 7B 1M 8D | View
Operators Plant (under 1000 Ton)
Grant |Power Equipment Automatic Subgrader $44.99| 7B M 8D | View
Operators (ditches & Trimmers)
Grant |Power Equipment Backfillers (cleveland & $44.39| 7B M 8D | View
Operators Similar)
Grant |Power Equipment Backhoe & Hoe Ram (under |$44.71 7B M 8D | View
Operators 3/4Yd.)
Grant |Power Equipment Backhoe (45,000 Gw & $44.71 7B M 8D | View
Operators Under)
Grant |Power Equipment Backhoe (45,000 Gw To $44.99| 7B 1M 8D | View
Operators 110,000 Gw)
Grant |Power Equipment Backhoe (over 110,000 Gw) |$45.26] 7B M 8D | View
Operators
Grant |Power Equipment Backhoes & Hoe Ram (3 Yds|$45.26] 7B M 8D | View
Operators & Over)
Grant |Power Equipment Backhoes & Hoe Ram (3/4 |$44.99| 7B M 8D | View
Operators Yd. To-3.Yd.)
Grant |Power Equipment Bagley Or Stationary $43.78| 7B M 8D | View
Operators Scraper
Grant |Power Equipment Batch & Wet Mix Operator |$44.99| 7B 1M 8D | View
Operators (multiple Units, 2 & Incl. 4)
Grant |Power Equipment Batch Plant & Wet Mix $44.39| 7B M 8D | View
Operators Operator, Single Unit
(concrete)
Grant |Power Equipment Batch Plant (over 4 Units) |$44.99| 7B 1M 8D | View
Operators
Grant |[Powen\Equipment Belt Finishing Machine $43.78| 7B M 8D | View
Opgrators
Grant._ |Pewer Equipment Belt Loader (kocal Or $44.39| 7B M 8D | View
Operators Similar)
.Grant~ |Power Equipment Belt-crete Conveyors With |$44.39| 7B 1M 8D | View
) Operators Power Pack Or Similar
Grant [Power Equipment Bending Machine $44.39] 7B M 8D | View
Operators
Grant [Power Equipment Bit Grinders $43.46] 7B M 8D | View
Operators
Grant |Power Equipment Blade (finish & Bluetop), $45.26| 7B M 8D | View
Operators Automatic, Cmi, Abc, Finish
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Athey & Huber & Similar
| When Used As Automatic
Grant |Power Equipment Blade Operator (motor $44.99| 7B M 8D | View
Operators Patrol & Attachments)
Grant |Power Equipment Blower Operator (cement) |$43.78 7B M 8D | View
Operators
Grant |Power Equipment Boat Operator $43.46| 7B M 8D | View..
Operators
Grant [Power Equipment Bob Cat (skid Steer) $44.39| 7B M 8D |.View
Operators
Grant |Power Equipment Bolt Threading Machine $43.46 7B M 8D | View
Operators
Grant |Power Equipment Boom Cats (side) $44.99| 7B M 8D | View
Operators
Grant |Power Equipment Boring Machine (earth) $44.39 7B 1M 8D | View
Operators
Grant |Power Equipment Boring Machine (Rock Under|$44.39| 7B 1M 8D | View
Operators 8 inch Bit - Quarry Master,
Joy Or Similar)
Grant |Power Equipment Bump Cutter (wayne, $4439.. 7B M 8D | View
Operators Saginau Or Similar)
Grant |Power Equipment Cableway Controller $44799( 7B M 8D | View
Operators (dispatcher)
Grant |Power Equipment Cableway Operators $45.26)] 7B M 8D | View
Operators
Grant |Power Equipment Canal Lining Machine $44.39( 7B M 8D | View
Operators (concrete)
Grant |Power Equipment Carrydeck & Boom Truck |$44.71| 7B 1M 8D | View
Operators (under'25.Tons)
Grant |Power Equipment Cement Hog $43.78| 7B 1M 8D | View
Operators
Grant |Power Equipment Chipper (without Crane) $44.39| 7B M 8D | View
Operators Cleaning & Doping Machine
(pipeline)
Grant |Power Equipment Clamshell, Dragline $46.36 7B M 8D | View
Operators
Grant |Power Equipment Compactor (self-propelled [$44.99| 7B M 8D | View
Operators With Blade)
Grant |Power Eduipment Compressor (2000 Cfm Or  ($43.78| 7B M 8D | View
Operatars Over, 2 Or More, Gas Diesel
Or Electric Power)
Grant ¢~JPower Equipment Compressors (under 2000 [$43.46] 7B M 8D | View
Operators Cfm, Gas, Diesel Or Electric
{ Power)
\Grant |Power Equipment Concrete Cleaning / $45.26| 7B M 8D | View
j Operators Decontamination Machine
Operator
Grant |Power Equipment Concrete Pump Boon Truck [$44.99| 7B M 8D | View
Operators
Grant |Power Equipment Concrete Pumps (squeeze- ($44.55| 7B M 8D | View
Operators crete, Flow-crete, Whitman
& Similar)
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Grant |Power Equipment Concrete Saw (multiple $43.78| 7B M 8D | View
Operators Cut)
Grant |Power Equipment Concrete Slip Form Paver [$44.99| 7B M 8D | View
Operators
Grant |Power Equipment Conveyor Aggregate $44.99| 7B M 8D | View
Operators Delivery Systems (c.a.d.)
Grant |Power Equipment Crane Qiler- Driver (cdl $43.46| 7B M 8D | View
Operators Required) & Cable Tender,
Mucking Machine !
Grant |Power Equipment Cranes (25 Tons & Under), |$44.71 7B M 8D (| View
Operators All Attachments Incl.
Clamshell, Dragline
Grant |Power Equipment Cranes (25 Tons To And $44.99| 7B M 8D | View
Operators Including 45 Tons), All
Attachments Incl.
Clamshell, Dragline
Grant |Power Equipment Cranes (45 Tons To 85 $45.26| 7B M 8D | View
Operators Tons), All Attachments Incl.
Clamshell And Dragline
Grant |Power Equipment Cranes (85 Tons & Over) $46.36| 7B M 8D | View
Operators And All Climbing,
Overhead, Rail & Tower. All
Attachments Incl.
Grant |Power Equipment Crusher Feeder $43.46| 7B 1M 8D | View
Operators
Grant |Power Equipment Crusher, Grizzle & $44.99| 7B M 8D | View
Operators Screening Plant Operator
Grant |Power Equipment Curb Extruder (asphalt Or |$44.55| 7B M 8D | View
Operators Concrete)
Grant |Power Equipment Deck Engineer $44.39] 7B m 8D | View
Operators
Grant |Power Equipment Deck’'Hand $43.46| 7B M 8D | View
Operators
Grant [Power Equipment Derricks & Stifflegs (65 $45.26| 7B m 8D | View
Operators Tons & Over)
Grant |Power Equipment Derricks & Stifflegs (under |$44.71 7B M 8D | View
Operators 65 Tons)
Grant |Power Equipmerit Distributor Leverman $43.78| 7B M 8D | View
Operators
Grant |Power Equipment Ditch Witch Or Similar $43.78| 7B M 8D | View
Operators
Grant “[Rower Equipment Dope Pots (power Agitated ($43.78| 7B M 8D | View
Operators
Grant\* [Power Equipment Dozer / Tractor (up To D-6 |$44.39| 7B M 8D | View
f Operators Or Equivalent) And
Y Traxcavator
Grant |Power Equipment Dozer / Tractors (d-6 & $44.99| 7B M 8D | View
Operators Equivalent & Over)
Grant |[Power Equipment Dozer, 834 R/t & Similar $44.99| 7B M 8D | View
Operators
Grant |Power Equipment Drill Doctor $44.99| 7B M 8D | View
Operators
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Grant |Power Equipment Driller Licensed $46.36] 7B M 8D | View
Operators
Grant |Power Equipment Drillers Helper $43.46| 7B m 8D | View
Operators
Grant |Power Equipment Drilling Equipment (8 inch [$44.71 7B M 8D | View
Operators Bit & Over - Robbins,
Reverse Circulation & |
Similar)
Grant |Power Equipment Drills (churn, Core, Calyx [$44.55| 7B M 8D | View |
Operators Or Diamond)
Grant [Power Equipment Elevating Belt (holland $45.26| 7B M 8D | View
Operators Type)
Grant |Power Equipment Elevating Belt-type Loader |$44.39| 7B M 8D | View
Operators (euclid, Barber Green &
Similar)
Grant |Power Equipment Elevating Grader-type $44.39] 7B 1M 8D | View
Operators Loader (dumor, Adams Or
Similar)
Grant |Power Equipment Elevator Hoisting Materials ($43.78(< 78 M 8D | View
Operators
Grant |Power Equipment Equipment Serviceman, $44.55( 7B M 8D | View
Operators Greaser & Oiler
Grant |Power Equipment Fireman & Heater Tender {$43.46| 7B ™M 8D | View
Operators
Grant |Power Equipment Fork Lift Or Lumber $43.78)] 7B ™M 8D | View
Operators Stacker, Hydra-life &
Similar
Grant |Power Equipment Generator-Plant Engineers |$44.39| 7B M 8D | View
Operators (diesel Qr Electric)
Grant |Power Equipment Gin Trucks (pipeline) $43.78 7B M 8D [ View
Operators
Grant |Power Equipment Grade Checker S44.71| 7B M 8D | View
Operators
Grant |Power Equipment Gunite Combination Mixer [$44.39| 7B ™M 8D | View
Operators & Compressor
Grant |Power Equipment H.d. Mechanic $45.26| 7B M 8D | View
Operators
Grant |Power Equipment H.d. Welder $45.26| 7B M 8D | View
Operators
Grant |Power Equipment Heavy Equipment Robotics ($45.26] 7B M 8D | View
@perators Operator
Grant_|Power Equipment Helicopter Pilot $46.36 7B 1M 8D | View
Operators
,Grant * [Power Equipment Helper, Mechanic Or $43.46| 7B M 8D | View
{ Operators Welder, H.D
)Grant |Power Equipment Hoe Ram S44.71| 7B M 8D | View
Operators
Grant |Power Equipment Hoist (2 Or More Drums Or [$44.55( 7B M 8D | View
Operators Tower Hoist)
Grant |Power Equipment Hoist, Single Drum $43.78| 7B M 8D | View
Operators
Grant $45.26 7B M 8D | View
https://fortress.wa.gov/Ini/wagelookup/prvWagelookup.aspx 6/18/2019



Page 8 of 11

Power Equipment Hydraulic Platform Trailers
Operators (goldhofer, Shaurerly And
Similar)
Grant |Power Equipment Hydro-seeder, Mulcher, $43.46| 7B M 8D | View
Operators Nozzleman
Grant |Power Equipment Lime Batch Tank Operator |$44.99] 7B 1M 8D | View
Operators (recycle Train)
Grant [Power Equipment Lime Brain Operator $44.99| 7B M 8D | View
Operators (recycle Train) '
Grant |Power Equipment Loader (360 Degrees $45.26/] 7B M 8D | View
Operators Revolving Koehring Scooper
Or Similar)
Grant |Power Equipment Loader Operator (front-end |$44.99| 7B M 8D | View
Operators & Overhead, 4 Yds. Incl. 8
Yds.)
Grant [Power Equipment Loaders (bucket Elevators |$43.78| 7B ™ 8D | View
Operators And Conveyors)
Grant |[Power Equipment Loaders (overhead & Front- [$45.26| 7B M 8D | View
Operators end, Over 8 Yds. To 10
Yds.)
Grant |Power Equipment Loaders (overhead & Front- |$44.55" 7B M 8D [ View
Operators end, Under 4 Yds.. R/t)
Grant [Power Equipment Loaders (overhead And $46.36] 7B M 8D | View
Operators Front-end, 10 Yds. & Over)
Grant |Power Equipment Locomotive Engineér $44.39] 7B M 8D | View
Operators
Grant |Power Equipment Longitudinal Float $43.78 7B M 8D | View
Operators
Grant |Power Equipment Master Environmental $45.26 7B ™M 8D | View
Operators Maintenance Technician
Grant [Power Equipment Mixer, (portable - Concrete) |$43.78| 7B M 8D | View
Operators
Grant |Power Equipment Mixermobile $44.39 7B M 8D | View
Operators
Grant |Power Equipment Mobile Crusher Operator $44.99 7B M 8D [ View
Operators (recycle Train)
Grant [Power Equipment Mucking Machine $44.39] 7B M 8D | View
Operators
Grant |PowerEduipment Multiple Dozer Units With  ($44.99| 7B i 8D | View
Operators Single Blade
Grant {Power Equipment Pavement Breaker, Hydra- [$43.78| 7B M 8D | View
Operators hammer & Similar
Grant ¢ [Power Equipment Paving (dual Drum) $44.71 7B M 8D | View
‘ Operators
/Grant  |Power Equipment Paving Machine (asphalt $44.99| 7B M 8D | View
| Operators And Concrete)
Grant [Power Equipment Piledriving Engineers $44.71 7B M 8D | View
Operators
Grant [Power Equipment Plant Oiler $43.46| 7B M 8D | View
Operators
Grant |Power Equipment Posthole Auger Or Punch $44.39| 7B M 8D | View
Operators
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Grant |Power Equipment Power Broom $43.78 7B 1M 8D | View
Operators
Grant |Power Equipment Pump (grout Or Jet) $44.39 7B 1M 8D | View
Operators
Grant |Power Equipment Pumpman $43.46| 7B 1M 8D | View
Operators
Grant [Power Equipment Quad-track Or Similar $44.99| 7B M 8D | View~
Operators Equipment |
Grant |Power Equipment Railroad Ballast Regulation ($43.78| 7B M 8D |View
Operators Operator (self-propelled)
Grant |Power Equipment Railroad Power Tamper $43.78 7B M 8D | View
Operators Operator (self-propelled)
Grant |Power Equipment Railroad Tamper Jack $43.78| 7B M 8D | View
Operators Operator (self-propelled)
Grant |Power Equipment Railroad Track Liner $44.71| 7B 1M 8D | View
Operators Operator (self-propelled)
Grant |Power Equipment Refrigeration Plant $44.71 /B M 8D | View
Operators Engineer (1000 Tons &
Over)
Grant |Power Equipment Refrigeration Plant $44:55~ 7B M 8D [ View
, Operators Engineer (under 1000 Ton)
Grant |Power Equipment Rollerman (finishing $44.99] 7B M 8D | View
Operators Asphalt Pavement)
Grant |[Power Equipment Rollers, All Types On $43.46| 7B M 8D | View
Operators Subgrade, Including Seal
And Chip Coating (farm
Type, Case, John Deere
And Similar;or Compacting
Vibrator), Except When
Pulled.-B
Grant |[Power Equipment Roto Mill (pavement $44.99| 7B M 8D | View
Operators Grinder)
Grant |Power Equipment Rotomill Groundsman $44.55| 7B M 8D | View
Operators
Grant |Power Equipment, Rubber-tired Scrapers $45.26 7B 1M 8D | View
Operators (multiple Engine With
Three Or More Scrapers)
Grant |Power Equipment Rubber-tired Skidders (r/t |$44.55| 7B M 8D | View
Operators With Or Without
Attachments)
Grant |Rowertquipment Scrapers, All, Rubber-tired [$44.99| 7B M 8D | View
Operators
Grant \/|Power Equipment Screed Operator $44.99( 7B M 8D | View
Operators
:Grant Power Equipment Shovels (3 Yds. & Over) $45.26 7B M 8D | View
\ Operators
'Grant  |Power Equipment Shovels (under 3 Yds.) $44.99| 7B M 8D | View
Operators
Grant |Power Equipment Signalman (whirleys, $44.71 7B M 8D | View
Operators Highline, Hammerheads Or
Similar)
Grant $44.39 7B M 8D | View
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Power Equipment Soil Stabilizer (p & H Or
Operators Similar)
Grant |Power Equipment Spray Curing Machine $43.78| 7B m 8D | View
Operators (concrete)
'Grant  |Power Equipment Spreader Box (self- $43.78 7B M 8D | View
Operators propelled)
Grant [Power Equipment Spreader Machine $44.39| 7B M 8D | Vview
Operators
Grant |Power Equipment Steam Cleaner $43.46| 7B M 8D | View |
Operators
Grant |Power Equipment Straddle Buggy (ross & $43.78) 7B M 8D |'View
Operators Similar On Construction Job
Only)
Grant |Power Equipment Surface Heater & Planer $44.55| 7B M 8D | View
Operators Machine
Grant |Power Equipment Tractor (farm Type R/t $43.78| 7B M 8D | View
Operators With Attachments, Except
Backhoe)
Grant [Power Equipment Traverse Finish Machine $44.39|<. /7B M 8D | View
Operators
Grant |Power Equipment Trenching Machines (7 Ft. |$44.99 7B M 8D | View
Operators Depth & Over)
Grant |Power Equipment Trenching Machines (under<[$44.55| 7B 1M 8D | View
Operators 7 Ft. Depth Capacity)
Grant |Power Equipment Tug Boat Operator $44.99| 7B M 8D | View
Operators
Grant |Power Equipment Tugger Operator $43.78| 7B M 8D | View
Operators
Grant |Power Equipment Turnhead (with Re- $44.55| 7B 1M 8D | View
Operators screening)
Grant |Power Equipment Turnhead Operator $44.39] 7B M 8D | View
Operators
Grant |Power Equipment Ultra High Pressure $45.26| 7B M 8D [ View
Operators Wateriet Cutting Tool
System Operator, (30,000
Psi)
Grant |Power Equipment Vactor Guzzler, Super $44.99 7B M 8D | View
Operators Sucker
Grant |PowesEdquipment Vacuum Blasting Machine  |$45.26] 7B ™M 8D | View
Opérators Operator
Grant JPower Equipment Vacuum Drill (reverse $44.55| 7B M 8D [ View
@perators Circulation Drill Under 8"
Bit)
,Grant® |Power Equipment Welding Machine $43.46| 7B M 8D | View
Operators
"rant |Power Equipment Whirleys & Hammerheads, |$45.26] 7B M 8D | View
Operators All
Grant |Truck Drivers Asphalt Mix Over 20 Yards |$44.69| 5D v 8M | View
Grant |Truck Drivers Asphalt Mix To 20 Yards $44.52| 5D 1V 8M | View
Grant |Truck Drivers Dump Truck $44.52] 5D 1V 8M | View
Grant  |Truck Drivers Dump Truck & Trailer $44.69| 5D 1v 8M | View
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(Grant  |Truck Drivers |other Trucks [s44.41] 5D | 1V | 8M |View
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LOWER CRAB CREEK ROAD RECONSTRUCTION

SHEET DESCRIFPTION
1 — INDEX & VICINITY MAP
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KS) —  STRUCTURE NOTES

4-14 — PLAN AND PROFILE
14 —  TYPICAL X-SECTIONS

- 15 —  CONSTRUCTION SIGN FLAN
Grant County
LEGEND Board Of Commissioners

\Q\ POWER POLE @  CONTROLPOINT Richard Stev.ens., District No. 1
TELEPHONE PED. Tom Taylor, District No. 2 (Chair)
e FENGELNE e Cindy Carter, District No. 3
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\ LOWER CRAB CREEK ROAD DESIGNED BY: BOB BERSANTI SHEET!
GRANT COUNTY PUBLIC WORKS DEPARTMENT | /) @& 5% RECONSTRUCTION CHECKEDDY:  JEFF TINCHER |
124 ENTERPRISE ST. SE 4= = APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98823 REVISIONS BY: OF
(509) 754-6082  FAX (509) 764-6087 CRP 18-03 DATE REVISED: G/18/2019 ' |5
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CRP 16-03
LOWER CRAB
SUMMARY OF QUANTITIES CREEK RD.
STA. I1+40
TO
STA. ITI+00
ITEM TOTAL
NO. GQUANTITY UNIT ITEM DESCRIPTION
PREPARATION
| I LS. Mobilization |
2 | LS. Clearing And Grubbing [
GRADING
3 12,802 cY. Roadnay Excavation Including Haul 12,802
4 80I2 cY. Embankment Compaction 8012
DRAINAGE
5 105 L.F. Plain Steel Culver Pipe 0.064" Th. - 18" Diameter 105
6 40 LF Plain Steel Culver Pipe ©.064" Th. - 24" Diameter 40
SURFACING
T 11,000 TON Crushed Surfacing Base Course From Stockpile, Quarry #5749 , Red Rock Coulee#574 11000
& 7400 TON Maintenance Rock From Stockpile, Quarry #5749, Red Rock Coulee 7400
OTHER ITEMS
q | LS SPCC Plan |
10 | LS. Trimming and Cleanup I
I 6 ACRE Seeding, Fertllizing and Mulching With Roadside Mix 6
12 -1.00 Dol. Minor Change -1.00
NOTE: For Special Features See Special Provisions.
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LOWER CRAD CREEK ROAD CHECKED BY:  JEFF TINCHER
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STRUCTURE NOTES  |is. | i SPERAL NoTeS
09 0= Q
20¢ | 2B | 2
= D=
NOTE: THE FIRST NUMBER OF THE "CODE" REFERS TO THE Va- 0§= b 2 Miscellaneous
PLAN SHEET NUMBER OF THE CONTRACT PLANS. THE SECOND u'—g oy g £33,
NUMBER REFERS TO THE CONSTRUCTION FEATURE FOUND neg | 33 3% MON = Monument
ON THE PARTICULAR SHEET. oo | too | S>3 REMARKS CROSS = Crossing Pipe
CODE LOCATION R/L ELEV. Misc. LF LF. [ ToN R 2 Residential
PLAN = Elevation on FPlans
4-| STA. I3+40 TO 13+60 R PLAN F 2 4 O&M = O¢M Road
BD = Bottom of Ditch
C = Commercial
5-l STA. 34+00 TO 35+20 L PLAN E 2 4
6-l STA. 55+30 TO 55+50 R PLAN E 2 4
-l STA. 57+40 TO 57+60 L PLAN E 2 4
1-2 STA. 66+60 TO 66+80 R PLAN E 2 4
1-3 STA. 67+l0 TO 67+30 L PLAN E 2 4
&-| STA. 79+70 TO T149+90 L PLAN R 2 4
&-2 STA. 51+00 TO &1+20 L PLAN R 2 4
d-1 | STA. 40+60 TO d0+&0 R PLAN E 2 4 . F'g,':;:;’g;.ft;i;:":;n‘;?neer_
qa-2 STA. 94+00 TO 94+20 R PLAN F 2 4 2. Install 3:1 beveled énd
9-3 STA. 4T+00 TO 91+24 L PLAN F 2 4 sle::;ons per standard
q-4 STA. 99+40 TO 49455 R PLAN F 2 4 3. Remove existing culvert and
a-5 STA. 99+65 TO 99+80 R PLAN £ 2 4 salvage to the contractor.
9-6 STA. |00O+30 TO 100+60 L PLAN F 2 4 4. Quantlties for embankment
and roadway excavation are
included In plan quantities
1o-| STA. lII+30 TO 111+45 R PLAN E 2 4 whether shonn or not.
10-2 | STA. [14+00 TO 114+20 R PLAN F 2 4
I0-3 | STA. lI1&+85 TO |19+00 R PLAN E 2 4
=l STA. 122423 R/L BD CROSS 65 1234
-2 STA. 122+50 TO 122+70 L PLAN R 2 4
-3 STA. I35+00 TO 135+20 L PLAN R 2 4
12-| STA. 142+00 R/L BD CROSS 40, 1234
13- STA. I53+|0 TO 153+30 L PLAN R 2 4
I3-2 | STA. 162+00 R/L BD CROSS 40 1234 NOTE: For Special Features
See Special Provisions.
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