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NOTICE TO CONTRACTORS

Sealed bids, plainly marked “BID FOR Road 5-NW & U-NW Overlay Project,, CRP 18-01”, will be
received by Grant County at the Office of the Board of County Commissioners located in the
County Courthouse, P.O. Box 37, 35 C Street NW — Room 207, Ephrata, WA, 98823, until 1:30
P.M., Tuesday, August 6, 2019 and will then and there be opened and publicly read for the
construction of the improvements.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, O
cashier’s check, or surety bond in an amount equal to five percent (5%) of the amount of s@
bid proposal. No conditional bid bond will be accepted. Should the successful bidder fai

enter into such contract and furnish a satisfactory performance bond within the tim in

the specifications, the bid proposal deposit shall be forfeited to Grant County. \

Maps, plans and specifications may be purchased from the office of the Cou &neer, 124
Enterprise St. S.E., Ephrata, WA 98823, upon payment of the amount of $25.00 efundable).

Informational copies of the maps, plans and specifications are on fil anspection at the Grant
County Public Works Building, 124 Enterprise St. S.E., Ephrata, W 823, and in various plan
centers located in Washington.

The following is applicable to federal-aid projects: The G anﬁmty Department of Public
Works in accordance with Title VI of the Civil Rights Ac 1664, 78 Stat. 252, 42 U.S.C. 2000d to
2000d-4 and Title 49, Code of Federal Regulations, B tment of Transportation, subtitle A,
Office of the Secretary, Part 21, NondiscriminatiotNifrfederally assisted programs of the
Department of Transportation issued pursuant @ uch Act, hereby notifies all bidders that it
will affirmatively ensure that in any contraa.gntered into pursuant to this advertisement,
disadvantaged business enterprises as ed at 49 CFR Part 26 will be afforded full
opportunity to submit bids in respon his invitation and will not be discriminated against
on the grounds of race, color, nati@ origin, or sex in consideration for an award.

The Board of County Commi Mrs of Grant County, Washington, reserves the right to reject
any and all bids. The aw&ﬁlis contract, if made, will be to the lowest responsible bidder.

The improvement,fé h bids will be received follows:

Road 5-NW Overlay Project, - CRP 18-01

This contra ides for the construction of 8.84 miles of HMA overlay on Road 5-NW & U-

NW, fro 4.07 to MP 22.91, a two lane county road in Grant County, WA, and includes

plani @ minous pavement, shoulder finishing, hot mix asphalt, project temporary traffic

c I, painted centerline and edge line and other work, all in accordance with the attached
\ act Plans, these Contract Provisions, and the Standard Specifications.



GRANT COUNTY PUBLIC WORKS
CRP 18-01
ROAD 5-NW & U-NW OVERLAY PROJECT,

NOTICE TO ALL PLANHOLDERS N
Grant County Department of Public Works may be contacted to answer questionQ@rding these bid
documents and to show this project to prospective bidders at: O

124 Enterprise St. S.E. &Q

Ephrata, WA. 98823

Phone: (509)754-6082 Fax (509)754-6087 O

As the Engineer in direct responsible charge of developing these contract provisions, | certify these
provisions have been developed or incorporated into this project under my direct supervision, or as a
result of certified recommendations provided by ot%ﬁvf

O

sed professionals.

@v Jeffrey C. Tincher P.E. __/ / Vi / Zo\A
Q~

O County Road Engineer Date



BIDDER'’S CHECK LIST

The bidder’s attention is especially called to the following forms which must be executed in full
as required:

(A) PROPOSAL

The unit prices bid must be shown in the spaces provided. Show unit 0
prices in figures only. All extensions of the unit prices must be shov@

the spaces provided. Q

(B)  PROPOSAL SIGNATURE SHEET @\:

To be filled in and signed by the bidder.

To be filled in and signed by the bidder.

(D)  BID BOND O

This form is to be executed by the bid d his surety company unless
the bid is accompanied by cash, ceftifted or cashier’s check. The amount
of this bond shall be equal to 5% of the total amount bid and may be
shown in dollars or on a per ng basis.

(€ STATEMENT OF CONTRACTOR QUALIFICATIONS QO

(E) Non-Collusion Declaration (%Q)

(F) Certification of Complian ith Wage Payment Status
(G) Underutilized Disadvar@ Business Enterprise Utilization Certification (272-
056U)

(H) Underutilized Disad aged Business Enterprise (UDBE) Written Confirmation

Document (4 X}IU)
(1 Local AgenciwSUbcontractor List (271-015A)

The following %?are to be executed after the contract is awarded:

& CONTRACT
This agreement is to be executed by the successful bidder, his surety

s company, and Grant County.

(K) CONTRACT BOND
To be executed by the successful bidder and his surety company.



TABLE OF CONTENTS

AMENDMENTS TO THE STANDARD SPECIFICATIONS........cccoinimmmnrininsensncnanes 1
INTRODUCTION TO THE SPECIAL PROVISIONS ... csisnaninssenisnes 65
DIVISION 1 GENERAL REQUIREMENTS.......cccoiimtmrirtnnnnnsss st ssnsnsss e @

DESCRIPTION OF WORK.......cocciirmtereiniininnisnnnsnnssses s sssssssss s sssssssnsnas Q\.éﬁS
DIVISION 4 BASES........ccciiiriininini s ssss s ssasssene @\Q ....... 114

DIVISION 5 SURFACE TREATMENTS AND PAVEMENTS. ........ @2 ..................... 115
HOT MIX ASPHALT .....coiiirimrincennresrnnen e cssne s &\Q ............................. 115
DIVISION 8 MISCELLANEOUS CONSTRUCTION % ......................................... 143

Proposal .......c.oooiiiiiii ve....... Proposal Page 1-9

Contract ®$ vevevireiiiiiieee...... Contract Page 1 -4
Appendices 4

Title VI — Contractor Requirements Q

Underutilized Disadvantaged Busin rprise (UDBE) Written Confirmation Document
Underutilized Disadvantaged Busingjnterprise Utilization Certification

Federal Aid Provisions

Wage Rates — Federal \/
Wage Rates — State Q
Standard Plans O

?\
o<2~®
N
\S

I Road 5-NW & U-NW Overlay Project, CRP 18-01 Page 2 [



17
18
19
20
21
22
23
24
25
26
27
28
29
30

31
32

33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49

INTRODUCTION

The following Amendments and Special Provisions shall be used in conjunction with the 2018
Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

The following Amendments to the Standard Specifications are made a part of this contract and
supersede any conflicting provisions of the Standard Specifications. For informational purposes,
the date following each Amendment title indicates the implementation date of the Amendment 0
the latest date of revision.

Each Amendment contains all current revisions to the applicable section of the @ard
Specifications and may include references which do not apply to this particular prole

Section 1-01, Definitions and Terms

August 6, 2018 QOQ

1-01.3 Definitions
The following new term and definition is inserted before the definjti “Shoulder”

Sensitive Area — Natural features, which may be previ@ altered by human activity, that
are present on or adjacent to the project location and protected, managed, or regulated by
local, tribal, state, or federal agencies.

The following new term and definition is inserted a@g definition for “Working Drawings”:

WSDOT Form - Forms developed and a@ned by WSDOT that are required or available
for use on a project. These forms ca ownloaded from the forms catalogue at:

http://wsdot.wa.gov/formsléc)@ms.html

Section 1-02, Bid Proced@fand Conditions
June 3, 2019

1-02.4(1) Gener
This section is su nted with the following:

idders are advised that the Contracting Agency may include a partially
Washington State Department of Ecology (Ecology) Transfer of Coverage
y Form ECY 020-87a) for the Construction Stormwater General Permit (CSWGP) as
f the Bid Documents. When the Contracting Agency requires the transfer of coverage
the CSWGP to the Contractor, an informational copy of the Transfer of Coverage and the
\éssociated CSWGP will be included in the appendices. As a condition of Section 1-03.3, the
Contractor is required to complete sections |, Ill, and VIII of the Transfer of Coverage and
return the form to the Contracting Agency.

The Contracting Agency is responsible for compliance with the CSWGP until the end of day
that the Contract is executed. Beginning on the day after the Contract is executed, the
Contractor shall assume complete legal responsibility for compliance with the CSWGP and
full implementation of all conditions of the CSWGP as they apply to the Contract Work.

Road 5-NW & U-NW Overlay Project, CRP 18-01 Page 1
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1-02.5 Proposal Forms
The first sentence of the first paragraph is revised to read:

At the request of a Bidder, the Contracting Agency will provide a physical Proposal Form for
any project on which the Bidder is eligible to Bid.

1-02.6 Preparation of Proposal
Item number 1 of the second paragraph is revised to read:

1. Aunit price for each item (omitting digits more than two places to the right of the de?@

point), \
SDOT

In the third sentence of the fourth paragraph, “WSDOT Form 422-031" is revised to r
Form 422-031U". 6

The following new paragraph is inserted before the last paragraph: ; @

Compliance form (WSDOT Form 272-009). Failure to return thi€ eeftification as part of the
Bid Proposal package will make this Bid Nonresponsive and ip€ligible for Award. A Contractor
Certification of Wage Law Compliance form is included in@ oposal Forms.

The Bidder shall submit with their Bid a completed Contracto% ication Wage Law
g

1-02.13 Irregular Proposals

Item 1(h) is revised to read: ! /
h. The Bidder fails to submit Underutilized antaged Business Enterprise Good Faith
Effort documentation, if applicable, a ed in Section 1-02.6, or if the documentation

that is submitted fails to demonstra at a Good Faith Effort to meet the Condition of
Award was made;

Item 1(i) is revised to read the foIIo@ree items:

i.  The Bidder fails to subngit & UDBE Bid Item Breakdown form, if applicable, as required
in Section 1-02.6, ok if the documentation that is submitted fails to meet the requirements
of the Special Przws;

Proposal does not constitute a definite and unqualified offer to meet the material

S
Qg s of the Bid invitation.

&tion 1-03, Award and Execution of Contract
\ anuary 2, 2018

1-03.3 Execution of Contract
The first paragraph is revised to read:

Within 20 calendar days after the Award date, the successful Bidder shall return the signed
Contracting Agency-prepared Contract, an insurance certification as required by Section 1-
07.18, a satisfactory bond as required by law and Section 1-03.4, the Transfer of Coverage

|
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form for the Construction Stormwater General Permit with sections I, lll, and VIIl completed
when provided, and shall be registered as a contractor in the state of Washington.

1-03.5 Failure to Execute Contract
The first sentence is revised to read:

Failure to return the insurance certification and bond with the signed Contract as required in
Section 1-03.3, or failure to provide Disadvantaged, Minority or Women's Business
Enterprise information if required in the Contract, or failure or refusal to sign the Contract, or
failure to register as a contractor in the state of Washington, or failure to return the complet
Transfer of Coverage for the Construction Stormwater General Permit to the Contr
Agency when provided shall result in forfeiture of the proposal bond or deposit of thi r.

Section 1-05, Control of Work %\Q

August 6, 2018

1-05.5 Vacant Q()Q~
A

This section, including title, is revised to read:

1-05.5 Tolerances Q
Geometrical tolerances shall be measured from the poin es, and surfaces defined in
Contract documents.

’
A plus (+) tolerance increases the amount or diménsion to which it applies, or raises a
deviation from level. A minus (-) tolerance dec s the amount or dimension to which it
applies, or lowers a deviation from level. W ly one signed tolerance is specified (+ or
-), there is no specified tolerance in the op g direction.
Tolerances shall not be cumulative. @ost restrictive tolerance shall control.

Tolerances shall not extend t k beyond the Right of Way or other legal boundaries
identified in the Contract docu ts. If application of tolerances causes the extension of the
Work beyond the Right oNQ;y or legal boundaries, the tolerance shall be reduced for that
specific instance.

the Work to vj ther Contract requirements, the tolerance shall be reduced for that

Tolerances shal@glate other Contract requirements. If application of tolerances causes
specific ins{an f application of tolerances causes conflicts with other components or

aspects oft ork, the tolerance shall be reduced for that specific instance.

1-05.9 ment
The fo@y g new paragraph is inserted before the first paragraph:

% ior to mobilizing equipment on site, the Contractor shall thoroughly remove all loose dirt
and vegetative debris from drive mechanisms, wheels, tires, tracks, buckets and
undercarriage. The Engineer will reject equipment from the site until it returns clean.

This section is supplemented with the following:

Upon completion of the Work, the Contractor shall completely remove all loose dirt and
vegetative debris from equipment before removing it from the job site.

Road 5-NW & U-NW Overlay Project, CRP 18-01 Page 3
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Section 1-06, Control of Material
January 7, 2019

N

1-06.1(3) Aggregate Source Approval (ASA) Database
This section is supplemented with the following:

Regardless of status of the source, whether listed or not listed in the ASA database the source
owner may be asked to provide testing results for toxicity in accordance with Section 9-
03.21(1).

10 1-06.2(2)D Quality Level Analysis \%CQ

11  This section is supplemented with the following new subsection:

12
13 1-06.2(2)D5 Quality Level Calculation — HMA Compaction Q
14 The procedures for determining the quality level and pay factor for HMA @ection are as
15 follows:
1 &
17 1. Determine the arithmetic mean, Xm, for compaction of
18
19 Xm = —Z—i &
" O
20
21 Where: %
22 X= individual compaction test valqﬁdr each sublot in the lot.
23 Sx = summation of individual con@l n test values
24 n= total number test values
25
26 2. Compute the sample standif@ation, “S”, for each constituent:
27

L

ny x° —(Zx)i ?
n(n—l)

29 ?\/
30 Where:
31 yx2= mation of the squares of individual compaction test values

28 S=

32 03 \ mmation of the individual compaction test values squared
33
34 3. ?mpute the lower quality index (Qv):

35 @
X —-LSL

36 = A~ B8

s
37 Q
38 % Where:
39 LSL= 92.0
40

41 4. Determine Py (the percent within the lower Specification limit which corresponds to
42 a given Q) from Table 1. For negative values of Qi, P, is equal to 100 minus the
43 table P.. Ifthe value of Q. does not correspond exactly to a figure in the table, use
44 the next higher value.

45

46 5. Determine the quality level (the total percent within Specification limits):

I Road 5-NW & U-NW Overlay Project, CRP 18-01 Page 4



Quality Level = P,

6. Using the quality level from step 5, determine the composite pay factor (CPF) from
Table 2.

7. If the CPF determined from step 6 is 1.00 or greater: use that CPF for the
compaction lot; however, the maximum HMA compaction CPF using an LSL = 92.0
9 shall be 1.05.

LONO U WN =

10

11 8. Ifthe CPF from step 6 is not 1.00 or greater: repeat steps 3 through 6 using aréa
12 = 91.5. The value thus determined shall be the HMA compaction CPF for I%Oo ;
13 however, the maximum HMA compaction CPF using an LSL = 91.5 shall

14

15 1-06.2(2)D1 Quality Level Analysis )

16  The following new sentence is inserted after the first sentence:

17

18 The quality level calculations for HMA compaction are completed@% the formulas in
19 Section 1-06.2(2)D5.

20 &

21 1-06.2(2)D4 Quality Level Calculation

22 The first paragraph (excluding the numbered list) is revised to re ﬁ

23

24 The procedures for determining the quality level ang pay factors for a material, other than
25 HMA compaction, are as follows:

26 \,

27 1-06.6 Recycled Materials
28  The first three sentences of the second paragr@re revised to read:

29

30 The Contractor shall submit a Recy terial Utilization Plan on WSDOT Form 350-075A
31 within 30 calendar days after the Qct is executed. The plan shall provide the Contractor’s
32 anticipated usage of recycled te aggregates for meeting the requirements of these
33 Specifications. The quantity of\redycled concrete aggregate will be provided in tons and as a
34 percentage of the Plan quantity for eligible material listed in Section 9-03.21(1)E Table on
35 Maximum Allowable peé@y Weight) of Recycled Material.

36

37  The last paragraph is pevised to read:

38 \

39 Within 30 caléﬁ@a days after Physical Completion, the Contractor shall report the quantity
40 of recycl rete aggregates that were utilized in the construction of the project for each
41 eligibleei listed in Section 9-03.21(1)E. The Contractor’'s report shall be provided on
42 WS rm 350-075A, Recycled Materials Reporting.

43

4 1- A General

45 (a) in the second paragraph is revised to read:

46
47 \ a. The estimated costs for the Work for each material with 25 percent recycled concrete

48 aggregate. The cost estimate shall include for each material a documented price quote
49 from the supplier with the lowest total cost for the Work.
50

I Road 5-NW & U-NW Overlay Project, CRP 18-01 Page 5 r



1 Section 1-07, Legal Relations and Responsibilities to the Public

2 April 1, 2019

3  1-07.5 Environmental Regulations

4  This section is supplemented with the following new subsections:

5

6 1-07.5(5) U.S. Army Corps of Engineers

7 When temporary fills are permitted, the Contractor shall remove fills in their entirety and the

8 affected areas returned to pre-construction elevations.

9 < ::)
10 If a U.S. Army Corps of Engineers permit is noted in Section 1-07.6 of the Special Prow% )
11 the Contractor shall retain a copy of the permit or the verification letter (in the f a
12 Nationwide Permit) on the worksite for the life of the Contract. The Contractor rovide
13 copies of the permit or verification letter to all subcontractors involved with uthorized
14 work prior to their commencement of any work in waters of the U.S. @

15

16 1-07.5(6) U.S. Fish/Wildlife Services and National Marine Ei ies Service

17 The Contracting Agency will provide fish exclusion and handling if the Work dictates.
18 However, if the Contractor discovers any fish stranded by th%m;ect and a Contracting
19 Agency biologist is not available, they shall immediately rele fish into a flowing stream
20 or open water.

21

22 1-07.5(1) General
23 The first sentence is deleted and replaced with the fommg:

24

25 No Work shall occur within areas under jarisdiction of resource agencies unless
26 authorized in the Contract.

27 O

28  The third paragraph is deleted. ~\

29
30 1-07.5(2) State Department of C?and Wildlife
31  This section is revised to read:

32

33 In doing the Work, the (.NQtpactor shall:

34

35 1. Not degr ter in a way that would harm fish, wildlife, or their habitat.

36

37 2. No Qmatenals below or remove them from the ordinary high water line except
38 y be specified in the Contract.

39

40 @ﬂot allow equipment to enter waters of the State except as specified in the
41 Contract.

%
43 Q 4. Revegetate in accordance with the Plans, unless the Special Provisions permit

44 otherwise.
45

46 5. Prevent any fish-threatening silt buildup on the bed or bottom of any body of water.
47

48 6. Ensure continuous stream flow downstream of the Work area.

49

50 7. Dispose of any project debris by removal, burning, or placement above high-water
51 flows.

52
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8. Immediately notify the Engineer and stop all work causing impacts, if at any time,
as a result of project activities, fish are observed in distress or a fish kill occurs.

If the Work in (1) through (3) above differs little from what the Contract requires, the
Contracting Agency will measure and pay for it at unit Contract prices. But if Contract items
do not cover those areas, the Contracting Agency will pay pursuant to Section 1-09.4. Work
in (4) through (8) above shall be incidental to Contract pay items.

O NO UL A WN PR

(Yo}

1-07.5(3) State Department of Ecology

10  This section is revised to read:

11 %CQ
12 In doing the Work, the Contractor shall: \

i Q
14 1. Comply with Washington State Water Quality Standards. \Q

15

16 2. Perform Work in such a manner that all materials and substan s% specifically
17 identified in the Contract documents to be placed in the watev@a'ot enter waters
18 of the State, including wetlands. These include, but are n ed to, petroleum
19 products, hydraulic fluid, fresh concrete, concrete waste TProcess wastewater,
20 slurry materials and waste from shaft drilling, sediménts) sediment-laden water,
21 chemicals, paint, solvents, or other toxic or deleter‘@ aterials.

22

23 3. Use equipment that is free of external petroleu%sed products.

24

25 4. Remove accumulations of soil and debri?fknq drive mechanisms (wheels, tracks,
26 tires) and undercarriage of equipment\Priop to using equipment below the ordinary
27 high water line.

28

29 5. Clean loose dirt and debris frorh all'materials placed below the ordinary high water
30 line. No materials shall besplaced below the ordinary high water line without the
31 Engineer’s concurrence

52 O

33 6. When a violation of t@onstruction Stormwater General Permit (CSWGP) occurs,
34 immediately notify the Engineer and fill out WSDOT Form 422-011, Contractor
35 ECAP Report, éﬁﬁbmit the form to the Engineer within 48 hours of the violation.
36

37 7. Once P Completion has been given, prepare a Notice of Termination
38 (Ecol m ECY 020-87) and submit the Notice of Termination electronically to
39 the ineer in a PDF format a minimum of 7 calendar days prior to submitting the
40 5 of Termination to Ecology.

41

42 ansfer the CSWGP coverage to the Contracting Agency when Physical
43 Q Completion has been given and the Engineer has determined that the project site

44 QO is not stabilized from erosion.

45

46 \% 9. Submit copies of all correspondence with Ecology electronically to the Engineer in
47 a PDF format within four calendar days.

48

49  1-07.5(4) Air Quality

50 This section is revised to read:

51

52 The Contractor shall comply with all regional clean air authority and/or State Department of
53 Ecology rules and regulations.

54

l Road 5-NW & U-NW 6verlay Project, CRP 18-01 Page 7
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The air quality permit process may include additional State Environment Policy Act (SEPA)
requirements. Contractors shall contact the appropriate regional air pollution control authority
well in advance of beginning Work.

When the Work includes demolition or renovation of any existing facility or structure that
contains Asbestos Containing Material (ACM) and/or Presumed Asbestos-Containing
Material (PACM), the Contractor shall comply with the National Emission Standards for
Hazardous Air Pollutants (NESHAP).

Any requirements included in Federal and State regulations regarding air quality that applie
to the “owner or operator” shall be the responsibility of the Contractor.

\\
107.7(1) General o Q
- O

The first sentence of the third paragraph is revised to read:

When the Contractor moves equipment or materials on or over Structur s@/erts or pipes,
the Contractor may operate equipment with only the load-limit rest@ans in Section 1-

07.7(2). O
N4

The first sentence of the last paragraph is revised to read: &
Unit prices shall cover all costs for operating over Structg ulverts and pipes.

1-07.9(1) General
The last sentence of the sixth paragraph is revised t d

Generally, the Contractor initiates the requ prepanng standard form 1444 Request for
Authorization of Additional cation and Rate, available at
https://www.dol.gov/whd/recovery/dbsdrvey conformance htm, and submitting it to the
Engineer for further action.

1-07.9(2) Posting Notices O

The second sentence of the first Raragraph (up until the colon) is revised to read:
The Contractor shall e@( the most current edition of the following are posted:

The revision dates a eted from all items in the numbered list.

The following neﬂ&{}ns are inserted after item number 1:

2. tory Supplement to EEOC P/E-1 published by US Department of Labor. Post
ojects with federal-aid funding.

OPay Transparency Nondiscrimination Provision published by US Department of
Q Labor. Post for projects with federal-aid funding.

\Item number 2 through 12 are renumbered to 4 through 14, respectively.

1-07.11(2) Contractual Requirements
In this section, “creed” is revised to read “religion”.

Item numbers 1 through 9 are revised to read 2 through 10, respectively.

After the preceding Amendment is applied, the following new item number 1 is inserted:

Road 5-NW & U-NW Overlay Project, CRP 18-01 Page 8 r
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o

1. The Contractor shall maintain a Work site that is free of harassment, humiliation, fear,
hostility and intimidation at all times. Behaviors that violate this requirement include but
are not limited to:

a. Persistent conduct that is offensive and unwelcome.
b. Conduct that is considered to be hazing.

c. Jokes about race, gender, or sexuality that are offensive. O

which interferes with a person’s ability to perform their job or creates an inti

d. Unwelcome, unwanted, rude or offensive conduct or advances of a sexua E\re
ng
hostile, or offensive work environment. \Q

e. Language or conduct that is offensive, threatening, intimidating or hgjtle based on
race, gender, or sexual orientation.

f.  Repeating rumors about individuals in the Work Site tQQ considered to be
harassing or harmful to the individual's reputation. &

1-07.11(5) Sanctions O
This section is supplemented with the following:

,
Immediately upon the Engineer's request, the Com&ctor shall remove from the Work site
any employee engaging in behaviors that g te harassment, humiliation, fear or

intimidation including but not limited to those ibed in these specifications.

1-07.11(6) Incorporation of ProvisionE\O
The first sentence is revised to read:

The Contractor shall include th @isions of Section 1-07.11(2) Contractual Requirements
(1) through (5) and the Segtion 1-07.11(5) Sanctions in every subcontract including
procurement of materials a&d/leases of equipment.

1-07.15(1) Spill Prev , Control, and Countermeasures Plan
The last sentence of the™first paragraph is revised to read:

An SPCC’<{> n template and guidance information is available at
http:// t.wa.gov/environment/technical/disciplines/hazardous-materials/spill-
preven

1-07.‘& Wetland and Sensitive Area Protection
TheAl ntence of the first paragraph is revised to read:

\ xisting wetland and other sensitive areas, where shown in the Plans or designated by the
Engineer, shall be saved and protected through the life of the Contract.

1-07.18 Public Liability and Property Damage Insurance
Item number 1 is supplemented with the following new sentence:

This policy shall be kept in force from the execution date of the Contract until the Physical
Completion Date.

Road 5-NW & U-NW Overlay Project, CRP 18-01 Page 9 [
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Section 1-08, Prosecution and Progress
January 7, 2019

1-08.1 Subcontracting

The first sentence of the seventh paragraph is revised to read: O
All Work that is not performed by the Contractor will be considered as subcontracti ept:
(1) purchase of sand, gravel, crushed stone, crushed slag, batched concrete gates,

ready-mix concrete, off-site fabricated structural steel, other off-site fabricated{& , and any
other materials supplied by established and recognized commercial plantsg delivery of
these materials to the Work site in vehicles owned or operated by.s plants or by
recognized independent or commercial hauling companies hired by ttheommercial plants.

The following new paragraph is inserted after the seventh paragrath

with federal purchasing exclusions. Businesses with ions are identified using the
System for Award Management web page at www.SA .

’

The Contractor shall not use businesses (material su'@dors, subcontractors, etc.)

1-08.5 Time for Completion
Iltem number 2 of the sixth paragraph is suppleme ith the following:

f.  Acopy of the Notice of Termination s@o the Washington State Department of Ecology
(Ecology); the elapse of 30 cajggar days from the date of receipt of the Notice of
Termination by Ecology; and ejection of the Notice of Termination by Ecology. This
requirement will not apply m Construction Stormwater General Permit is transferred

back to the Contracting in accordance with Section 8-01.3(16).

1-08.7 Maintenance Duri uspension

The fifth paragraph is revjs read:
The Contractor rotect and maintain all other Work in areas not used by traffic. All costs
associated ﬂ\ tecting and maintaining such Work shall be the responsibility of the
Contractor. K

Secti , Measurement and Payment

Au , 2018

.2(1) General Requirements for Weighing Equipment

\ e last paragraph is supplemented with the following:

When requested by the Engineer, the Contractor's representative shall collect the tickets
throughout the day and provide them to the Engineer’s designated receiver, not later than
the end of shift, for reconciliation. Tickets for loads not verified as delivered will receive no

pay.
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15
16
17
18
19
20

21
22

23
24
25
26
27
28
29
30
31

32
33

34
35
36
37
38
39
40
41

42
43

44
45

1-09.2(2) Specific Requirements for Batching Scales
The last sentence of the first paragraph is revised to read:

Batching scales used for concrete or hot mix asphalt shall not be used for batching
other materials.

1-09.10 Payment for Surplus Processed Materials
The following sentence is inserted after the first sentence of the second paragraph:

For Hot Mix Asphalt, the Plan quantity and quantity used will be adjusted for the quantit @
Asphalt and quantity of RAP or other materials incorporated into the mix. \é

2-01.2(3) Disposal Method No. 3 — Chipping C)Q‘

Item number 2 of the first paragraph is revised to read:

Section 2-01, Clearing, Grubbing, and Roadside Cleanup
April 1, 2019

2. Chips shall be disposed outside of sensitive areas, and if\areas that aren’t in conflict
with permanent Work. O

Section 3-01, Production from Quarry and Pit Sités/
April 2, 2018

S
3-01.1 Description O

The first paragraph is revised to read:

This Work shall consist of manufacl@:g and producing crushed and screened aggregates
including pit run aggregates of ind, quality, and grading specified for use in the
construction of concrete, hot/Mix=dsphalt, crushed surfacing, maintenance rock, ballast,
gravel base, gravel backfill, g | borrow, riprap, and bituminous surface treatments of all

descriptions. ?\/
Section 4-04, Bau@g Crushed Surfacing

April 2, 2018

4-04.3(5) S ng and Compaction

This sectiQ~ pplemented with the following new paragraph:
@ using 100% Recycled Concrete Aggregate, the Contractor may submit a written
8quest to use a test point evaluation for compaction acceptance testing in lieu of compacting

0 95% of the standard density as determined by the requirements of Section 2-03.3(14)D.
\ The test point evaluation shall be performed in accordance with SOP 738.

Section 5-04, Hot Mix Asphalt
April 1, 2019

5-04.1 Description
The last sentence of the first paragraph is revised to read:
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45
46
47
48
49
50
51
52

The manufacture of HMA may include additives or processes that reduce the optimum mixing
temperature (Warm Mix Asphalt) or serve as a compaction aid in accordance with these
Specifications.

5-04.2 Materials
The reference to “Warm Mix Asphalt Additive” is revised to read “HMA Additive”.

5-04.2(1) How to Get an HMA Mix Design on the QPL

The last bullet in the first paragraph is revised to read: O
« Do not include HMA additives that reduce the optimum mixing temperature g as

a compaction aid when developing a mix design or submitting a mix desi r QPL
evaluation. The use of HMA additives is not part of the process for obt approval

for listing a mix design on the QPL. Refer to Section 5-04.2(2)B.

In the table, “WSDOT Standard Practice QC-8" is revised to read “WSDQGtandard Practice
QC-8 located in the WSDOT Materials Manual M 46-01".

5-04.2(1)C Mix Design Resubmittal for QPL Approval &Q
Item number 3 of the first paragraph is revised to read: O

3. Changes in modifiers used in the asphalt binder.

’
5-04.2(2)B Using Warm Mix Asphalt Processée

This section, including title, is revised to read:

5-04.2(2)B Using HMA Additives

The Contractor may, at the Contrag% discretion, elect to use additives that reduce the
optimum mixing temperature or e ‘as a compaction aid for producing HMA. Additives
include organic additives, che@ditives and foaming processes. The use of Additives is
subject to the following: C)

* Donotuse ad that reduce the mixing temperature in accordance with Section
5-04.3(6) i |; ?p oduction of High RAP/Any RAS mixtures.

additives, obtain the Engineer’s approval using WSDOT Form 350-
crlbe the proposed additive and process.

5-04.3(3)A g Plant
ltem num f the first paragraph is revised to read:

@% ovide HMA sampling equipment that complies with FOP for AASHTO T 168:

. Befor

%Q « Use a mechanical sampling device accepted by the Engineer, or

«  Platforms or devices to enable sampling from the truck transport without entering
the truck transport for sampling HMA.

5-04.3(4) Preparation of Existing Paved Surfaces
The first sentence of the fourth paragraph is revised to read:
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37
38
39
40
41
42
43

44

Unless otherwise allowed by the Engineer, use cationic emulsified asphalt CSS-1, CSS-1h,
or Performance Graded (PG) asphalt for tack coat.

5-04.3(6) Mixing
The first paragraph is revised to read:

The asphalt supplier shall introduce recycling agent and anti-stripping additive, in the amount
designated on the QPL for the mix design, into the asphalt binder prior to shipment to the
asphalt mixing plant.

The seventh paragraph is revised to read: %CQ

Upon discharge from the mixer, ensure that the temperature of the HMA does not @ the

optimum mixing temperature shown on the accepted Mix Design Report by m 25°F,
or as allowed by the Engineer. When an additive is included in the manufac MA, do
not heat the additive (at any stage of production including in binder stor tanks) to a
temperature higher than the maximum recommended by the manufact the additive.
5-04.3(7) Spreading and Finishing Q
The last row of the table is revised to read: &
77\
| % inch | 0.25 feet | 0.30 |

5-04.3(8) Aggregate Acceptance Prior to Incorporation in HMA
The following new paragraph is inserted after the first paragraph:

The Contracting Agency’s combined aggre. Ik specific gravity (Gsb) blend as shown
on the HMA Mix Design will be used for calculations until the Contractor submits a
written request for a Gsb test. The new\Gsb will be used in the VMA calculations for HMA
from the date the Engineer receives itten request for a Gsb retest. The Contractor may
request aggregate specific gravi b) testing be performed by the Contracting Agency
twice per project. The Gsb bl he combined stockpiles will be used to calculate voids
in mineral aggregate (VMA) o HMA produced after the new Gsb is determined.

5-04.3(9)A1 Test Secti hen Required, When to Stop
The following new row is+ ed after the second row in Table 9:
O
yQ\\J Minimum PF; of 0.95 None*
based on the criteria in
% Section 5-04.3(9)B4?

5-04.3(9JA2 §E;est Section — Evaluating the HMA Mixture in a Test Section
In Tab @: the test property “Gradation, Asphalt Binder, and V" is revised to read “Gradation,
As Binder, VMA, and V;’

able 9a, the first column of the third row is revised to read:

Aggregates:
Sand Equivalent
Uncompacted Void Content
Fracture

Road 5-NW & U-NW Overlay Project, CRP 18-01 Page 13



1 5-04.3(9)B3 Mixture Statistical Evaluation — Acceptance Testing
2 InTable 11, “V." is revised to read “VMA and V"
3
4 5-04.3(9)B5 Mixture Statistical Evaluation — Composite Pay Factors (CPF)
5  The following new row is inserted above the last row in Table 12:
6
Voids in Mineral Aggregate 2
(VMA)
7
8 5-04.3(9)B7 Mixture Statistical Evaluation — Retests O
9 The second to last sentence is revised to read: %
10
11 The sample will be tested for a complete gradation analysis, asphalt binder , VMA
12 and V,, and the results of the retest will be used for the acceptance of the ixture in
13 place of the original mixture sublot sample test results. @
14
15 5-04.3(10)A HMA Compaction — General Compaction Require
16  The last paragraph is revised to read:
17
18 On bridge decks and on roadway approaches within five fe andge/back of pavement
19 seat, rollers shall not be operated in a vibratory mode, defj s a mode in which the drum
20 vibrates vertically. However, unless otherwise noted on t ns, rollers may be operated in
21 an oscillatory mode, defined as a mode in which the dr ibrates in the horizontal direction
22 only. ! V4
23
24 5-04.3(10)C1 HMA Compaction Statistica ation — Lots and Sublots
25  The bulleted item in the fourth paragraph is reyt 0 read:
26
27 *  For a compaction lot in progress.;%h a compaction CPF less than 0.75 using an LSL =
28 91.5, a new compaction lot egin at the Contractor’'s request after the Engineer is
29 satisfied that material co g to the Specifications can be produced. See also
30 Section 5-04.3(11)F.
a O
32 5-04.3(10)C2 HMA Co ction Statistical Evaluation — Acceptance Testing
33  Inthe table, “WSDOT F SHTO T 355" is revised to read “FOP for AASHTO T 355”.
34
35 5-04.3(10)C3 H istical Compaction — Price Adjustments
36 Inthe first parag;({ SDOT FOP for AASHTO T 355" is revised to read “FOP for AASHTO T
37 355",
38
39  The first @ce in the second paragraph is revised to read:
40 %
41 h HMA compaction lot (that is accepted by Statistical Evaluation) which does not meet
42 QN criteria in the preceding paragraph, the compaction lot shall be evaluated in accordance
43 ith Section 1-06.2(2)D5 to determine the appropriate Composite Pay Factor (CPF).
44
45 \I'he last two paragraphs are revised to read:
46
47 Determine the Compaction Price Adjustment (CPA) from the table below, selecting the
48 equation for CPA that corresponds to the value of CPF determined above.
49
Calculating HMA Compaction Price Adjustment (CPA)
Value of CPF | Equation for Calculating CPA
Road 5-NW & U-NW Overlay Project, CRP 18-01 Page 14
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When CPF > 1.00 CPA=[1.00 x (CPF —1.00)] x Q x
UP

When CPF = 1.00 CPA=$0

When CPF < 1.0 CPA=10.60 x (CPF —1.00)] x Q x
upP

1
2 Where
3 CPA = Compaction Price Adjustment for the compaction lot ($)
4 CPF = Composite Pay Factor for the compaction lot (maximum is 1.05)
5 Q = Quantity in the compaction lot (tons) O
6 UP = Unit price of the HMA in the compaction lot ($/ton) \%
7
8 5-04.3(10)C4 HMA Statistical Compaction — Requests for Retesting Q
9  The first sentence is revised to read: Q
10 N
11 For a compaction sublot that has been tested with a nuclear density gauge tha¥’did not meet
12 the minimum of 91.5 percent of the theoretical maximum density in a Qpaction lot with a
13 CPF below 1.00 and thus subject to a price reduction or rejection, th @r ctor may request
14 that a core, taken at the same location as the nuclear density test,é uSed for determination
15 of the relative density of the compaction sublot.
16
17  5-04.3(13) Surface Smoothness O
18 The second to last paragraph is revised to read:
19 V4
20 When concrete pavement is to be placed on HMA,TH'Lsurface tolerance of the HMA shall be
21 such that no surface elevation lies above the P ade minus the specified Plan depth of
22 concrete pavement. Prior to placing the coperg{€ pavement, bring any such irregularities to
23 the required tolerance by grinding or other fneans allowed by the Engineer.
24

25 5-04.5 Payment
26 The paragraph following the Bid item | Sealing-LF”, per linear foot is revised to read:

27
28 The unit Contract price per Iingﬂfoot for “Crack Sealing-LF” shall be full payment for all
29 costs incurred to perform WVork described in Section 5-04.3(4)A.

31 Section 6-03, Steel@ures

32 January 7, 2019,&\

33 6-03.2 Mateni
34  In the first
35

36 P@

37
38 $ (25)A3 Ultrasonic Inspection
fi

aph, the material reference for Paints is revised to read:

nd Related Materials 9-08

39 irst paragraph (up until the colon) is revised to read:

40

41 Complete penetration groove welds on plates 5/16 inch and thicker in the following welded
42 assemblies or Structures shall be 100 percent ultrasonically inspected:

43

44  6-03.3(33) Bolted Connections
45  The first paragraph is supplemented with the following:
46
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After final tightening of the fastener components, the threads of the bolts shall at a minimum
be flush with the end of the nut.

The following is inserted after the third sentence of the fourth paragraph:

When galvanized bolts are specified, tension-control galvanized bolts are not permitted.

Section 6-07, Painting
January 7, 2019

O
6-07.1 Description Q\

The first sentence is revised to read: \9

from work,

This work consists of containment, surface preparation, shielding adjacen%
after painting

testing and disposing of debris, furnishing and applying paint, and cleaping
is completed. ()@L

6-07.2 Materials Q

The material reference for Paint is revised to read: &
Paint and Related Materials 9-08 O

6-07.3(1)A Work Force Qualifications for Shop Application of Paint
This section is supplemented with the following nevae/ nce:

The work force may be accepted based o pproved facility.

6-07.3(1)B Work Force Qualifications for Field Application of Paint
The first two paragraphs are revised toQad.

The Contractor preparing Qrface and applying the paint shall be certified under
SSPC-QP 1 or NACE Internatignal Institute Contractor Accreditation Program (NIICAP) AS
1 \/
The Contractor rer@ and otherwise disturbing existing paint containing lead and other
hazardous ma hall be certified under SSPC-QP 2, Category A or NIICAP AS 2.

The third parai:a (up until the colon) is revised to read:

In lie e above SSPC or NIICAP certifications, the Contractor performing the specified
w Il complete both of the following actions:

ItQaner 2 of the third paragraph is revised to read:

\i 2. The Contractor’s quality control inspector(s) for the project shall be NACE-certified CIP

Level 3 or SSPC Protective Coating Inspector (PCl) Level 3.

6-07.3(2) Submittals
The first paragraph is supplemented with the following:

Each component of the plan shall identify the specification section it represents.
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6-07.3(2)B Contractor’s Quality Control Program Submittal Component
The numbered list in the first paragraph is revised to read:

1. Description of the inspection procedures, tools, techniques and the acceptance criteria
for all phases of work.

2. Procedure for implementation of corrective action for non-conformance work.
3. The paint system manufacturer's recommended methods of preventing defects.
4. The Contractor’s frequency of quality control inspection for each phase of work.

5. Example of each completed form(s) of the daily quality control report used to @nem
the inspection work and tests performed by the Contractor’s quality contro @ ne

Component

6-07.3(2)C Paint System Manufacturer and Paint System Informatlgn mittal
ltem number 1 is revised to read: O

1. Product data sheets and Safety Data Sheets (SDS) gﬂhg paint materials, paint
preparation, and paint application, as specified by the p@ anufacturer, including:

o

All application instructions, including the mixing%thinning directions.
b. Recommended spray nozzles and pressmeL,,

c. Minimum and maximum drying tim en coats.

d. Restrictions on temperature and humidity.

e. Repair procedures for s@%d field applied coatings.

f.  Maximum dry film thi%}zss for each coat.

g. Minimum wet ﬁ@(ckness for each coat to achieve the specified minimum dry film
thickness.

6-07.3(2)D Haza QWaste Containment, Collection, Testing, and Disposal
Submittal Co ent

The first para up until the colon) is revised to read:
The ous waste containment, collection, testing, and disposal shall meet all Federal
m te requirements, and the submittal component of the painting plan shall include the
ing:

~@3(2)E Cleaning and Surface Preparation Submittal Component
m 1(b) of the first paragraph is revised to read::

b. Type, manufacturer, and brand of abrasive blast material and all associated additives,
including Safety Data Sheets (SDS).

6-07.3(3)B Quality Control and Quality Assurance for Field Application of Paint
The last sentence of the first paragraph (excluding the numbered list) is revised to read:
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51
52
53

The Contractor's quality control operations shall include a minimum monitoring and
documenting the following for each working day:

Item number 1 in the fourth paragraph is revised to read:

1. Environmental conditions for painting in accordance with ASTM E 337.
Item number 4 in the fourth paragraph is revised to read:

4. Pictorial of surface preparation guides in accordance with SSPC-VIS 1, 3, 4, an O
Item number 5 in the fourth paragraph is revised to read: Q\

5. Surface profile by Keanne-Tator comparator in accordance with A 4417 and
SSPC PA17.

6-07.3(4) Paint System Manufacturer’s Technical Representa@2
This section is revised to read:

painting conference and for the first day of paint appli and shall be available to the

The paint system manufacturer’'s representative shall be t at the jobsite for the pre-
Contractor and Contracting Agency for consultation fo ull project duration.

6-07.3(5) Pre-Painting Conference ’

The second paragraph is revised to read: \/

If the Contractor's key personnel cha etween any work operations, an additional
conference shall be held if requested Ry t€ Engineer.

6-07.3(6)A Paint Containers
In item number 2 of the first par, , “Federal Standard 595" is revised to read “SAE AMS
Standard 595" 6

6-07.3(6)B Paint Stora?\/
p

Item number 2 of the s aragraph is revised to read:

2. The C%@ shall monitor and document daily the paint material storage facility with
fow, r

a high cording thermometer device.
6-07.3(7 int Sampling and Testing
The fir: paragraphs are revised to read:

Q Contractor shall provide the Engineer 1 quart of each paint representing each lot.

EQSamples shall be accompanied with a Safety Data Sheet.

If the quantity of paint required for each component of the paint system for the entire project
is 20 gallons or less, then the paint system components will be accepted as specified in
Section 9-08.1(7).

6-07.3(8)A Paint Film Thickness Measurement Gages
The first paragraph is revised to read:
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1 Paint dry film thickness measurements shall be performed with either a Type 1 pull-off gage
2 or a Type 2 electronic gage as specified in SSPC Paint Application Specification No. 2,
3 Procedure for Determining Conformance to Dry Coating Thickness Requirements.
4
5 6-07.3(9) Painting New Steel Structures
6 The last sentence of the second paragraph is revised to read:
7
8 Welded shear connectors are not required to painted.
9
10  The last paragraph is revised to read: O
11
12 Temporary attachments or supports for scaffolding, containment or forms shall not ge
13 the paint system.
14 Q
15 6-07.3(9)A Paint System N
16  The first paragraph is revised to read:
17 %
18 The paint system applied to new steel surfaces shall consist of the fi ing:
19 Q
20 Option 1 (component based paint system): &
21
22 Primer Coat — Inorganic Zinc Rich 9-08.1(2)C
23 Intermediate Coat — Moisture Cured Polyurethé% 9-08.1(2)G
24 Intermediate Stripe Coat — Moisture Cureiio}yu ethane 9-08.1(2)G
25 Top Coat — Moisture Cured Polyurethane 9-08.1(2)H
26 \/
27 Option 2 (performance based paint sy&%
28
29 Primer Coat — Inorganic Zinc Rich 9-08.1(2)M
30 Intermediate Coat — Epoxy, 9-08.1(2)M
31 Intermediate Stripe Coa oxy 9-08.1(2)M
32 Top Coat — Polyureth § 9-08.1(2)M
33
34  The following new paragraph i@g)ed after the first paragraph:
35
36 Paints and related Y:shall be products listed in the current WSDOT Qualified Products
37 List (QPL). Com t based paint systems shall be listed on the QPL in the applicable
38 sections of Secti 8. Performance based systems shall be listed on the current Northeast
39 Protective C %s Committee (NEPCOAT) Qualified Products List “A” as listed on the
40 WSDOT in Section 9-08.1(2)M. If the paint and related materials for the component
41 based is not listed in the current WSDOT QPL, a sample shall be submitted to the
42 Stat ials Laboratory in Tumwater for evaluation and acceptance in accordance with
43 S&%—O&
44
45 6-QR3(9)C Mixing and Thinning Paint
46 \ésection is revised to read:
47
48 The Contractor shall thoroughly mix paint in accordance with the manufacturer’'s written
49 recommendations and by mechanical means to ensure a uniform and lump free composition.
50 Paint shall not be mixed by means of air stream bubbling or boxing. Paint shall be mixed in
51 the original containers and mixing shall continue until all pigment or metallic powder is in
52 suspension. Care shall be taken to ensure that the solid material that has settled to the
53 bottom of the container is thoroughly dispersed. After mixing, the Contractor shall inspect the
54 paint for uniformity and to ensure that no unmixed pigment or lumps are present.
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52
53
54

Catalysts, curing agents, hardeners, initiators, or dry metallic powders that are packaged
separately may be added to the base paint in accordance with the paint manufacturer's
written recommendations and only after the paint is thoroughly mixed to achieve a uniform
mixture with all particles wetted. The Contractor shall then add the proper volume of curing
agent to the correct volume of base and mix thoroughly. The mixture shall be used within the
pot life specified by the manufacturer. Unused portions shall be discarded at the end of each
work day. Accelerants are not permitted except as allowed by the Engineer.

The Contractor shall not add additional thinner at the application site except as allowe
the Engineer. The amount and type of thinner, if allowed, shall conform to the manufa

specifications. If recommended by the manufacturer and allowed by the E h} r, a
measuring cup shall be used for the addition of thinner to any paint with gra ns in
ounces. No un-measured addition of thinner to paint will be allowed. Any p i@ d to be

thinned by unacceptable methods will be rejected.

When recommended by the manufacturer, the Contractor shall constarQagitate paint during
application by use of paint pots equipped with mechanical agitatorso

The Contractor shall strain all paint after mixing to remove yndesirable matter, but without
removing the pigment or metallic powder. )Q

Paint shall be stored and mixed in a secure, containe&% lon to eliminate the potential for
spills into State waters and onto the ground and highya surfaces.

This section is revised to read:

6-07.3(9)D Coating Thickness E\/

Specification No. 2, Procedure f ermining Conformance to Dry Coating Thickness

Dry film thickness shall be meas GQ'I accordance with SSPC Paint Application
Requirements.

The minimum dry film thickr%aof the primer coat shall not be less than 2.5 mils.

The minimum dry film ¢hickress of each coat (combination of intermediate and intermediate
stripe, and top) shal not less than 3.0 mils.

The dry film @ess of each coat shall not be thicker than the paint manufacturer's
recommendé( ximum thickness.

The mi Em wet film thickness of each coat shall be specified by the paint manufacturer to

- ac e minimum dry film thickness.

thickness, wet and dry, will be measured by gages conforming to Section 6-07.3(8)A.

\%Q Wet measurements will be taken immediately after the paint is applied in accordance with

ASTM D4414. Dry measurements will be taken after the coating is dry and hard in
accordance with SSPC Paint Application Specification No. 2.

Each painter shall be equipped with wet film thickness gages and shall be responsible for
performing frequent checks of the paint film thickness throughout application.

Coating thickness measurements may be made by the Engineer after the application of each
coat and before the application of the succeeding coat. In addition, the Engineer may inspect
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1 for uniform and complete coverage and appearance. One hundred percent of all thickness
2 measurements shall meet or exceed the minimum wet film thickness. In areas where wet film
3 thickness measurements are impractical, dry film thickness measurements may be made. If
4 a question arises about an individual coat's thickness or coverage, it may be verified by the
5 use of a Tooke gage in accordance with ASTM D4138.
6
7 If the specified number of coats does not produce a combined dry film thickness of at least
8 the sum of the thicknesses required per coat, if an individual coat does not meet the minimum
9 thickness, or if visual inspection shows incomplete coverage, the coating system will be

10 rejected and the Contractor shall discontinue painting and surface preparation operatio

11 and shall submit a Type 2 Working Drawing of the repair proposal. The repair proposa

12 include documentation demonstrating the cause of the less-than-minimum thickne

13 with physical test results, as necessary, and modifications to Work methods to prev% ilar

14 results. The Contractor shall not resume painting or surface preparatlon o pAs until

15 receiving the Engineer’s acceptance of the completed repair.

16

17  6-07.3(9)E Surface Temperature Requirements Prior to AppllcatlQof Paint

18  This section, including title, is revised to read:

19

20 6-07.3(9)E Environmental Condition Requirements P&% Application of

21 Paint

22 Paint shall be applied only during periods when: O

23

24 1. Air and steel temperatures are in accofdance with the paint manufacturer’s

25 recommendations but in no case less tha °F nor greater than 115°F.

26

27 2. Steel surface temperature is a mi@of 5°F above the dew point.

28

29 3. Steel surface is not wet. “\

30

31 4. Relative humidity is witi& manufacturer's recommended range.

32

33 5. The anticipated amb@temperature will remain above 35°F or the manufacturer’s

34 minimum tempefitu/re whichever is greater, during the paint drying and curing

35 period.

36 e

37 Application will llowed if conditions are not favorable for proper application and

38 performance @ int.

39

40 Paint sh e applied when weather conditions are unfavorable to proper curing. If a paint

41 syste acturer's recommendations allow for application of a paint under environmental

42 con other than those specified, the Contractor shall submit a Type 2 Working Drawing

43 ing of a letter from the paint manufacturer specifying the environmental conditions

44 which the paint can be applied. Application of paint under environmental conditions

45 ther than those specified in this section will not be allowed without the Engineer’s
46 \ concurrence.

49  6-07.3(9)F Shop Surface Cleaning and Preparation
50 The last sentence is revised to read:

51
52 The entire steel surface to be painted, including surfaces specified in Section 6-07.3(9)G to
53 receive a mist coat of primer, shall be cleaned to a near white condition in accordance with
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1 SSPC-SP 10, Near-white Metal Blast Cleaning, and shall be in this condition immediately
2 prior to paint application.
3
4 6-07.3(9)G Application of Shop Primer Coat
5  The first paragraph is supplemented with the following:
6
7 Repairs of the shop primer coat shall be prepared in accordance with the painting plan. Shop
8 primer coat repair paint shall be selected from the approved component based or
9 performance based paint system in accordance with Section 6-07.3(10)H.
10
11  6-07.3(9)H Containment for Field Coating %CQ
12 This section is revised to read:
13
14 The Contractor shall use a containment system in accordance with Section ;10)A for
15 surface preparation and prime coating of all uncoated areas remaining, in i olts, nuts,
16 washers, and splice plates.
17 %
18 During painting operations of the intermediate, stripe and top ¢ e Contractor shall
19 furnish, install, and maintain drip tarps below the areas to be pQ to contain all spilled
20 paint, buckets, brushes, and other deleterious material, an&re ent such materials from
21 reaching the environment below or adjacent to the struct ing painted. Drip tarps shall
22 be absorbent material and hung to minimize puddling. Contractor shall evaluate the
23 project-specific conditions to determine the specific ty%d extent of containment needed
24 to control the paint emissions and shall submit a contajament plan in accordance with Section
25 6-07.3(2). 4
26
27  6-07.3(9)I Application of Field Coatings %
28  This section is revised to read: O
29
30 An on-site supervisor shall be pre@kr each work shift at the bridge site.
31
32 Upon completion of erection Il uncoated or damaged areas remaining, including bolts,
33 nuts, washers, and splice plates, shall be prepared in accordance with Section 6-07.3(9)F,
34 followed by a field primeg.coat of a zinc-rich primer and final coats of paint selected from the

35 approved component rformance based paint system in accordance with Section 6-

36 07.3(10)H. . The ediate, intermediate stripe, and top coats shall be applied in
37 accordance wit anufacturer’s written recommendations.
38 \
39 Upon comﬁ&o of erection Work, welds for steel column jackets may be prepared in
40 accord %with SSPC-SP 15, Commercial Grade Power Tool Cleaning.
41

%um drying time between coats shall be as shown in the product data sheets, but

42 T
43 G}%SS than 12 hours. The Contractor shall determine whether the paint has cured
44 iciently for proper application of succeeding coats.

45

46 \% The maximum time between intermediate and top coats shall be in accordance with the
47 manufacturer’s written recommendations. If the maximum time between coats is exceeded,
48 all newly coated surfaces shall be prepared to SSPC-SP 7, Brush-off Blast Cleaning, and
49 shall be repainted with the same paint that was cleaned, at no additional cost to the
50 Contracting Agency.

51

52 Each coat shall be applied in a uniform layer, completely covering the preceding coat. The
53 Contractor shall correct runs, sags, skips, or other deficiencies before application of
54 succeeding coats. Such corrective work may require re-cleaning, application of additional
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1 paint, or other means as determined by the Engineer, at no additional cost to the Contracting
2 Agency.
3
4 Dry film thickness measurements will be made in accordance with Section 6-07.3(9)D.
5
6 All paint damage that occurs shall be repaired in accordance with the manufacturer’'s written
7 recommendations. On bare areas or areas of insufficient primer thickness, the repair shall
8 include field-applied zinc-rich primer and the final coats of paint selected from the approved
9 component or performance based paint system in accordance with Section 6-07.3(10)H. On
10 areas where the primer is at least equal to the minimum required dry film thickness, the repdir
11 shall include the application of the final two coats of the paint system. All paint
12 operations shall be performed by the Contractor at no additional cost or tim e
13 Contracting Agency.
14 Q
15 6-07.3(10)A Containment N\
16  The first sentence of the third paragraph is revised to read:
17 < %-T
18 Emissions shall be assessed by Visible Emission Observations@ od A) in SSPC
19 Technology Update No. 7, Conducting Ambient Air, Soil, and V\% ampling of Surface
20 Preparation and Paint Disturbance Activities, Section 6.2 and ghall'e limited to the Level A
21 Acceptance Criteria Option Level 0 Emissions standard. O
22
23 6-07.3(10)D Surface Preparation Prior to Overcoat I’%(ing
24 The first paragraph is revised to read: p
25
26 The Contractor shall remove any visible oil, gr \Q,and road tar in accordance with SSPC-
27 SP 1, Solvent Cleaning. é

28 O

29  The second paragraph is revised to read: !

30

31 Following any preparation by SS QPL all steel surfaces to be painted shall be prepared
32 in accordance with SSPC-SP 7, h-off Blast Cleaning. Surfaces inaccessible to brush-off
33 blast shall be prepared in accqrddnce with SSPC-SP 3, Power Tool Cleaning, as allowed by
34 the Engineer.

e %

36  Thefirst sentence of the @ aragraph is revised to read:

s feo

38 Following brus X st cleaning, the Contractor shall perform spot abrasive blast cleaning
39 in accordancé wjtl* SSPC-SP 6, Commercial Blast Cleaning.

40

41  The secon sentence of the third paragraph is revised to read:

42

43 F gall areas, as allowed by the Engineer, the Contractor may substitute cleaning in
44 mdance with SSPC-SP 15, Commercial Grade Power Tool Cleaning.

45
46 @3(10)G Treatment of Pack and Rust Gaps

47 e second paragraph is revised to read:

48

49 Pack rust forming a gap between steel surfaces of ¥ to ¥ inch shall be cleaned to a depth
50 of at least one half of the gap width. The gaps shall be cleaned and prepared in accordance
51 with SSPC-SP6. The cleaned gap shall be treated with rust penetrating sealer, prime coated,
52 and then caulked to form a watertight seal along the top edge and the two sides of the steel
53 pieces involved, using the rust penetrating sealer and caulk as accepted by the Engineer.
54 The bottom edge or lowest edge of the steel pieces involved shall not be caulked.
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The third paragraph is supplemented with the following:

Caulk shall be a single-component urethane sealant conforming to Section 9-08.7.

The fifth paragraph is revised to read:

At locations where gaps between steel surfaces exceed % inch, the Contractor shall clean

and prepare the gap in accordance SSPC-SP6, apply the rust penetrating sealer, apply the
prime coat, and then fill the gap with foam backer rod material as accepted by the Enginge
The foam backer rod material shall be of sufficient diameter to fill the crevice or g
Contractor shall apply caulk over the foam backer rod material to form a watertighté

This section is supplemented with the following new paragraph: Q

tr@)p coat. The
ting sealer after
to be sealed. The
ith SSPC-SP6.

Caulk and backer rod, if needed, shall be placed prior to applyin
Contractor, with the concurrence of the Engineer, may apply the rust
application of the prime coat provided the primer is removed in the
areas to be sealed shall be re-cleaned and re-prepared in accor@

6-07.3(10)H Paint System &

The first paragraph is revised to read:

The

S

The paint system applied to existing steel surfac §h§l consist of the following five-coat
system:

Option 1 (component based system): é\/

Primer Coat — Zinc-filled Moi tu@ured Polyurethane  9-08.1(2)F

Primer Stripe Coat - Moi ured Polyurethane 9-08.1(2)F

Intermediate Coat - Mqisfufe Cured Polyurethane 9-08.1(2)G

Intermediate Stripe Moisture Cured Polyurethane 9-08.1(2)G

Top Coat - MoisturéC)red Polyurethane 9-08.1(2)H
Option 2 (perfor ased system):

Primer, % Zinc-rich Epoxy 9-08.1(2)N

Pri pe Coat — Epoxy 9-08.1(2)N

IMZQ iate Coat — Epoxy 9-08.1(2)N

ediate Stripe Coat — Epoxy 9-08.1(2)N

@g;‘ Coat — Polyurethane 9-08.1(2)N

INg new paragraph is inserted after the first paragraph:

Paints and related materials shall be a product listed in the current WSDOT Qualified
Products List (QPL). Component based paint systems shall be listed on the QPL in the
applicable sections of Section 9-08. Performance based systems shall be listed on the
current Northeast Protective Coatings Committee (NEPCOAT) Qualified Products List “B” as
listed on the WSDOT QPL in Section 9-08.1(2)N. If the paint and related material for the
component based system is not listed in the current WSDOT QPL, a sample shall be
submitted to the State Materials Laboratory in Tumwater for evaluation and acceptance in
accordance with Section 9-08.
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6-07.3(10)J Mixing and Thinning Paint
This section is revised to read:

Mixing and thinning paint shall be in accordance with Section 6-07.3(9)C.

6-07.3(10)K Coating Thickness
This section is revised to read:

film thickness of each coat (combination of primer and primer stripe, combination

Coating thickness shall be in accordance with Section 6-07.3(9)D except the minimum db
f
intermediate and intermediate stripe, and top) shall not be less than 3.0 mils. \%

6-07.3(10)L Environmental Condition Requirements Prior to Application nt
This section is revised to read:

Environmental conditions shall be in accordance with Section 6-07.3(9)E2 %

6-07.3(10)M Steel Surface Condition Requirements Prior to Aé@a ion of Paint

The third paragraph is revised to read:

Edges of existing paint shall be feathered in accordance wi@ C-PA 1, Shop, Field, and
Maintenance Coating of Metals, Note 15.20.

6-07.3(10)N Field Coating Application Methods
The third sentence is revised to read:

The Contractor may apply stripe coat p g spray or brush but shall follow spray
application using a brush to ensure cc@ete coverage around structural geometric
irregularities and to push the paint in aps between existing steel surfaces and around
rivets and bolts. Q

6-07.3(10)0 Applying Field CELGQS
The second to last paragraph is rew to read:

Each application of pri mer stripe, intermediate, intermediate stripe, and top coat shall
be considered as s ely applied coats. The Contractor shall not use a preceding or
subsequent coat edy a deficiency in another coat. The Contractor shall apply the top
coat to at Iea inimum specified top coat thickness, to provide a uniform appearance
and conSIst lSh coverage.

6-07.3(10 Coatmg Repair
The sec tence is revised to read:

r areas shall be cleaned of all damaged paint and the system reapplied using all coats
ical to the paint system and shall meet the minimum coating thickness.

6-07.3(11)A Painting of Galvanized Surfaces
This section is revised to read:

All galvanized surfaces receiving paint shall be prepared for painting in accordance with the
ASTM D 6386. The method of preparation shall be brush-off in accordance with SSPC-SP16
Brush-Off Blast Cleaning of Coated and Uncoated Galvanized Steel, Stainless Steels, and
Non-Ferrous Metals or as otherwise allowed by the Engineer. The Contractor shall not begin
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1 painting until receiving the Engineer's acceptance of the prepared galvanized surface. For
2 galvanized bolts used for replacement of deteriorated existing rivets, the Contractor, with the
3 concurrence of the Engineer and after successful demonstration testing, may prepare
4 galvanized surfaces in accordance with SSPC-SP1 followed by SSPC-SP2, Hand Tool
5 Cleaning or SSPC-SP3, Power Tool Cleaning. The demonstration testing shall include
6 adhesion testing of the first coat of paint over galvanized bolts, nuts, and washers or a
7 representative galvanized surface. Adhesion testing shall be performed in accordance with
8 ASTM D 4541 for 600 psi minimum adhesion. A minimum of 3 successful tests shall be
9 performed on the galvanized surface prepared and painted using the same methods and

10 materials to be used on the galvanized bolts, nuts and washers in the field. O

11

12 6-07.3(11)A2 Paint Coat Materials \%

13 This section is revised to read: Q

14 Q

15 The Contractor shall paint the dry surface as follows: \

16

17 1. The first coat over a galvanized surface shall be an epoxy p ide conforming to

18 Section 9-08.1(2)E . In the case of galvanized bolts for replacement of

19 " deteriorated existing rivets and for small surface are than or equal to one

20 square foot, an intermediate moisture cured polyurethan® conforming to Section 9-

21 08.1(2)G may be used as a first coat. In both cas irst coat shall be compatible

22 with galvanizing and as recommended by the t t manufacturer.

23

24 2. The second coat shall be a top coat iSture cured aliphatic polyurethane

25 conforming to Section 9-08.1(2)H or a tepcoat polyurethane conforming to Section

26 6-07.3(10)H Option 2 NEPCOAT perdimance based paint specification compatible

27 with the first coat as recommende&é manufacturer.

28

29 Each coat shall be dry before the nex\\cc@s applied. All coats applied in the shop shall be

30 dried hard before shipment. A

33  This section is revised to read:
34

31
32 6-07.3(11)B Powder Coatin@?vanized Surfaces

35 Powder coating of ga@féd surfaces shall consist of the following coats:

36

37 1. Thefi shall be an epoxy powder primer coat conforming to Section 9-08.2.
38 &

39 2. Thg\s ond coat shall be a polyester finish coat conforming to Section 9-08.2.

40
41 6-07.3(1@5alvanized Surface Cleaning and Preparation

42 The fi@]l paragraphs are revised to read:
43 @
lvanized surfaces receiving the powder coating shall be cleaned and prepared for coating

44
45 Q in accordance with ASTM D 7803, and the project-specific powder coating plan.

46

47 Assemblies conforming to the ASTM D 7803 definition for newly galvanized steel shall
48 receive surface smoothing and surface cleaning in accordance with ASTM D 7803, Section
49 5, and surface preparation in accordance with ASTM D 7803, Section 5.1.3.

50

51 Assemblies conforming to the ASTM D 7803 definition for partially weathered galvanized
52 steel shall be checked and prepared in accordance with ASTM D 7803, Section 6, before
53 then receiving surface smoothing and surface cleaning in accordance with ASTM D 7803,
54 Section 5, and surface preparation in accordance with ASTM D 7803, Section 5.1.3.
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The fourth paragraph (up until the colon) is revised to read:

Assemblies conforming to the ASTM D 7803 definition for weathered galvanized steel shall
be prepared in accordance with ASTM D 7803, Section 7 before then receiving surface
smoothing and surface cleaning in accordance with ASTM D 7803, Section 5, and surface
preparation in accordance with ASTM D 7803, Section 5.3 except as follows:

ONOUVTE WN =

9 6-07.3(11)B5 Testing

10  ltem number 4 in the first paragraph is revised to read: O
11

12 4. Adhesion testing in accordance with ASTM D 4541 for 600 psi minimum adh or
13 the complete two-component system.

14 Q

15  The second sentence of the fourth paragraph is revised to read: @\

16

17 Rejected assemblies shall be repaired or recoated by the Contrac@‘ﬂt no additional
18 expense to the Contracting Agency, in accordance with the powder@ g manufacturer’s
19 recommendation as detailed in the project-specific powder coatin 7until the assemblies
20 satisfy the acceptance testing requirements. &

21 -

22 6-07.3(12) Painting Ferry Terminal Structures O

23 This section is revised to read:

24 ,

25 Painting of ferry terminal Structures shall be ‘n')\accordance with Section 6-07.3 as
26 supplemented below.

27

28  This section is supplemented with the fo|lowin subsections:

29

30 6-07.3(12)A Painting New Steelferry Terminal Structures

31 Painting of new steel Structures e in accordance with Section 6-07.3(9) except that all
32 coatings (primer, intermediate i ediate stripe, and top) shall be applied in the shop with
33 the following exceptions:

34

35 1. Steel surfaces@(ﬁeld welded.

36

37 2. Steels to be greased.

38

39 3. The’ﬁq\gth of piles designated in the Plans not requiring painting.

40

41 The m@;rying time between coats shall be as shown in the product data sheets, but
42 not an 12 hours. The Contractor shall determine whether the paint has cured
43 s tly for proper application of succeeding coats.

44

45 Q 6-07.3(12)A1 Paint Systems

46 \% Paint systems for Structural Steel, which includes vehicle transfer spans and towers,
47 pedestrian overhead loading structures and towers, upland structural steel and other
48 elements as designated in the Special Provisions shall be as specified in Section 6-
49 07.3(9)A.

50

51 Paint systems for Piling, Landing Aids and Life Ladders shall be as specified in the
52 Special Provisions.

53
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1 6-07.3(12)A2 Paint Color

2 Paint colors shall be as specified in the Special Provisions.

3

4 6-07.3(12)A3 Coating Thickness

5 Coating thicknesses shall be as specified in the Special Provisions.

6

7 6-07.3(12)A4 Application of Field Coatings

8 An on-site supervisor shall be present for each work shift at the project site.

9
10 Upon completion of erection Work, all uncoated or damaged areas remaining, includin
11 bolts, nuts, washers, splice plates, and field welds shall be prepared in accordange
12 SSPC-SP 1, Solvent Cleaning, followed by SSPC-SP 11, Power Tool Cleanin are
13 Metal. Surface preparation shall be measured according to SSPC-VIS 3. S P11
14 shall be performed for a minimum distance of 1 inch from the uncoate @ maged
15 area. In addition, intact shop-applied coating surrounding the area s hgvabraded or
16 sanded for a distance of 6 inches out from the properly prepared cleal%e metal areas
17 to provide adequate roughness for application of field coatings: anding dust and
18 contamination shall be removed prior to application of field co .
19
20 Field applied paint for Structural Steel shall confor t&ecﬁon 6-07.3(10)H, as
21 applicable. Field applied paint for Piling, Landing Ai d Life Ladders shall be as
22 specified in the Special Provisions.
23
24 For areas above the tidal zone, the minimu dl%gtime between coats shall be as
25 shown in the product data sheets, but not Iecrs\t an 12 hours. For areas within the tidal
26 zone, the minimum drying time betwee s%?,s shall be as recommended by the paint
27 system manufacturer. The Contracto% determine whether the paint has cured
28 sufficiently for proper application of @ ding coats.
29
30 The maximum time between | ediate and top coats shall be in accordance with the
31 manufacturer's written recommendations. If the maximum time between coats is
32 exceeded, all newly coaurfaces shall be prepared to SSPC-SP 3, Power Tool
33 Cleaning, and shall be fepginted with the same paint that was cleaned, at no additional
34 cost to the Contracng/ ency.
35
36 Each coat sha ?applied in a uniform layer, completely covering the preceding coat.
37 The Contr. SRall correct runs, sags, skips, or other deficiencies before application of
38 succeedi ats. Such corrective work may require re-cleaning, application of
39 additio%aint, or other means as determined by the Engineer, at no additional cost to
40 thevm cting Agency.
41
42 ce preparation for underwater locations shall consist of removing all dirt, oil,
43 ease, loose paint, loose rust, and marine growth from the area that is to be repaired.
44 The sound paint surrounding the damaged area shall be roughened to meet the
45 Q requirements of the manufacturer. Paint for underwater applications shall be as specified
46 % in the Special Provisions and shall be applied in accordance with the manufacturer’s
47 recommendations.
48
49 6-07.3(12)B Painting Existing Steel Ferry Terminal Structures
50 Painting of existing steel structures shall be in accordance with Section 6-07.3(10) as
51 supplemented by the following.
52
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1 6-07.3(12)B1 Containment
2 Containment for full removal shall be in accordance with Section 6-07.3(10)A.
3 Containment for overcoat systems shall be in accordance with all applicable Permits as
4 required in the Special Provisions.
5
6 Prior to cleaning the Contractor shall enclose all exposed electrical and mechanical
7 equipment to seal out dust, water, and paint. Non-metallic surfaces shall not be abrasive
8 blasted or painted. Unless otherwise specified, the following metallic surfaces shall not
9 be painted and shall be protected from abrasive blasting and painting:
10
11 1. Galvanized and stainless steel surfaces not previously painted, %CQ
12 \
13 2. Non-skid surfaces, Q
14
15 3. Unpainted intentionally greased surfaces, %\Q
16
17 4. Equipment labels, identification plates, tags, etc., Q.
: O
19 5. Fire and emergency containers or boxes, Q
20
21 6. Mechanical hardware such as hoist sheaves, lic cylinders, gear boxes,
22 wire rope, etc.
: s
24 The Contractor shall submit a Type 2 Workin E}ra ing consisting of materials and
25 equipment used to shield components specifiedkknot be cleaned and painted.
26 The Contractor shall shut off the power priogtQ working around electrical equipment. The
27 Contractor shall follow the Iock-out/tag-o@(y) provisions of the WAC 296-803 and all
28 other applicable safety standards.
29
30 6-07.3(12)B2 Surface Preparati
31 For applications above high water and within the tidal zone, surface preparation for
32 overcoat painting shall be i @ ordance with SSPC-SP 1, Solvent Cleaning, followed
33 by SSPC-SP 3, Power Tpol (Cleaning. Use of wire brushes is not allowed. After SP 3
34 cleaning has been completed all surfaces exhibiting coating failure down to the steel
35 substrate, and tho xsbﬂbiting visible corrosion, shall be prepared down to clean bare
36 steel in accordancg with SSPC-SP 15, Commercial Grade Power Tool Cleaning.
37 Surface prep shall be measured according to SSPC-VIS 3. SSPC-SP 15 shall
38 be performed\fopa minimum distance of 1 inch from the area exhibiting failure or visible
39 corrosiorRS addition, intact shop-applied coating surrounding the repair area shall be
40 abrad anded for a distance of 6 inches out from the properly prepared clean/bare
41 me@g to provide adequate roughness for application of repair coatings. All sanding
42 d contamination shall be removed prior to application of repair coatings. Surface
43 eparation for full paint removal shall be in accordance with Section 6-07.3(10)E except
44 PC-SP 11 will be permitted as detailed in the Contractor’'s painting plan and as
45 Q allowed by the Engineer.
46 %
47 \ Surface preparation for underwater locations shall consist of removing all dirt, oil,
48 grease, loose paint, loose rust, and marine growth from the area that is to be repaired.
49 The sound paint surrounding the damaged area shall be roughened as required by the
50 coating manufacturer.
51
52 Removed marine growth may be released to state waters provided the marine growth is
53 not mixed with contaminants (paint, oil, rust, etc.) and it shall not accumulate on the sea
54 bed. All marine growth containing contaminants shall be collected for proper disposal.
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Surface preparation for the underside of bridge decks (consisting of either a steel grid
system of main bars or tees and a light gauge metal form, in-filled with concrete or a
corrugated light gauge metal form, infilled with concrete) shall be in accordance with
SSPC-SP 2, Hand Tool Cleaning or SSPC-SP 3, Power Tool Cleaning with the intent of
not causing further damage to the light gauge metal form. Following removal of any pack
rust and corroded sections from the underside of the bridge deck, cleaning and flushing
to remove salts and prior to applying the primer coat, the Contractor shall seal the entire
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9 underside of the deck system with rust-penetrating sealer. Damage to galvanized metal
10 forms and/or grids shall be repaired in accordance with ASTM A 780, with the prefer@
11 method of repair using paints containing zinc dust.

12 \

13 6-07.3(12)B3 Paint Systems Q

14 Paints systems for Structural Steel, which includes vehicle transfer spar@ towers,
15 pedestrian overhead loading structures and towers, upland structur. \ and other
16 elements as designated in the Special Provisions shall be as spec@ in Section 6-
17 07.3(10)H.

18

19 Paint systems for Piling, Landing Aids, Life Ladders, under vehicle transfer span
20 bridge decks, non-skid surface treated areas, and anfi-graffiti coatings shall be as
21 specified in the Special Provisions.

zz O

23 6-07.3(12)B4 Paint Color $

24 Paint colors shall be as specified in the Speiljro isions.

25

26 6-07.3(12)B5 Coating Thickness \rﬁ

27 Coating thicknesses shall be as specifié e Special Provisions.

28

29 6-07.3(12)B6 Application of Fie tings

30 Application of field coatings s in accordance with Section 6-07.3(10)O and Section
31 6-07.3(12)A2 except for th wing:

32

33 1. All coatings applied in the field shall be applied using a brush or roller. Spray
34 applicatioqnj ds may be used if allowed by the Engineer.

35

36 2. Applie %tings shall not be immersed until the coating has been cured as
37 re y the coating manufacturer.

38

39 B&N:n-skid surface treatment products shall be applied in accordance with the
40 ?\ anufacturer's recommendations.

41

42 . Anti-graffiti coatings shall be applied in one coat following application of the top
43 coat, where specified in the Plans.

44

45 .3(14)B Reference Standards

46 second standard reference (to SSPC CS 23.00), and its accompanying title, is revised to
47\ ead
48

49 SSPC CS 23.00 Specification for the Application of Thermal Spray Coatings
50 (Metallizing) of Aluminum, Zinc, and Their Alloys and
51 Composites for the Corrosion Protection of Steel

52
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Section 8-01, Erosion Control and Water Pollution Control
April 1, 2019

8-01.1 Description
This section is revised to read:

This Work consists of furnishing, installing, maintaining, removing and disposing of best
management practices (BMPs), as defined in the Washington Administrative Code (WAC)
173-201A, to manage erosion and water quality in accordance with these Specifications and
as shown in the Plans or as designated by the Engineer.

The Contracting Agency may have a National Pollution Discharge Elimination
Construction Stormwater General Permit (CSWGP) as identified in the Contr:
Provisions. The Contracting Agency may or may not transfer coverage of the
Contractor when a CSWGP has been obtained. The Contracting Agency
CSWGP for the project but may have another water quality related permit.as‘idéntified in the
Contract Special Provisions or the Contracting Agency may not have quality related
permits but the project is subject to applicable laws for the Work. S 8-01 covers all of
these conditions.

This section is supplemented with the following new subsectioné

8-01.1(1) Definitions

1. pH Affected Stormwater y
a. Stormwater contacting green concr ncrete that has set/stiffen but is still
curing), recycled concrete, or e d soils (as defined in the Construction
Stormwater General Permit (CS )) as a natural process

Standards (WQS in ance with WAC 173-201A (surface) or 173-200C

b. pH monitoring shall be pe %d in accordance with the CSWGP, or Water Quality
(ground)) when the does not apply

c. Maybe neutralizid/and discharged to surface waters or infiltrated
2. pH Affected N %mwater

a. Con b@/ authorized in accordance with CSWGP Special Condition S.1.C.,
uncOhtarminated water contacting green concrete, recycled concrete, or engineered

s defined in the CSWGP)
éall not be categorized as cementitious wastewater/concrete wastewater, as

O defined below

s c. Shall be managed and treated in accordance with the CSWGP, or WQS when the

CSWGP does not apply

d. pH adjustment and dechlorination may be necessary, as specified in the CSWGP
or in accordance with WQS when the CSWGP does not apply

e. May be neutralized, treated, and discharged to surface waters in accordance with
the CSWGP, with the exception of water-only shaft drilling slurry. Water-only shaft
drilling slurry may be treated, neutralized, and infiltrated but not discharged to
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1 surface waters (Refer to Special Conditions S1.C. Authorized Discharges and S1.d
2 Prohibited Discharges of the CSWGP)
3 .
4 3. Cementitious Wastewater/Concrete Wastewater
5
6 a. Any water that comes into contact with fine cementitious particles or slurry; any
7 water used in the production, placement and/or clean-up of cementitious products;
8 any water used to cut, grind, wash, or otherwise modify cementitious products
9
10 b. When any water, including stormwater, commingles with cementiti
11 wastewater/concrete wastewater, the resulting water is considered cemenptiti
12 wastewater/concrete wastewater and shall be managed to prevent dis h\ e to
13 waters of the State, including ground water
14
15 c. CSWGP Examples include: water used for or resultin concrete
16 truck/mixer/pumper/tool/chute rinsing or washing, concrete cutting and
17 surfacing (sawing, coring, grinding, roughening, hydro-demo@n, bridge and road
18 surfacing)
19 Q
20 d. Cannot be neutralized and discharged or infiltrated
21 &
22 8-01.2 Materials O
23 The first paragraph is revised to read:
24
25 Materials shall meet the requirements of the folleJng sections:
26
27 Corrugated Polyethylene Drain Pipe @‘-65.1(6)
28 Quarry Spalls and Permeable Balla 9-13
29 Erosion Control and Roadside Planti 9-14
30 Construction Geotextile 9-33
31
32  The second paragraph is deleted O
: O
34 8-01.3(1) General
35  This section is revised to !
36
37 Adaptive mana@ shall be employed throughout the duration of the project for the
38 implementatj rosion and water pollution control permit requirements for the current
39 condition o@roject site. The adaptive management includes the selection and utilization
40 of BMP cheduling of activities, prohibiting unacceptable practices, implementing
41 main e procedures, and other managerial practices that when used singularly or in
42 copbihation, prevent or reduce the release of pollutants to waters of the State. The adaptive
43 &ement shall use the means and methods identified in this section and means and
44 hods identified in the Washington State Department of Transportation’s Temporary
45 Erosion and Sediment Control Manual or the Washington State Department of Ecology’s
46 Stormwater Management Manuals for construction stormwater.
47
48 The Contractor shall install a high visibility fence along the lines shown in the Plans or as
49 instructed by the Engineer.
50
51 Throughout the life of the project, the Contractor shall preserve and protect the delineated
52 preservation area, acting immediately to repair or restore any high visibility fencing damaged
53 or removed.
54
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1 All discharges to surface waters shall comply with surface water quality standards as defined
2 in Washington Administrative Code (WAC) Chapter 173-201A. All discharges to groundwater
3 shall comply with groundwater quality standards WAC Chapter 173-200. The Contractor shall
4 comply with the CSWGP when the project is covered by the CSWGP.
5
6 Work, at a minimum, shall include the implementation of:
7
8 1. Sediment control measures prior to ground disturbing activities to ensure all
9 discharges from construction areas receive treatment prior to discharging from the
10 site. O
11 %
12 2. Flow control measures to prevent erosive flows from developing. \
13
14 3. Water management strategies and pollution prevention measure Q ;event
15 contamination of waters that will be discharged to surface waters opthégfound.
16
17 4. Erosion control measures to stabilize erodible earth not being d.
18
19 5. Maintenance of BMPs to ensure continued compliant pe ce.
20
21 6. Immediate corrective action if evidence suggest '&etruction activity is not in
22 compliance. Evidence includes sampling data, olfa @ or visual evidence such as
23 the presence of suspended sediment, turbidify=xdiscoloration, or oil sheen in
24 discharges. ’
25
26 To the degree possible, the Contractor shall ¢ YXiQate this Work with permanent drainage
27 and roadside restoration Work the Contract re?\& :
28
29 Clearing, grubbing, excavation, borrow, fi@chin the Right of Way shall never expose more
30 erodible earth than as listed below:
31 AQ
Western Washingtdn ) Eastern Washington
(West of the Casta (East of the Cascade
Mountain %e/s Mountain Crest)
May 1 through April 1 through
September Gyt October 31 L
Octobe November 1
throu 5 Acres through March 5 Acres
81
32 V'
33 The En@e may increase or decrease the limits based on project conditions.
34
35 E& earth is defined as any surface where soils, grindings, or other materials may be
36 le of being displaced and transported by rain, wind, or surface water runoff.
37
38 \ rodible earth not being worked, whether at final grade or not, shall be covered within the
39 specified time period (see the table below), using BMPs for erosion control.
40
Western Washington Eastern Washington
(West of the Cascade (East of the Cascade
Mountain Crest) Mountain Crest)
October 1 October 1
. 2 days 5 days
through April g through June ls Bes
30 30
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11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51

November 1
May 1 to 7 days 10 days
September 30 maximum througg 1March maximum

When applicable, the Contractor shall be responsible for all Work required for compliance
with the CSWGP including annual permit fees.

If the Engineer, under Section 1-08.6, orders the Work suspended, the Contractor shall
continue to comply with this division during the suspension.

8-01.3(1)A Submittals

This

This

section’s content is deleted. Q\é
&
n

8-01.3(1)A1 Temporary Erosion and Sediment Control Pla g

section is supplemented with the following new subsection:

Temporary Erosion and Sediment Control (TESC) Plans consist of tive section and
plan sheets that meets the Washington State Department of Ecol ormwater Pollution
Prevention Plan (SWPPP) requirement in the CSWGP. For pr that do not require a
CSWGP but have the potential to discharge to surface watg of'the state, an abbreviated
TESC plan shall be used, which may consist of a narrai d/or plan sheets and shall
demonstrate compliance with applicable codes, ordin a@and regulations, including the
water quality standards for surface waters; Cha% 173-201A of the Washington
Administrative Code (WAC) and water quality sta&rjs or groundwaters in accordance with
Chapter 173-200 WAC.

The Contractor shall either adopt the TE %an in the Contract or develop a new TESC
Plan. If the Contractor adopts the TESC i scenarios in which the CSWGP is transferred
to the Contractor, the Contractor shdll modify the TESC Plan to match the Contractor's
schedule, method of construction, include all areas that will be used to directly support
construction activity such as ent staging yards, material storage areas, or borrow
areas. TESC Plans shall inc I high visibility fence shown in the Plans. All TESC Plans
shall meet the requirement§_of) the current edition of the WSDOT Temporary Erosion and
Sediment Control Manu;! M 3709 and be adaptively managed throughout construction based
s. T

on site inspections an ired sampling to maintain compliance with the CSWGP, or WQS
when no CSWGP he Contractor shall develop a schedule for implementation of the
TESC work andef porate it into the Contractor’s progress schedule.

The Contraéo‘r hall submit their TESC Plan (either the adopted plan or new plan) as Type

2 Worki wings. At the request of the Engineer, updated TESC Plans shall be submitted
as Tyés orking Drawings.

tion is revised to read:

8-0@3 Erosion and Sediment Control (ESC) Lead

\gé

The Contractor shall identify the ESC Lead at the preconstruction discussions and in the
TESC Plan. The ESC Lead shall have, for the life of the Contract, a current Certificate of
Training in Construction Site Erosion and Sediment Control from a course approved by the
Washington State Department of Ecology. The ESC Lead must be onsite or on call at all
times throughout construction. The ESC Lead shall be listed on the Emergency Contact List
required under Section 1-05.13(1).

The ESC Lead shall implement the TESC Plan. Implementation shall include, but is not
limited to:
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47

49
50
51
52

1. Installing, adaptively managing, and maintaining temporary erosion and sediment
control BMPs to assure continued performance of their intended function. Damaged
or inadequate BMPs shall be corrected immediately.

2. Updating the TESC Plan to reflect current field conditions.

3. Discharge sampling and submitting Discharge Monitoring Reports (DMRs) to the
Washington State Department of Ecology in accordance with the CSWGP.

4. Develop and maintain the Site Log Book as defined in the CSWGP. When th
Log Book or portion thereof is electronically developed, the ele
documentation must be accessible onsite. As a part of the Site Log
Contractor shall develop and maintain a tracking table to show that ident
compliance issues are fully resolved within 10 calendar days. The ta §h include
the date an issue was identified, a description of how it was reso v;%nd the date
the issue was fully resolved.

The ESC Lead shall also inspect all areas disturbed by constru?@cﬁvities, all on-site
erosion and sediment control BMPs, and all stormwater discharge points at least once every
calendar week and within 24-hours of runoff events in which
site. Inspections of temporarily stabilized, inactive sites
calendar month. The Washington State Department o

Control Site Inspection Form, located aa
h

Qrimwater discharges from the
@ be reduced to once every
cology’'s Erosion and Sediment
ps://ecology.wa.gov/Regulations-

Permits/Permits-certifications/Stormwater-general its/Construction-stormwater-permit,
shall be completed for each inspection and a co Il be submitted to the Engineer no later
than the end of the next working day followin inspection.

8-01.3(1)C Water Management
This section is supplemented with the following new subsections:

8-01.3(1)C5 Water Manage for In-Water Work Below Ordinary High Water

Mark (OHWM)

Work over surface waters @f the state (defined in WAC 173-201A-010) or below the OHWM
(defined in RCW 90.58.@4@" comply with water quality standards for surface waters of
the State of Washin

8-01.3(1)C6 Y@nmentally Acceptable Hydraulic Fluid
taining hydraulic fluid that extends from a bridge deck over surface waters

All equipme

of the sta %ﬂelow the OHWM, shall be equipped with a biodegradable hydraulic fluid. The
ieve either a Pw1 Environmental Persistence Classification stated in ASTM

% biodegradation in 28 days) or equivalent standard. Alternatively, hydraulic fluid

ets International Organization for Standardization (ISO 15380), the European Union

el, or equivalent certification will also be accepted.

he Contractor shall submit a Type 1 Working Drawing consisting of a manufacturer catalog
cut of the hydraulic fluid used.

The designation of biodegradable hydraulic fluid does not mean fluid spills are acceptable.
The Contractor shall respond to spills to land or water in accordance with the Contract, the
associated SPCC Plan, and all applicable local, state, and federal regulations.
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1 8-01.3(1)C7 Turbidity Curtain
2 All Work for the turbidity curtain shall be in accordance with the manufacturer's
3 recommendations for the site conditions. Removal procedures shall be developed and used
4 to minimize silt release and disturbance of silt. The Contractor shall submit a Type 2 Working
5 Drawing, detailing product information, installation and removal procedures, equipment and
6 workforce needs, maintenance plans, and emergency repair/replacement plans.
7
8 Turbidity curtain materials, installation, and maintenance shall be sufficient to comply with
9 water quality standards.
10
11 The Contractor shall notify the Engineer 10 days in advance of removing the turbidity &?
12 All components of the turbidity curtain shall be removed from the project.

14  8-01.3(1)C1 Disposal of Dewatering Water
15  This section is revised to read:

13 \
. . QQ

17 When uncontaminated groundwater is encountered in an excavation @sprqect it may be
18 infiltrated within vegetated areas of the right of way not designats @ Sensitive Areas or
19 incorporated into an existing stormwater conveyance system 3 e that will not cause
20 erosion or flooding in any receiving surface water.

21

22 Alternatively, the Contractor may pursue independe al and treatment alternatives
23 that do not use the stormwater conveyance systemé@ed it is in compliance with the
24 applicable WACs and permits.

25

26 8-01.3(1)C2 Process Wastewater
27  This section is revised to read:

28

29 Wastewater generated on-site as 3&; product of a construction process shall not be
30 discharged to surface waters of te. Some sources of process wastewater may be
31 infiltrated in accordance W|th SWGP. Some sources of process wastewater may be
32 disposed via independent sal and treatment alternatives in compliance with the
33 applicable WACs and perm@)

34

35 8-01.3(1)C3 Shaft Dnu@siurry Wastewater
36  This section is revised

37

38 Wastewater @ted on-site during shaft drilling activity shall be managed and disposed of
39 in accorda ith the requirements below. No shaft drilling slurry wastewater shall be
40 dischargedite surface waters of the State. Neither the sediment nor liquid portions of the shaft
41 drillin%u ry wastewater shall be contaminated, as detectable by visible or olfactory
42 in@ n (e.g., chemical sheen or smell).

a O

44 1. Water-only shaft drilling slurry or water slurry with accepted flocculants may be
45 Q infiltrated on-site. Flocculants used shall meet the requirements of Section 9-14.5(1)
46 \% or shall be chitosan products listed as General Use Level Designation (GULD) on
47 the Washington State Department of Ecology’s stormwater treatment technologies
48 webpage for construction treatment. Infiltration is permitted if the following
49 requirements are met:

50

51 a. Wastewater shall have a pH of 6.5 — 8.5 prior to discharge.

52
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1 b. The amount of flocculant added to the slurry shall be kept to the minimum
2 needed to adequately settle out solids. The flocculant shall be thoroughly mixed
3 into the slurry.
4
5 c. The slurry removed from the shaft shall be contained in a leak proof cell or tank
6 for a minimum of 3 hours.
7
8 d. The infiltration rate shall be reduced if needed to prevent wastewater from
9 leaving the infiltration location. The infiltration site shall be monitored regularly
10 during infiltration activity. All wastewater discharged to the ground shall ful@
11 infiltrate and discharges shall stop before the end of each work day. %
12
13 e. Drilling spoils and settled sediments remaining in the containment cnk
14 shall be disposed of in accordance with Section 6-19.3(4)F. \Q
15
16 f.  Infiltration locations shall be in upland areas at least 150 feet av@rom surface
17 waters, wells, on-site sewage systems, aquifer sensitive régharge areas, sole
18 source aquifers, well head protection areas, and shall @ arked on the plan
19 sheets before the infiltration activity begins.
20
21 g. Prior to infiltration, the Contractor shall subnit a Shaft Drilling Slurry
22 Wastewater Management and Infiltration PI @ a Type 2 Working Drawing.
23 This Plan shall be kept on-site, adapted %&ded to meet the construction
24 requirements, and updated to reflect wpa is being done in the field. The
25 Working Drawing shall include, at a miimum, the following information:
26
27 i. Plan sheet showing the pSed infiltration location and all surface
28 waters, wells, on-site se systems, aquifer-sensitive recharge areas,
29 sole source aquifers, 3n well-head protection areas within 150 feet.
30
31 i. The proposed g ation of soil surface receiving the wastewater for
32 infiltration and anticipated phreatic surface (i.e., saturated soil).
33
34 ii. The source ofthe water used to produce the slurry.
35 L\/
36 iv. The'sstimated total volume of wastewater to be infiltrated.
37
38 V. \® accepted flocculant to be used (if any).
39
40 ?u. The controls or methods used to prevent surface wastewater runoff from
41 leaving the infiltration location.
42
43 Q =~ vii. The strategy for removing slurry wastewater from the shaft and containing
44 O the slurry wastewater once it has been removed from the shaft.
45 Q
46 % viii. The strategy for monitoring infiltration activity and adapting methods to
47 \ ensure compliance.
48 ,
49 ix. A contingency plan that can be implemented immediately if it becomes
50 evident that the controls in place or methods being used are not adequate.
51
52 X. The strategy for cleaning up the infiltration location after the infiltration
53 activity is done. Cleanup shall include stabilizing any loose sediment on
54 the surface within the infiltration area generated as a byproduct of
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10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53

suspended solids in the infiltrated wastewater or soil disturbance
associated with BMP-placement and removal.

2. Shaft drilling mineral slurry, synthetic slurry, or slurry with polymer additives not
allowed for infiltration shall be contained and disposed of by the Contractor at an
accepted disposal facility in accordance with Section 2-03.3(7)C. Spoils that have
come into contact with mineral slurry shall be disposed of in accordance with
Section 6-19.3(4)F.

8-01.3(1)C4 Management of Off-Site Water

This section is revised to read: %CQ

Prior to clearing and grubbing, the Contractor shall intercept all sources of off-rface
water and overland flow that will run-on to the project. Off-site surface water, shall be
diverted through or around the project in a way that does not introduce c ion related
pollution. It shall be diverted to its preconstruction discharge location i a%’mer that does
not increase preconstruction flow rate and velocity and protects con@s\us properties and
waterways from erosion. The Contractor shall submit a Type 2 Wx@ Drawing consisting
of the method for performing this Work.

8-01.3(1)E Detention/Retention Pond Construction é

This section is revised to read:
Permanent or temporary ponds shall be constru te;l%ore beginning other grading and
excavation Work in the area that drains into t ond. Detention/retention ponds may be
constructed concurrently with grading and vation when allowed by the Engineer.
Temporary conveyances shall be installeg urrently with grading in accordance with the
TESC Plan so that newly graded areas .@, o the pond as they are exposed.

8-01.3(2) Seeding, Fertilizing, a ching
This section’s title is revised to reag:

8-01.3(2) Temporary Se@)ng and Mulching

8-01.3(2)A Preparati r?/Application
This section is revisedé d:

A cleated r é\ wler tractor, or similar equipment, which forms longitudinal depressions
at least &es deep shall be used for compaction and preparation of the surface to be
seede entire area shall be uniformly covered with longitudinal depressions formed

lar to the natural flow of water on the slope. The soil shall be conditioned with

t water so the longitudinal depressions remain in the soil surface until completion of
% 1.3(2)A1 Seeding
is section is deleted in its entirety.

eeding.
8-01.3(2)A2 Temporary Seeding
This section is deleted in its entirety.

8-01.3(2)B Seeding and Fertilizing
This section, including title, is revised to read:
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1 8-01.3(2)B Temporary Seeding
2 Temporary grass seed shall be a commercially prepared mix, made up of low growing grass
3 species that will grow without irrigation at the project location, and accepted by the Engineer.
4 The application rate shall be two pounds per 1000 square feet.
5
6 The Contractor shall notify the Engineer not less than 24 hours in advance of any seeding
7 operation and shall not begin the Work until areas prepared or designated for seeding have
8 been accepted. Following the Engineer’s acceptance, seeding of the accepted slopes shall
9 begin immediately.
10
11 Temporary seeding may be sown at any time allowed by the Engineer. Temporary se
12 shall be sown by one of the following methods:
13
14 1. Ahydro seeder that utilizes water as the carrying agent, and manntanr@?uous
15 agitation through paddle blades. It shall have an operating capa ient to
16 agitate, suspend, and mix into a homogeneous slurry the specified unt of seed
17 and water or other material. Distribution and discharge lines sh@llbe large enough
18 to prevent stoppage and shall be equipped with a set of hy discharge spray
19 nozzles that will provide a uniform distribution of the slur%
20
21 2. Blower equipment with an adjustable disseminating.deWice capable of maintaining
22 a constant, measured rate of material discharge t | ensure an even distribution
23 of seed at the rates specified. é
24 P
25 3. Power-drawn drills or seeders. 4
26
27 4. Areas in which the above method@/impractical may be seeded by hand
28 methods.
29
30 When seeding by hand, the seed s incorporated into the top % inch of soil by hand
31 raking or other method that is allo y the Engineer.
32
33 Seed applied using a hydroseﬁgs all have a tracer added to visibly aid uniform application.
34 This tracer shall not be harmfulto plant, aquatic, or animal life. If Short-Term Mulch is used
35 as a tracer, the applicati shall not exceed 250 pounds per acre.
36
37 Seed and fertilizer, e applied in one application provided that the fertilizer is placed in
38 the hydroseeder\ o more than 1 hour prior to application.
39
40 8-01.3(2)D ing
41  This section@zg title, is revised to read:
42
43 Q} D Temporary Mulching
44 rary mulch shall be straw, wood strand, or HECP mulch and shall be used for the
45 urpose of erosion control by protecting bare soil surface from particle displacement. Mulch
46 \ hall not be applied below the anticipated water level of ditch slopes, pond bottoms, and
47 stream banks. HECP mulch shall not be used within the Ordinary High Water Mark. Non-
48 HECP mulches applied below the anticipated water level shall be removed or anchored down
49 so that it cannot move or float, at no additional expense to the Contracting Agency.
50
51 Straw or wood strand mulch shall be applied at a rate to achieve at least 95 percent visual
52 blockage of the soil surface.
53
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Short Term Mulch shall be hydraulically applied at the rate of 2500 pounds per acre and may
be applied in one lift.

Moderate Term Mulch and Long Term Mulch shall be hydraulically applied at the rate of 3500
pounds per acre with no more than 2000 pounds applied in any single lift.

Mulch sprayed on signs or sign Structures shall be removed the same day.
Areas not accessible by mulching equipment shall be mulched by accepted hand methods.

8-01.3(2)F Dates for Application of Final Seed, Fertilizer, and Mulch \:O
This section is deleted in its entirety. \

8-01.3(2)G Protection and Care of Seeded Areas Qc
This section is deleted in its entirety. @\

8-01.3(2)H Inspection Q.
This section is deleted in its entirety. O
8-01.3(2)I Mowing &Q

This section is deleted in its entirety. O

8-01.3(3) Placing Biodegradable Erosion Control @ket
This section’s title is revised to read: 4/

8-01.3(3) Placing Erosion Control Bla
The first sentence of the first paragraph is re to read:

Erosion Control Blankets are us s*an erosion prevention device and to enhance the
establishment of vegetation.

The second paragraph is revise@ead:

When used to enha \;(establishment of seeded areas, seeding and fertilizing shall be
done prior to blané tallation.

8-01.3(4) Placinby€ompost Blanket

This section isJevised to read:
Com iankets are used for erosion control. Compost blanket shall be only be placed on
g urfaces that are steeper than 3-foot horizontal and 1-foot vertical though steeper
s shall be broken by wattles or compost socks placed according to the Standard Plans.
empost shall be placed to a depth of 3 inches over bare soil. An organic tackifier shall be

The tackifier shall be applied immediately after the application of compost to prevent compost
from leaving the composted area.

%Q placed over the entire composted area when dry or windy conditions are present or expected.

Medium compost shall be used for the compost blanket. Compost may serve the purpose of
soil amendment as specified in Section 8-02.3(6).

8-01.3(5) Plastic Covering
The first paragraph is revised to read:
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Erosion Control — Plastic coverings used to temporarily cover stockpiled materials, slopes
or bare soils shall be installed and maintained in a way that prevents water from intruding
under the plastic and prevents the plastic cover from being damaged by wind. Plastic
coverings shall be placed with at least a 12-inch overlap of all seams and be a minimum of 6
mils thick. Use soil stabilization and energy dissipation BMPs to minimize the erosive energy
flows coming off sloped areas of plastic (e.g., toe of slope). When feasible, prevent the clean
runoff from plastic from hitting bare soil. Direct flows from plastic to stabilized outlet areas.

8-01.3(7) Stabilized Construction Entrance

The first paragraph is revised to read: %CQ

Temporary stabilized construction entrance shall be constructed in accordance@ the
Standard Plans, prior to construction vehicles entering the roadway from | s that
generate sediment track out on the roadway. Material used for Stablll struction
entrance shall be free of extraneous materials that may cause or contrib u:e ck out.

8-01.3(8) Street Cleaning
This section is revised to read:

Self-propelled pickup street sweepers shall be used to re «and collect dirt and other
debris from the Roadway. The street sweeper shall effe @ collect these materials and
prevent them from being washed or blown off the Roadw% into waters of the State. Street
sweepers shall not generate fugitive dust and shall;&d,es: ned and operated in compliance

with applicable air quality standards. Material ¢ ted by the street sweeper shall be

disposed of in accordance with Section 2-03 3%,

When allowed by the Engineer, power broo@v epers may be used in non-sensitive areas.
The broom sweeper shall sweep dirt and otfiér debris from the roadway into the work area.
The swept material shall be preventeehfrom entering or washing into waters of the State.

Street washing with water will r the concurrence of the Engineer.

8-01.3(12) Compost Sock

The first two sentences of th@vﬁaragraph are revised to read:
Compost socks ar; to disperse flow and sediment. Compost socks shall be installed as
soon as constri ill allow but before flow conditions create erosive flows or discharges
from the site. &(n ost socks shall be installed prior to any mulching or compost placement.

8 01.3(13)§- orary Curb
The last Qg ntences of the second paragraph are revised to read:

rary curbs shall be a minimum of 4 inches in height. Temporary curb shall be installed
that ponding does not occur in the adjacent roadway.

%1.3(14) Temporary Pipe Slope Drain
The third and fourth paragraphs are revised to read:

The pipe fittings shall be water tight and the pipe secured to the slope with metal posts, wood
stakes, or sand bags.
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The water shall be discharged to a stabilized conveyance, sediment trap, stormwater pond,
rock splash pad, or vegetated strip, in a manner to prevent erosion and maintain water quality
compliance.

The last paragraph is deleted.

8-01.3(15) Maintenance
This section is revised to read:

Erosion and sediment control BMPs shall be maintained or adaptively managed as requj
by the CSWGP until the Engineer determines they are no longer needed. When deficie
in functional performance are identified, the deficiencies shall be rectified |mmed|a: ;

age and

The BMPs shall be inspected on the schedule outlined in Section 8-01.3(1)B f
sediment deposits. Damage to or undercutting of BMPs shall be repaired i ately.

In areas where the Contractor’s activities have compromised the eros@mntrol functions of
the existing grasses, the Contractor shall overseed at no addition@ to the Contracting
Agency.

The quarry spalls of construction entrances shall be re d, replaced, or screened to
maintain voids between the spalls for collecting mud a

Unless otherwise specified, when the depth of a cu%ed sediment and debris reaches
approximately s the height of the BMP th eposﬂs shall be removed. Debris or
contaminated sediment shall be disposed of jm agcordance with Section 2-03.3(7)C. Clean
sediments may be stabilized on-site using Q&g: allowed by the Engineer.

8-01.3(16) Removal \\
This section is revised to read:

S

The Contractor shall remove e@mporary BMPs, all associated hardware and associated
accumulated sediment depdsitipn from the project limits prior to Physical Completion unless
otherwise allowed by the Engiheer. When the temporary BMP materials are made of natural
plant fibers unaltered %ﬂhetic materials the Engineer may allow leaving the BMP in place.

The Contractor remove BMPs and associated hardware in a way that minimizes soil
disturbance. ontractor shall permanently stabilize all bare and disturbed soil after
removal ofﬁg . If the installation and use of the erosion control BMPs have compacted or

ered the soil inhospitable to plant growth, such as construction entrances, the
Contr, shall take measures to rehabilitate the soil to facilitate plant growth. This may

At the request of the Contractor and at the sole discretion of the Engineer the CSWGP may
be transferred back to the Contracting Agency. Approval of the Transfer of Coverage request
will require the following:

1. All other Work required for Contract Completion has been completed.

2. All Work required for compliance with the CSWGP has been completed to the
maximum extent possible. This includes removal of BMPs that are no longer
needed and the site has undergone all Stabilization identified for meeting the
requirements of Final Stabilization in the CSWGP.
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3. An Equitable Adjustment change order for the cost of Work that has not been
completed by the Contractor.

4. Submittal of the Washington State Department of Ecology Transfer of Coverage
form (Ecology form ECY 020-87a) to the Engineer.

If the Engineer approves the transfer of coverage back to the Contracting Agency, the
requirement in Section 1-07.5(3) for the Contractor’s submittal of the Notice of Termination
form to the Washington State Department of Ecology will not apply.

This section’s content is deleted and replaced with the following new subsections:

8-01.4 Measurement Q\é

8-01.4(1) Lump Sum Bid for Project (No Unit Items)

When the Bid Proposal contains the item “Erosion Control and Water Pgllu Prevention”
there will be no measurement of unit or force account items for Work d in Section 8-01
except as described in Sections 8-01.4(3) and 8-01.4(4). Also, except scribed in Section
8-01.4(3), all of Sections 8-01.4(2) and 8-01.5(2) are deleted. Q

8-01.4(2) Item Bids
When the Proposal does not contain the items “Erosi ontrol and Water Pollution
Prevention”, Section 8-01.4(1) and 8-01.5(1) are delet d the Bid Proposal will contain

some or all of the following items measured as noted. ,

ESC lead will be measured per day for eac ‘déythat an inspection is made and a report
is filed.

Erosion control blanket and plastic 0\919 will be measured by the square yard along
the ground slope line of surfacearea.covered and accepted.

Turbidity curtains will be n@d by the linear foot along the ground line of the installed
curtain.

Check dams will b@cﬁured per linear foot one time only along the ground line of the
completed che No additional measurement will be made for check dams that are
required to b(j ilitated or replaced due to wear.

S'[abI|IZ \structlon entrances will be measured by the square yard by ground slope
measu nt for each entrance constructed.

sh facilities will be measured per each for each tire wash installed.
Qtreet cleaning will be measured by the hour for the actual time spent cleaning

within the project limits, as authorized by the Engineer. Time to mobilize the equipment
to or from the project limits on which street cleaning is required will not be measured.

s pavement, refilling with water, dumping and transport to and from cleaning locations

Inlet protections will be measured per each for each initial installation at a
drainage structure.

Silt fence, gravel filter, compost berms, and wood chip berms will be measured by
the linear foot along the ground line of the completed barrier.
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1 Wattles and compost socks will be measured by the linear foot.
2
3 Temporary curbs will be measured by the linear foot along the ground line of the
4 completed installation.
5
6 Temporary pipe slope drains will be measured by the linear foot along the flow line of
7 the pipe.
8
9 Coir logs will be measured by the linear foot along the ground line of the completed
10 installation. O
11
12 Outlet protections will be measured per each initial installation at an outlet Iocaﬁ@
13
14 Temporary seeding, temporary mulching, and tackifiers will be measured acre by
15 ground slope measurement.
16
17 Compost blanket will be measured by the square yard by grou@pe surface area
18 covered and accepted.
19
20 8-01.4(3) Reinstating Unit Items with Lump Sum Ero Control and Water
21 Pollution Prevention
22 The Contract Provisions may establish the project as Iu , in accordance with Section
23 8-01.4(1) and also include one or more of the |tems§ above in Section 8-01.4(2).
24 When that occurs, the corresponding measure p vision in Section 8-01.4(2) is not
25 deleted and the Work under that item will be me ed as specified.
26
27 8-01.4(4) Items not included with Lur%\(m Erosion Control and Water
28 Pollution Prevention Q
29 Compost blanket will be measured by the s§uare yard by ground slope surface area covered
30 and accepted.
31
32 Temporary muich will be me @ by the acre by ground slope surface area covered and
33 accepted. 6
34
35 High visibility fence wiI%n’easured by the linear foot along the ground line of the completed
36 fence.
37
38 8-01.5 Payme
39 This section’s ¢ is deleted and replaced with the following new subsections:
40
41 8-01 ump Sum Bid for Project (No Unit Items)
42 P will be made for the following Bid item when it is included in the Proposal:
43
44 “Erosion Control and Water Pollution Prevention”, lump sum.

45 EQ
46 \ The lump sum Contract price for “Erosion Control and Water Pollution Prevention” shall

47 be full pay to perform the Work as described in Section 8-01 except for costs
48 compensated by Bid Proposal items inserted through Contract Provisions as described
49 in Section 8-01.4(2). Progress payments for the lump sum item “Erosion Control and
50 Water Pollution Prevention” will be made as follows:

51

52 1. The Contracting Agency will pay 15 percent of the bid amount for the initial set
53 up for the item. Initial set up includes the following:
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a. Acceptance of the TESC Plan provided by the Contracting Agency or
submittal of a new TESC Plan,

b. Submittal of a schedule for the installation of the BMPs, and

c. ldentifying water quality sampling locations.

coONOOUVT A WN =

9 2. 70 percent of the bid amount will be paid in accordance with Section 1-09.9.
10
11 3. Once the project is physically complete and copies of the all reports submi
12 to the Washington State Department of Ecology have been submitted
13 Engineer, and, if applicable, transference of the CSWGP baczQ| the
14 Contracting Agency is complete, the remaining 15 percent of th ount
15 shall be paid in accordance with Section 1-09.9. \
16 QO
17 8-01.5(2) Item Bids Q_
18 “ESC Lead”, per day.
: pe
20 “Turbidity Curtain”, per linear foot.
21 &

22 “Erosion Control Blanket”, per square yard.

23 éo
24 “Plastic Covering”, per square yard. ,

25 4

26

“Check Dam”, per linear foot.

27 é\/
28 “Inlet Protection”, per each. O

gg “Gravel Filter Berm”, per linear foot. Nk

gi “Stabilized Construction Entranc@g square yard.
33

34 “Street Cleaning”, per hour.

22 “Silt Fence”, per Iine%&.“

gé “Wood Chip Ber@ar linear foot.

?1(9) “Compost wm » per linear foot.

2; “Wattle"Nper linear foot.

Zi “@post Sock”, per linear foot.

Eg \%%oir Log”, per linear foot.

48 “Temporary Curb”, per linear foot.

gg “Temporary Pipe Slope Drain”, per linear foot.
:; “Temporary Seeding”, per acre.

gz “Temporary Mulching”, per acre.
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34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51

“Compost Blanket’, per square yard.

“Outlet Protection”, per each.

“Tackifier”, per acre.

“Erosion/Water Pollution Control”, by force account as provided in Section 1-09.6.

Maintenance and removal of erosion and water pollution control devices including remt@
and disposal of sediment, stabilization and rehabilitation of soil disturbed by these activi
and any additional Work deemed necessary by the Engineer to control erosion ar‘@er
pollution will be paid by force account in accordance with Section 1-09.6. Q

To provide a common Proposal for all Bidders, the Contracting Agency ntered an
amount in the Proposal to become a part of the Contractor’s total Bid.

8-01.5(3) Reinstating Unit Items with Lump Sum Erosion €$ﬁﬂ and Water
Pollution Prevention

The Contract may establish the project as lump sum, in accordahge with Section 8-01.4(1)
and also reinstate the measurement of one or more of thé items described in Section 8-
01.4(2), except for Erosion/Water Pollution Control, by fq @ count. When that occurs, the
corresponding payment provision in Section 8-01.5(2) ig-Abt deleted and the Work under that
item will be paid as specified.

’

8-01.5(4) Items not included with Lum W‘I Erosion Control and Water
Pollution Prevention
Payment will be made for the following B @. when it is included in the Proposal:

“High Visibility Fence”, per Iin@?&ot.

Section 8-11, Guardrail C)
April 1, 2019 \/

8-11.3(1)A Erectio@ts
The first sentence of@ irst paragraph is revised to read:

Posts shall@t to the true line and grade of the Highway after the grade is in place and
compa &b completed.

8-11.3 erminal and Anchor Installation
The @ aragraph is revised to read:

accordance with Section 2-09, except that the costs thereof shall be included in the unit
Contract price for the anchor installed.

\:QAII excavation and backfilling required for installation of anchors shall be performed in

The first sentence of the second to last paragraph is revised to read:

Assembly and installation of Beam Guardrail Non-flared Terminals for Type 31 guardrail shall
be supervised at all times by a manufacturer’s representative, or an installer who has been
trained and certified by the manufacturer.

|
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The last paragraph is revised to read:

Beam Guardrail Non-flared Terminals for Type 31 guardrail shall meet the crash test and
evaluation criteria in the Manual for Assessing Safety Hardware (MASH).

8-11.4 Measurement
The third paragraph is revised to read:

CON O UL B WN

9
10 Measurement of beam guardrail terminal will be per each for the completed termina@
11
12 The fourth paragraph is revised to read: \
; 93
14 Measurement of beam guardrail Type 31 buried terminal Type 2 will be per Iine or the
15 completed terminal. N\
i Q
17  The sixth paragraph is revised to read: Q_
18
19 Measurement of beam guardrail anchor Type 10 will be per each fér, completed anchor,
20 including the attachment of the anchor to the guardrail.
21 &
22 8-11.5 Payment
23 The Bid item “Beam Guardrail Anchor Type ___”, per each @lsed to read “Beam Guardrail
24 Anchor Type 107, per each. P
25

28  The Bid item “Beam Guardrail Buried Terminal T

26 The Bid item “Beam Guardrail Buried Terminal Type 1’\p/er each is deleted from this section.
@aer linear foot and the following paragraph

29  arerevised to read:

30 “\

31 “Beam Guardrail Type 31 Buried T al Type 2", per linear foot.

32

33 The unit Contract price per lingar foot for “Beam Guardrail Type 31 Buried Terminal Type 2”
34 shall be full payment for all costs to obtain and provide materials and perform the Work as
35 described in Section 8-1 .

36

37 Section 8-22, Pave@t Marking

38 January 7, 201

39 8-22.3(2) @;ﬁon of Roadway Surfaces
40 The seco@ graph is revised to read:
41

42 @\/e all other contaminants from pavement surfaces that may adversely affect the
stallation of new pavement marking.

43

44 §

45 2.3(3)F Application Thickness

46  The second to last sentence of the last paragraph is revised to read:
47

48 After grinding, clean the groove.

49
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14
15
16

17
18

19
20
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22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
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45
46
47
48
49

Section 9-02, Bituminous Materials
January 7, 2019

Section 9-00, Definitions and Tests
January 7, 2019

9-00.4 Sieves for Testing Purposes
This section is revised to read:

Test sieves shall be made of either: (1) woven wire cloth conforming to ASTM E11, or (2)
square-hole, perforated plates conforming to ASTM E323.

9-00.7 Galvanized Hardware, AASHTO M 232

The first sentence is revised to read: %CQ

An acceptable alternate to hot-dip galvanizing in accordance with AASHTO will be
zinc coatings mechanically deposited in accordance with ASTM B695, providi % inimum
thickness of zinc coating is not less than that specified in AASHTO M 232%& e process
will not produce hydrogen embrittlement in the base metal.

Q.
O
&

9-02.1 Asphalt Material, General O
The second paragraph is revised to read:

’

The Asphalt Supplier of Performance Graded (PA}. asphalt binder and emulsified asphalt
shall have a Quality Control Plan (QCP) in ac ce with WSDOT QC 2 “Standard Practice
for Asphalt Suppliers That Certify Perf e Graded and Emulsified Asphalts”. The
Asphalt Supplier's QCP shall be submitt d receive the acceptance of the WSDOT State
Materials Laboratory. Once accepted,,_%ly change to the QCP will require a new QCP to be
submitted for acceptance. The Aspiialt Supplier of PG asphalt binder and emulsified asphalt
shall certify through the Bill of Lﬁ§ that the PG asphalt binder or emulsified asphalt meets
the Specification requiremerb e Contract.

9-02.1(4) Performance G@ed Asphalt Binder (PGAB)

ead:

This section’s title is revise
Performance @;ed (PG) Asphalt Binder

The first para a'p$4\5 revised to read:

PG a@i binder meeting the requirements of AASHTO M 332 Table 1 of the grades
] ied in the Contract shall be used in the production of HMA. For HMA with greater than
rcent RAP by total weight of HMA, or any amount of RAS, the new asphalt binder,

cling agent and recovered asphalt (RAP and/or RAS) when blended in the proportions

%Qof the mix design shall meet the PG asphalt binder requirements of AASHTO M 332 Table 1

for the grade of asphalt binder specified by the Contract.

The second paragraph, including the table, is revised to read:

In addition to AASHTO M 332 Table 1 specification requirements, PG asphalt binders shall
meet the following requirements:

| | Additional Requirements by |
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19

20
21

22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39

Performance Grade (PG) Asphalt Binders
Test PG58S- | PG58H- | PGS58V- PG64H- | PG64V-
Propenty | method | 22 22 2 | POB4S-28| o 28
RTFO
Residue:
Average
Percent | “ASTTO 30% Min. | 20% Min. | 25% Min. | 30% Min.
Recovery
@32
kPa 0
'Specimen conditioned in accordance with AASHTO T 240 — RTFO. ‘;

The third paragraph is revised to read: Q\
The RTFO Jnair and the PAV direct tension specifications of AASHTO M 332 @@equired.

9-02.1(6) Cationic Emulsified Asphalt Oz

This section is revised to read: Q

Cationic Emulsified Asphalt meeting the requirements of JO M 208 Table 1 of the
grades specified in the Contract shall be used. E

4
9-02.5 HMA Additive \/
Additives for HMA shall be accepted by th neer.

|

Section 9-03, Aggregates C)
January 7, 2019

9-03.1 Aggregates fogl:md Cement Concrete

This section’s title is r to read:

Aggregat@\oncrete

9-03.1(1) ral Requirements
The first ntences of the first paragraph are revised to read:

rete aggregates shall be manufactured from ledge rock, talus, or sand and gravel in
\ cordance with the provisions of Section 3-01. Reclaimed aggregate may be used if it

9-02.5 Warm Mix Asphalt (WMA) Additive
This section, including title, is revised to read:

complies with the specifications for concrete.
The second paragraph (up until the colon) is revised to read:
Aggregates for concrete shall meet the following test requirements:

The second sentence of the second to last paragraph is revised to read:

|
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45
46
47
48
49
50
51
52
53

The Contractor shall submit test results according to ASTM C1567 through the Engineer to
the State Materials Laboratory that demonstrate that the proposed fly ash when used with
the proposed aggregates and cement will control the potential expansion to 0.20 percent or
less before the fly ash and aggregate sources may be used in concrete.

9-03.1(2) Fine Aggregate for Portland Cement Concrete
This section’s title is revised to read:

Fine Aggregate for Concrete

9-03.1(4) Coarse Aggregate for Portland Cement Concrete FO

This section'’s title is revised to read: \
Coarse Aggregate for Concrete \QQ

9-03.1(4)C Grading : @

The first paragraph (up until the colon) is revised to read:

Coarse aggregate for concrete when separated by means of lab Qsieves shall conform
to one or more of the following gradings as called for eInger in these Specifications,
Special Provisions, or in the Plans:

9-03.1(5) Combined Aggregate Gradation for Port@ Cement Concrete
This section’s title is revised to read: 4,

Combined Aggregate Gradation for C@ﬁe

9-03.1(5)B Grading
In the last paragraph, “WSDOT FOP for WAQTC/AASHTO T 27/T 11" is revised to read “FOP for
WAQTC/AASHTO T 27/T 11”. Q

9-03.2 Aggregate for Job-Me'Gportland Cement Mortar
This section’s title is revised to r

Aggregate for Jo -w Portland Cement or Blended Hydraulic Cement
Mortar é

The first senteng@@ first paragraph is revised to read:

ate for portland cement or blended hydraulic cement mortar shall consist of sand
ert materials, or combinations thereof, accepted by the Engineer, having hard,
urable particles free from adherent coating.

1) General Requirements

&irst paragraph (up until the colon) is revised to read:

Aggregate for bituminous surface treatment shall be manufactured from ledge rock, talus, or
gravel, in accordance with Section 3-01. Aggregates for Bituminous Surface Treatment shall
meet the following test requirements:

9-03.8(1) General Requirements
The first paragraph (up until the colon) is revised to read:
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1 Aggregates for Hot Mix Asphalt shall meet the following test requirements:
2
3  9-03.8(2) HMA Test Requirements
4  The two tables in the second paragraph are replaced with the following three tables:
5
HMA Class
Mix Criteria % inch Y2inch Yainch 1inch
-Min. Max. Min. Max. Min. Max. Min. Max.
Voids in Mineral
Aggregate (VMA), % 15.0 14.0 13.0 12.0
Voids Filled With Asphalt (VFA), % 3 é
ESAL's (millions) VFA 2\
<03 70 80 70 80 70 80 67 & 3B
03t0<3 65 78 65 78 65 78 65< ) V78
23 73 76 65 75 65 75 75
Dust/Asphalt Ratio 0.6 1.6 0.6 1.6 0.6 1.6 1.6
6 A%
Test Method ESAL’s (millions) _ (Nulber of Passes
Hamburg Wheel-Track Testing, FOP for <03 ~ 10000
AASHTO T 324 Minimum Number of ,< :
Passes with no Stripping Inflection Point 03to<3 N 12,500
and Maximum Rut Depth of 10mm >3 \ 15,000
Indirect Tensile (IDT) Strength (psi) of Bituminous Materials FOP fot ASTM D6931 | 175 Maximum
7
ESAL's (millions) thtwl N design N maximum
<0.3 _S=95 96.0 <98.0
% Gmm 0.3to<3 ( )<905 96.0 <98.0
>3 ! <890 96.0 <98.0
Gyratory Compaction <03 6 20 5
(nﬁmberr of gyfations) 0.3 tr® ! 9 15
~ 3 8 100 160
8 U
9 9-03.8(7) HMA Tolerances\@d Adjustments
10  Inthe table in item number. 1?{9 fifth row is revised to read:
11
[ Asphalt binded’ y* [-0.4%t00.5% | | +07% |
12 ,&m"’
13 Inthe table in itemy N4mber 1, the following new row is inserted before the last row:
14 \
VaidS$in Mineral -1.0%
ate, VMA
15
16  9- Ballast
17 \ cond paragraph (up until the colon) is revised to read:
18
19 Aggregates for ballast shall meet the following test requirements:
20
21 9-03.14(4) Gravel Borrow for Structural Earth Wall
22 The second sentence of the first paragraph is revised to read:
23
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23

The material shall be substantially free of shale or other soft, poor durability particles, and
shall not contain recycled materials, such as glass, shredded tires, concrete rubble, or
asphaltic concrete rubble.

9-03.21(1)B Recycled Concrete Aggregate Approval and Acceptance
The first sentence of the second paragraph is revised to read:

Recycled concrete aggregate may be used as coarse aggregate or blended with coarse
aggregate for Commercial Concrete, Class 3000 concrete, or Cement Concrete Pavement

Item number 4 of the second paragraph is revised to read: s
4. For Cement Concrete Pavement mix designs using recycled concrete aggr@\, he
Contractor shall submit evidence that ASR mitigating measures control@ sion in
accordance with Section 9-03.1(1). 2

This section is supplemented with the following new subsection: Q_

9-03.21(1)B1 Recycled Concrete Aggregate Approval aﬁ@ceptance
Recycled concrete aggregate may be approved through a th,rﬁe red system that consists

of the following: O

Tier1T =\
Approval Requirements Approval of the Reclamation Facility is not required.
Acceptance Requirements Certificatioh_ of toxicity characteristics in accordance with

Sec 21(1)
Fi eptance testing in accordance with Section 3-04.
Approved to provide the Yollowing Aggregate Materials:

9-03.10 Aggregate for Gravel Base |

9-03.12(1)B Gravel Backfill for Fg ions Class B

9-03.12(2) Gravel Backfil for Wal

9-03.12(3) Gravel Backfil fof Pide Zone Bedding

9-03.14(1) Gravel Borro

9-03.14(2) Select Borrow

9-03.14(2) Selec (greater than 3 feet below subgrade and side slope)
9-03.14(3) Col orrow

9-03.14(3 mon Borrow (greater than 3 feet below subgrade and side slope)
9-03.17 ation Material Class A and Class B

9-03¢1g3
9-03319 Bank Run Gravel for Trench Backfill

Tier 2
O Approval Requirements The Reclamation Facility shall have a Quality Control Plan

(QCP) in accordance with WSDOT QC 9 “Standard
Practice for Approval of Reclamation Facilities of WSDOT
% Recycled Concrete and Returned Concrete”.  The
Reclamation Facility's QCP shall be submitted and
approved by the WSDOT State Materials Laboratory.
Once accepted, any changes to the QCP will require a new
QCP to be submitted for acceptance.
Evaluation of aggregate source properties (LA Wear and
Degradation) for the recycled concrete aggregate is not
required.
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Acceptance Requirements Certification of toxicity characteristics in accordance with

Section 9-03.21(1), required if requested.

Field acceptance testing in accordance with Section 3-04

is required.

Provide certification in accordance with WSDOT QC 9 for

every lot. Alot shall be no larger than 10,000 tons.
Approved to provide the following Aggregate Materials:

Tier 1 aggregate materials

9-03.1 Coarse Aggregate for Commercial Concrete or Concrete class 3000

9-03.9(1) Ballast

9-03.9(2) Permeable Ballast <~9
9-03.9(3) Crushed Surfacing <\\
Y

9-03.12(1)A Gravel Backfill for Foundations Class A

Tier 3 A\Y
Approval Requirements The Reclamation Facility shall have a Qu%@ontrol Plan
(QCP) in accordance with WSDRJAQC 10 “Standard
Practice for Approval of Reclama @ acilities of Recycled
Concrete Aggregates frony” Steekpiles of Unknown
Sources”. The Reclamation\Facility's QCP shall be
submitted and approyed by the WSDOT State Materials

Laboratory. Once o@i 2d, any changes to the QCP will

require a new Q e submitted for acceptance.
Evaluatio&a?gr ate source properties (LA Wear and
Degradati or the recycled concrete aggregate is
requiredh,
Acceptance Requirements Certifieation of toxicity characteristics in accordance with
'@v 9-03.21(1) is required.
4 ietd acceptance testing in accordance with Section 3-04
Nis required.
Provide certification in accordance with WSDOT QC 10 for
‘O every lot. Alot shall be no larger than 10,000 tons

Appro¥ed fc?brovide the following Aggregate Materials:

Tier 1 aggregate mateials
9-03.1 Coarse Agg or Commercial Concrete or Concrete class 3000
9-03.9(1) Ballast

9-03.9(3
9-03.12(4)ANGravel Backfill for Foundations Class A

For Reglamation Facilities that do not participate in Tier 2 and Tier 3, approval of recycled
gregate will be in accordance with Section 9-03.21(1), and acceptance will be in
nce with Section 3-04.

9?@1(1)E Table on Maximum Allowable percent (By Weight) of Recycled
rial
“Portland Cement” is deleted from the first two rows in the table.

The following new row is inserted after the second row:

| Coarse Aggregate for Concrete Pavement | 90314 | o0 J 100 ] 0o | 0o |

The first column of the fourth row (after the preceding Amendment is applied) is revised to read:
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1 Coarse Aggregate for Commercial Concrete and Class 3000 Concrete

3  Section 9-06, Structural Steel and Related Materials
4 January 7, 2019

5 9-06.5 Bolts

6  This section’s title is revised to read:

7

8 Bolts and Rods

9 %CQ
10 9-06.5(4) Anchor Bolts \
11  This section, including title, is revised to read: Q
12 Q
13 9-06.5(4) Anchor Bolts and Anchor Rods @
14 Anchor bolts and anchor rods shall meet the requirements of ASTM.F1 and, unless
15 otherwise specified, shall be Grade 105 and shall conform to Supp @al Requirements
16 S2, 83, and S4. b
17 %
18 Nuts for ASTM F1554 Grade 105 black anchor bolts and ancp%ro s shall conform to ASTM
19 A563, Grade D or DH. Nuts for ASTM F1554 Grade 105 gatvanized anchor bolts and anchor
20 rods shall conform to either ASTM A563, Grade DH, or @O M292, Grade 2H, and shall
21 conform to the overtapping, lubrication, and rotation ting requirements in Section 9-
22 06.5(3). Nuts for ASTM F1554 Grade 36 or 55 blagk @r galvanized anchor bolts and anchor
23 rods shall conform to ASTM A563, Grade A or DH™Washers shall conform to ASTM F436.
24
25 The bolts and rods shall be tested by the -{- Pacturer in accordance with the requirements
26 of the pertinent Specification and as spe€ified'in these Specifications. Anchor bolts, anchor
27 rods, nuts, and washers shall be inspedted prior to shipping to the project site. The Contractor
28 shall submit to the Engineer for agcgptance a Manufacturer's Certificate of Compliance for
29 the anchor bolts, anchor rods&, and washers, as defined in Section 1-06.3. If the
30 Engineer deems it appropriate? Contractor shall provide a sample of the anchor bolt,
31 anchor rod, nut, and washer@testing.
32
33 All bolts, rods, nuts, ar@éhers shall be marked and identified as required in the pertinent
34 Specification. %
35
36 9-06.15 Welde r Connectors
37  The third para 1S revised to read:
38
39 Mech properties shall be determined in accordance with AASHTO T 244.
40
41 acant

ion, including title, is revised to read:

9-0
3
43 %ﬂ?
44 N 9-06.17 Noise Barrier Wall Access Door

45 Access door frames shall be formed of 14-gauge steel to the size and dimensions shown in
46 the Plans. The access door frame head and jamb members shall be mitered, securely
47 welded, and ground smooth. Each head shall have two anchors and each jamb shall have
48 three anchors. The hinges shall be reinforced with Ys-inch by 12-inch plate, width equal to
49 the full inside width of the frame.

50
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29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51

Access doors shall be full flush 1-%-inch thick seamless doors with a polystyrene core. Door
faces shall be constructed with smooth seamless 14-gauge roller-levered, cold-rolied steel
sheet conforming to ASTM A 792 Type SS, Grade 33 minimum, Coating Designation AZ55
minimum. The vertical edges shall be neat interlocked hemmed edge seam. The top and
bottom of the door shall be enclosed with 14-gauge channels. Mortise and reinforcement for
locks and hinges shall be 10-gauge steel. Welded top cap shall be ground and filled for
exterior applications. The bottom channel shall have weep holes.

Each access door shall have three hinges. Access door hinges shall be ASTM A 276 Type
316 stainless steel, 4-%2-inches square, with stainless steel ball bearing and non- remova
pins.

Each access door shall have two pull plates. The pull plates shall be ASTM A 240®\§
stainless steel, with a grip handle of one-inch diameter and 8 to 10-inches in le

The door assembly shall be fabricated and assembled as a complete @lncludmg all
hardware specified prior to shipment.

9-06.18 Metal Bridge Railing QO
The second sentence of the first paragraph is revised to read:

Steel used for metal railings, when galvanized after fabricain accordance with AASHTO
M111, shall have a controlled silicon content of either 0 0.06 percent or 0.15 to 0.25

ercent.
p 4 ’

Section 9-08, Paints and Related Materlalsé\/
January 7, 2019

9-08.1(1) Description Q‘\

The first sentence is revised to read:

Paint used for highway and@’ge structure applications shall be made from materials
meeting the requiremen{s of the applicable Federal and State Paint Specifications,
Department of Defens ), American Society of Testing of Materials (ASTM), and The
Society for Protectiv. tings (SSPC) specifications in effect at time of manufacture.

9-08.1(2) Paint T,
This section is su ented with the following new subsections:

9-08. 1%\ NEPCOAT Qualified Products List A
n& roducts used shall be part of a NEPCOAT system supplied by the same
cturer.

Q-08.1(2)N NEPCOAT Qualified Products List B
\ ualified products used shall be part of a NEPCOAT system supplied by the same
manufacturer.

9-08.1(2)D Organic Zinc-Rich Primer
This section, including title, is revised to read:

Vacant
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24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

9-08.1(2)E Epoxy Polyamide
This section is revised to read:

Epoxy polyamide shall be a two-component system conforming to MIL-DTL-24441 or SSPC
Coating Standard No. 42.

9-08.1(2)H Top Coat, Single-Component, Moisture-Cured Polyurethane
This section is revised to read:

Vehicle Type: Moisture-cured aliphatic polyurethane. O
Color and Gloss: Meet the SAE AMS Standard 595 Color as specified in t@
below. Q
The Top Coat shall meet the following requirements: @\Q
The resin shall be an aliphatic urethane. Q_
Minimum-volume solids 50 percent. QO
The top coat shall be semi-gloss. &
Color Semi-Gloss RN
Washington Gray 26357 « .
Mt. Baker Gray 26134 ~\ 7
Mt. St. Helens Gray 26306 N\ L
Cascade Green 24158 R\
N

9-08.1(2)] Rust-Penetrating Sealer \\
This section is revised to read:

Rust-penetrating sealer sha&)@ two-component, chemically-cured, 100 percent solids
epoxy.

9-08.1(2)J Black Enam A\
This section is revised :
The enamel h@nform to Federal Specification MIL PRF 24635E Type Il Class 2.
9-08.1(2)K ge Equipment Enamel
The first ph is revised to read:
Znamel shall be an alkyd gloss enamel conforming to Federal Specification MIL-PRF-

5E Type Il Class 1. The color, when dry, shall match that of SAE AMS Standard 595,
color number 12246.

\9-08.1(2)L Exterior Acrylic Latex Paint-White

The first paragraph is revised to read:
This paint shall conform to Federal Specification MIL-PRF-24635E Type Il Class 1; 2 or 3.

9-08.1(7) Acceptance
This section is revised to read:
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For projects with moisture-cured polyurethane quantities less than 20 gallons, acceptance
will be by the Manufacturer’s Certificate of Compliance.

For projects with moisture-cured polyurethane quantities greater than 20 gallons, the product
shall be listed in the current WSDOT Qualified Products List (QPL). If the lot number is listed
on the QPL, it may be accepted without additional testing. If the lot number is not listed on
the QPL, a 1 quart sample shall be submitted to the State Materials Laboratory for testing

coNOOUT S WN =

9 and acceptance.
10
11 For all other paint types, acceptance will be based on visual inspection.
12 \%

13 9-08.1(8) Standard Colors
14 In the first paragraph, the reference to “Federal Standard 595" is revised to rea AMS
15  Standard 595"

: 2

17  The second paragraph is revised to read: Q_

18

19 Unless otherwise specified, all top or finish coats shall be semi-QQ/ith the paint falling
20 within the range of 35 to 70 on the 60-degree gloss meter.

21

22 9-08.2 Powder Coating Materials for Coating Galvani urfaces
23 The last paragraph is revised to read: é

24

25 Repair materials shall be as recommended by tbalgowder coating manufacturer and as
26 specified in the Contractor's powder coating pl r\is/accepted by the Engineer.

27

28 9-08.3 Pigmented Sealer Materials for Cpating of Concrete Surfaces
29  This section, including title, is revised to rea&‘

30

31 9-08.3 Concrete Surface Tre nts

32 9-08.3(1) Pigmented Se terials

33 The pigmented sealer shall)be a semi-opaque, colored toner containing only methyl
34 methacrylate-ethyl acrylate copolymer resins, toning pigments suspended in solution at
35 alltimes by a chem%dspensmn agent, and solvent. Toning pigments shall be laminar
36 silicates, titaniu ide, and inorganic oxides only. There shall be no settling or color
37 variation. T|n II occur at the factory at the time of manufacture and placement in
38 contalners to initial shipment. Use of vegetable or marine oils, paraffin materials,
39 stearate!% rganic pigments in any part of coating formulation will not be permitted.
40 The pigmented sealer shall be as specified by the Contracting Agency. The
41 r shall submit a 1-quart wet sample, a drawdown color sample, and
42 photometer or colorimeter readings taken in accordance with ASTM D2244, for
43 gﬁ batch and corresponding standard color card. The calculated Delta E shall not
44 xceed 1.5 from the Commission Internationale de I'Eclairage (CIELAB) when measured
45 %Q at 10 degrees Standard Observer and llluminant D 65.

46

47 \ The 1-quart wet sample shall be submitted in the manufacturer’s labeled container with
48 product number, batch number, and size of batch. The companion drawdown color
49 sample shall be labeled with the product number, batch number, and size of batch. The
50 Contractor shall submit the specified samples and readings to the Engineer at least 14
51 calendar days prior to the scheduled application of the sealer. The Contractor shall not
52 begin applying pigmented sealer until receiving the Engineer’s written approval of the
53 pigmented sealer color samples.
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9-08.3(2) Exposed Aggregate Concrete Coatings and Sealers
9-08.3(2)A Retardant Coating
Retardant coating shall exhibit the following properties:

1. Retards the set of the surface mortar of the concrete without preventing
the concrete to reach the specified 28 day compressive strength.

LoNOOUMEWNLPEL

2. Leaves the aggregate with its original color and luster, and firmly

10 embedded in the concrete matrix. O
11

12 3. Allows the removal of the surface mortar in accordance with the %s
13 specified in Section 6-02.3(14)E without the use of acidi ing
14 compounds.

: Q

16 4. Allows for uniform removal of the surface mortar. @

17

18 If the Contractor proposes use of a retardant coating that icﬁiﬁed in the current
19 WSDOT QPL, the Contractor shall submit a Type 2 Wogki rawing consisting of
20 a one quart product sample from a current lot alon®{ with supporting product
21 information, Safety Data Sheet, and a Manufact 's Certificate of Compliance
22 stating that the product conforms to the above p@'nance requirements.

23

24 9-08.3(2)B Clear Sealer

25 The sealer for concrete surfaces with ofed aggregate finish shall be a clear,
26 non-gloss, penetrating sealer of ei@ silane, siloxane, or silicone based
27 formulation.

2 O

29 9-08.3(3) Permeon Treatment

30 Permeon treatment shall be a uct of known consistent performance in producing
31 the SAE AMS Standard 595 r No. 30219 target color hue established by WSDOT,
32 either selected from the W Qualified Products List (QPL), or an equivalent product
33 accepted by the Enginegr. acceptance of products not listed in the current WSDOT
34 QPL, the Contractor shal=Submit Type 3 Working Drawings consisting of a one quart

35 product sample frﬁwcurrent lot, supporting product information and a Safety Data

36 Sheet.
) >

38 Section 9-16, E@be and Guardrail
39 August6, 20%
40 9-16.3 }% Element

41 Thel entence of the first paragraph is revised to read:

42

43 QA rail elements shall be formed from 12-gage steel except for thrie beam reducer sections,
44 reduced length thrie beam rail elements, thrie beams used for bridge rail retrofits, and Design
45 \ F end sections, which shall be formed from 10-gage steel.

46

47  9-16.3(5) Anchors

48  The last paragraph is revised to read:

49

50 Cement grout shall conform to Section 9-20.3(4) and consist of one part portland cement or
51 blended hydraulic cement and two parts sand.

52
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1  Section 9-21, Raised Pavement Markers (RPM)

2 January 2, 2018

3 9-21.2 Raised Pavement Markers Type 2

4  This section’s content is deleted.

5

6 9-21.2(1) Physical Properties

7  This section, including title, is revised to read:

8

9 9-21.2(1) Standard Raised Pavement Markers Type 2 Q
10 The marker housing shall contain reflective faces as shown in the Plans to reflect inai
11 light from either a single or opposite directions and meet the requirements of AST 0
12 including Flexural strength requirements.
5 Q
14  9-21.2(2) Optical Requirements ®\
15  This section, including title, is revised to read:
16
17 9-21.2(2) Abrasion Resistant Raised Markers Type 2 Q
18 Abrasion Resistant Raised Markers Type 2 shall comply with Sect@‘ 1.2(1) and meet the
19 requirements of ASTM D 4280 with the following additional re§uirement: The coefficient of
20 luminous intensity of the markers shall be measured after s@lc ng the entire lens surface
21 to the test described in ASTM D 4280 Section 9.5 usin d drop apparatus. After the
22 exposure described above, retroreflected values shall n% less than 0.5 times a nominal
23 unblemished sample. 4/
24

26 This section is deleted in its entirety.

25 9-21.2(3) Strength Requirements s\/

27

28  Section 9-34, Pavement Marking rial

29 January 7, 2019 O

30 9-34.2(2) Color C)

31  Thefirst sentence is revised o\@d:

32

33 Paint draw-downs prepared according to ASTM D823.

34

35 Each reference to ,‘Qde

36

37 9-34.2(3) Probipited Materials
38 This secti vised to read:

39 Q‘

al Standard 595" is revised to read “SAE AMS Standard 595”.

40 @ paint shall not contain mercury, lead, chromium, diarylide pigments, toluene,
41 Iorinated solvents, hydrolysable chlorine derivatives, ethylene-based glycol ethers and
42 eir acetates, nor any other EPA hazardous waste material over the regulatory levels in
43 \ accordance with CFR 40 Part 261.24.

44

45  9-34.2(5) Low VOC Waterborne Paint

46  The heading “Standard Waterborne Paint” is supplemented with “Type 1 and 2”.
47

48  The heading “High-Build Waterborne Paint” is supplemented with “Type 4”.

49

50 The heading “Cold Weather Waterborne Paint” is supplemented with “Type 5”.
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The last four rows are replaced with the following:

In the row beginning with “° @90°F”, each minimum value is revised to read “60".

In the row beginning with “Fineness of Grind, (Hegman Scale)’, each minimum value is revised

Vehicle Composition | ASTM D 100% acrylic emulsion | 100% cross-linking 100% acrylic emulsion
2621 acrylic! Va
Freeze-Thaw ASTMD @ 5 cycles show no @ 5 cycles show no @ 3 cycles show no\ \\]
Stability, KU 2243and D | coagulation or change | coagulation or change | coagulation or ¢
562 in viscosity greater in viscosity greater in viscosity
than + 10 KU than £ 10 KU than + 10,
Heat Stability ASTM D 5622 | + 10 KU from the initial | £ 10 KU from the initial | + 10K he initial
viscosity viscosity Visg6Si
Low Temperature ASTMD No Cracks* 0
Film Formation 2805° 4&.
Cold Flexibility® ASTM D522 | Pass at 0.5 in mandrel* N\
Test Deck Durabilitys | ASTM D913 | 270% paint retention in Q\J
wheel track* y
Mud Cracking (See note 7) | No Cracks No Cracks ’\
9
10 After the preceding Amendments are applied, the followu%gg column is inserted after the
11 “Standard Waterborne Paint Type 1 and 2" column:
12
Semi-Durable Waterborne Paint Type 3 \/
White Yellow
Min. | Max. Min. | Max. s
Within + 0.3 of qualification sample \\
80 95 80
60 60 [ ~N\.
77 77 \NJ
65 N 65
43 M
1.25 ?‘ 1.25
3
0.98 A\t 09
88 A D 50
100° N 100°
9.5 9.5
AN 10 10

Vil

100% acrylic emulsion

@ 5 cycles show no coagulation or
change in viscosity greater than £ 10 KU

+ 10 KU from the initial viscosity

No Cracks

(
\g

Pass at 0.25 in mandrel

270% paint retention in wheel track

No Cracks

13
14
15

The footnotes are supplemented with the following:
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1 4Cross-linking acrylic shall meet the requirements of federal specification TT-P-1952F
2 Section 3.1.1.
3
4 °Cold Flexibility: The paint shall be applied to an aluminum panel at a wet film thickness of
5 15 mils and allowed to dry under ambient conditions (50+10% RH and 72+5 °F) for 24 hours.
6 A cylindrical mandrel apparatus (in accordance with ASTM D522 method B) shall be put in a
7 40°F refrigerator when the paint is drawn down. After 24 hours, the aluminum panel with dry
8 paint shall be put in the 40°F refrigerator with the mandrel apparatus for 2 hours. After 2
9 hours, the panel and test apparatus shall be removed and immediately tested to according
10 to ASTM D522 to evaluate cold flexibility. Paint must show no evidence of cracking, chippi@
11 or flaking when bent 180 degrees over a mandrel bar of specified diameter.
12
13 SNTPEP test deck, or a test deck conforming to ASTM D713, shall be condu ra
14 minimum of six months with the following additional requirements: it shall be @ d at 15
15 wet mils to a test deck that is located at 40N latitude or higher with at least 10 ADT and
16 which was applied during the months of September through November. %k
17
18 "Paint is applied to an approximately 4"x12” aluminum panel using a @Q:o‘wn bar with a 50
19 mil gap. The coated panel is allowed to dry under ambient conditi +10% RH and 725
20 °F) for 24 hours. Visual evaluation of the dry film shall reveal %(ka.
21
22 9-34.3 Plastic
23 In the first sentence of the last paragraph, “Federal Standar is revised to read “SAE AMS

24  Standard 595”.

! ’
25

26 9-34.3(2) Type B — Pre-Formed Fused Ther lastic
27  Inthe last two paragraphs, each reference to “Fedg(:ndard 595" is revised to read “SAE AMS
28  Standard 595". O

30 9-34.3(4) Type D - Liquid Cold Ap Methyl Methacrylate

31 The Test Method value for Adhesion ¢ C or HMA, psi is revised to read “ASTM D4541"".

33 9-34.4 Glass Beads for Pavement Marking Materials
34 In the Test Method column of the table titled Metal Concentration Limits, “EPA 3052 SW-846
35 6010C” is revised to read “Ev 2 SW-846 6010D".

36

37 9-34.5(1) Tempora vement Marking Tape — Short Duration

38  This section, includj , Is revised to read:

39

40 9-34.5(1 porary Pavement Marking Tape — Short Duration (Removable)

41 Tempo vement marking tape for short duration (usage is for up to two months) shall
42 con ASTM D4592 Type | except that black tape, black mask tape and the black portion
43 o ontrast removable tape, shall be non-reflective.

44

45  9'845(2) Temporary Pavement Marking Tape — Long Duration

46 \ IS"section’s title is revised to read:

47

48 Temporary Pavement Marking Tape — Long Duration (Non-Removable)

49

50 The first sentence is revised to read:

51

52 Temporary pavement marking tape for long duration (usage is for greater than two months
53 and less than one year) shall conform to ASTM D4592 Type |I.
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ASTM E2176 is deleted from the second sentence.

9-34.7(1) Requirements
The first paragraph is revised to read:

Field performance evaluation is required for low VOC solvent-based paint per Section 9-
34.2(4), Type A — liquid hot applied thermoplastic per Section 9-34.3(1), Type B — preformed

fused thermoplastic per Section 9-34.3(2), Type C — cold applied preformed tape per Section
10 9-34.3(3), and Type D - liquid applied methyl methacrylate per Section 9-34.3(4). ('9

11
12 The last paragraph is deleted. \ik

13 Q
14  9-34.7(1)C Auto No-Track Time \Q

LooNOOTUE WN -

15  The first paragraph is revised to read:

r Q

17 Auto No-Track Time will only be required for low VOC solvent-based p@.j,p accordance with
18 Section 9-34.2(4). O

19

20 The second and third sentences of the second paragraph are deleted.

O
23 é
24 4,

25 é\/
26 ~\O
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13
14
15
16

17

18
19

20
21
22
23

24

25
26

27
28
29

30

31
32
33
34
35
36
37
38
39
40
41

42
43
44

INTRODUCTION TO THE SPECIAL PROVISIONS

The work on this project shall be accomplished in accordance with the Standard Specifications
for Road, Bridge and Municipal Construction, 2018 edition, as issued by the Washington State
Department of Transportation (WSDOT) and the American Public Works Association (APWA),
Washington State Chapter (hereafter “Standard Specifications”). The Standard Specifications,
as modified or supplemented by the Amendments to the Standard Specifications and these
Special Provisions, all of which are made a part of the Contract Documents, shall govern all of
the Work.

These Special Provisions are made up of both General Special Provisions (GSPs) fron@o%
sources, which may have project-specific fill-ins; and project-specific Special Provisi ac
Provision either supplements, modifies, or replaces the comparable Standard Sp lon, or is
a new Provision. The deletion, amendment, alteration, or addition to any subse@ or portion
of the Standard Specifications is meant to pertain only to that particular porti the section,
and in no way should it be interpreted that the balance of the section doe@t apply.

<X

The project-specific Special Provisions are not labeled as suc GSPs are labeled under
the headers of each GSP, with the effective date of the GS its source. For example:

(April 1, 2013 WSDOT GSP)

(March 8, 2013 APWA GSP) s\/

Also incorporated into the Contract Doc A& by reference are:

e Manual on Uniform Traffic I Devices for Streets and Highways, currently adopted
edition, with Washington Statg) modifications, if any

e Standard Plans for Ro%Bridge and Municipal Construction, WSDOT/APWA, current
edition

Contractor shall obtai@is of these publications, at Contractor’'s own expense.

,g\

?‘ DIVISION 1 GENERAL REQUIREMENTS

Descrip f Work

****)

%Q This contract provides for the construction of 8.84 miles of HMA overlay on Road 5-NW

& U-NW, from MP 14.07 to MP 22.91, a two lane county road in Grant County, WA, and
includes planing bituminous pavement, shoulder finishing, hot mix asphalt, project
temporary traffic control, painted centerline and edge line and other work, all in
accordance with the attached Contract Plans, these Contract Provisions, and the
Standard Specifications.

1-01 Definitions And Terms
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39
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48
49

1-01.3 Definitions
(January 4, 2016 APWA GSP)

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them
with the following:

Dates
Bid Opening Date 0
The date on which the Contracting Agency publicly opens and reads the Bids.
Award Date \s
The date of the formal decision of the Contracting Agency to accept the Iowes*Q
responsible and responsive Bidder for the Work.

Contract Execution Date %\
The date the Contracting Agency officially binds the Agency to the ant :

Notice to Proceed Date
The date stated in the Notice to Proceed on which the ContraQ begins.

Substantial Completion Date
The day the Engineer determines the Contracting Agengy ftgs full and unrestricted use
and benefit of the facilities, both from the operational§ @ afety standpoint, any

remaining traffic disruptions will be rare and brief, y minor incidental work,
replacement_of temporary substitute facilities, plant establishment periods, or correction
or repair remains for the Physical Completion tHfe total Contract.

Physical Completion Date \/
The day all of the Work is physically co d on the project. All documentation
required by the Contract and require does not necessarily need to be furnished

by the Contractor by this date. !

Completion Date

The day all the Work specifigdNynthe Contract is completed and all the obligations of the

Contractor under the corca e fulfilled by the Contractor. All documentation required
u

by the Contract and req by law must be furnished by the Contractor before
establishment of this'datg.

Final Acceptan ate

The date on e Contracting Agency accepts the Work as complete.

Supplement thi;ﬁ ion with the following:

%in the Standard Specifications, Amendments, or WSDOT General Special

, to the terms “Department of Transportation”, “Washington State Transportation
ission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and
té Treasurer” shall be revised to read “Contracting Agency”.

%QAH references to the terms “State” or “state” shall be revised to read “Contracting Agency”
unless the reference is to an administrative agency of the State of Washington, a State
statute or regulation, or the context reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
designated location”.
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All references to “final contract voucher certification” shall be interpreted to mean the
Contracting Agency form(s) by which final payment is authorized, and final completion and
acceptance granted.

Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,

which may, at the discretion of the Contracting Agency, be awarded in addition to the base
bid.

Alternate 0
One of two or more units of work or groups of bid items, identified separately in the Bid\é
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.
O

Business Day @
A business day is any day from Monday through Friday except holidays Q&t in Section

1-08.5. O
Contract Bond

The definition in the Standard Specifications for “Contract Bondgpplies to whatever bond

I S T S T S e ¥ ey Sy g
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21 form(s) are required by the Contract Documents, which may@ ombination of a Payment
22 Bond and a Performance Bond. s

23

24 Contract Documents ! ’

25 See definition for “Contract”.

26 V

27 Contract Time

28 The period of time established by the ter s@ conditions of the Contract within which the
_g’g Work must be physically completed. l

31 Notice of Award Q

32 The written notice from the Co g Agency to the successful Bidder signifying the

33 Contracting Agency’s accepta f the Bid Proposal.

34 \/

35 Notice to Proceed

36 The written notice fro Contracting Agency or Engineer to the Contractor authorizing
37 and directing the C@I tor to proceed with the Work and establishing the date on which
38 the Contract ti \ s.

39

40  Traffic

41 Both vehi and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
42 eque raffic.

s 4O

44 1 ID PROCEDURES AND CONDITIONS

45

46 N2.1 Prequalification of Bidders

47

48  Delete this section and replace it with the following:
49

50 1-02.1 Qualifications of Bidder

51 (January 24, 2011 APWA GSP)
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1 Before award of a public works contract, a bidder must meet at least the minimum
2 qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to
3 be awarded a public works project.

4
5 1-02.2 Plans and Specifications
6 (June 27, 2011 APWA GSP)
7
8

Delete this section and replace it with the following:

9 ©
10 Information as to where Bid Documents can be obtained or reviewed can be found in %
11 Call for Bids (Advertisement for Bids) for the work.

i’ )
13 After award of the contract, plans and specifications will be issued to the Con@r at no
14 cost as detailed below: @
15 ~

To Prime Contractor No. of Sets | Basis of Distrib1€§<~

Reduced plans (11" x 17") 4 Furnished &t\r(atlcally

upon a
Contract Provisions 4 Furn@d automatically
ion award.
‘\v'

Large plans (e.g., 22" x e Furnished only upon

34") ( request.
16 y N
17 Additional plans and Contract P, ons may be obtained by the Contractor from the source
18 stated in the Call for Bids, at ntractor's own expense.
19 1-02.4(1) General
20 (August 15, 2016 APWA ption A)
21 < ‘:
22 The first sentence t paragraph is revised to read:
23 Any prospeéﬁ@\&dder desiring an explanation or interpretation of the Bid Documents, must
24 request planation or interpretation in writing soon enough to allow a written reply to
25 reac ospective Bidders before the submission of their Bids.
26
27 : Proposal Forms

y 31, 2017 APWA GSP)

29\

Delete this section and replace it with the following:

Sill

32 The Proposal Form will identify the project and its location and describe the work. It will also
33 list estimated quantities, units of measurement, the items of work, and the materials to be
34 furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that
35 call for, but are not limited to, unit prices; extensions; summations; the total bid amount;

36 signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda;
37 the bidder's name, address, telephone number, and signature; the bidder's
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UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s
Registration Number; and a Business License Number, if applicable. Bids shall be
completed by typing or shall be printed in ink by hand, preferably in black ink. The required
certifications are included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all
alternates and additives set forth in the Proposal Form unless otherwise specified.

CONO UL WN -

Yo)

11 (July 11, 2018 APWA GSP)

10 1-02.6 Preparation of Proposal E 0

12

13 Supplement the second paragraph with the following:

14 4.  If aminimum bid amount has been established for any item, the unit or Qm price
15 must equal or exceed the minimum amount stated.

16 5.  Any correction to a bid made by interlineation, alteration, or eras Il be initialed
17 by the signer of the bid.

18 Q

19  Delete the last two paragraphs, and replace them with the following&

20

21 If no Subcontractor is listed, the Bidder acknowledges that Qs not intend to use any

22 Subcontractor to perform those items of work.

23 4

24 The Bidder shall submit with their Bid a completed Coniractor Certification Wage Law

25 Compliance form, provided by the Contracting A . Failure to return this certification as
26 part of the Bid Proposal package will make thig Bid’"Nonresponsive and ineligible for Award.
27 A Contractor Certification of Wage Law Co nce form is included in the Proposal Forms.
28

29 The Bidder shall make no stipulatio the Bid Form, nor qualify the bid in any manner.

30

31 A bid by a corporation shall be Qed in the corporate name, by the president or a vice
32 president (or other corporate o@r accompanied by evidence of authority to sign).

33

34 A bid by a partnership gh executed in the partnership name, and signed by a partner. A
35 copy of the partnershi ement shall be submitted with the Bid Form if any UDBE

36 requirements are t@ atisfied through such an agreement.

37

38 A bid by a jo'nfsgn ure shall be executed in the joint venture name and signed by a member
39 of the join e. A copy of the joint venture agreement shall be submitted with the Bid
40 Form if BE requirements are to be satisfied through such an agreement.

41

42

43  1-0 Deposit

44 8, 2013 APWA GSP)

45 §‘|

46 pplement this section with the following:

47

48 Bid bonds shall contain the following:

49 1. Contracting Agency-assigned number for the project;

50 2. Name of the project;

51

3. The Contracting Agency named as obligee;
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4. The amount of the bid bond stated either as a dollar figure or as a percentage which
represents five percent of the maximum bid amount that could be awarded,;

5. Signature of the bidder’s officer empowered to sign official statements. The signature
of the person authorized to submit the bid should agree with the signature on the bond,
and the title of the person must accompany the said signature;

6. The signature of the surety’s officer empowered to sign the bond and the power of
attorney.

WO NO LNTh W N

If so stated in the Contract Provisions, bidder must use the bond form included in the

10 Contract Provisions. é
11

12 If so stated in the Contract Provisions, cash will not be accepted for a bid deposth\

13

14 1-02.9 Delivery of Proposal \

15 (May 17, 2018 APWA GSP, Option A)

16 Q~

17  Delete this section and replace it with the following: O

18 %

19 Each Proposal shall be submitted in a sealed envelope, with t ject Name and Project
20 Number as stated in the Call for Bids clearly marked on th jde of the envelope, or as
21 otherwise required in the Bid Documents, to ensure pr<§ dling and delivery.

22

23 To be considered responsive on a FHWA-funded pyojectythe Bidder may be required to

24 submit the following items, as required by Sectnon.&

25

26 e UDBE Written Confirmation Documeﬁ each UDBE firm listed on the Bidder’s
27 completed UDBE Ultilization Certif (WSDOT 272-056U)

28 ¢ Good Faith Effort (GFE) Docﬂ

29

30 These documents, if applicable, be received either with the Bid Proposal or as a

31 supplement to the Bid. These ments shall be received no later than 24 hours (not
32 including Saturdays, Sunda)€a)1 Holidays) after the time for delivery of the Bid Proposal.
33

34 If submitted after the posal is due, the document(s) must be submitted in a sealed
35 envelope labeled t e as for the Proposal, with “Supplemental Information” added. All
36 other informatio ed to be submitted with the Bid Proposal must be submitted with the
37 Bid Proposal j t the time stated in the Call for Bids.

38

39 The Cont ,g Agency will not open or consider any Bid Proposal that is received after the
40 time ifled in the Call for Bids for receipt of Bid Proposals, or received in a location other
41 tha pecified in the Call for Bids. The Contracting Agency will not open or consider
42 pplemental Information” (UDBE confirmations, or GFE documentation) that is

ived after the time specified above, or received in a location other than that specified in

the Call for Bids.
‘:I -02.10 Withdrawing, Revising, or Supplementing Proposal
47 (July 23, 2015 APWA GSP)

48

49  Delete this section, and replace it with the following:

50

51 After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may
52 withdraw, revise, or supplement it if:

53
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1. The Bidder submits a written request signed by an authorized person and
physically delivers it to the place designated for receipt of Bid Proposals, and

2. The Contracting Agency receives the request before the time set for receipt of Bid
Proposals, and

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting
Agency before the time set for receipt of Bid Proposals.

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received
before the time set for receipt of Bid Proposals, the Contracting Agency will return the
unopened Proposal package to the Bidder. The Bidder must then submit the revised or
supplemented package in its entirety. If the Bidder does not submit a revised or %
supplemented package, then its bid shall be considered withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be@
recorded by the Contracting Agency and returned unopened. Mailed, email faxed
requests to withdraw, revise, or supplement a Bid Proposal are not acce@e.

1-02.12 Public Opening Of Proposals QO

Section 1-02.12 is supplemented with the following: &

o O

Date Of Opening Bids
Sealed bids are to be received at the following locatién prior to the time specified:

The Office of the Board of County Commissjo , Grant County Courthouse, Room 207,
35 C St. NW, P.O. Box 37, Ephrata, WA

The bid opening date for this pro;ec% *** August 6, 2019 ***. Bids received will be
publicly opened and read after 1: Pacific Time on this date.

1-02.13 Irregular Proposals C)O

(June 20, 2017 APWA GSP)

Delete this section and rep %@Mth the following:

1. A Propos considered irregular and will be rejected if:
a. er is not prequalified when so required,;
honzed Proposal form furnished by the Contracting Agency is not used or

Itered,;
@e completed Proposal form contains any unauthorized additions, deletions,
Q alternate Bids, or conditions;

The Bidder adds provisions reserving the right to reject or accept the award, or

SQ enter into the Contract;

A price per unit cannot be determined from the Bid Proposal;

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a Subcontractor list, if applicable,

as required in Section 1-02.6;

h. The Bidder fails to submit or properly complete an Underutilized Disadvantaged
Business Enterprise Certification, if applicable, as required in Section 1-02.6;

i. The Bidder fails to submit written confirmation from each UDBE firm listed on the

Bidder's completed UDBE Utilization Certification that they are in agreement with

o

a
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the bidder's UDBE participation commitment, if applicable, as required in Section
1-02.6, or if the written confirmation that is submitted fails to meet the requirements
of the Special Provisions;

i The Bidder fails to submit UDBE Good Faith Effort documentation, if applicable,
as required in Section 1-02.6, or if the documentation that is submitted fails to
demonstrate that a Good Faith Effort to meet the Condition of Award was made;

k. The Bid Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation; or

l. More than one Proposal is submitted for the same project from a Bidder under

" same or different names. %

12 . . . " Q\

2. A Proposal may be considered irregular and may be rejected if:

LW ooONOOTULID WN

a. The Proposal does not include a unit price for every Bid item;
14 b. Any of the unit prices are excessively unbalanced (either aﬁ r below the
15 amount of a reasonable Bid) to the potential detriment of th cting Agency;
16 C. Receipt of Addenda is not acknowledged, é’
17 d. A member of a joint venture or partnership and the j @nture or partnership
18 submit Proposals for the same project (in such a tance, both Bids may be
19 rejected); or '{
ig e. If Proposal form entries are not made in ink.
22 1-02.14 Disqualification of Bidders
23 (May 17, 2018 APWA GSP, Option A) 4’
24

25 Delete this section and replace it with the follow%\/

26

27 A Bidder will be deemed not respofgible if the Bidder does not meet the mandatory bidder
28 responsibility criteria in RCW 3 50(1), as amended.

29

30 The Contracting Ag W verify that the Bidder meets the mandatory bidder responsibility
31 criteria in RCW 350(1). To assess bidder responsibility, the Contracting Agency

=) reserves the request documentation as needed from the Bidder and third parties

33 concernln% dder’s compliance with the mandatory bidder responsibility criteria.

34

35 g ontractlng Agency determines the Bidder does not meet the mandatory bidder

36 onsibility criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the

37 P Contracting Agency shall notify the Bidder in writing, with the reasons for its determination.
38 If the Bidder disagrees with this determination, it may appeal the determination within two
39 (2) business days of the Contracting Agency’s determination by presenting its appeal and
40 any additional information to the Contracting Agency. The Contracting Agency will consider
41 the appeal and any additional information before issuing its final determination. If the final
42 determination affirms that the Bidder is not responsible, the Contracting Agency will not

43 execute a contract with any other Bidder until at least two business days after the Bidder

44 determined to be not responsible has received the Contracting Agency’s final determination.
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21
22
23
24
25
26

27
28
29
30
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32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50

1-02.15 Pre Award Information
(August 14, 2013 APWA GSP)

Revise this section to read:

Before awarding any contract, the Contracting Agency may require one or more of these
items or actions of the apparent lowest responsible bidder:

1. A complete statement of the origin, composition, and manufacture of any or all

materials to be used, ('9
2. Samples of these materials for quality and fitness tests,
3. Aprogress schedule (in a form the Contracting Agency requires) showing the of

and time required for the various phases of the work,
A breakdown of costs assigned to any bid item, Q
heﬁj

o A

Attendance at a conference with the Engineer or representatives of t Ineer,
6. Obtain, and furnish a copy of, a business license to do business % ity or county

where the work is located.
7. Any other information or action taken that is deemed nec @to ensure that the
bidder is the lowest responsible bidder. &Q

1-03.1 Consideration of Bids ! 4
(January 23, 2006 APWA GSP)

1-03 Award And Execution Of Contract

Revise the first paragraph to read: Os

of extensions of the prices per unj the total price. If a discrepancy exists between the
price per unit and the extende nt of any bid item, the price per unit will control. If a
minimum bid amount has bee@blished for any item and the bidder’s unit or lump sum
price is less than the minimum specified amount, the Contracting Agency will unilaterally
revise the unit or lum price, to the minimum specified amount and recalculate the
extension. The total nsions, corrected where necessary, including sales taxes where
applicable and su itives and/or alternates as selected by the Contracting Agency, will be
used by the C g Agency for award purposes and to fix the Awarded Contract Price
amount and ém

After opening and reading proposregy gontracting Agency will check them for correctness

ount of the contract bond.

1-03.3 E jon of Contract
(Octo 2005 APWA GSP)

% this section to read:
\ Copies of the Contract Provisions, including the unsigned Form of Contract, will be available
for signature by the successful bidder on the first business day following award. The number
of copies to be executed by the Contractor will be determined by the Contracting Agency.

Within 10 (ten) calendar days after the award date, the successful bidder shall return the
signed Contracting Agency-prepared contract, an insurance certification as required by
Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. Before
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1 execution of the contract by the Contracting Agency, the successful bidder shall provide any
2 pre-award information the Contracting Agency may require under Section 1-02.15.
3
4 Until the Contracting Agency executes a contract, no proposal shall bind the Contracting
5 Agency nor shall any work begin within the project limits or within Contracting Agency-
6 furnished sites. The Contractor shall bear all risks for any work begun outside such areas
7 and for any materials ordered before the contract is executed by the Contracting Agency.
8
9 If the bidder experiences circumstances beyond their control that prevents return of the
10 contract documents within the calendar days after the award date stated above, the 0
11 Contracting Agency may grant up to a maximum of 5 (five) additional calendar days@
12 return of the documents, provided the Contracting Agency deems the circumstan@ rant
13 it.
7 Q
15 1-03.4 Contract Bond
16 (July 23, 2015 APWA GSP)
2 <2~
18  Delete the first paragraph and replace it with the following: O
19
20 The successful bidder shall provide executed payment and p&zrmance bond(s) for the full
24l contract amount. The bond may be a combined payment performance bond; or be
22 separate payment and performance bonds. In the cas arate payment and
23 performance bonds, each shall be for the full contract amount. The bond(s) shall:
24 1. Be on Contracting Agency-furnished form(s)
25 2. Be signed by an approved surety (or sureti
26 a. lIs registered with the Washmgto%&nsurance Commissioner, and
27 b. Appears on the current Autho nsurance List in the State of Washington
28 published by the Office o{n urance Commissioner,
29 3.Guarantee that the Contractor. rform and comply with all obligations, duties, and
30 conditions under the C& including but not limited to the duty and obligation to
31 indemnify, defend, a ct the Contracting Agency against all losses and claims
32 related directly or mat;lly from any failure
33 a. Of the Contrastor, (or any of the employees, subcontractors, or lower tier
34 subcontrac f the Contractor) to faithfully perform and comply with all contract
35 obllgatl nditions, and duties, or
36 b. tractor (or the subcontractors or lower tier subcontractors of the
37 or) to pay all laborers, mechanics, subcontractors, lower tier
38 ontractors material person, or any other person who provides supplies or
33 I VISIOﬂS for carrying out the work;
40 conditioned upon the payment of taxes, increases, and penalties incurred on the
ol roject under titles 50, 51, and 82 RCW; and
42 Be accompanied by a power of attorney for the Surety’s officer empowered to sign the
43 Q bond; and
% 6. Be signed by an officer of the Contractor empowered to sign official statements (sole
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by
46 the president or vice president, unless accompanied by written proof of the authority
47 of the individual signing the bond(s) to bind the corporation (i.e., corporate resolution,
48 power of attorney, or a letter to such effect signed by the president or vice president).
49
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1-03.7 Judicial Review
(November 30, 2018 APWA GSP)

Revise this section to read:

u b WN

6 Any decision made by the Contracting Agency regarding the Award and execution of the

7 Contract or Bid rejection shall be conclusive subject to the scope of judicial review permitted

8 under Washington Law. Such review, if any, shall be timely filed in the Superior Court of the

9 county where the Contracting Agency headquarters is located, provided that where an _CQ
10

action is asserted against a county, RCW 36.01.050 shall control venue and |unsd|ct|on$

12 1-04 Scope Of The Work \Q

13

14  1-04.2 Coordination of Contract Documents, Plans, Special Provision @Eﬂflcatlons
15 and Addenda c

16  (March 13, 2012 APWA GSP)

17 &
18 Revise the second paragraph to read: O

19

20 Any inconsistency in the parts of the contract shall be res by following this order of
21 precedence (e.g., 1 presiding over 2, 2 over 3, 3 ovi(,.end so forth):
22 1, Addenda,

23 2. Proposal Form, %\/

24 3. Special Provisions,

25 4. Contract Plans,

26 5. Amendments to the Stana@%pecifications,

27 6 Standard Specification

28 . Contracting Agency’@dard Plans or Details (if any), and

29 8. WSDOT Standard Plans fo ad, Bridge, and Municipal Construction.
30  1-05 Control Of Work ?\’

31

= O |

33  1-05.7 Removal 6‘Q\efective and Unauthorized Work
34 (October 1, 2 WWA GSP)

\l

35

36 Supple is section with the following:

37

38 ontractor fails to remedy defective or unauthorized work within the time specified in a
39 itten notice from the Engineer, or fails to perform any part of the work required by the

40 \ ontract Documents, the Engineer may correct and remedy such work as may be identified
41 in the written notice, with Contracting Agency forces or by such other means as the

42 Contracting Agency may deem necessary.

43

44 If the Contractor fails to comply with a written order to remedy what the Engineer determines
45 to be an emergency situation, the Engineer may have the defective and unauthorized work
46 corrected immediately, have the rejected work removed and replaced, or have work the

47 Contractor refuses to perform completed by using Contracting Agency or other forces. An

48 emergency situation is any situation when, in the opinion of the Engineer, a delay in its

| Road 5-NW & U-NW Overlay Project, CRP 18-01 Page 75 I



1 remedy could be potentially unsafe, or might cause serious risk of loss or damage to the
2 public.
3
4 Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
5 remedying defective or unauthorized work, or work the Contractor failed or refused to
6 perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
7 monies due, or to become due, the Contractor. Such direct and indirect costs shall include in
8 particular, but without limitation, compensation for additional professional services required
9 and costs for repair and replacement of work of others destroyed or damaged by correctl
10 removal, or replacement of the Contractor's unauthorized work.
11
12 No adjustment in contract time or compensation will be allowed because of the d \Q%
13 performance of the work attributable to the exercise of the Contracting Agency’
14 provided by this Section.
15
16 The rights exercised under the provisions of this section shall not dimini t@Contractmg
17 Agency’s right to pursue any other avenue for additional remedy or s with respect to
18 the Contractor’s failure to perform the work as required.
19 Q
20  1-05.11 Final Inspection | &
2 O
22  Delete this section and replace it with the following:
23

24  1-05.11Final Inspections and Operational Testing | »
25 (October 1, 2005 APWA GSP)

26 \/
27" 1.05.11(1) Substantial Completion Date %

28

29 When the Contractor considers the \o‘g‘g_’lﬁo be substantially complete, the Contractor shall
30 so notify the Engineer and reques gineer establish the Substantial Completion Date.
31 The Contractor’s request shall I§e specific items of work that remain to be completed in
32 order to reach physical complet The Engineer will schedule an inspection of the work
33 with the Contractor to determing the status of completion. The Engineer may also establish
34 the Substantial Completi@ate unilaterally.

35

36 If, after this inspec@; Engineer concurs with the Contractor that the work is

37 substantially co and ready for its intended use, the Engineer, by written notice to the
38 Contractor, e Substantial Completion Date. If, after this inspection the Engineer
39 does not cohsider the work substantially complete and ready for its intended use, the

40 Engine y written notice, so notify the Contractor giving the reasons therefor.

41

42 U eipt of written notice concurring in or denying substantial completion, whichever is

able, the Contractor shall pursue vigorously, diligently and without unauthorized

ruption, the work necessary to reach Substantial and Physical Completion. The
Contractor shall provide the Engineer with a revised schedule indicating when the

% Contractor expects to reach substantial and physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial
49 Completion Date and the Contractor considers the work physically complete and ready for
50 final inspection.
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1-05.11(2) Final Inspection and Physical Completion Date

1

2

3 When the Contractor considers the work physically complete and ready for final inspection,
4 the Contractor by written notice, shall request the Engineer to schedule a final inspection.

5 The Engineer will set a date for final inspection. The Engineer and the Contractor will then

6 make a final inspection and the Engineer will notify the Contractor in writing of all particulars
7 in which the final inspection reveals the work incomplete or unacceptable. The Contractor

8 shall immediately take such corrective measures as are necessary to remedy the listed

9 deficiencies. Corrective work shall be pursued vigorously, diligently, and without mterruptlo
10 until physical completion of the listed deficiencies. This process will continue until the
11 Engineer is satisfied the listed deficiencies have been corrected. \%
12
13 If action to correct the listed deficiencies is not initiated within 7 days after receipt
14 written notice listing the deficiencies, the Engineer may, upon written notice to t
15 Contractor, take whatever steps are necessary to correct those deficiencies nt to
16 Section 1-05.7.
17 The Contractor will not be allowed an extension of contract time becau adelay in the
18 performance of the work attributable to the exercise of the Engineer’ @ hereunder.
19
20 Upon correction of all deficiencies, the Engineer will notify the O‘xtractor and the
21 Contracting Agency, in writing, of the date upon which the w as considered physically
22 complete. That date shall constitute the Physical Completjo e of the contract, but shall
23 not imply acceptance of the work or that all the obligations e Contractor under the
24 contract have been fulfilled. 4

25 S\/
26  1-05.11(3) Operational Testing O

27

28 It is the intent of the Contracting Age "l&have at the Physical Completion Date a

29 complete and operable system. Th re when the work involves the installation of

30 machinery or other mechanical ent; street lighting, electrical distribution or signal

31 systems; irrigation systems; buildings; or other similar work it may be desirable for the

32 Engineer to have the Contractor operate and test the work for a period of time after final

33 inspection but prior to theédcal completion date. Whenever items of work are listed in the
34 Contract Provisions f rational testing they shall be fully tested under operating

35 conditions for the ti riod specified to ensure their acceptability prior to the Physical

36 Completion Dat g and following the test period, the Contractor shall correct any items

37 of workmansh erials, or equipment which prove faulty, or that are not in first class

38 operating ?&on Equipment, electrical controls, meters, or other devices and equipment
39 to be te@ ring this period shall be tested under the observation of the Engineer, so that
40 the E may determine their suitability for the purpose for which they were installed.

41 &sncal Completion Date cannot be established until testing and corrections have been
42 ted to the satisfaction of the Engineer.

43

44 %he costs for power, gas, labor, material, supplies, and everything else needed to

45 \ successfully complete operational testing, shall be included in the unit contract prices

46 related to the system being tested, unless specifically set forth otherwise in the proposal.

47 Operational and test periods, when required by the Engineer, shall not affect a

48 manufacturer’'s guaranties or warranties furnished under the terms of the contract.

49

50 1-05.13 Superintendents, Labor and Equipment of Contractor
51  (August 14, 2013 APWA GSP)
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2 Delete the sixth and seventh paragraphs of this section.

4 1-05.15 Method of Serving Notices
5 (March 25, 2009 APWA GSP)

6 Revise the second paragraph to read:
7
8 All correspondence from the Contractor shall be directed to the Project Engineer. All Q
9 correspondence from the Contractor constituting any notification, notice of protest, notice\o
10 dispute, or other correspondence constituting notification required to be furnished uadehthe
11 Contract, must be in paper format, hand delivered or sent via mail delivery servicé¥o the
12 Project Engineer's office. Electronic copies such as e-mails or electronically -‘1@ ed
13 copies of correspondence will not constitute such notice and will not comp ]
14 requirements of the Contract.

17 1-05.16 Water and Power
18  (October 1, 2005 APWA GSP)

Q.
16 O
&

19

20 The Contractor shall make necessary arrangements, an @ bear the costs for power and
21 water necessary for the performance of the work, unle contract includes power and
22 water as a pay item. P

23 4

24 1-06 Control Of Material \/

: >

26 Section 1-06 is supplemented with the fomin ”

27

28 Buy America Q

29 O

30 (August 6, 2012)

31 In accordance with B%merica requirements contained in 23 CFR 635.410, the major
32 guantities of steel n construction material that is permanently incorporated into
33 the project shall cog$ist of American-made materials only. Buy America does not apply
34 to temporary items, e.g., temporary sheet piling, temporary bridges, steel

35 scaffoldin Isework.
= N

37 nts of foreign steel and iron may be utilized in this project provided the cost
38 eign material used does not exceed one-tenth of one percent of the total

39 t cost or $2,500.00, whichever is greater

40

41 merican-made material is defined as material having all manufacturing processes
42 Q occurring domestically. To further define the coverage, a domestic product is a

43 % manufactured steel material that was produced in one of the 50 States, the District of
44 \ Columbia, Puerto Rico, or in the territories and possessions of the United States.

45

46 If domestically produced steel billets or iron ingots are exported outside of the area of
47 coverage, as defined above, for any manufacturing process then the resulting product
48 does not conform to the Buy America requirements. Additionally, products

49 manufactured domestically from foreign source steel billets or iron ingots do not

50 conform to the Buy America requirements because the initial melting and mixing of

51 alloys to create the material occurred in a foreign country.
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Manufacturing begins with the initial melting and mixing, and continues through the

coating stage. Any process which modifies the chemical content, the physical size or
shape, or the final finish is considered a manufacturing process. The processes include
rolling, extruding, machining, bending, grinding, drilling, welding, and coating. The

action of applying a coating to steel or iron is deemed a manufacturing process.

Coating includes epoxy coating, galvanizing, aluminizing, painting, and any other

coating that protects or enhances the value of steel or iron. Any process from the

original reduction from ore to the finished product constitutes a manufacturing process 0

alloys), scrap (recycled steel or iron), and pig iron or processed, pelletized, a ced
iron ore.

for iron
Due to a nationwide waiver, Buy America does not apply to raw materials (iro@s

The following are considered to be steel manufacturing processes: Q‘ t

1. Production of steel by any of the following processes: Q
a. Open hearth furnace. &
b. Basic oxygen. %O
c. Electric furnace. 4’

d. Direct reduction. . F\/

2. Rolling, heat treating, and any othe{ r processing.
3. Fabrication of the products. Q

a. Spinning wire int@or strand.
b. Corrugatin aﬁ@olling into culverts.
c. Shop fa&c;.

A certification of m origin will be required for any items comprised of, or
containing, steel.or ifen construction materials prior to such items being incorporated
into the perm L%Work. The certification shall be on DOT Form 350-109EF provided
by the Engj r such other form the Contractor chooses, provided it contains the
same mf n as DOT Form 350-109EF.

1-06. cycled Materials
ry 4, 2016 APWA GSP)
Delete this section, including its subsections, and replace it with the following:
The Contractor shall make their best effort to utilize recycled materials in the construction of
the project. Approval of such material use shall be as detailed elsewhere in the Standard

Specifications.

Prior to Physical Completion the Contractor shall report the quantity of recycled materials
that were utilized in the construction of the project for each of the items listed in Section 9-
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11
12
13
14
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33
34
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36
37
38
39

40
41
42
43
44
45
46
47
48
49
50

03.21. The report shall include hot mix asphalt, recycled concrete aggregate, recycled
glass, steel furnace slag and other recycled materials (e.g. utilization of on-site material and
aggregates from concrete returned to the supplier). The Contractor’s report shall be
provided on DOT form 350-075 Recycled Materials Reporting.

1-07 Legal Relations And Responsibilities To The Public

(October 1, 2005 APWA GSP)

1-07.1 Laws to be Observed : 0

Supplement this section with the following: Q

In cases of conflict between different safety regulations, the more stringent tion shall

apply.

The Washington State Department of Labor and Industries shall b ®;Ie and paramount
administrative agency responsible for the administration of the p/QSIOI‘IS of the Washington
Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, o @ well known place at the
project site, all articles necessary for providing first aid injured. The Contractor shall
establish, publish, and make known to all employeeg, grocedures for ensuring immediate
removal to a hospital, or doctor’s care, persons, in€tdding employees, who may have been
injured on the project site. Employees should %\b\e permitted to work on the project site
before the Contractor has established and nown procedures for removal of injured
persons to a hospital or a doctor’s care.

Contractor’s plant, appliances, ethods, and for any damage or injury resulting from
their failure, or improper mai e, use, or operation. The Contractor shall be solely and
completely responsible for th& cdnditions of the project site, including safety for all persons
and property in the perfornance of the work. This requirement shall apply continuously, and
not be limited to norma ing hours. The required or implied duty of the Engineer to
conduct constructi w of the Contractor’s performance does not, and shall not, be
intended to inclu iew and adequacy of the Contractor’s safety measures in, on, or near

the project sﬁc<\
1-07.2 Stat%‘l?os

Delete Q‘ tion, including its sub-sections, in its entirety and replace it with the following:

3 ate Sales Tax
e 27, 2011 APWA GSP)

The Contractor shall have sole gsnbﬂity for the safety, efficiency, and adequacy of the

\ The Washington State Department of Revenue has issued special rules on the State sales

tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor
should contact the Washington State Department of Revenue for answers to questions in
this area. The Contracting Agency will not adjust its payment if the Contractor bases a bid
on a misunderstood tax liability.
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The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract
amounts. In some cases, however, state retail sales tax will not be included. Section 1-
07.2(2) describes this exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a
FHWA-funded Project) only if the Contractor has obtained from the Washington State
Department of Revenue a certificate showing that all contract-related taxes have been paid
(RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor
any amount the Contractor may owe the Washington State Department of Revenue,

whether the amount owed relates to this contract or not. Any amount so deducted will b 0
paid into the proper State fund. é

1-07.2(1) State Sales Tax — Rule 171 QQ

WAC 458-20-171, and its related rules, apply to building, repairing, or impro reets,
roads, etc., which are owned by a municipal corporation, or political subdifisiort of the state,
or by the United States, and which are used primarily for foot or vehic affic. This
includes storm or combined sewer systems within and included as f the street or
road drainage system and power lines when such are part of the,roalway lighting system.
For work performed in such cases, the Contractor shall includ shington State Retalil
Sales Taxes in the various unit bid item prices, or other contamounts, including those
that the Contractor pays on the purchase of the material btpment, or supplies used or
consumed in doing the work.

! ’
1-07.2(2) State Sales Tax — Rule 170 \/

WAC 458-20-170, and its related rules, app@e constructing and repairing of new or
existing buildings, or other structures, upon property. This includes, but is not limited to,
the construction of streets, roads, highways, etc., owned by the state of Washington; water
mains and their appurtenances; sani sewers and sewage disposal systems unless such
sewers and disposal systems are , and a part of, a street or road drainage system;
telephone, telegraph, electrica distribution lines, or other conduits or lines in or above
streets or roads, unless such pdwer lines become a part of a street or road lighting system;
and installing or attachin Gf\ayy article of tangible personal property in or to real property,
%ad property becomes a part of the realty by virtue of installation.

whether or not such %
For work perform ch cases, the Contractor shall collect from the Contracting Agency,
retail sales tax,gn full contract price. The Contracting Agency will automatically add this
sales tax to gachipayment to the Contractor. For this reason, the Contractor shall not
include th ?a?! sales tax in the unit bid item prices, or in any other contract amount subject
to Rul @Nith the following exception.

n:

E (@ ibn: The Contracting Agency will not add in sales tax for a payment the Contractor or
UbContractor makes on the purchase or rental of tools, machinery, equipment, or

\é sumable supplies not integrated into the project. Such sales taxes shall be included in
th

e unit bid item prices or in any other contract amount.

1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract
wholly for professional or other services (as defined in Washington State Department of
Revenue Rules 138 and 244)..
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1 Load Limits
2
3 Section 1-07.7 is supplemented with the following:
4
5 (March 13, 1995)
6 If the sources of materials provided by the Contractor necessitates hauling over roads
7 other than State Highways, the Contractor shall, at the Contractor's expense, make
8 all arrangements for the use of the haul routes.
9
10 Wages %(.9
11 N
12  1-07.9(1) General Q
3 Q
14  Section 1-07.9(1) is supplemented with the following: @\
15
16 (January 9, 2019) %
17 The Federal wage rates incorporated in this contract have t@@ blished by the
18 Secretary of Labor under United States Department of Lab eral Decision No.
19 WA190001. &
20
21 The State rates incorporated in this contract are a le to all construction activities
22 associated with this contract. %

23 ,
24 4
25  Requirements for Nondiscrimination \/

26 Section 1-07.11 is supplemented with the foll g:

27

28 (April 2, 2018) 4

29 Requirement for Affirmative Agtie to Ensure Equal Employment Opportunity (Executive
30 Order 11246)

31

32 1. The Contractor's attention is called to the Equal Opportunity Clause and the Standard
33 Federal Equal E@ﬁvent Opportunity Construction Contract Specifications set forth
34 herein. é

35

36 2. The Q timetables for minority and female participation set by the Office of
37 Feder&ntract Compliance Programs, expressed in percentage terms for the
38 Cont r's aggregate work force in each construction craft and in each trade on all
39 ction work in the covered area, are as follows:

a &

41 Women - Statewide

2 O

43 Q Timetable Goal

44 %

45 Until further notice 6.9%

46 Minorities - by Standard Metropolitan Statistical Area (SMSA)

47
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1 Spokane, WA:
2 SMSA Counties:
3 Spokane, WA 2.8
4 WA Spokane.
5 Non-SMSA Counties 3.0
6 WA Adams; WA Asotin; WA Columbia; WA Ferry; WA Garfield; WA Lincoln,
7 WA Pend Oreille; WA Stevens; WA Whitman.
8
9 Richland, WA
10 SMSA Counties: 0
11 Richland Kennewick, WA 54 %
12 WA Benton; WA Franklin. Q\
13 Non-SMSA Counties 3.6
14 WA Walla Walia. \Q
15 Q
16 Yakima, WA: Q_
17 SMSA Counties:
18 Yakima, WA @
19 WA Yakima. Q
20 Non-SMSA Counties 7.2
21 WA Chelan; WA Douglas; WA Grant; W. jtas; WA Okanogan.
22
23 Seattle, WA: %
24 SMSA Counties: 4’
25 Seattle Everett, WA 7.2
26 WA King; WA Snohon@/
27 Tacoma, WA 6.2
28 WA Pierce. O
29 Non-SMSA Counties 4 6.1
30 WA Clallam; WA%\);S Harbor; WA Island; WA Jefferson; WA Kitsap; WA
31 Lewis; WA M MWVA Pacific; WA San Juan; WA Skagit; WA Thurston;
32 WA Whatccc.)
33

34 Portland, OR: \/

35 SMSA S:
36 P d, OR-WA 4.5
37 A Clark.

38 )«\a\ SA Counties 3.8

39 WA Cowlitz; WA Klickitat; WA Skamania; WA Wahkiakum.

40

41 oals are applicable to each nonexempt Contractor’s total on-site construction
42 orce, regardless of whether or not part of that workforce is performing work on a
43 deral, or federally assisted project, contract, or subcontract until further notice.
44 ompliance with these goals and time tables is enforced by the Office of Federal

Contract compliance Programs.

VY
Ve

47 The Contractor's compliance with the Executive Order and the regulations in 41 CFR
48 Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
49 affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
50 and its efforts to meet the goals. The hours of minority and female employment and
51 training must be substantially uniform throughout the length of the contract, in each
52 construction craft and in each trade, and the Contractor shall make a good faith effort to
53 employ minorities and women evenly on each of its projects. The transfer of minority or
54 female employees or trainees from Contractor to Contractor or from project to project for
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28
29
30
31
32
33
34
35
36
37
38
59
40
41
42
43
44
45
46
47
48
49
50
51
52

the sole purpose of meeting the Contractor's goal shall be a violation of the contract, the
Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals
will be measured against the total work hours performed.

The Contractor shall provide written notification to the Office of Federal Contract
Compliance Programs (OFCCP) within 10 working days of award of any construction
subcontract in excess of $10,000 or more that are Federally funded, at any tier for
construction work under the contract resulting from this solicitation. The notification shall
list the name, address and telephone number of the Subcontractor; empl
identification number of the Subcontractor; estimated dollar amount of the subco
estimated starting and completion dates of the subcontract; and the geograp R’k

in which the contract is to be performed. The notification shall be sent to:

U.S. Department of Labor \
Office of Federal Contract Compliance Programs Pacific Region@

Attn: Regional Director

San Francisco Federal Building Q‘
90 — 7" Street, Suite 18-300 O
San Francisco, CA 94103(415) 625-7800 Phone Q

(415) 625-7799 Fax

Additional information may be found at the U: epartment of Labor website:
https://www.dol. qov/ofccp/reqs/comphance/preaw cnstnote htm

As used in this Notice, and in the contract re ltlng from this solicitation, the Covered
Area is as designated herein. K/

Standard Federal Equal Employment ortunity Construction Contract Specifications
(Executive Order 11246)

1. As used in these specificajt Q

a. Covered AreaGﬂans the geographical area described in the solicitation from
which this@ract resulted;

used on the Employer's Quarterly Federal Tax Return, U. S. Treasury
Department Form 941;

§ Employer Identification Number means the Federal Social Security number

Minority includes:

(1) Black, a person having origins in any of the Black Racial Groups of
Africa.

(2) Hispanic, a fluent Spanish speaking, Spanish surnamed person of
Mexican, Puerto Rican, Cuban, Central American, South American,
or other Spanish origin.
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1 (3) Asian or Pacific Islander, a person having origins in any of the original
2 peoples of the Pacific rim or the Pacific Islands, the Hawaiian Islands
3 and Samoa.
4
5 (4) American Indian or Alaskan Native, a person having origins in any of
6 the original peoples of North America, and who maintain cultural
7 identification through tribal affiliation or community recognition.
8
9 2.  Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of ﬂB
10 work involving any construction trade, it shall physically include in each subcontra
11 excess of $10,000 the provisions of these specifications and the Notice which ¢
12 the applicable goals for minority and female participation and which is set fi ihthe
13 solicitations from which this contract resulted. Q
14
15 3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a @e own Plan
16 approved by the U.S. Department of Labor in the covered area either ihdividually or
17 through an association, its affirmative action obligations on all in the Plan area
18 (including goals and timetables) shall be in accordance with n for those trades
19 which have unions participating in the Plan. Contractors must{be able to demonstrate
20 their participation in and compliance with the provisions ny such Hometown Plan.
21 Each Contractor or Subcontractor participating iproved Plan is individually
22 required to comply with its obligations under the EEQ ‘slatfse, and to make a good faith
23 effort to achieve each goal under the Plan in each tratle in which it has employees. The
24 overall good faith performance by other Contractor§ or Subcontractors toward a goal in
25 an approved Plan does not excuse any covered €ontractor's or Subcontractor's failure
26 to take good faith effort to achieve the PI@JS and timetables.
27
28 4. The Contractor shall implement th ific affirmative action standards provided in
29 paragraphs 7a through 7p of this cial Provision. The goals set forth in the solicitation
30 from which this contract result€d’are expressed as percentages of the total hours of
31 employment and training mority and female utilization the Contractor should
32 reasonably be able to ac each construction trade in which it has employees in
33 the covered area. Covered/construction contractors performing construction work in
34 geographical areas wherg they do not have a Federal or federally assisted construction
35 contract shall ap %minority and female goals established for the geographical area
36 where the work%e ng performed. The Contractor is expected to make substantially
37 uniform pro@n meeting its goals in each craft during the period specified.
38
39 5. Neithertheprovisions of any collective bargaining agreement, nor the failure by a union
40 with % the Contractor has a collective bargaining agreement, to refer either
41 i s or women shall excuse the Contractor's obligations under these
42 ications, Executive Order 11246, or the regulations promulgated pursuant thereto.
43
44 QQ\ order for the nonworking training hours of apprentices and trainees to be counted in
45 meeting the goals, such apprentices and trainees must be employed by the Contractor
46 \ during the training period, and the Contractor must have made a commitment to employ
47 the apprentices and trainees at the completion of their training, subject to the availability
48 of employment opportunities. Trainees must be trained pursuant to training programs
49 approved by the U.S. Department of Labor.
50
51 7. The Contractor shall take specific affirmative actions to ensure equal employment
52 opportunity. The evaluation of the Contractor's compliance with these specifications
53 shall be based upon its effort to achieve maximum results from its action. The Contractor
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1 shall document these efforts fully, and shall implement affirmative action steps at least
2 as extensive as the following:
3
4 a. Ensure and maintain a working environment free of harassment, intimidation,
5 and coercion at all sites, and in all facilities at which the Contractor's employees
6 are assigned to work. The Contractor, where possible, will assign two or more
7 women to each construction project. The Contractor shall specifically ensure
8 that all foremen, superintendents, and other on-site supervisory personnel are
9 aware of and carry out the Contractor's obligation to maintain such a worki
10 environment, with specific attention to minority or female individuals worki t@
11 such sites or in such facilities.
12 \
13 b. Establish and maintain a current list of minority and femal itment
14 sources, provide written notification to minority and female recrs t sources
15 and to community organizations when the Contractor o@ nions have
16 employment opportunities available, and maintai cord of the
17 organizations' responses. IQa"
18
19 c. Maintain a current file of the names, addresses ano@ephone numbers of each
20 minority and female off-the-street applicant andinority or female referral from
21 a union, a recruitment source - or communi ganization and of what action
22 was taken with respect to each such indiv /" If such individual was sent to
23 the union hiring hall for referral and was eferred back to the Contractor by
24 the union or, if referred, not employed by the Contractor, this shall be
25 documented in the file with the reasomtherefor, along with whatever additional
26 actions the Contractor may hav %DJQEn.
27
28 d. Provide immediate written @ication to the Director when the union or unions
29 with which the Contractor has a collective bargaining agreement has not
30 referred to the Coni@(or minority person or woman sent by the Contractor,
31 or when the Con r has other information that the union referral process
32 has impeded tb tractor's efforts to meet its obligations.
33
34 e. Develop on:the-job training opportunity and/or participate in training programs
35 for th which expressly include minorites and women, including
36 upgr programs and apprenticeship and trainee programs relevant to the
37 C tor's employment needs, especially those programs funded or
38 ved by the U.S. Department of Labor. The Contractor shall provide notice
39 f these programs to the sources compiled under 7b above.
40 ?~
41 @s Disseminate the Contractor's EEO policy by providing notice of the policy to
42 Q~ unions and training programs and requesting their cooperation in assisting the
43 O Contractor in meeting its EEO obligations; by including it in any policy manual
44 Q and collective bargaining agreement; by publicizing it in the company
45 newspaper, annual report, etc.; by specific review of the policy with all
46 \% management personnel and with all minority and female employees at least
47 once a year; and by posting the company EEO policy on bulletin boards
48 accessible to all employees at each location where construction work is
49 performed.
50
51 g. Review, at least annually, the company's EEO policy and affirmative action
52 obligations under these specifications with all employees having any
53 responsibility for hiring, assignment, layoff, termination or other employment
54 decisions including specific review of these items with on-site supervisory
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1 personnel such as Superintendents, General Foremen, etc., prior to the
2 initiation of construction work at any job site. A written record shall be made
3 and maintained identifying the time and place of these meetings, persons
4 attending, subject matter discussed, and disposition of the subject matter.
5
6 h. Disseminate the Contractor's EEO policy externally by including it in any
7 advertising in the news media, specifically including minority and female news
8 media, and providing written notification to and discussing the Contractor's
9 EEO policy with other Contractors and Subcontractors with whom tI'@
10 Contractor does or anticipates doing business.
11
12 i. Direct its recruitment efforts, both oral and written to minority, fer@
13 community organizations, to schools with minority and female stu nd to
14 minority and female recruitment and training organlzatl ing the
15 Contractor's recruitment area and employment needs. @ than one
16 month prior to the date for the acceptance of applications f; prenticeship or
17 other training by any recruitment source, the Contra hall send written
18 notification to organizations such as the above, ing the openings,
19 screening procedures, and tests to be used in the &&tlon process.
20
21 j-  Encourage present minority and female em pes to recruit other minority
22 persons and women and where reasonabl$ de after school, summer and
23 vacation employment to minority and femal uth both on the site and in other
24 areas of a Contractor's work force.
25
26 k. Validate all tests and other seleg@\ufquirements where there is an obligation
27 to do so under 41 CFR Part
28
29 I Conduct, at least annua&kan inventory and evaluation of all minority and
30 female personnel faf Jpromotional opportunities and encourage these
31 employees to seek@ prepare for, through appropriate training, etc., such
32 opportunities. C)
33
34 m. Ensure th tWrity practices, job classifications, work assignments and other
35 personn ctices, do not have a discriminatory effect by continually
36 monitof Il personnel and employment related activities to ensure that the
37 EE y and the Contractor's obligations under these specifications are
38 & arried out
39
40 v'ﬁsure that all facilities and company activities are nonsegregated except that
41 @separate or single-user toilet and necessary changing facilities shall be
42 Q~ provided to assure privacy between the sexes.
)
44 Q 0. Document and maintain a record of all solicitations of offers for subcontracts
45 % from minority and female construction contractors and suppliers, including
46 \ circulation of solicitations to minority and female contractor associations and
47 other business associations.
48
49 p. Conduct a review, at least annually, of all supervisors' adherence to and
50 performance under the Contractor's EEO policies and affirmative action
51 obligations.
52
53 8. Contractors are encouraged to participate in voluntary associations which assist in
54 fulfilling one or more of their affirmative action obligations (7a through 7p). The efforts
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44

45
46
47

X

10.

160

12.

13.

of a contractor association, joint contractor-union, contractor-community, or other similar
group of which the Contractor is a member and participant, may be asserted as fulfilling
any one or more of the obligations under 7a through 7p of this Special Provision provided
that the Contractor actively participates in the group, makes every effort to assure that
the group has a positive impact on the employment of minorities and women in the
industry, ensure that the concrete benefits of the program are reflected in the
Contractor's minority and female work-force participation, makes a good faith effort to
meet its individual goals and timetables, and can provide access to documentation which
demonstrate the effectiveness of actions taken on behalf of the Contractor.
obligation to comply, however, is the Contractor's and failure of such a group to ful @
obligation shall not be a defense for the Contractor's noncompliance.

Asingle goal for minorities and a separate single goal for women have bee lished.
The Contractor, however, is required to provide equal employment o ity and to
take affirmative action for all minority groups, both male and female, a»@women, both
minority and non-minority. Consequently, the Contractor may inYiolation of the
Executive Order if a particular group is employed in substantia parate manner (for
example, even though the Contractor has achieved its goal omen generally, the
Contractor may be in violation of the Executive Order i pecific minority group of
women is underutilized).

The Contractor shall not use the goals and timet affirmative action standards to
discriminate against any person because of race, églor, religion, sex, or national origin.

! ’
The Contractor shall not enter into any subcontract with any person or firm debarred
from Government contracts pursuant t@oﬂtive Order 11246.

specifications and of the Equal ortunity Clause, including suspensions, terminations
and cancellations of existinngc ntracts as may be imposed or ordered pursuant to
Executive Order 11246, a@ nded, and its implementing regulations by the Office of
Federal Contract Com@ Programs. Any Contractor who fails to carry out such
sanctions and penalties\sball be in violation of these specifications and Executive Order
11246, as amended\/

The Contractor shall carry out su@anctions and penalties for violation of these

The Contract% fulfilling its obligations under these specifications, shall implement
specific affj e action steps, at least as extensive as those standards prescribed in
paragr this Special Provision, so as to achieve maximum results from its efforts
to e ?x&;equal employment opportunity. If the Contractor fails to comply with the
requitefents of the Executive Order, the implementing regulations, or these
éﬁcations, the Director shall proceed in accordance with 41 CFR 60-4.8.

alhe Contractor shall designate a responsible official to monitor all employment related

activity to ensure that the company EEO policy is being carried out, to submit reports
relating to the provisions hereof as may be required by the government and to keep
records. Records shall at least include, for each employee, their name, address,
telephone numbers, construction trade, union affiliation if any, employee identification
number when assigned, social security number, race, sex, status (e.g., mechanic,
apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per
week in the indicated trade, rate of pay, and locations at which the work was performed.
Records shall be maintained in an easily understandable and retrievable form; however,
to the degree that existing records satisfy this requirement, the Contractors will not be
required to maintain separate records.
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15. Nothing herein provided shall be construed as a limitation upon the application of other
laws which establish different standards of compliance or upon the application of
requirements for the hiring of local or other area residents (e.g., those under the Public
Works Employment Act of 1977 and the Community Development Block Grant
Program).

16. Additional assistance for Federal Construction Contractors on contracts administered by
Washington State Department of Transportation or by Local Agencies may be found at:

ONOULTHES WN =

11 Office of Equal Opportunity

10 Washington State Dept. of Transportation ECQ

12 PO Box 47314 Q

13 310 Maple Park Ave. SE

14 Olympia WA \Q

15 98504-7314 @

16 Ph: 360-705-7090

17 Fax: 360-705-6801 Q’

18 http://www.wsdot.wa.gov/equalopportunity/default.htm QO

19

20 1-07.11 Requirements for Nondiscrimination &

21 (May 30, 2019 APWA GSP, Option B) O

22

23 Supplement this section with the following: 4/

24

25 Disadvantaged Business Enterprise Particj

26 The Disadvantaged Business Enterprise ( equirements of 49 CFR Part 26 and

27 USDOT's official interpretations (i.e., Ques & Answers) apply to this Contract.

28 Demonstrating compliance with these cifications is a Condition of Award (COA) of this
29 Contract. Failure to comply with th uirements of this Specification may result in your
30 Bid being found to be nonrespon@ sulting in rejection or other sanctions as provided by
31 Contract. C)

32

33 DBE Abbreviations agd Definitions

34 Broker - A %rm that provides a bona fide service, such as professional,
35 technical, % ant or managerial services and assistance in the procurement of
36 ess nnel, facilities, equipment, materials, or supplies required for the
37 perfopmafiee of the Contract; or, persons/companies who arrange or expedite

38 trapsastions.

39

40 ified Business Description — Specific descriptions of work the DBE is

41 rtified to perform, as identified in the Certified Firm Directory, under the Vendor
42 O Information page.

43 Q

44 % Certified Firm Directory — A database of all Minority, Women, and

45 \ Disadvantaged Business Enterprises, including those identified as a UDBE,

46 currently certified by Washington State. The on-line Directory is available to

47 Contractors for their use in identifying and soliciting interest from DBE firms. The
48 database is located under the Firm Certification section of the Diversity

49 Management and Compliance System web page at:

50 https://omwbe.diversitycompliance.com.

51

52 Commercially Useful Function (CUF) — 49 CFR 26.55(c)(1) defines

53 commercially useful function as: “A DBE performs a commercially useful function
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1 when it is responsible for execution of the work of the contract and is carrying out
2 its responsibilities by actually performing, managing, and supervising the work
3 involved. To perform a commercially useful function, the DBE must also be
4 responsible, with respect to materials and supplies used on the contract, for
5 negotiating price, determining quality and quantity, ordering the material, and
6 installing (where applicable) and paying for the material itself. To determine
7 whether a DBE is performing a commercially useful function, you must evaluate
8 the amount of work subcontracted, industry practices, whether the amount the firm
9 is to be paid under the contract is commensurate with the work it is actually
10 performing and the DBE credit claimed for its performance of the work, and o
11 relevant factors.”
12 \
13 Contract — For this Special Provision only, this definition supplement on 1-
14 01.3. 49 CFR 26.5 defines contract as: “... a legally binding relatio bligating
15 a seller to furnish supplies or services (including, but not limited struction
16 and professional services) and the buyer to pay for them. ForpurpsSes of this
17 part, a lease is considered to be a contract.”
18
19 Disadvantaged Business Enterprise (DBE) — A busi Qm certified by the
20 Washington State Office of Minority and Women'’s Bysin€ss Enterprises, as
21 meeting the criteria outlined in 49 CFR 26 regar E certification. A
22 Underutilized Disadvantaged Business Enter DBE) firm is a subset of DBE.
23
24 Force Account Work — Work measured fand paid in accordance with Section 1-
25 09.6.
26
27 Good Faith Efforts — Efforts to the UDBE COA Goal or other
28 requirements of this part which, heir scope, intensity, and appropriateness to
29 the objective, can reasonab,}&)e expected to fulfill the program requirement.
30
31 Manufacturer (DBE) QBE firm that operates or maintains a factory or
32 establishment that&es on the premises the materials, supplies, articles, or
33 equipment require der the Contract. A DBE Manufacturer shall produce
34 finished goods\or products from raw or unfinished material or purchase and
35 substantia goods and materials to make them suitable for construction
36 use bef lling them.
37
38 Re ealer (DBE) — A DBE firm that owns, operates, or maintains a store,
39 wﬁibouse, or other establishment in which the materials or supplies required for
40 erformance of a Contract are bought, kept in stock, and regularly sold to the
41 @ blic in the usual course of business. To be a Regular Dealer, the DBE firm must
42 Q~ be an established regular business that engages in as its principal business and in
43 O its own name the purchase and sale of the products in question. A Regular Dealer
44 in such items as steel, cement, gravel, stone, and petroleum products need not
45 Q own, operate or maintain a place of business if it both owns and operates
46 distribution equipment for the products. Any supplementing of regular dealers’
47 own distribution equipment shall be by long-term formal lease agreements and not
48 on an ad-hoc basis. Brokers, packagers, manufacturers’ representatives, or other
49 persons who arrange or expedite transactions shall not be regarded as Regular
50 Dealers within the meaning of this definition.
51
52 Underutilized Disadvantaged Business Enterprise (UDBE) — A DBE Firm that
53 is underutilized based on WSDOT's Disparity Study. All UDBEs are DBEs.
54
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1 UDBE Commitment — The dollar amount the Contractor indicates they will be
2 subcontracting to be applied towards the UDBE Condition of Award Goal as
3 shown on the UDBE Utilization Certification Form for each UDBE Subcontractor.
4 This UDBE Commitment amount will be incorporated into the Contract and shall
5 be considered a Contract requirement. Any changes to the UDBE Commitment
6 require the Engineer’s approval.
7
8 UDBE Condition of Award (COA) Goal — An assigned numerical amount
9 specified as a percentage of the Contract. Initially, this is the minimum amount
10 that the Bidder must commit to by submission of the Utilization Certification For 0
11 and/or by Good Faith Effort (GFE). This is also the minimum required amouu\
12 UDBE participation specified as a percentage of the final Contract amounQ
13 inclusive of all change orders.
2 Q
15 UDBE COA Goal ?
16 The Contracting Agency has established a UDBE COA Goal for thi ntfact in the
17 amount of: *** 6 percent (6%) of the contract total for COA Uﬁ&\ls b
18
19 DBE Eligibility/Selection of DBEs
20 In order to determine the distinct element(s) of work for w&ﬁg a DBE is certified,
21 Contractors should refer to the Certified Business Des'o . The Contractor shall not
22 use NAICS codes on the UDBE Utilization Certificatj
23
24 Crediting DBE Participation ! 4
25 Subcontractors proposed as COA must be gertified prior to the due date for bids on the
26 Contract. All non-COA DBE Subcontrac Il be certified before the subcontract
27 on which they are participating is exec
28
29 Be advised that although a firm iséd'.s@d in the Certified Firm Directory, there are cases
30 where the listed firm is in a te ary suspension status. The Contractor shall review
31 the OMWBE Suspended D irms list. A DBE firm that is included on this list may
32 not enter into new contra count towards participation.
33
34 DBE participation is oNx;redited upon payment to the DBE.
35
36 The following a e definitions of what may be counted as DBE participation.
37
38 DBE,S" Contractor
39 Only take credit for that portion of the total dollar value of the Contract equal to the
40 i , clearly defined portion of the Work that the DBE Prime Contractor
41 orms with its own forces and is certified to perform.

2 Q~
43 QO DBE Subcontractor :

44 Only take credit for that portion of the total dollar value of the subcontract that is
45 % equal to the distinct, clearly defined portion of the Work that the DBE performs
46 \ with its own forces. The value of work performed by the DBE includes the cost of
47 supplies and materials purchased by the DBE and equipment leased by the DBE,
48 for its work on the contract. Supplies, materials or equipment obtained by a DBE
49 that are not utilized or incorporated in the contract work by the DBE will not be

50 eligible for DBE credit.

51

52 The supplies, materials, and equipment purchased or leased from the Contractor
53 or its affiliate, including any Contractor’s resources available to DBE

54 subcontractors at no cost, shall not be credited.
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DBE credit will not be given in instances where the equipment lease includes the
operator. The DBE is expected to operate the equipment used in the performance
of its work under the contract with its own forces. Situations where equipment is
leased and used by the DBE, but payment is deducted from the Contractor’s
payment to the DBE is not allowed.

When the subcontractor is part of a UDBE Commitment, the following apply:

1. If a UDBE subcontracts a portion of the Work of its contract to anothen f@
the value of the subcontracted Work may be counted toward the U@
COA Goal only if the Lower-Tier Subcontractor is also a UDBE.

2. Work subcontracted to a Lower-Tier Subcontractor that is a@ but not a
UDBE, may be counted as DBE race-neutral participatio t counted
toward the UDBE COA Goal.

3. Work subcontracted to a non-DBE does not cou trds the UDBE COA
Goal nor DBE participation. Q

DBE Subcontract and Lower Tier Subcontra ments

There must be a subcontract agreement that ¢ es with 49 CFR Part 26 and
fully describes the distinct elements of Work itted to be performed by the
DBE. The subcontract agreement shall intorporate requirements of the primary
Contract. Subcontract agreements of s, including lease agreements shall be
readily available at the project site f \VEngmeer S review.

DBE Service Provider

The value of fees or comm,b%?ns charged by a DBE Broker, a DBE behaving in a
manner of a Broker, or her service provider for providing a bona fide service,
such as professional,&cal, consultant, managerial services, or for providing
bonds or insuranc ically required for the performance of the contract will
only be credited aEﬁE participation, if the fee/commission is determined by the
Contracting qu\}y to be reasonable and the firm has performed a CUF.

Force Agt Work
Wherm ontractor elects to utilize force account Work to meet the UDBE COA
G emonstrated by listing this force account Work on the UDBE Utilization
C&Kication Form, for the purposes of meeting UDBE COA Goal, only 50% of the
osal amount shall be credited toward the Contractors Commitment to meet
e UDBE COA Goal.

One hundred percent of the actual amounts paid to the DBE for the force account
Work shall be credited towards UDBE COA Goal or DBE participation.

Temporary Traffic Control

If the DBE firm is being utilized in the capacity of only “Flagging”, the DBE firm
must provide a Traffic Control Supervisor (TCS) and flagger, which are under the
direct control of the DBE. The DBE firm shall also provide all flagging equipment
(e.g. paddles, hard hats, and vests).

If the DBE firm is being utilized in the capacity of “Traffic Control Services”, the
DBE firm must provide a TCS, flaggers, and traffic control items (e.g., cones,
barrels, signs, etc.) and be in total control of all items in implementing the traffic
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1 control for the project. In addition, if the DBE firm utilizes the Contractor’s
2 equipment, such as Transportable Attenuators and Portable Changeable
3 Message Signs (PCMS) no DBE credit can be taken for supplying and operating
4 the items.
5
6 Trucking
7 DBE trucking firm participation may only be credited as DBE participation for the
8 value of the hauling services, not for the materials being hauled unless the
9 trucking firm is also certified as a supplier. In situations where the DBE’s work is
10 priced per ton, the value of the hauling service must be calculated separately fr
11 the value of the materials in order to determine DBE credit for hauling \
12
13 The DBE trucking firm must own and operate at least one licensed, ins d
14 operational truck on the contract. The truck must be of the type that i ssary
15 to perform the hauling duties required under the contract. The DB es credit
16 for the value of the transportation services it provides on the Conatractusing trucks
17 it owns or leases, licenses, insures, and operates with drivercgrﬁbloys.
18
19 The DBE may lease additional trucks from another DBE Q»
20
21 The trucking Work subcontracted to any non-DBE xg firm will not receive
22 credit for Work done on the project. The DBE ma e trucks from a non-DBE
23 truck leasing company, but can only receive credit towards DBE participation if the
24 DBE uses its own employees as drivers. 4/
25
26 DBE credit for a truck broker is limited \% fee/commission that the DBE
27 receives for arranging transportatﬁces.
28
29 Truck registration and lease aakements shall be readily available at the project
30 site for the Engineer revier
31
32 When Trucking is a L@ommitment, the following apply:
33
34 1. If the trogking firm is a UDBE, participation may count towards the UDBE
35 COA
36 ﬁ
37 2. ork that a UDBE trucking firm performs with trucks it leases from
38 \J er certified UDBE trucking firms qualify for 100% credit towards the
39 & DBE COA Goal.
40
41 @ 3. The UDBE may lease trucks from a non-UDBE truck leasing company,
42 Q~ but can only receive credit towards UDBE patrticipation if the UDBE uses
43 its own employees as drivers.

45 . FQ DBE Manufacturer and DBE Regular Dealer

One hundred percent (100%) of the cost of the manufactured product obtained

47 from a DBE manufacturer can count as DBE participation. If the DBE

48 manufacturer is a UDBE, participation may count towards the UDBE COA Goal.
49

50 Sixty percent (60%) of the cost of materials or supplies purchased from a DBE

51 Regular Dealer may be credited as DBE Participation. [f the role of the DBE

52 Regular Dealer is determined to be that of a pass-through, then no DBE credit will
53 be given for its services. If the role of the DBE Regular Dealer is determined to be
54 that of a Broker, then DBE credit shall be limited to the fee or commission it
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receives for its services. Regular Dealer status and the amount of credit is
determined on a Contract-by-Contract basis. If the DBE regular dealer is a UDBE,
participation may count towards the UDBE COA Goal.

Regular Dealer DBE firms, including UDBEs must be approved before being used
on a project. The WSDOT Approved Regular Dealer list published on WSDOT'’s
Office of Equal Opportunity (OEO) web site must include the specific project for
which approval is being requested. For purposes of the UDBE COA Goal
participation, the Regular Dealer must submit the Regular Dealer Status Requeé

form a minimum of five days prior to bid opening.

Purchase of materials or supplies from a DBE which is neither a manuf; @nor
a regular dealer, (i.e. Broker) only the fees or commissions charged f tance
in the procurement of the materials and supplies, or fees or transp charges
for the delivery of materials or supplies required on a job site, ca as DBE

participation provided the fees are not excessive as compare it
customarily allowed for similar services. Documentation will.be&Tequired to support
the fee/commission charged by the DBE. The cost of tnals and supplies

themselves cannot be counted toward as DBE particip&ion.

requesting firm is a material supplier d by the Office of Minority and
Women'’s Business Enterprises in a S code that falls within the
42XXXX NAICS Wholesale code|section.

Note: Requests to be listed as a Regular E@only be processed if the

Underutilized Disadvantaged Busine \Eyterprise Utilization

The requirements of this section app ojects with a UDBE COA Goal. To be
eligible for award of the Contract, th @ dder shall properly complete and submit an
Underutilized Disadvantaged Bysiness Enterprise (UDBE) Utilization Certification with
the Bidder's sealed Bid Prop
The Bidder's UDBE Utilizatt
intends to meet the UD
272-056U) is included
on how to properly<ill out the form.

|, &s specified in Section 1-02.9 Delivery of Proposal.
ertification must clearly demonstrate how the Bidder
A Goal. A UDBE Utilization Certification (WSDOT Form
thle Proposal package for this purpose as well as instructions

The Bidder i@gd that the items listed below when listed in the Utilization
Certificati t have their amounts reduced to the percentages shown and those
reducg{ nts will be the amount applied towards meeting the UDBE COA Goal.

Force account at 50%
@c Regular dealer at 60%
In the event of arithmetic errors in completing the UDBE Utilization Certification, the
amount listed to be applied towards the UDBE COA Goal for each UDBE shall govern
and the UDBE total amount shall be adjusted accordingly.

Note: The Contracting Agency shall consider as non-responsive and shall reject

any Bid Proposal submitted that does not contain a UDBE Utilization
Certification Form that accurately demonstrates how the Bidder intends to
meet the UDBE COA Goal.
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1 Underutilized Disadvantaged Business Enterprise Written Confirmation
2 Document(s)
3 The requirements of this section apply to projects with a UDBE COA Goal. The Bidder
4 shall submit an Underutilized Disadvantaged Business Enterprise (UDBE) Written
5 Confirmation Document (completed and signed by the UDBE) for each UDBE firm
6 listed in the Bidder's completed UDBE Utilization Certification submitted with the Bid.
7 Failure to do so will result in the associated participation being disallowed, which may
8 cause the Bid to be determined to be nonresponsive resulting in Bid rejection.
9
10 The Confirmation Documents provide confirmation from the UDBEs that they are 0
11 participating in the Contract as provided in the Contractor's Commitment. The %
12 Confirmation Documents must be consistent with the Utilization Certification. Q\
13
14 A UDBE Written Confirmation Document (WSDOT Form 422-031U) is incls@in the
15 Proposal package for this purpose.
16
17 The form(s) shall be received as specified in the special provisio ection 1-02.9
18 Delivery of Proposal.
19
20 It is prohibited for the Bidder to require a UDBE to submitﬂﬁen Confirmation
21 Document with any part of the form left blank. Should t ontracting Agency
22 determine that an incomplete Written Confirmation D nt was signed by a UDBE,
23 the validity of the document comes into question The\as$ociated UDBE participation
24 may not receive credit. 4/
25
26 Selection of Successful Bidder/Good Fa orts (GFE)
27 The requirements of this section apply ojects with a UDBE COA Goal. The
28 successful Bidder shall be selected on basis of having submitted the lowest
29 responsive Bid, which demonstra!e%l good faith effort to achieve the UDBE COA
30 Goal. The Contracting Agency, ny time during the selection process, may request a
31 breakdown of the bid items &ounts that are counted towards the overall contract
32 goal for any of the UDBE@ on the UDBE Utilization Certification.
33
34 Achieving the UDBE SQ& Goal may be accomplished in one of two ways:
35
36 1. By mg%m UDBE COA Goal
37 Sub n of the UDBE Utilization Certification and supporting UDBE

38 Km% onfirmation Document(s) showing the Bidder has obtained enough

39 participation to meet or exceed the UDBE COA Goal.

40 ?*

41 @ By documentation that the Bidder made adequate GFE to meet the UDBE
42 Q. COA Goal

43 O The Bidder may demonstrate a GFE in whole or part through GFE

44 documentation ONLY IN THE EVENT a Bidder’s efforts to solicit sufficient

45 Q UDBE participation have been unsuccessful. The Bidder must supply GFE
\ documentation in addition to the UDBE Utilization Certification, and

47 supporting UDBE Written Confirmation Document(s).

48

49 Note: In the case where a Bidder is awarded the contract based on

50 demonstrating adequate GFE, the advertised UDBE COA Goal will not be
51 reduced. The Bidder shall demonstrate a GFE during the life of the

52 Contract to attain the advertised UDBE COA Goal.

53

54 GFE documentation shall be submitted as specified in Section 1-02.9.
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The Contracting Agency will review the GFE documentation and will determine if the
Bidder made an adequate good faith effort.

Good Faith Effort (GFE) Documentation
GFE is evaluated when:

1. Determining award of a Contract that has COA goal,

9
10 2.  When a COA UDBE is terminated and substitution is required, and Cﬁ
11
12 3. Prior to Physical Completion when determining whether the Contra @
13 satisfied its UDBE commitments. Q
14
15 49 CFR Part 26, Appendix A is intended as general guidance and do@, in itself,
16 demonstrate adequate good faith efforts. The following is a list of types‘ef actions,
17 which would be considered as part of the Bidder's GFE to achie E participation.
18 It is not intended to be a mandatory checklist, nor is it intend exclusive or
19 exhaustive. Other factors or types of efforts may be releva appropriate cases.
20
21 1. Soliciting through all reasonable and availa ns (e.g. attendance at pre-
22 bid meetings, advertising and/or written n m‘the interest of all certified
23 UDBEs who have the capability to perfo Work of the Contract. The
24 Bidder must solicit this interest within syfficient time to allow the UDBEs to
25 respond to the solicitation. The Bi must determine with certainty if the
26 UDBESs are interested by takin priate steps to follow up initial
27 solicitations.
28
29 2. Selecting portions of tleé\gor to be performed by UDBEs in order to increase
30 the likelihood that t E COA Goal will be achieved. This includes, where
31 appropriate, breaje ut contract Work items into economically feasible units
32 to facilitate UD, rticipation, even when the Contractor might otherwise
33 prefer to perf hese Work items with its own forces.
34
35 3. Providi rested UDBEs with adequate information about the Plans,
36 Spe ions, and requirements of the Contract in a timely manner to assist
37 t responding to a solicitation.
38 \
39 &@ Negotiating in good faith with interested UDBEs. It is the Bidder’s
40 responsibility to make a portion of the Work available to UDBE
41 @ subcontractors and suppliers and to select those portions of the Work or
42 Q~ material needs consistent with the available UDBE subcontractors and
suppliers, so as to facilitate UDBE participation. Evidence of such

w O
X

45
46
47
48
49
50
51
52

53
54

negotiation includes the names, addresses, and telephone numbers of
UDBESs that were considered; a description of the information provided
regarding the Plans and Specifications for the Work selected for
subcontracting; and evidence as to why additional agreements could not
be reached for UDBEs to perform the Work.

b. A Bidder using good business judgment would consider a number of
factors in negotiating with subcontractors, including DBE subcontractors,
and would take a firm’s price and capabilities as well as the UDBE COA
Goal into consideration. However, the fact that there may be some
additional costs involved in finding and using UDBEs is not in itself
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| sufficient reason for a Bidder’s failure to meet the UDBE COA Goal, as
7 long as such costs are reasonable. Also, the ability or desire of a
3 Contractor to perform the Work of a Contract with its own organization
4 does not relieve the Bidder of the responsibility to make Good Faith
5 Efforts. Contractors are not, however, required to accept higher quotes
6 from UDBEs if the price difference is excessive or unreasonable.
7
8 4. No<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>