

Grant County Central Services

P O Box 37 Ephrata WA 98823 (509) 754-2011 Ext-3276

To: Board of County Commissioners

Re: Authorization to Proceed and Fund Jail site cleanup

August 30, 2023

As we begin to work on the jail, we will encounter several early bid packages as we prepare the site for construction of the jail. Each package will require an amendment to the standard AIA-A133 contract between Grant County and Lydig Construction.

The first such amendment is for the clean up of the site and hazardous materials abatement. This work was successfully bid on Grant County's behalf by our GCCM, Lydig Construction, and awarded to Abel Technologies (clean up) and A Central Asbestos (for the hazardous materials abatement).

The guaranteed maximum cost will not exceed \$255,991; all documentation is attached to this request.

Central Services respectfully requests the Board sign the amendment so that we may begin cleaning the new jail site.

Respectfully submitted.

Tom Saines

Tom Gaines Director, Grant County, WA Central Services Department Cc. K. McCrae

Tom Gaines
Director of Central Services
tgaines@grantcountywa.gov

Guaranteed Maximum Price Amendment

This Interim Guaranteed Maximum Price Amendment #1 ("Amendment") dated the 30th day of August in the year - 2023, is incorporated into the accompanying AIA Document A133TM—2019, Standard Form of Agreement Between Owner and Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price dated the _____ day of <u>December</u> in the year 2022 (the "Agreement")

(In words, indicate day, month, and year.)

for the following **PROJECT**:

(Name and address or location)

New Grant County Jail & Law and Justice Building Remodel

35 C Street NW

Ephrata, WA 98823

THE OWNER:

(Name, legal status, and address)

Grant County

35 C Street NW

PO Box 37

Ephrata, WA 98823

THE CONSTRUCTION MANAGER:

(Name, legal status, and address)

Lydig Construction, Inc.

11001 E Montgomery Dr

Spokane Valley, WA 99206

Washington Contractor's License: LYDIGC*264JC

TABLE OF ARTICLES

- A.1 GUARANTEED MAXIMUM PRICE
- A.2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
- A.3 INFORMATION UPON WHICH AMENDMENT IS BASED
- A.4 CONSTRUCTION MANAGER'S CONSULTANTS, CONTRACTORS, DESIGN PROFESSIONALS, AND SUPPLIERS

ARTICLE A.1 GUARANTEED MAXIMUM PRICE

§ A.1.1 Guaranteed Maximum Price

Pursuant to Section 3.2.6 of the Agreement, the Owner and Construction Manager hereby amend the Agreement to establish a Guaranteed Maximum Price an interim Guaranteed Maximum Price for a portion of the Work that comprises the Project: Bid Package Nos. 1 and 2 (collectively the "GMP No. 1 Bid Packages"). The Owner and the Construction Manager anticipate that one or more subsequent amendments to the Agreement will be executed to establish an overall Guaranteed Maximum Price for the remainder of the Work.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

AIA Document A201™–2017, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified. As agreed by the Owner and Construction Manager, the Guaranteed Maximum Price <u>established herein</u> is an amount that the Contract Sum shall not <u>exceed. exceed for the GMP No. 1 Bid Packages detailed in Attachment 1 hereto.</u> The Contract Sum consists of the Construction Manager's Fee plus the Cost of the Work, as that term is defined in Article 6 of the Agreement.

§ A.1.1.1 The Contract Sum for the GMP No. 1 Bid Packages is guaranteed by the Construction Manager not to exceed (\$). Two Hundred and Fifty-Five Thousand, Nine Hundred and Ninety-One Dollars (\$255,991), subject to additions and deductions by Change Order as provided in the Contract Documents.

§ A.1.1.2 Itemized Statement of the Guaranteed Maximum Price. Provided below is an itemized statement of the Guaranteed Maximum Price for the GMP No. 1 Bid Packages organized by trade categories, including allowances; the Construction Manager's contingency; alternates; the Construction Manager's Fee; and other items that comprise the Guaranteed Maximum Price for the GMP No. 1 Bid Packages as defined in Section 3.2.1 of the Agreement. (Provide itemized statement below or reference an attachment.)

See Attachment 1, Bid Release 1 Breakdown (August 15, 2023) (3 Pages)

- § A.1.1.3 The Construction Manager's Fee is set forth in Section 6.1.2 of the Agreement.
- § A.1.1.4 The method of adjustment of the Construction Manager's Fee for changes in the Work is set forth in Section 6.1.3 of the Agreement.
- § A.1.1.5 Alternates
- § A.1.1.5.1 Alternates, if any, included in the Guaranteed Maximum Price:

 $\begin{array}{c} \text{Item} & \text{Price} \\ \underline{N/A} & \underline{N/A} \end{array}$

§ A.1.1.5.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following execution of this Exhibit A. Upon acceptance, the Owner shall issue a Modification to the Agreement. (Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

§ A.1.1.6 Unit prices, if any:

Init.

(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

ARTICLE A.2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ A.2.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

[X] The date of execution of this Amendment.
[] Established as follows:
 (Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of execution of this Amendment.

AIA Document A133 – 2019 Exhibit A. Copyright © 1991, 2003, 2009, and 2019. All rights reserved. "The American Institute of Architects," "American Institute of Architects," "AlA," the AIA Logo, and "AIA Contract Documents" are trademarks of The American Institute of Architects. This document was produced at 13:43:53 PT on 08/29/2023 under Order No.3104238397 which expires on 04/20/2024, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes:

	or Substantial Completion		including authorized adjustments, allotted in ract Time shall be measured from the date of	
§ A.2.3 Substantial Compl § A.2.3.1 Subject to adjust shall achieve Substantial C (Check one of the following	ments of the Contract Tire Completion of the entire V	Work:	entract Documents, the Construction Manager	
[] Not later than () calendar days from the date of commencement of the Work.				
[X] By the following date: The Owner and the Construction Manager anticipate that the required Substantial Completion date will be established in a subsequent Guaranteed Maximum Price Amendment, consistent with the milestone schedule identified in the Agreement.				
§ A.2.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to be completed prior to Substantial Completion of the entire Work, the Construction Manager shall achieve Substantial Completion of such portions by the following dates:				
Portion of Work $\underline{N/A}$		Substantial Completion Date $\underline{N/A}$		
§ A.2.3.3 If the Constructio damages, if any, shall be as			n as provided in this Section A.2.3, liquidated nent.	
ARTICLE A.3 INFORMATION UPON WHICH AMENDMENT IS BASED § A.3.1 The Guaranteed Maximum Price and Contract Time set forth in this Amendment are based on the Contract Documents and the following:				
§ A.3.1.1 The following Supplementary and other Conditions of the Contract:				
Document <u>N/A</u>	Title <u>N/A</u>	Date N/A	Pages N/A	
§ A.3.1.2 The following Sports (Either list the Specification		hibit attached to this Am	endment.)	
N/A – See Attachment 1 for a description of the Work that is subject to this Amendment.				
Section N/A	Title <u>N/A</u>	Date N/A	Pages N/A	
§ A.3.1.3 The following Dra (Either list the Drawings he	_	attached to this Amenda	nent.)	
N/A - See Attachment 1 for	a description of the Wo	rk that is subject to this	Amendment.	
Number <u>N/A</u>		Title N/A	Date N/A	
comprise the Sustainability Sustainability Plan identifie implementation strategies so	istainable Objective in the Plan by tille, date and ni s and describes the Susta Plected to achieve the Sus	ımber of pages, and incl iinable Objective; the ta stainable Measures; the	ntify the document or documents that 'ude other identifying information. The rgeted Sustainable Measures; Owner's and Construction Manager's roles specific details about design reviews, testing	

AlA Document A133 – 2019 Exhibit A. Copyright © 1991, 2003, 2009, and 2019. All rights reserved, "The American Institute of Architects," "American Institute of Architects," "AlA," the AIA Logo, and "AIA Contract Documents" are trademarks of The American Institute of Architects. This document was produced at 13:43:53 PT on 08/29/2023 under Order No.3104238397 which expires on 04/20/2024, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service, To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes:

Init.

Title <u>N/A</u>	Date <u>N/A</u>	Pages N/A
Other identifying information:		
§ A.3.1.5 Allowances, if any, include (Identify each allowance.)	d in the Guaranteed Maximum Price:	
Item <u>N/A</u>	Price <u>N/A</u>	
§ A.3.1.6 Assumptions and clarificati (Identify each assumption and clarifi	ons, if any, upon which the Guaranteed M	aximum Price is based:
<u>N/A</u>		
	Price is based upon the following other do tion here, or refer to an exhibit attached to	
See Attachment 1, Bid Release 1 Bre	akdown (August 15, 2023) (3 Pages)	
ARTICLE A.4 CONSTRUCTION MA	NAGER'S CONSULTANTS, CONTRACTOR	RS, DESIGN PROFESSIONALS, AND
§ A.4.1 The Construction Manager sh below:	all retain the consultants, contractors, designated	gn professionals, and suppliers, identified
(List name, discipline, address, and o	ther information.)	
<u>N/A</u>		
This Amendment to the Agreement en	ntered into as of the day and year first writ	ten above.
	977)	6
OWNER (Signature)		MANAGER (Signature)
(Printed name and title)	Marc See (Printed name a	eberger, Senior Project Mana

Init.

Certification of Document's Authenticity *AIA*® *Document D401*™ − 2003

I, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with this certification at 13:43:53 PT on 08/29/2023 under Order No. 3104238397 from AIA Contra Documents software and that in preparing the attached final document I made no changes to the original text of AIA Document A133 TM – 2019 Exhibit A, Guaranteed Maximum Price Amendment, other than changes shown in the attached final document by underscoring added text and striking over deleted text.
(Signed)
(Title)
(Dated)

Attachment A

LYDIG

GRANT COUNTY JAIL COMPLEX - BID RELEASE 1

GRANT COUNTY

08/15/2023 Project Area: SF

Direct Construction Costs	Cost	Cost/SF
01 00 00 General Requirements	\$79,659	\$0.00
02 00 00 Existing Conditions	\$157,041	\$0.00
Subtotal Direct Cost	\$236,700	\$0.00

Markups		Cost	Cost/SF
Direct Cost Subtotal		\$236,700	\$0.00
Taxes & Insurance Subtotal		\$236,700	\$0.00
GC/CM Contingency	3.00%	\$7,101	\$0.00
Subtotal		\$243,800	\$0.00
Fee	5.00%	\$12,190	\$0.00
Total Estimated Construction Cost		\$255,991	\$0.00

GRANT COUNTY JAIL COMPLEX - BID RELEASE 1
GRANT COUNTY

08/15/2023

Project Area: SF

DESCRIPTION	QTY	UOM	UNIT PRICE	TOTAL COST	COST/SF
01 00 00 General Requirements					
01 30 00 Administrative Requirements					
1 Auto Allowance - Spokane/Tri-Cities - PM Auto 150+ Miles	2	MON	\$730.00	\$1,460	\$0.00
2 Fuel/Maintenance (Trucks) - General Superintendent	1	MON	\$750.00	\$375	\$0.00
3 Fuel/Maintenance (Trucks) - Super 1	2	MON	\$750.00	\$1,500	\$0.00
4 General Superintendent - Marty B.	24	MHS	\$112.00	\$2,688	\$0.00
5 Meals	2	MON	\$300.00	\$600	\$0.00
6 Project Engineer #1 - Connor B.	6	WKS	\$2,800.00	\$16,800	\$0.00
7 Superintendent 1 - John H.	6	WKS	\$3,262.00	\$19,572	\$0.00
8 Superintendent 2 - Chad U.	1	WKS	\$5,078.00	\$5,078	\$0.00
Subtotal 01 30 00 Administrative Requirements				\$48,073	\$0.00
01 40 00 Quality Requirements					
Subtotal 01 40 00 Quality Requirements				\$0	\$0.00
01 50 00 Temporary Facilities and Controls					
9 Cell Phone Allowance	2	MON	\$120.00	\$240	\$0.00
10 Job Signs & Bulletin Boards	1	EA	\$200.00	\$240 \$200	\$0.00
11 LER EXT - Superintendent 1 Vehicle [Truck] (Month Rate)	2	MON	\$1,155.00	\$2,310	\$0.00
12 LER EXT - Superintendent 2 Vehicle [Truck] (Month Rate)	1	MON	\$1,155.00	\$578	\$0.00
13 LER INT - Superintendent 1 Vehicle [Truck] (Month Rate)	2	MON	\$750.75	\$1,502	\$0.00
14 Mailing Expense	2	MON	\$150.00	\$300	\$0.00
15 Mobilization/Start Up	1	EA	\$3,100.00	\$3,100	\$0.00
16 Office Supplies (Consumables)	2	MON	\$50.00	\$100	\$0.00
17 Phone, Fax & Internet Service - Monthly Charge	2	MON	\$350.00	\$700	\$0.00
18 Project Signs	1	EA	\$900.00	\$900	\$0.00
19 Storage Containers 8' or 10' or 20'	2	MON	\$97.00	\$194	\$0.00
20 Temp. Power	1	LS	\$15,452.50	\$15,453	\$0.00
21 Temp. Sanitary Facilities - Temp Toilets	2	MON	\$130.00	\$260	\$0.00
22 Temp. Sanitary Facilities - Wash Stations	2	MON	\$5.00	\$10	\$0.00
23 Water Coolers	2	MON	\$120.00	\$240	\$0.00
Subtotal 01 50 00 Temporary Facilities and Controls				\$26,086	\$0.00
01 70 00 Execution and Closeout Requirements					
24 Dust Control	1	LS	\$5,500.00	\$5,500	\$0.00
		LO	φ 3 ,300.00		
Subtotal 01 70 00 Execution and Closeout Requirements				\$5,500	\$0.00
TOTAL 01 00 00 General Requirements				\$79,659	\$0.00
02 00 00 Existing Conditions					
02 80 00 Facility Remediation					
25 Asbestos Abatement Subcontractor	1	LS	\$25,648.00	\$25,648	\$0.00
26 Site Remediation Subcontractor	1	LS	\$131,393.00	\$131,393	\$0.00
Subtotal 02 80 00 Facility Remediation				\$157,041	\$0.00
TOTAL 02 00 00 Existing Conditions				\$157,041	\$0.00
	The Park				The state of the s



GRANT COUNTY JAIL COMPLEX - BID RELEASE 1

GRANT COUNTY

08/15/2023 Project Area: SF

Subtotal Direct Cost	\$236,700	\$0.00
Total Estimated Construction Cost	\$255,991	\$0.00