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NOTICE TO CONTRACTORS

Sealed bids, plainly marked “BID FOR 20-NE ROAD RECONSTRUCTION PROJECT, CRP 15-06”,
will be received by Grant County at the Office of the Board of County Commissioners located in
the County Courthouse, P.O. Box 37, 35 C Street NW — Room 206, Ephrata, WA, 98823, until
1:30 P.M., Tuesday, April 5, 2016 and will then and there be opened and publicly read for the
construction of the improvements.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check,
cashier’s check, or surety bond in an amount equal to five percent (5%) of the amount of such
bid proposal. No conditional bid bond will be accepted. Should the successful bidder fail to
enter into such contract and furnish a satisfactory performance bond within the time stated in
the specifications, the bid proposal deposit shall be forfeited to Grant County:

Maps, plans and specifications may be purchased from the office ofthe.County Engineer, 124
Enterprise St. S.E., Ephrata, WA 98823, upon payment of the amount.of $25.00 (non-
refundable).

Informational copies of the maps, plans and specifications are on file for inspection at the Grant
County Public Works Building, 124 Enterprise St. S.E./Ephrata, WA 98823, and in various plan
centers located in Washington.

The Board of County Commissioners of Grant County, Washington, reserves the right to reject
any and all bids. The award of this contract, ifmade, will be to the lowest responsible bidder.

The improvement for which bids will bewreceived follows:

20-NE ROAD RECONSTRUCTION PROJECT — CRP 15-06

This contract provides for the-feconstruction of 4.86 miles of two lane county road in Grant
County, WA, and includes readway excavation, embankment compaction, drainage items,
crushed surfacing base'course, maintenance rock, hot mix asphalt, paint striping, seeding and
fertilizing, and othef\wdrk in accordance with the attached Contract Plans, these Contract
Provisions and the Standard Specifications.



GRANT COUNTY PUBLIC WORKS
CRP 15-06
20-NE ROAD RECONSTRUCTION PROJECT.

NOTICE TO ALL PLANHOLDERS

Grant County Department of Public Works may be contacted to answer quéstions regarding these bid
documents and to show this project to prospective bidders is:
Grant County Department of Public Works

124 Enterprise St. S.E.
Ephrata, WA. 98823
Phone: (509)754-6082 Fax (509)754-6082

As the Engineer in direct responsible charge of developing these contract provisions, | certify these
provisions have been developed or incorporated into this project under my direct supervision, or as a
result of certified recommendations provided by other licensed professionals.
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Jeffrey C. Tincher P.E. 3/t§ /ZD [6
County Road Engineer Date




BIDDER'’S CHECK LIST

The bidder’s attention is especially called to the following forms which must be executed in full
as required:

(A) PROPOSAL
The unit prices bid must be shown in the spaces provided. Show unit

prices in figures only. All extensions of the unit prices must be shiawn in
the spaces provided.

(B) PROPOSAL SIGNATURE SHEET
To be filled in and signed by the bidder.

(C) STATEMENT OF CONTRACTOR QUALIFICATIONS
To be filled in and signed by the bidder.

(D)  BID BOND
This form is to be executed by the bidder and his surety company unless
the bid is accompanied by cash;'certified or cashier’s check. The amount
of this bond shall be equal té 5% of the total amount bid and may be
shown in dollars or on a percentage basis.

The following forms are to be executed, after the contract is awarded:

() CONTRACT

This agreement is to be executed by the successful bidder, his surety
company, and Grant County.

(F)  CONTRACT'BOND
To be executed by the successful bidder and his surety company.
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INTRODUCTION

The following Amendments and Special Provisions shall be used in conjunction with the 2016
Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

The following Amendments to the Standard Specifications are made a part of this contragt and
supersede any conflicting provisions of the Standard Specifications. For informational
purposes, the date following each Amendment title indicates the implementation date_of the
Amendment or the latest date of revision.

Each Amendment contains all current revisions to the applicable section of“the Standard
Specifications and may include references which do not apply to this particularproject.

Section 1-07, Legal Relations and Responsibilities to the Public
January 4, 2016

1-07.1 Laws to be Observed

In the second to last sentence of the third paragraph, “WSDOT" is revised to read “Contracting
Agency”.

Section 1-08, Prosecution and Progress

January 4, 2016

1-08.1(1) Prompt Payment, Subcontract Completion and Return of Retainage
Withheld
In item number 5 of the first paragraph,“WSDOT” is revised to read “Contracting Agency”.

Section 5-04, Hot Mix Asphalt
January 4, 2016

5-04.2 Materials
The first paragraph is_supplemented with the following new items:

Hot Poured-Sealant 9-04.2(1)A
Sand«Slurry 9-04.2(1)B

Thisssection is supplemented with the following new paragraph:

The requirements of Section 1-06.6 do not apply to the portland cement and fine aggregate
used in sand slurry.

Section 9-03, Aggregates
January 4, 2016

9-03.21(1)B Concrete Rubble
This section, including title, is revised to read:

9-03.21(1)B Recycled Concrete Aggregate

Recycled concrete aggregates are coarse and fine aggregates manufactured from
hardened concrete mixtures.

20-NE Road CRP 15-06 Page 1



Recycled concrete, in any form, shall not be placed below the ordinary high water mark of

any water of the State.

20-NE Road CRP 15-06
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SPECIAL PROVISIONS

The following Special Provisions are made a part of this contract and supersede any
conflicting provisions of the 2014 Standard Specifications for Road, Bridge, and Municipal
Construction, and the foregoing Amendments to the Standard Specifications.

Several types of Special Provisions are included in this contract; General, Region, Bridges
and Structures, and Project Specific. Special Provisions types are differentiated as follows;

(date) General Special Provision

() Notes a revision to a General Special Provision
and also notes a Project Specific Special
Provision.

(Regions’ date) Region Special Provision

(BSP date) Bridges and Structures Special Provision

General Special Provisions are similar to Standard Specifications.inthat they typically
apply to many projects, usually in more than one Region. Usually,the only difference from
one project to another is the inclusion of variable project data, inserted as a “fill-in".

Region Special Provisions are commonly applicable withinthe designated Region.
Region
designations are as follows:

Regions'

ER Eastern Region

NCR North Central Region

NWR Northwest Region

OR Olympic Region

SCR South Central Region

SWR Southwest.Region

WSF Washington State Ferries Division

Bridges and Structures Special Provisions are similar to Standard Specifications in that
they typically apply tomany projects, usually in more than one Region. Usually, the only
difference from{one project to another is the inclusion of variable project data, inserted as a
“fill-in".

Project.Specific Special Provisions normally appear only in the contract for which
they.were developed.

DIVISION 1 GENERAL REQUIREMENTS

DESCRIPTION OF WORK

(******)

This contract provides for the reconstruction of 4.86 miles of two lane county road in
Grant County, WA, and includes roadway excavation, embankment compaction,
drainage items, crushed surfacing base course, maintenance rock, hot mix asphalt, paint
striping, seeding and fertilizing, and other work in accordance with the attached
Contract Plans, these Contract Provisions and the Standard Specifications.

H 20-NE Road CRP 15-06 Page 3
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DEFINITIONS AND TERMS

1-01.3 Definitions
(January 4, 2016 APWA GSP)

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them
with the following:

Dates
Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.
Award Date

The date of the formal decision of the Contracting Agency to accept the lowest
responsible and responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agéncy has full and unrestricted use
and benefit of the facilities, both from the operatiorial'and safety standpoint, any
remaining traffic disruptions will be rare and brief, and only minor incidental work,
replacement of temporary substitute facilities, plant establishment periods, or correction
or repair remains for the Physical Completion of the total Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation
required by the Contract and required by law does not necessarily need to be furnished
by the Contractor by this date,

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the
Contractor under the contract are fulfilled by the Contractor. All documentation required
by the Contract and-required by law must be furnished by the Contractor before
establishment of-this date.

Final Acceptance Date
The date on'which the Contracting Agency accepts the Work as complete.

Supplement, this~Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special
Provisions, to the terms “Department of Transportation”, “Washington State Transportation
Cammission”, “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and
“State Treasurer” shall be revised to read “Contracting Agency”.

All references to the terms “State” or “state” shall be revised to read “Contracting Agency”
unless the reference is to an administrative agency of the State of Washington, a State
statute or regulation, or the context reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
designated location”.

20-NE Road CRP 15-06 Page 4 H
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All references to “final contract voucher certification” shall be interpreted to mean the
Contracting Agency form(s) by which final payment is authorized, and final completion and
acceptance granted.

Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,

which may, at the discretion of the Contracting Agency, be awarded in addition to the base
bid.

Alternate
One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays-as.listed in Section
1-08.5.

Contract Bond
The definition in the Standard Specifications for “Contract Bond" applies to whatever bond
form(s) are required by the Contract Documents, which may.be-a combination of a Payment
Bond and a Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the
Work must be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agency’s aceeptance of the Bid Proposal.

Notice to Proceed
The written notice from the Contracting Agency or Engineer to the Contractor authorizing
and directing the'Contractor to proceed with the Work and establishing the date on which
the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic
BID PROCEDURES AND CONDITIONS
1-02.1 Prequalification of Bidders

Delete this Section and replace it with the following:

1-02.1 Qualifications of Bidder

20-NE Road CRP 15-06 Page 5 H
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(******)

Bidders must meet the minimum qualifications of RCW 39.04.350(1), as
amended:

Before award of a public works contract, a bidder must meet the following
responsibility criteria to be considered a responsible bidder and qualified to be
awarded a public works project. The bidder must:

(a) At the time of bid submittal, have a certificate of registration in compliance
with chapter 18.27 RCW,

(b) Have a current state unified business identifier number;

(c) If applicable, have industrial insurance coverage for the bidder's ,employees
working in Washington as required in Title 51 RCW; an employment security
department number as required in Title 50 RCW,; and a state €xcise tax
registration number as required in Title 82 RCW; and

(d) Not be disqualified from bidding on any public works centract under RCW
39.06.010 or 39.12.065(3).

(e) Bidders shall be qualified by experience, financing, ‘€quipment, and
organization to do the work called for in the Cofitract Documents. The
Contracting Agency reserves the right to take whatever action it deems
necessary to ascertain the ability of the bidderto perform the work
satisfactorily. The Contracting Agency's actions may include a pre-
qualification procedure prior to the bidder being furnished a proposal form on
any contract, or a pre-award suryey.ofthe bidder's qualifications prior to
award.

1-02.2 Plans and Specifications
(June 27, 2011 APWA GSP)
Delete this section and replace’it with the following:

Information as to-where Bid Documents can be obtained or reviewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After awardsof the contract, plans and specifications will be issued to the Contractor at no
cost as-detailed below:

To Prime Contractor No. of Sets | Basis of Distribution
Reduced plans (11" x17") | 4 Furnished automatically
-. upon award.
Contract Provisions 4 { Furnished automatically
upon award. ﬁ
|
— __J
20-NE Road CRP 15-06 Page 6
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Large plans (e.g., 22" x 0 Furnished only upon
34" request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source
stated in the Call for Bids, at the Contractor’s own expense.

1-02.5 Proposal Forms
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe thework: It will also
list estimated quantities, units of measurement, the items of work, and the'materials to be
furnished at the unit bid prices. The bidder shall complete spaces on theproposal form that
call for, but are not limited to, unit prices; extensions; summations; the total bid amount;
signatures; date; and, where applicable, retail sales taxes and acknewledgment of addenda;
the bidder's name, address, telephone number, and signature;4he)bidder's D/M/WBE
commitment, if applicable; a State of Washington Contractor's Registration Number; and a
Business License Number, if applicable. Bids shall be completed by typing or shall be
printed in ink by hand, preferably in black ink. The required certifications are included as part
of the Proposal Form.

The Contracting Agency reserves the right to afrange the proposal forms with alternates and
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all
alternates and additives set forth in the Propaesal Form unless otherwise specified.

1-02.6 Preparation of Proposal
(June 27, 2011 APWA GSP)

Supplement the second paragraph with the following:

4. If a minimum bid,amount has been established for any item, the unit or lump sum price
must equal or,exeeed the minimum amount stated.

5.  Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed
by the.signer of the bid.

Delete the lastparagraph, and replace it with the following:
The\Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice
president (or other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A
copy of the partnership agreement shall be submitted with the Bid Form if any D/M/WBE
requirements are to be satisfied through such an agreement.

A bid by a joint venture shall be executed in the joint venture name and signed by a member
of the joint venture. A copy of the joint venture agreement shall be submitted with the Bid
Form if any D/W/MBE requirements are to be satisfied through such an agreement.

(August 2, 2004)
20-NE Road CRP 15-06 Page 7
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The fifth and sixth paragraphs of Section 1-02.6 are deleted.

1-02.7 Bid Deposit
(March 8, 2013 APWA GSP)

Supplement this section with the following:

Bid bonds shall contain the following:
1. Contracting Agency-assigned number for the project;
2. Name of the project;
3. The Contracting Agency named as obligee;
4

. The amount of the bid bond stated either as a dollar figure or as a percentage which
represents five percent of the maximum bid amount that could be awarded,;

5. Signature of the bidder'’s officer empowered to sign official statements. The signature
of the person authorized to submit the bid should agree with_the signature on the
bond, and the title of the person must accompany the said Signature;

6. The signature of the surety’s officer empowered to signithe bond and the power of
attorney.

If so stated in the Contract Provisions, bidder must use the'bond form included in the
Contract Provisions.

If so stated in the Contract Provisions, cash will fiot be accepted for a bid deposit.

1-02.9 Delivery of Proposal
(August 15, 2012 APWA GSP, Option A)

Delete this section and replace it with the following:

Each proposal shall be submitted in a sealed envelope, with the Project Name and Project
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as
otherwise required in the Bid Documents, to ensure proper handling and delivery.

If the project has-FHWA funding and requires DBE Written Confirmation Documents or
Good Faith Effort Documentation, then to be considered responsive, the Bidder shall submit
with their Bid Proposal, written Confirmation Documentation from each DBE firm listed on
the Bidder's-completed DBE Ultilization Certification, form 272-056A EF, as required by
Section.1:02.6.

The'Contracting Agency will not open or consider any Bid Proposal that is received after the
time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other
than that specified in the Call for Bids.

Public Opening Of Proposals
Section 1-02.12 is supplemented with the following:

(******)

Date Of Opening Bids
Sealed bids are to be received at the following location prior to the time specified:

The Office of the Board of County Commissioners, Grant County Courthouse, Room
206, 35 C St. NW, P.O. Box 37, Ephrata, WA 98823

20-NE Road CRP 15-06 Page 8 H



The Clock of Record for this project is the Time Stamp Clock in the office of the Board of
County Commissioners.

The bid opening date for this project is April 5, 2016. Bids received will be publicly
opened and read after 1:30 P.M. Pacific Time on this date.

1-02.13

Irregular Proposals

(March 13, 2012 APWA GSP)

Revise item 1 to read:

i
a.
b.

A proposal will be considered irregular and will be rejected if:

The Bidder is not prequalified when so required;

The authorized proposal form furnished by the Contracting Agency is'not used or
is altered,

The completed proposal form contains any unauthorized additions, deletions,
alternate Bids, or conditions;

The Bidder adds provisions reserving the right to reject.or accept the award, or
enter into the Contract;

A price per unit cannot be determined from the.Bid Proposal,

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a Subcontractor list, if applicable,
as required in Section 1-02.6;

The Bidder fails to submit or properly complete a Disadvantaged Business
Enterprise Certification, if applicable, as required in Section 1-02.6;

The Bidder fails to submit written confirmation from each DBE firm listed on the
Bidder's completed DBE Utilization Certification that they are in agreement with
the bidders DBE participation commitment, if applicable, as required in Section 1-
02.6, or if the written_confirmation that is submitted fails to meet the requirements
of the Special Proyisions;

The Bidder fails to'submit DBE Good Faith Effort documentation, if applicable, as
required in Seetion 1-02.6, or if the documentation that is submitted fails to
demonstratethat a Good Faith Effort to meet the Condition of Award was made;
The Bid(Praposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation; or

More than one proposal is submitted for the same project from a Bidder under
the.same or different names.

AWARD.AND EXECUTION OF CONTRACT

1-03:3

Execution of Contract

(October 1, 2005 APWA GSP)

Revise this section to read:

Copies of the Contract Provisions, including the unsigned Form of Contract, will be available

for signature by the successful bidder on the first business day following award. The number

of copies to be executed by the Contractor will be determined by the Contracting Agency.

20-NE Road CRP 15-06

Page 9 H
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Within 10 (ten) calendar days after the award date, the successful bidder shall return the
signed Contracting Agency-prepared contract, an insurance certification as required by
Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. Before
execution of the contract by the Contracting Agency, the successful bidder shall provide any
pre-award information the Contracting Agency may require under Section 1-02.15.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting
Agency nor shall any work begin within the project limits or within Contracting Agency-
furnished sites. The Contractor shall bear all risks for any work begun outside such areas
and for any materials ordered before the contract is executed by the Contracting Ageney.

If the bidder experiences circumstances beyond their control that prevents returnofithe
contract documents within ten calendar days after the award date stated above, the
Contracting Agency may grant up to a maximum of 5 (five) additional calendar days for
return of the documents, provided the Contracting Agency deems the circumstances warrant
it.

1-03.4 Contract Bond

(July 23, 2015 APWA GSP)
Delete the first paragraph and replace it with the following:

The successful bidder shall provide executed paymentand performance bond(s) for the full
contract amount. The bond may be a combined payment and performance bond; or be
separate payment and performance bonds. Insthe case of separate payment and
performance bonds, each shall be for the full'contract amount. The bond(s) shall:
1. Be on Contracting Agency-furnished form(s);
2. Be signed by an approved surety (or sureties) that:

a. lIs registered with the Washington State Insurance Commissioner, and

b. Appears on the currentAuthorized Insurance List in the State of Washington
published by the Office of the Insurance Commissioner,

3. Guarantee that the Centractor will perform and comply with all obligations, duties,
and conditions under the Contract, including but not limited to the duty and obligation
to indemnify, defend, and protect the Contracting Agency against all losses and
claims related directly or indirectly from any failure:

a. Of the Contractor (or any of the employees, subcontractors, or lower tier
subcontractors of the Contractor) to faithfully perform and comply with all contract
obligations, conditions, and duties, or

b, 'Of the Contractor (or the subcontractors or lower tier subcontractors of the
Contractor) to pay all laborers, mechanics, subcontractors, lower tier
subcontractors, material person, or any other person who provides supplies or
provisions for carrying out the work;

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the
project under titles 50, 51, and 82 RCW, and

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign
the bond; and

6. Be signed by an officer of the Contractor empowered to sign official statements (sole
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed
by the president or vice president, unless accompanied by written proof of the
authority of the individual signing the bond(s) to bind the corporation (i.e., corporate
resolution, power of attorney, or a letter to such effect signed by the president or vice
president).

20-NE Road CRP 15-06 Page 10
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SCOPE OF THE WORK

1-04.2 Coordination of Contract Documents, Plans, Special Provisions,
Specifications, and Addenda
(March 13, 2012 APWA GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

1. Addenda,

2 Proposal Form,

3 Special Provisions (Including Appendices),

4. Contract Plans,

5. Amendments to the Standard Specifications,

6 Standard Specifications,

7. Contracting Agency’s Standard Plans or Details (if afy); and

8. WSDOT Standard Plans for Road, Bridge, and Municipal"Construction.

CONTROL OF WORK

1-05.7 Removal of Defective and Unauthorized Work
(October 1, 2005 APWA GSP)

Supplement this section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a
written notice from the Engineer, orfails to perform any part of the work required by the
Contract Documents, the Engineer may correct and remedy such work as may be identified
in the written notice, with Contracting Agency forces or by such other means as the
Contracting Agency may,deem necessary.

If the Contractor fails_ té comply with a written order to remedy what the Engineer determines
to be an emergency situation, the Engineer may have the defective and unauthorized work
corrected immediately, have the rejected work removed and replaced, or have work the
Contractorirefuses to perform completed by using Contracting Agency or other forces. An
emergency situation is any situation when, in the opinion of the Engineer, a delay in its
remedy. could be potentially unsafe, or might cause serious risk of loss or damage to the
publie.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
remedying defective or unauthorized work, or work the Contractor failed or refused to
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
monies due, or to become due, the Contractor. Such direct and indirect costs shall include in
particular, but without limitation, compensation for additional professional services required,
and costs for repair and replacement of work of others destroyed or damaged by correction,
removal, or replacement of the Contractor’s unauthorized work.
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No adjustment in contract time or compensation will be allowed because of the delay in the
performance of the work attributable to the exercise of the Contracting Agency'’s rights
provided by this Section.

The rights exercised under the provisions of this section shall not diminish the Contracting
Agency'’s right to pursue any other avenue for additional remedy or damages with respect to
the Contractor’s failure to perform the work as required.

1-05.11 Final Inspection

Delete this section and replace it with the following:

1-05.11  Final Inspections and Operational Testing
(October 1, 2005 APWA GSP)

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete,'the Contractor shall
so notify the Engineer and request the Engineer establish the Substantial Completion Date.
The Contractor’s request shall list the specific items of work.thatwémain to be completed in
order to reach physical completion. The Engineer will schédute an inspection of the work
with the Contractor to determine the status of completion. The Engineer may also establish
the Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with, the Contractor that the work is
substantially complete and ready for its intended use, the Engineer, by written notice to the
Contractor, will set the Substantial Completion'Date. If, after this inspection the Engineer
does not consider the work substantially complete and ready for its intended use, the
Engineer will, by written notice, so natify the Contractor giving the reasons therefor.

Upon receipt of written notice cencurfing in or denying substantial completion, whichever is
applicable, the Contractor shall\pursue vigorously, diligently and without unauthorized
interruption, the work necessary to reach Substantial and Physical Completion. The
Contractor shall provide-the Engineer with a revised schedule indicating when the
Contractor expects to‘reach substantial and physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial
Completion Date-and the Contractor considers the work physically complete and ready for
final inspection.

1-05.14(2).Final Inspection and Physical Completion Date

Whenrthe Contractor considers the work physically complete and ready for final inspection,
the Contractor by written notice, shall request the Engineer to schedule a final inspection.
The Engineer will set a date for final inspection. The Engineer and the Contractor will then
make a final inspection and the Engineer will notify the Contractor in writing of all particulars
in which the final inspection reveals the work incomplete or unacceptable. The Contractor
shall immediately take such corrective measures as are necessary to remedy the listed
deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption
until physical completion of the listed deficiencies. This process will continue until the
Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
written notice listing the deficiencies, the Engineer may, upon written notice to the
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Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the
performance of the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the
Contracting Agency, in writing, of the date upon which the work was considered physically
complete. That date shall constitute the Physical Completion Date of the contract, but shall
not imply acceptance of the work or that all the obligations of the Contractor under the
contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion, Date a
complete and operable system. Therefore when the work involves thedinstallation of
machinery or other mechanical equipment; street lighting, electrical/distribution or signal
systems; irrigation systems; buildings; or other similar work it may be«desirable for the
Engineer to have the Contractor operate and test the work for aperiod of time after final
inspection but prior to the physical completion date. Whenever items of work are listed in the
Contract Provisions for operational testing they shall be fally tested under operating
conditions for the time period specified to ensure their‘aceeptability prior to the Physical
Completion Date. During and following the test period,‘the Contractor shall correct any items
of workmanship, materials, or equipment which prove faulty, or that are not in first class
operating condition. Equipment, electrical conttols) meters, or other devices and equipment
to be tested during this period shall be tested-under the observation of the Engineer, so that
the Engineer may determine their suitability for the purpose for which they were installed.
The Physical Completion Date cannot be established until testing and corrections have been
completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to
successfully complete operational testing, shall be included in the unit contract prices
related to the system being tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a
manufacturer's guaranties or warranties furnished under the terms of the contract.

Superintendents, Labor and Equipment of Contractor
Revise the.seventh paragraph of Section 1-05.13 to read:

(******)

Whenever the Contracting Agency evaluates the Contractor’s qualifications pursuant to
Section 1-02.1 and 1-02.14, it will take these performance reports into account.

Cooperation With Other Contractors
Section 1-05.14 is supplemented with the following:

(March 13, 1995)

Other Contracts Or Other Work

It is anticipated that the following work adjacent to or within the limits of this project will
be performed by others during the course of this project and will require coordination of
the work:

20-NE Road CRP 15-06 Page 13
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1. Utility relocations and/or normal maintenance work by telephone and
power companies.

2. Normal maintenance work by Grant County Road crews.

i Normal maintenance work by QCBID.

1-05.15 Method of Serving Notices
(March 25, 2009 APWA GSP)

Revise the second paragraph to read:

All correspondence from the Contractor shall be directed to the Project Engineer /All
correspondence from the Contractor constituting any notification, notice of protest, \notice of
dispute, or other correspondence constituting notification required to be furnishéd under the
Contract, must be in paper format, hand delivered or sent via mail delivery-service to the
Project Engineer's office. Electronic copies such as e-mails or electronically delivered
copies of correspondence will not constitute such notice and will not.comply with the
requirements of the Contract.

Add the following new section:

1-05.16 Water and Power
(October 1, 2005 APWA GSP)

The Contractor shall make necessary arrangemients; and shall bear the costs for power and
water necessary for the performance of the work,/unless the contract includes power and
water as a pay item.

1-05.17 Oral Agreements
(October 1, 2005 AWPA GSP)

No oral agreement or conversation with any officer, agent, or employee of the Contracting
Agency, either before or afterexecution of the contract, shall affect or modify any of the
terms or obligations contained in any of the documents comprising the contract. Such oral
agreement or conversation shall be considered as unofficial information and in no way
binding upon the Contracting Agency, unless subsequently put in writing and signed by the
Contracting Agency:

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

1-07.1 Laws to be Observed
(October 1, 2005 APWA GSP)

Supplement this section with the following:

In cases of conflict between different safety regulations, the more stringent regulation shall
apply.

The Washington State Department of Labor and Industries shall be the sole and paramount
administrative agency responsible for the administration of the provisions of the Washington
Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the
project site, all articles necessary for providing first aid to the injured. The Contractor shall
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1 establish, publish, and make known to all employees, procedures for ensuring immediate

2 removal to a hospital, or doctor’s care, persons, including employees, who may have been

3 injured on the project site. Employees should not be permitted to work on the project site

4 before the Contractor has established and made known procedures for removal of injured

5 persons to a hospital or a doctor’s care.

6

7 The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the

8 Contractor's plant, appliances, and methods, and for any damage or injury resuiting from

9 their failure, or improper maintenance, use, or operation. The Contractor shall be solely and
10 completely responsible for the conditions of the project site, including safety for all persons
11 and property in the performance of the work. This requirement shall apply continuously, ‘and
12 not be limited to normal working hours. The required or implied duty of the Engineeér to
13 conduct construction review of the Contractor’s performance does not, and shall net, be
14 intended to include review and adequacy of the Contractor’s safety measures ir,jon, or near
15 the project site.
16

17 1-07.2 State Taxes

18
19  Delete this section, including its sub-sections, in its entirety and.replace it with the following:
20

21 1-07.2 State Sales Tax

22 (June 27, 2011 APWA GSP)

23

24 The Washington State Department of Revenuehas issued special rules on the State sales
25 tax. Sections 1-07.2(1) through 1-07.2(3) aré.meant to clarify those rules. The Contractor
26 should contact the Washington State Department of Revenue for answers to questions in
27 this area. The Contracting Agency will notradjust its payment if the Contractor bases a bid
28 on a misunderstood tax liability.

29

30 The Contractor shall include allContractor-paid taxes in the unit bid prices or other contract
31 amounts. In some cases, hawever, state retail sales tax will not be included. Section 1-
32 07.2(2) describes this exceptior.

33

34 The Contracting Ageney will pay the retained percentage (or release the Contract Bond if a
35 FHWA-funded Project) only if the Contractor has obtained from the Washington State

36 Department of Revenue a certificate showing that all contract-related taxes have been paid
37 (RCW 60.28.051)." The Contracting Agency may deduct from its payments to the Contractor
38 any amount the’Contractor may owe the Washington State Department of Revenue,

39 whether'th€ amount owed relates to this contract or not. Any amount so deducted will be
40 paid.into the proper State fund.

41

42 1-07.2(1) State Sales Tax — Rule 171

43

44 WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,

45 roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
46 or by the United States, and which are used primarily for foot or vehicular traffic. This

47 includes storm or combined sewer systems within and included as a part of the street or

48 road drainage system and power lines when such are part of the roadway lighting system.
49 For work performed in such cases, the Contractor shall include Washington State Retail

50 Sales Taxes in the various unit bid item prices, or other contract amounts, including those
51 that the Contractor pays on the purchase of the materials, equipment, or supplies used or
52 consumed in doing the work.

53
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1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
existing buildings, or other structures, upon real property. This includes, but is not limited to,
the construction of streets, roads, highways, etc., owned by the state of Washington; water
mains and their appurtenances; sanitary sewers and sewage disposal systems unless such
sewers and disposal systems are within, and a part of, a street or road drainage system;
telephone, telegraph, electrical power distribution lines, or other conduits or lines in or aboxe
streets or roads, unless such power lines become a part of a street or road lighting systef;
and installing or attaching of any article of tangible personal property in or to real propérty;
whether or not such personal property becomes a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall coliect from the Contracting Agency,
retail sales tax on the full contract price. The Contracting Agency will automaticaily add this
sales tax to each payment to the Contractor. For this reason, the Contractershall not
include the retail sales tax in the unit bid item prices, or in any other contract amount subject
to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for’a-payment the Contractor or
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
consumable supplies not integrated into the project. Such salés taxes shall be included in
the unit bid item prices or in any other contract amount.

1-07.2(3) Services
The Contractor shall not collect retail sales tax'from the Contracting Agency on any contract

wholly for professional or other services (as'defined in Washington State Department of
Revenue Rules 138 and 244).

1-07.7 Load Limits

Section 1-07.7 is supplemented with the following:

(March 13, 1995)

Whenever the-Contractor obtains materials from a source other than that
provided by-the-Contracting Agency, or provides a source for materials not
designated'to/'come from a source provided by the State and the location of the
source necessitates hauling on other than State Highways, the Contractor shall,
at the '‘Contractor's expense, make all arrangements for the use of the haul
routes.

1-07,.9 Wages

General
Section 1-07.9(1) is supplemented with the following:

The State rates incorporated in this contract are applicable to all construction activities
associated with this contract.

1-07.13 Contractor’s Responsibility for Work
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1  Repair of Damage
2
3 Section 1-07.13(4) is revised to read:
4
5 (August 6, 2001)
6 The Contractor shall promptly repair all damage to either temporary or permanent work
7 as directed by the Engineer. For damage qualifying for relief under Sections 1-07.13(1),
8 1-07.13(2), or 1-07.13(3), payment will be made in accordance with Section 1-04.4.
9 Payment will be limited to repair of damaged work only. No payment will be made for.
10 delay or disruption of work.
11
12

13 1-07.16 Protection and Restoration of Property

14  Section 1-07.16 is supplemented with the following:

15

16 (******)

17 Notification

18 The Contractor shall distribute a special notice to each project resident before beginning
19 work. Project resident means any person, company/Onpublic agency having a driveway
20 inside the project limits, within one mile of the projectiimits, or having a driveway or

21 access on a dead-end road within the project limits:, The special notice shall contain the
22 following information and statements:

23

24 ¢ Date of the notice.

25 e Project name, termini, and a description of the major phases of the work.

26 e Name of Contractor, Contractor’s representative and 24 hour phone number.

27 ¢ Scheduled project startand completion dates.

28 ¢ Available detour routes.

29 ¢ One-way traffic will'be 'maintained during each working day.

30 e Two-way trafficiwillbe restored at the end of each working day.

31 e All plants, tregs,.shrubs, gardens, sprinklers or structures within the limits of

32 constructionwill be removed. Residents are to be advised to remove such

33 property before work begins.

34 e Driveways will be restored to useable conditions at the end of each working day,
35 without'exception.

36 e MailService interruptions or relocations. Statement that the Contractor will

37 remove, temporarily relocate, and eventually reinstall mail receptacles.

38 Statement that mailboxes, posts, etc., damaged by the Contractor will be

39 replaced and installed at no charge to the resident.

40 e Possible problems with power, telephone, potable water, sewer, irrigation supply
41 relocations and/or interruptions, if any.

42 e Temporary fencing requirements for livestock, if any.

43 ¢ Residents are responsible for driveway culvert maintenance.

44 e Request to irrigators to eliminate water on the roadway and in the borrow ditches
45 per Grant County Ordinance.

46

47 The Contractor must notify all affected Grant County agencies of the date and

48 anticipated length of all road closures, including school districts, fire districts, Multi-

49 Agency Communications Center (509) 762-1901, Sheriff's Dept. (509) 754-2011,

50 Emergency Management (509) 762-1462, and U.S. Postal Service offices.

H 20-NE Road CRP 15-06 Page 17



0 N OV B WN =

14

The Contractor must place a “Notice of Road Construction” in the legal newspaper of
Grant County (Columbia Basin Herald). All notices must be provided a minimum of
three (3) working days prior to beginning work. The County will not allow any work to be
performed until the required notices are made by the Contractor.

(******)

Payment

The lump sum contract price for “Notification” shall be full compensation for all labor,
equipment, materials, and tools necessary to perform the work outlined in this
supplemental section.

1-07.17 Utilities And Similar Facilities

Section 1-07.17 is supplemented with the following:

(******)

Locations and dimensions shown in the Plans for existing facilities’are in accordance
with available information obtained without uncovering, measuring, or other verification.

Public and private utilities, or their Contractors, will furnish all work necessary to adjust,
relocate, replace, or construct their facilities unless otherwise provided for in the Plans or
these Special Provisions. Such adjustment, relocation, replacement, or construction will
be done during the prosecution of the work fof'this project.

The Contractor shall call the Utility Location*Request Center (One Call Center), for field
location, not less than two nor more thariten business days before the scheduled date
for commencement of excavation which may affect underground utility facilities, unless
otherwise agreed upon by the parties involved. A business day is defined as any day
other than Saturday, Sunday, or.alegal local, State, or Federal holiday. The
telephone number for the One Call Center for this project is 1-800-424-5555. If
no one-number locatoriservice is available, notice shall be provided individually
to those owners known to or suspected of having underground facilities within the
area of proposed excavation.

The Contractor is-alerted to the existence of Chapter 19.122 RCW, a law relating to
undergroundwutilities. Any cost to the Contractor incurred as a result of this law shall be
at the Contractor's expense.

Notexeavation shall begin until all known facilities, in the vicinity of the excavation area,
have been located and marked.

The Contractor can go to the following web site to find any changes to the Washington
dig law that took effect in 2013.

http://www.utc.wa.gov/publicSafety/pipelineSafety/Pages/CallBeforeYouDig-
DiglLaw.aspx

The Contractor shall attend a mandatory utility preconstruction meeting with the
Engineer, all affected Subcontractors, and all utility owners and their Contractors
prior to beginning onsite work.
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The following addresses and telephone numbers of utility companies and other
agencies known or suspected of having facilities within the project limits are
supplied for the Contractor's convenience:
e Grant County PUD, Jaime Esparza
30 C Street SW,
Ephrata, WA 98823, (509) 754-5088 Ext. 2156
jesparz@gcpud.org
e Frontier Communication, Shon Mclntyre
320 East Penny Road
Wenatchee, WA 98801, (509) 662-9262
Shon.Mcintyre@fir.com
Alternate Contact: Dave Holland, Construction Supervisor
(509) 679-7958
¢ CenturyLink, Curt Austin
P.O. Box 550, Connell, WA. 99326, (509) 235-3375
Curtis.J.Austin@centurylink.com
¢ Quincy Columbia Basin Irrigation District, John Mele, P.E.
(509) 787-3591, Ext. 236
Jmele@qcbid.org

1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Public Liability and Property Damage Insurance
Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(January 4, 2016 APWA GSP)

1-07.18(1) General Requirements

A. The Contractor shall-procure and maintain the insurance described in all subsections of
section 1-07.18 of.these Special Provisions, from insurers with a current A. M. Best rating of
not less thamA-; VIl and licensed to do business in the State of Washington. The
Contracting /Agency reserves the right to approve or reject the insurance provided, based on
the insurer’s financial condition.

B. The.Contractor shall keep this insurance in force without interruption from the
commencement of the Contractor's Work through the term of the Contract and for thirty (30)
days after the Physical Completion date, unless otherwise indicated below.

C. If any insurance policy is written on a claims made form, its retroactive date, and that of all
subsequent renewals, shall be no later than the effective date of this Contract. The policy
shall state that coverage is claims made, and state the retroactive date. Claims-made form
coverage shall be maintained by the Contractor for a minimum of 36 months following the
Completion Date or earlier termination of this Contract, and the Contractor shall annually
provide the Contracting Agency with proof of renewal. If renewal of the claims made form of
coverage becomes unavailable, or economically prohibitive, the Contractor shall purchase
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an extended reporting period (“tail”) or execute another form of guarantee acceptable to the
Contracting Agency to assure financial responsibility for liability for services performed.

D. The Contractor's Automobile Liability, Commercial General Liability and Excess or Umbrella
Liability insurance policies shall be primary and non-contributory insurance as respects the
Contracting Agency’s insurance, self-insurance, or self-insured pool coverage. Any
insurance, self-insurance, or self-insured pool coverage maintained by the Contracting
Agency shall be excess of the Contractor’s insurance and shall not contribute with it.

E. The Contractor shall provide the Contracting Agency and all additional insureds with written
notice of any policy cancellation, within two business days of their receipt of suchfptice.

F. The Contractor shall not begin work under the Contract until the required insurance has
been obtained and approved by the Contracting Agency

G. Failure on the part of the Contractor to maintain the insurance as réquiréd shall constitute a
material breach of contract, upon which the Contracting Agency-mayy after giving five
business days’ notice to the Contractor to correct the breach, immediately terminate the
Contract or, at its discretion, procure or renew such insurarce.and pay any and all premiums
in connection therewith, with any sums so expended to berepaid to the Contracting Agency
on demand, or at the sole discretion of the Contracting Agency, offset against funds due the
Contractor from the Contracting Agency.

H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of
the Contract and no additional payment willbexmade.

1-07.18(2) Additional Insured
All insurance policies, with the exception,of Workers Compensation, and of Professional Liability
and Builder’s Risk (if required by this Contract) shall name the following listed entities as
additional insured(s) using the forms or endorsements required herein:
= the Contracting Agency and its officers, elected officials, employees, agents, and
volunteers

The above-listed entities-shall be additional insured(s) for the full available limits of liability
maintained by the Centractor, irrespective of whether such limits maintained by the Contractor
are greater than'those required by this Contract, and irrespective of whether the Certificate of
Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits lower than those
maintained by-the Contractor.

For.Commercial General Liability insurance coverage, the required additional insured
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations
and CG 20 37 10 01 for completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage that
complies with all applicable requirements of the Contractor-provided insurance as set forth
herein, except the Contractor shall have sole responsibility for determining the limits of coverage
required to be obtained by Subcontractors.

20-NE Road CRP 15-06 Page 20



Lo NOU B WNPE

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by that
section as detailed in 1-07.18(2) using an endorsement as least as broad as ISO CG 20 10 10
01 for ongoing operations and CG 20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency evidence of insurance and copies of the additional insured endorsements of each
Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein when the
Contractor delivers the signed Contract for the work. Failure of Contracting Agericy’to demand
such verification of coverage with these insurance requirements or failure of Contracting Agency
to identify a deficiency from the insurance documentation provided shall not.be construed as a
waiver of Contractor’s obligation to maintain such insurance.

Verification of coverage shall include:
1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency/and all other entities listed in
1-07.18(2) as additional insured(s), showing the policy number. The Contractor may submit
a copy of any blanket additional insured clause from its\policies instead of a separate
endorsement.

3. Any other amendatory endorsements to show:the’coverage required herein.

4. A notation of coverage enhancements on the ‘Certificate of Insurance shall not satisfy these
requirements — actual endorsements must be submitted.

Upon request by the Contracting Agencysthe Contractor shall forward to the Contracting
Agency a full and certified copy of the, insurance policy(s). If Builders Risk insurance is required
on this Project, a full and certified.copy of that policy is required when the Contractor delivers
the signed Contract for the wark.

1-07.18(5) Coverages and Limits

The insurance shallpravide the minimum coverages and limits set forth below. Contractor's
maintenance of insurance, its scope of coverage, and limits as required herein shall not be
construed to limit.the liability of the Contractor to the coverage provided by such insurance, or
otherwise limit\thie Contracting Agency’s recourse to any remedy available at law or in equity.

All dedctibles and self-insured retentions must be disclosed and are subject to approval by the
Contraetifig Agency. The cost of any claim payments falling within the deductible or self-insured
retention shall be the responsibility of the Contractor. In the event an additional insured incurs a
liability subject to any policy’s deductibles or self-insured retention, said deductibles or self-
insured retention shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability
Commercial General Liability insurance shall be written on coverage forms at least as broad as
ISO occurrence form CG 00 01, including but not limited to liability arising from premises,
operations, stop gap liability, independent contractors, products-completed operations, personal
and advertising injury, and liability assumed under an insured contract. There shall be no
exclusion for liability arising from explosion, collapse or underground property damage.
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The Commercial General Liability insurance shall be endorsed to provide a per project general
aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor's
completed operations for at least three years following Substantial Completion of the Work.

Such policy must provide the following minimum limits:
$1,000,000 Each Occurrence
$2,000,000 General Aggregate
$2,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury each offence
$1,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5)B Automobile Liability
Automobile Liability shall cover owned, non-owned, hired, and leased \ehicles; and shall be
written on a coverage form at least as broad as ISO form CA 00-01. 'If the work involves the

transport of poliutants, the automobile liability policy shall include MCS 90 and CA 99 48
endorsements.

Such policy must provide the following minimum limit:
$1,000,000 Combined single limit each accident

1-07.18(5)C Workers’ Compensation

The Contractor shall comply with Workers' Compensation coverage as required by the Industrial
Insurance laws of the State of Washington.

Section 1-07.18 is supplemented with the following:
1-07.23 Public Convenience and Safety
Construction Under Traffic

Section 1-07.23(1)is supplemented with the following:

(January 2, 2012)

Work Zone Clear Zone

The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. The
WZCZ applies only to temporary roadside objects introduced by the Contractor's
operations and does not apply to preexisting conditions or permanent Work. Those work
operations that are actively in progress shall be in accordance with adopted and
approved Traffic Control Plans, and other contract requirements.

During nonworking hours equipment or materials shall not be within the WZCZ unless
they are protected by permanent guardrail or temporary concrete barrier. The use of
temporary concrete barrier shall be permitted only if the Engineer approves the
installation and location.

During actual hours of work, unless protected as described above, only materials
absolutely necessary to construction shall be within the WZCZ and only construction
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1 vehicles absolutely necessary to construction shall be allowed within the WZCZ or
2 allowed to stop or park on the shoulder of the roadway.
3
4 The Contractor's nonessential vehicles and employees private vehicles shall not be
5 permitted to park within the WZCZ at any time unless protected as described above.
6
7 Deviation from the above requirements shall not occur unless the Contractor has
8 requested the deviation in writing and the Engineer has provided written approval.
9
10 Minimum WZCZ distances are measured from the edge of traveled way and will be
11 determined as follows:
12
13 Regulatory Distance from
14 Posted Speed Traveled Way
15 (Feet)
16 35 mph or less 10~
17 40 mph 15
18 45 to 55 mph 20
19 60 mph or greater 30
20 * or 2-feet beyond the outside edge of sidewalk
21
22 Minimum Work Zone Clear Zone Distance
23
24 (******)
25 Payment
26 No additional compensation will be paid toxthe’Contractor for any cost or expense
27 incurred as a result of the requirements of this provision and all costs shall be
28 considered incidental to and included in other applicable contract items.
29
30 PROSECUTION AND PROGRESS
31
32 Add the following new section:
33
34 1-08.0 Preliminary Matters
35 (May 25, 2006/APWA GSP)
36
37  Add the following méw section:
38
39 1-08.0(1) Preconstruction Conference
40 (October 10, 2008 APWA GSP)
41
42 Prior to the Contractor beginning the work, a preconstruction conference will be held
43 between the Contractor, the Engineer and such other interested parties as may be invited.
44 The purpose of the preconstruction conference will be:
45 1. To review the initial progress schedule;
46 2. To establish a working understanding among the various parties associated or
47 affected by the work;
48 3. To establish and review procedures for progress payment, notifications, approvals,
49 submittals, etc.;
50 4. To establish normal working hours for the work;
H 20-NE Road CRP 15-06
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5. To review safety standards and traffic control; and
6. To discuss such other related items as may be pertinent to the work.

The Contractor shall prepare and submit at the preconstruction conference the following:
1. Abreakdown of all lump sum items;
2. Apreliminary schedule of working drawing submittals; and
3. Alist of material sources for approval if applicable.

Add the following new section:

1-08.0(2) Hours of Work

(******)

Except in the case of emergency or unless otherwise approved by the Centracting Agency,
the normal straight time working hours for the Contract shall be any censecutive 8-hour
period between 7:00 a.m. and 6:00 p.m. of a working day with a maximum 1-hour lunch
break and a 5-day work week. The normal straight time 8-hour-working period for the
Contract shall be established at the preconstruction conferencetor prior to the Contractor
commencing the work.

Written permission from the Engineer is required, if a’Contractor desires to perform work on
holidays, Saturdays, or Sundays; before 7:00 a.m¢ or after 6:00 p.m. on any day; or longer
than an 8-hour period on any day. The Contractor'shall apply in writing to the Engineer for
such permission, no later than noon on the warking day prior to the day for which the
Contractor is requesting permission to work:

Permission to work between the hours'ef 10:00 p.m. and 7:00 a.m. during weekdays and
between the hours of 10:00 p.m. and”9:00 a.m. on weekends or holidays may also be
subject to noise control requjrements. Approval to continue work during these hours may be
revoked at any time the Contractor exceeds the Contracting Agency’s noise control
regulations or complaints.are received from the public or adjoining property owners
regarding the noise from the Contractor’s operations. The Contractor shall have no claim for
damages or delays"should such permission be revoked for these reasons.

Permission to werk Saturdays, Sundays, holidays, or other than the agreed upon normal
straight timéworking hours Monday through Friday may be given subject to certain other
conditions,set forth by the Contracting Agency or Engineer. These conditions may include
but are-not’limited to:

e The Engineer may require designated representatives to be present during the work.
Representatives who may be deemed necessary by the Engineer include, but are
not limited to: survey crews; personnel from the Contracting Agency’s material
testing lab; inspectors; and other Contracting Agency employees when in the opinion
of the Engineer, such work necessitates their presence.

e On non-Federal aid projects, requiring the Contractor to reimburse the Contracting
Agency for the costs in excess of straight-time costs for Contracting Agency
representatives who worked during such times.

o Considering the work performed on Saturdays, Sundays, and holidays as working
days with regard to the contract time.

e Considering multiple work shifts as multiple working days with respect to contract
time, even though the multiple shifts occur in a single 24-hour period.
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1-08.1

Subcontracting

Section 1-08.1 is supplemented with the following:

(October 12, 1998)

Prior to any subcontractor or agent beginning work, the Contractor shall submit to the
Engineer a certification (WSDOT Form 420-004) that a written agreement between the
Contractor and the subcontractor or between the subcontractor and any lower tier
subcontractor has been executed. This certification shall also guarantee that these
subcontract agreements include all the documents required by the Special Provisijon
Federal Agency Inspection.

A subcontractor or lower tier subcontractor will not be permitted to perform_any work
under the contract until the following documents have been completed*and submitted to
the Engineer:

1. Request to Sublet Work (Form 421-012), and
2. Contractor and Subcontractor or Lower Tier Subcontractor Certification
for Federal-aid Projects (Form 420-004).

The Contractor's records pertaining to the requirements of this Special Provision shall be
open to inspection or audit by representatives of the Contracting Agency during the life
of the contract and for a period of not less than'three years after the date of acceptance
of the contract. The Contractor shall retain/these records for that period. The Contractor
shall also guarantee that these records of all~subcontractors and lower tier
subcontractors shall be available and open to similar inspection or audit for the same
time period.

(July 23, 2015 APWA GSP)

Delete the eighth paragraph and'replace it with the following:

On

all projects funded with federal assistance the Contractor shall submit “Quarterly Report

of Amounts Credited-as'DBE Participation” (form 422-102 EF) on a quarterly basis, in which
DBE Work is accomplished, for every quarter in which the Contract is active or upon
completion of the project, as appropriate. The quarterly reports are due on the 20th of April,
July, October, and January for the four respective quarters.

Subcontract Completion and Return of Retainage Withheld

Section 1-08.1(1) is revised to read:

(August 4, 2014)

The following procedures shall apply to all subcontracts entered into as a part of this Contract:

Requirements

1. The Prime Contractor or Subcontractor shall make payment to the Subcontractor not
later than ten days after receipt of payment from the Contracting Agency for work
satisfactorily completed by the Subcontractor, to the extent of each Subcontractor’s
interest therein.
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2. Prompt and full payment of retainage from the Prime Contractor to the Subcontractor
shall be made within 30 days after Subcontractor's Work is satisfactorily completed.

3. For purposes of this Section, a Subcontractor’s work is satisfactorily completed when
all task and requirements of the Subcontract have been accomplished and including
any required documentation and material testing.

4. Failure by a Prime Contractor or Subcontractor to comply with these requirements
may result in one or more of the following:

a. Withholding of payments until the Prime Contractor or Subcontractor complies

b. Failure to comply shall be reflected in the Prime Contractor’s Perfermance
Evaluation

c. Cancellation, Termination, or Suspension of the Contract;sinnwhole or in part

d. Other sanctions as provided by the subcontract or bydaw under applicable
prompt pay statutes.

Conditions

This clause does not create a contractual relationship between the Contracting Agency
and any Subcontractor as stated in Section 1<08.1. Also, it is not intended to bestow
upon any Subcontractor, the status of a thifd-party beneficiary to the Contract between
the Contracting Agency and the Contractor.

Payment

The Contractor will be solely responsible for any additional costs involved in paying
retainage to the Subcontractors:, Those costs shall be incidental to the respective Bid
ltems.

1-08.4 Prosecution Of Work

The first sentence.6f Section 1-08.4 is revised to read:

(******)

The Contractor shall begin work on April 25, 2016, unless otherwise approved
by.the Engineer.

1-08.5 Time For Completion

The third paragraph of Section 1-08.5 is revised to read:

(******)

Contract time shall begin on the first working day. The first working day shall be
April 25, 2016, unless otherwise approved by the Engineer.

Section 1-08.5 is supplemented with the following:

(March 13, 1995)
This project shall be physically completed within 60 working days.

1-08.9 Liquidated Damages
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(August 14, 2013 APWA GSP)
Revise the fourth paragraph to read:

When the Contract Work has progressed to Substantial Completion as defined in the
Contract, the Engineer may determine that the work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date. For
overruns in Contract time occurring after the date so established, the formula for liquidated
damages shown above will not apply. For overruns in Contract time occurring after the
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct
engineering and related costs assignable to the project until the actual Physical Completion
Date of all the Contract Work. The Contractor shall complete the remaining Work-as
promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a
written schedule for completing the physical Work on the Contract.

Measurement and Payment
Payments
Section 1-09.9 is supplemented with the following:

(March 13, 1995)

The quantity of the following items to be paid for on this project shall be the quantity
shown in the Proposal, unless changes are-made in accordance with Section 1-04.4
which affect this quantity. The quantity shawn in the Proposal will be adjusted by
the amount of the change and will be paid-for as specified in Section 1-04.4.

kK

“Roadway Excavation In¢l. Haul”, “Embankment Compaction” ***

The quantities in the Proposat-are listed only for the convenience of the Contractor
in determining the volume of work involved and are not guaranteed to be accurate.
The prospective bidders shall verify these quantities before submitting a bid. No
adjustments other thian for approved changes will be made in the quantity even
though the actual’quantities required may deviate from those listed.

The unit contraet price for these items shall be full pay to construct and complete
this portion‘ofthe work.

1-09.13 Claims Resolution

1509.13(3) Claims $250,000 or Less
(October 1, 2005 APWA GSP)

Delete this Section and replace it with the following:

The Contractor and the Contracting Agency mutually agree that those claims that total
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually
agree in writing to resolve the claim through binding arbitration.
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1-09.13(3)A Administration of Arbitration
(October 1, 2005 APWA GSP)

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in
the Superior Court of the county in which the Contracting Agency’s headquarters are
located. The decision of the arbitrator and the specific basis for the decision shall be if
writing. The arbitrator shall use the contract as a basis for decisions.

TEMPORARY TRAFFIC CONTROL

General

Section 1-10.1 is supplemented with the following:

(April 1, 2013)
The Contracting Agency will provide the following labar{equipment and/or materials
resources to the Contractor for use on the project.

*** Class A Traffic Signs as outlined in the ineluded Construction Sign Plan and Sign
Table ***

The Contractor shall notify the Engineernwhen each resource is to be utilized and shall
provide a minimum of *** 5 (five) *** working days advance notice to allow any
necessary arrangements to be made.

1-10.2 Traffic Control Management

General
Section 1-10.2(1) is supplemented with the following:

(Degember 1, 2008)

Only training with WSDOT TCS card and WSDOT training curriculum is
recognized in the State of Washington. The Traffic Control Supervisor shall be
certified by one of the following:

The Northwest Laborers-Employers Training Trust
27055 Ohio Ave.

Kingston, WA 98346

(360) 297-3035

Evergreen Safety Council

401 Pontius Ave. N.

Seattle, WA 98109
1-800-521-0778 or (206) 382-4090

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100
Fredericksburg, Virginia 22406-1022

20-NE Road CRP 15-06 Page 28 H



26

27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50

|

Training Dept. Toll Free (877) 642-4637
Phone: (540) 368-1701

1-10.2(2) Traffic Control Plans

Section 1-10.2(2) is supplemented with the following:

(******)

The County has provided the Traffic Sign Plan for this project and said plan(s) are
included in these specifications and is made part of this contract.

The work contemplated in this contract will require the Contractor to take special
precautions in implementing safe traffic control procedures in accordance/with the
MUTCD. The Contractor’s attention is directed to WAC 296-155-305 as'it relates to
signing, signaling and flaggers. All questions concerning new standards, should be
directed to the Wash. State Dept. of Labor and Industries.

The Contractor will not be permitted to close 20-NE Road, telocal traffic within the
project limits. One-way traffic must be kept open during working hours and two-way
traffic must be restored at the end of each working day{or.local traffic. Access to County
road intersections, local farms and residences shall bekept open at all times.

1-10.3 Traffic Control Labor, Procedures and Devices

1-10.3(3) Traffic Control Devices
Construction Signs

Section 1-10.3(3)A is supplemented with the following:

(******)

The required signs will\be available to the Contractor at the Grant County Sign Shop,
124 Enterprise St/SE, Ephrata, WA, (509) 754-6082, on normal work days. The
Contractor shall’'make arrangements with the Engineer at least five working days prior to
picking up the-signs. The Contractor shall sign an itemized receipt at the time of
acquisition.

Signs shall'be taken down and returned to Grant County Sign Shop by the Contractor
when their need has ceased as determined by the Engineer. Due to County Force BST
placement on this project, the signs will likely stay up until after those operations have
cedsed. The value of signs furnished by the Contracting Agency to the Contractor is
fixed at $10.00 per square foot. The value of such signs which are damaged or not
returned as provided in Sections 1-10.1 and 1-10.3(3)A will be deducted from payment
due or to become due the Contractor.

Wood Sign Posts
Use the charts below to determine post size for Class A construction signs.

One Post Installation

Post Size Min. Sign Sq. Ft. Max Sign Sa. Ft.
4x4 - 16.0
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4x6 17.0 20.0
6x6 21.0 25.0
6x8 26.0 31.0

Two Post Installation
(For signs 5 feet or greater in width)

Post Size Min. Sign Sq. Ft. Max Sign Sq. Ft.
4x4 - 16.0

4x6 17.0 36.0

6x6 37.0 46.0

6x8 47.0 750

* The Engineer will determine the post size for signs greater.than 75
square feet.

Barricades

Section 1-10.3(3)D is supplemented with the following:

(******)

The barricades, provided by the contractor, shall be.Type Ill and constructed in
accordance with the details shown in the MUTCD«@nd the Standard Plans. The
barricade width shall be eight (8) feet.

As may be indicated in the Signing Plan, Traffic Control Plans, or the Contract
Provisions, the Contractor may be required to install signs, warning lights, or both, on
barricades.

1-10.4 Measurement

Section 1-10.4 is supplemented(with the following:

(******)

No unit of measurement will be made for any of the items contained in the Traffic Control
Plan or Section 1-10 of the Standard Specifications.

1-10.5 Payment

Section 1-10.5(1) is supplemented with the following:

(******)

No additional compensation will be paid to the Contractor for any cost or expense
incurred as a result of the requirements of this provision and all costs shall be
considered incidental to and included in other applicable contract items.

DIVISION 2 EARTHWORK

CLEARING, GRUBBING, AND ROADSIDE CLEANUP

2-01.1 Description

Section 2-01.1 is supplemented with the following:
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(March 13,1995)
Clearing and grubbing on this project shall be performed within the following limits:

Station 10+50 to 267+15
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

2-02.3 Construction Requirements

Removal of Pavement, Sidewalks, and Curbs

Section 2-02.3(3) is supplemented with the following:

(******)

Rotomilling Bituminous Pavement

The Contractor shall rotomill all existing bituminous pavements. The
Contractor shall provide equipment capable™of producing planings 2
inches in diameter or smaller. All sections planed on any given day shall
be uniformly spread, watered, and re-campacted to a non-yielding surface
over the existing subgrade by the“end of the work day and re-graded, if
necessary, to the staked line and grade before placement of crushed
surfacing materials.

The equipment used to rotomill existing bituminous pavements shall be
capable of rotomilling a minimum of 72" in a single pass, capable of
working at a mixing.depth of at least 6" without producing skips and work
at a traveling speed, of 1 mph or more.

2-02.5 Payment

Section 2-02.5.is supplemented with the following:
“Rotomilling Bituminous Pavement”, per square yard.

(June-26, 2000)
Use of Explosives
Explosives shall not be used in the demolition,

ROADWAY EXCAVATION AND EMBANKMENT
Description

Section 2-03.1 is supplemented with the following:

(******)

The contractor shall be aware that test holes, at the locations shown on the plans, were
dug along the roadway several feet from the edge of the existing road and rock was
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1 encountered at the depths shown on the plans. If the rock is not rippable, the County will
2 work with the contractor to either shallow the roadside ditch or adjust the profile (+/-
3 0.20’) to minimize the impact in the affected areas.

4  Construction Requirements

5 Disposal Of Surplus Material

6 Section 2-03.3(7)A is supplemented with the following:

7

8 (******)

9 A waste site has been provided by the County for the disposal of excess rock‘and soil.
10 The site is located adjacent to and South of 20-NE near station 85+00. All-excess rocks
11 and soil may be disposed of near the existing spoil pile located near thesUSBR canal
12 crossing 20-NE. All material shall be located along the spoil pile as directed by the
13 engineer. No plant material shall be disposed of at this site.

14

15 2-03.5 Payment

16

17 Section 2-03.5 is supplemented with the following:

18

19 (******)

20 All costs for sawcutting existing roadway as shewn in the plans shall be included
21 in the unit price, “Roadway Excavation Inel. Haul”.

22

23 STRUCTURE EXCAVATION

24

25 Construction Requirements

26

27 Shoring And Cofferdams

28

29 Section 2-09.3(3)D is supplemented with the following:

30

31 (******)

32 The Contractor shall protect the canal from damage due to the Contractor's
33 operations. Damage to the canal or other USBR facilities, due to the Contractor's
34 operations, will be repaired by the Contractor at the Contractor's expense.
35

36 The Contractor shall take measures to prevent material from spilling into the
37 USBR canal during all activities and construction of 20-NE Road.

38

39 CONSTRUCTION GEOSYNTHETIC

40

41 2-12.2 Materials

42 Section 2-12.2 is supplemented with the following:

43

44 (******)

45 Section Product shall be TenCate Mirafi ® HP570 Woven Polypropylene
46 Geotextile or NTPEP approved equal product.

47

48 2-12.3 Construction requirements
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Section 2-12.3 is supplemented with the following

(******)

The Contractor shall excavate to the limits shown on the plans at each Bridge
approach as shown in the plans. Woven Geotextile fabric shall be placed in
sections between each surfacing layer and be approved by the Engineer prior to
placement of the next layer. Overlaps shall be 2' minimum for all joints.

2-12.4 Measurement
Section 2-12.4 is supplemented with the following

(******)

Construction Geotextile for Separation will be measured by the square yard for
the perimeter of ground surface actually covered.

DIVISION 3 PRODUCTION FROM QUARRY AND PIT SITES'AND STOCKPILING
PRODUCTION FROM QUARRY AND PIT SITES

State Furnished Material Sources

Section 3-01.3 is supplemented with.the following:

(******)

The following source(s) of stockpiled materials are made available to the
Contractor at the unit prices shown under the section entitied Stockpiling
Aggregates:

Stockpile Site *** #587 — Mordhorst *** source for *** crushed surfacing base
course, maintenance rock, and gravel for pipe zone bedding *** is located in
Section 6, Township 22 North, Range 30 East W.M.

Stockpile Site *** #514 — Grant Orchards *** source for *** crushed surfacing
base course*** is located in Section 31, Township 22 North, Range 27 East W.M.

STOCKPILING AGGREGATES

General Requirements

Removing Aggregates From Stockpiles

Section 3-02.2(7) is supplemented with the following:

(******)
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1 Crushed Surfacing Base Course, Maintenance Rock, and Gravel Backfill for Pipe
2 Zone Bedding for use on this project are existing in stockpile at the location and
3 for the unit prices listed below and in the amounts shown in the Plans.
4
S
6 Location Material Price
7 Index #587 Crushed Surfacing Base Course $2.71/Ton
8 Mordhorst Pit Maintenance Rock $3.44/Ton
9 Sec. 6, T22N, R30E WM Gravel Backfill for PZB $5.57/€ X.
10
11 Index #514 Crushed Surfacing Base Course $2.67/Ton
12 Grant Orchards Pit
13 Sec. 31, T22N, R27E WM
14
15 The Contractor may not obtain material from other sources.' The sources
16 provide are the only sites to be used for crushed surfacing on this project.
17
18 The contractor shall provide a structure/shack for<tne person weighing the
19 crushed aggregate at the County provided pit sités~The structure/shack shall be
20 equipped with an AC unit, or a unit approved, by the engineer capable of provide
21 cool air circulation through the structure.
22

23  Measurement

24 Section 3-02. is supplemented with the following:

25

26 (******)

27 Material from both sites will be.measure by the ton. However, the contractor will
28 be allowed to weight a minimum of 3 individual loads during the day from the

29 Grant Orchards Pit #514,/and an average weight of these 3 loads will be used to
30 determine the total.quantity used each day of hauling. This will allow the contract
31 to use a local saale, if available, instead of setting up a scale at this site.

32

33

34 Payment

35 Section3-02.5 is supplemented with the following:

36

37 (******)

38 The unit contract price shall be full payment for the purchase, loading, hauling,
39 placing and compacting of materials provided in stockpile.

40

A7 The County shall deduct the costs of aggregates from monthly progress

42 estimates in accordance with the rates specified above and based on the

43 quantity of materials allowed by the Engineer on the monthly progress payments
44 and final estimate.

45

46  SITE RECLAMATION

47

48  Contracting-Agency Provided Sites
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Section 3-03.2(1) is supplemented with the following:

(March 13, 1995)
Site reclamation will be performed by the Contracting Agency on all sites
furnished by the Contracting Agency.

DIVISION 4 BASES
BALLAST AND CRUSHED SURFACING

Construction Requirements

Equipment

The first sentence of Section 4-04.3(1) is revised to read:

(******)

All equipment necessary for the satisfactory performance of this
construction shall be on the project and approved by the Engineer prior to
beginning work. The Contractor shall demonstrate that equipment of
sufficient size, number, and reliability has been provided to meet the
project schedule submitted by the Centractor, if requested by the
Engineer.

Placing and Spreading

The third paragraph of Section 4-04.3(4) is supplemented with the
following:

(******)

The Contractor shall fill each hauling vehicle with the same quantity of
crushed-aggregate. This is necessary in order to provide consistent
spreads within the limits of the specific section determined by the
Engineer.

The Contractor shall place the material in such a way as to minimize the
impact of the hauling vehicles. Hauling over any of the surfacing materials
prior to processing shall not be permitted.

Miscellaneous Requirement

The second sentence of the first paragraph of Section 4-04.3(7) is revised
to read:

(******)

Each course of surfacing material shall be placed in its entirety before
placing the succeeding course uniess otherwise authorized by the
Engineer. The Contractor shall repair any segregated areas by
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reprocessing the effected section of each course before placing any
additional material.

Payment

Section 4-04.5 is supplemented with the following:

(******)

“Crushed Surfacing Maintenance Rock”, per ton.

DIVISION 5 SURFACE TREATMENTS AND PAVEMENTS

HOT MIX ASPHALT

5-04.3(3)A Material Transfer Device / Vehicle
(January 16, 2014 APWA GSP)

The first paragraph of this section is revised to read:

Additionally, a material transfer device or vehicle (MTD/V) is not required at the following
locations: ***Anywhere on project site, 20-NE Road***:

5-04.3(7)A2 Statistical or Nonstatistical Evaluation

Delete this section and replace it with the following:

5-04.3(7)A2 Nonstatistical'Evaluation

(******)

Mix designs for HMA acCepted by Nonstatistical evaluation shall;

Be submitted to-the Project Engineer on WSDOT Form 350-042

Have the aggregate structure and asphalt binder content determined in accordance with
WSDOT\Standard Operating Procedure 732 and meet the requirements of Sections 9-
03.8(2).and 9-03.8(6).

Have—anti-strip requirements, if any, for the proposed mix design determined in
accordance with WSDOT Test Method T 718 or based on historic anti-strip and
aggregate source compatibility from WSDOT lab testing. Anti-strip evaluation of HMA
mix designs utilized that include RAP will be completed without the inclusion of the RAP.

At or prior to the preconstruction meeting, the contractor shall provide one of the following
mix design verification certifications for Contracting Agency review;

The proposed mix design indicated on a WSDOT mix design/anti-strip report that is
within one year of the approval date

If the proposed mix design has not been referenced and previously verified by WSDOT
State Materials Lab on a previous project, the Contractor shall also submit samples to
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the WSDOT State Materials Lab for WSDOT verification testing in accordance with
WSDOT Standard Specifications.

The mix design will be performed by a lab accredited by a national authority such as
Laboratory Accreditation Bureau, L-A-B for Construction Materials Testing, The Construction
Materials Engineering Council (CMEC's) ISO 17025 or AASHTO Accreditation Program
(AAP) and shall supply evidence of participation in the AASHTO Material Reference
Laboratory (AMRL) program.

At the discretion of the Engineer, agencies may accept mix designs verified beyond‘thejone
year verification period with a certification from the Contractor that the materials and sources
are the same as those shown on the original mix design.

A minimum of three (3) working days prior to the first day of paving, up.to'six (6) Ignition
Furnace Calibration Samples shall be obtained to calibrate the Ignitien\Furnaces used for
acceptance testing of the HMA. Calibration samples shall be provided/by the Contractor

when directed by the Engineer. Calibration samples shall be prepared in accordance with
WSDOT SOP 728.

5-04.3(8)A1 General
(January 16, 2014 APWA GSP)

Delete this section and replace it with thefollowing:
Acceptance of HMA shall be as defined under nonstatistical or commercial evaluation.

Nonstatistical evaluation will be 'uséd for all HMA not designated as Commercial HMA in
the contract documents.

The mix design willL.bethe initial JMF for the class of HMA. The Contractor may request
a change in the JMF. Any adjustments to the JMF will require the approval of the
Project Engineer and must be made in accordance with Section 9-03.8(7).

Commefeial.evaluation may be used for Commercial HMA and for other classes of HMA
in the following applications: sidewalks, road approaches, ditches, slopes, paths, trails,
gores, prelevel, and pavement repair. Other nonstructural applications of HMA accepted
by commercial evaluation shall be as approved by the Project Engineer. Sampling and
testing of HMA accepted by commercial evaluation will be at the option of the Project
Engineer. Commercial HMA can be accepted by a contractor certificate of compliance
letter stating the material meets the HMA requirements defined in the contract.

5-04.3(8)A4 Definition of Sampling Lot and Sublot
(January 16, 2014 APWA GSP)

Section 5-04.3(8)A4 is supplemented with the following:
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For HMA in a structural application, sampling and testing for total project quantities less than
400 tons is at the discretion of the engineer. For HMA used in a structural application and with
a total project quantity less than 800 tons but more than 400 tons, a minimum of one
acceptance test shall be performed:

i. If test results are found to be within specification requirements, additional
testing will be at the engineer's discretion.

i If test results are found not to be within specification requirements,
additional testing as needed to determine a CPF shall be performed.

5-04.3(8)A5 Test Results
(January 16, 2014 APWA GSP)

The first paragraph of this section is deleted.
5-04.3(8)A6 Test Methods
(January 16, 2014 APWA GSP)

Delete this section and replace it with the following:

Testing of HMA for compliance of Va will be at the option’of the Contracting Agency. If tested,
compliance of Va will be use WSDOT Standard Operating Procedure SOP 731. Testing for
compliance of asphalt binder content will be by WSDOT FOP for AASHTO T 308. Testing for
compliance of gradation will be by WAQTC FOP for AASHTO T 27/T 11.

DIVISION 8 MISCELLANEOUS CONSTRUCTION

8-01 EROSION CONTROL; AND WATER POLLUTION CONTROL

8-01.3 Consttruction Requirements

Mulching

Section 8-01.3(2)D is supplemented with the following:
(******)

A 50%/50% mix of Wood cellulose fiber suitable for use with a
hydroseeder and Hydro-Straw with Tackifier (Hydrostraw Guar Plus or
approved equal) shall be applied at a rate of 2,000 pounds per acre.
50/50 mix shall be sufficiently mixed in the truck prior to application.

8-22 PAVEMENT MARKING

8-22.3 Construction Requirements
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Preliminary Spotting
The first sentence of Section 8-22.3(1) is replaced with the following:

(******)

The Contractor shall use established control points to assist in the
preliminary spotting of the lines to be marked. Where control points are
unavailable the Contractor shall establish such control as necessary to
provide accurate preliminary spotting for pavement marking. The
Engineer shall provide control points for no-pass zones.

Marking Application
Section 8-22.3(3) is supplemented with the following:
(******)

This contract contains new striping work and will require two applications
of paint on a thoroughly swept pavement surface. “10.mils on the first pass
and 15 mils on the second pass in the opposite'direction. Glass beads for
retro-reflective applications shall be applied at the rate of 7 pounds per
gallon of paint.

The Contractor shall use a three gun paint spray system for all striping on
this contract.

DIVISION 9 MATERIALS
9-14 EROSION CONTROL AND ROADSIDE PLANTING

9-14.2 Seed
Section 9-14.2 is supplemented with the following:

(******)

The following Roadside seed mix is approved for application on this project.

Kind and variety of % By Minimum % Minimum %
Seed in-mixture Weight Pure Seed Germination

Special Eastern Washington Roadside Mix Containing*:

Bluegrass, Sherman Big 10 oS 70
Wheatgrass, Crested, Nordan 70 68.5 85
Wheatgrass, Thickspike, Critana 10 9.5 85
Sandburg 5 4.5

Sheep Fescue 5 4.5

Weed Seed 2.0 (max)

Inert and other crop 3.5 (max)

Total 100.0

*Special Eastern Washington Roadside Mix shall be applied at the rate of twenty-one
(21) pounds per acre on all areas to be seeded.

H 20-NE Road CRP 15-06 Page 39 H



[

9-14.3 Fertilizer
Section 9-14.3 is supplemented with the following:

(******)

The Contractor shall use 16-16-16 slow release fertilizer, and it shall be applied at the
rate of 125 pounds per acre.

O oo N O WU b WN

(August 4, 2014)
Standard Plans
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11  The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-01
12  transmitted under Publications Transmittal No. PT 15-048, effective August 3,%2045 is made a
13 part of this contract.
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PROPOSAL

To: Board of County Commissioners Date: , 2016
Grant County, Washington

This certifies that the undersigned has examined the location of 20-NE ROAD
RECONSTRUCTION PROJECT, CRP 15-06, in Grant County, Washington, and that the plans,
specifications and contract governing the work embraced in the improvement and the method
by which payment will be made for said work is understood. The undersigned hereby proposes
to undertake and complete the work embraced in this improvement, or as much thereof asican
be completed with the money available in accordance with said plans, specifications and
contract and at the following schedule of rates and prices.

20-NE ROAD RECONSTRUCTION PROJECT

Note: Unit prices for all items, all extensions, and total amount must be shown. Please type or
use ink. Please initial all changes.

item | Plan Item Description Price per Unit* | Total Amount
No. Quantity Dollars . Cents | Dollars . Cents
PREPARATION
1 1 Mobilization At
Lump Sum [T .
Per Lump Sum
2 1 Notification At
Lump Sum T
; Per Lump Sum
3 1 Clearing and Grubbing At
Lump Sum [T
Per Lump Sum g
GRADING
4 65,606 Rotomilling Bituminous Pavement | At
Sqg. Yd. a .
Per Square Yard
5 564 Planing Bituminous Pavement At
Sq. Yd. ;
_________ Per Square Yard
6 14,625 Roadway Excavation At
C.y. .
i Per Cubic Yard
7 8,840 Embankment Comf)action At
c..

Per Cubic Yard
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item | Plan
No. Quantity

Item Description

Price per Unit*
Dollars . Cents

Total Amount
Dollars . Cents

_Per Linear Foot

8 160 Construction Geotextile For At
Sq. Yd. Separation . y
Per Square Yard
DRAINAGE '
9 105 Plain Steel Culvert Pipe 0.064” Th. | At
L.F. — 12” Diameter ! 8
Per Linear Foot
10 170 Plain Steel Culvert Pipe 0.064” Th. | At
L.F. — 18” Diameter .
Per Linear Foot
SURFACING
11 25,632 Crushed Surfacing Base Course At
Ton From Stockpile Pit #587
Rer Ton
12 6,000 Crushed Surfacing Base Course At
Ton From Stockpile Pit #514 v
Per Ton
13 14,250 Crushed Surfacing Maintenance At
Ton Rock From Stockpile #587 :
Per Ton
HOT MIX ASPHALT
14 160 CommercialHMA Class 3/8” Incl. At
Ton PG64-28 Paving Asphalt .
Per Ton
TRAFFIC
15 120 Beam Guardrail Type 1 At
Lin. Ft. g
Per Linear Foot
16 3 Beam Guardrail Anchor Type 1 At
Each 2
Per Each
17 1 Beam Guardrail Flared Terminal At ]
Each -
Per Each old|
18 77,000 | Paint Line At =
Lin. Ft.

H 20-NE Road CRP 15-06
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Item | Plan Item Description Price per Unit* | Total Amount
No. Quantity Dollars . Cents | Dollars . Cents
_OTHER ITEMS .
19 45 Structure Excavation Class “B” At
C.. Including Haul :
Per Cubic Yard
20 28 Gravel Backfill For Pipe Zone At
C.. Bedding 3
Per Cubic Yard
21 1 Spill Prevention, Control, and At
Lump Sum | Countermeasure (SPCC) Plan 111111111111
Per Lump Sum
22 9 Monument At
Each A
Per‘Each
23 1 Trimming and Cleanup At
Lump Sum [T
Per Lump Sum
24 10.0 Seeding, Fertilizing and Mulching, At
Acre With Roadside Mix /1111111111111
N S Acre
25 -$1.00 Minor Change At
Est. T -$1.00
Est. |
PROJECT Total
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Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of perjury under the laws of the
United States that the following statements are true and correct:

1. That the undersigned person(s), firm, association, or corporation has (have) not,
either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in
connection with the project for which this proposal is.submitted.

2. That by signing the signature page of this proposal, | am deemed to have signed
and have agreed to the provisions of this declaration.

NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (USDOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid
rigging, bidder collusion, or etherfraudulent activities should use the “hotline” to report such

activities.

The “hotline” is‘part'of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the USDOT

Inspector General. All information will be treated confidentially and caller anonymity will be
respected.

Revised 6/14

From DOT Form 272-036I EF
07/2011
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Proposal — Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have
acknowledged all requirements and signed all certificates contained herein.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the
approximate estimate of quantities at the above prices and in the form as indicated below, is
attached hereto:

Cash g in the Amount of

Cashier’s Check O Dollars
Certified Check g (S ) Payable to the Grant County Treasurer
Proposal Bond | in the Amount of 5% of the Bid

Receipt is hereby acknowledged of addendum(s) No.(s) ’ &

Signature of Authorized Official(s)

Proposal Must Be Signed

>

Please Print Name of Authorized Official

Firm Name

Address

State of Washington Contractor’s License No.

Federal ID No.

Note:
(1} This proposal form is not transferable and any alteration entered hereon without prior permission from the County
Engineer will be cause for considering the proposal irregular and subsequent rejection of bid.
{2) Please refer to section 1-02.6 of the standard specifications, re:”Preparation of Proposal” or “Article 4” of the
instructions to bidders for building construction jobs.

{3) Should it be necessary to maodify this proposal either in writing or by electronic means, please make reference to the
following proposal number in your communication:

Revised 8/95
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To:

RE:

Statement of Contractor Qualifications

Board of County Commissioners Date: , 2016
Grant County, Washington

20-NE ROAD RECONSTRUCTION PROJECT, CRP 15-06

| hereby maintain that | am a responsible bidder as contemplated by the policies of the State of
Washington and Chapter 36.77 of the Revised Code of Washington.

1.

My permanent business name and address is
which | have maintained for ____ years. My phone is ( ) Fax ( )

I have adequate plant equipment to expeditiously and properly perform the work contemplated
for Grant County, Washington. Description of work: This contract provides forithe
reconstruction of 4.86 miles of two lane county road in Grant County, WA, and inciudes roadway
excavation, embankment compaction, drainage items, crushed surfacing base course,
maintenance rock, hot mix asphalt, paint striping, seeding and fertilizing;.and other work in
accordance with the attached Contract Plans, these Contract Provisions and the Standard
Specifications. (Please list equipment to be used on this project« Attach list if necessary.)

| have adequate funds to promptly meet obligations incident to this work. (Provide bank,
contact & phone.) a)
b) c)
| have adequate experience in this class of work and | am thoroughly familiar with the
specifications used in this project. | have constructed the following similar improvements:
(Provide project name, contact & phone.)

a)
b)
I have submitted and maintain annually a “Standard Questionnaire and Financial Statement” to
the Washington State Department of Transportation (WSDOT): Yes [1 No [J Region:
WSDOT has determined: a) | am prequalified to

in the amount of el
b) | have failed to be prequalified for the following reasons:

The Contracting Agency may determine a prospective Bidder who is not prequalified to perform
certain types of work within the financial and experience constraints determined by WSDOT to
be not responsible and refuse to award a contract.

The Board of County Commissioners shall proceed to award the contract to the lowest and best
bidder but may reject any or all bids if in its opinion good cause exists therefor. (RCW 36.77.040)

| hereby certify that the above statements are true and accurate.
Very truly yours,

By:

(Print Name)
Company Name:

Address:

City, State, Zip:
Washington State Contractor’s License No.:

Revised 4/02

Bid Bond
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KNOW ALL MEN BY THESE PRESENTS:

That we, , as

Principal, and , as

Surety, are held and firmly bound unto Grant County, Washington, as Obligee, in the penal sum

of Dollars

(S ) for the payment of which the Principal and Surety bind themselves,

their heirs, executors, administrators, successors and assigns, jointly and severally, bythese
presents.

The condition of the obligation is such that if the Obligee shall make any award to the
Principal for 20-NE ROAD RECONSTRUCTION PROJECT, CRP 15-06, located in Grant County,
Washington, according to the terms of the proposal or bid made by:the Principal therefor, and
the Principal shall duly make and enter into a contract with the Obligee in accordance with the
terms of said proposal or bid and award and shall give bond for the faithful performance
thereof, with the Surety or Sureties approved by the Obligee; or if the principal shall, in case of
failure so to do, pay and forfeit to the Obligee the penal amount of the deposit specified in the
call for bids, then this obligation shall be null and void; otherwise it shall be and remain in full
force and effect and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and

liquidated damages, the amount ofithis bond.

SIGNED, SEALED AND DATED THIS DAY OF , 2016

Principal

Surety

Attorney-in-Fact

H 20-NE Road CRP 15-06 Proposal - Page 7 H
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CONTRACT

THIS AGREEMENT, between the Board of County Commissioners of Grant County, State
of Washington, acting under and by virtue of Chapter 36.77 of the Revised Code of Washington,
as amended, hereinafter called the County, and , for itself, its
heirs, executors, administrators, successors and assigns, hereinafter called the Contractor.

WITNESSETH:

That in consideration of the payments, covenants, and agreements, hereinafter
mentioned, and attached and made a part of this agreement, to be made and performed by the
parties hereto, and the parties hereto covenant and agree as follows:

DESCRIPTION OF WORK:

1. The Contractor shall do all work and furnish all tools, materials, and equipment
necessary to improve and complete 20-NE ROAD RECONSTRUCTION PROJECT, CRP 15-06,
located in Grant County, Washington, as proposed in a bid opened4:30'P.M., Tuesday, April 5,
2016 in accordance with and as described in the herein attached plans and standard
specifications, and in full compliance with the terms, conditions, and stipulations herein set
forth and attached, now referred to any by such reference’incorporated herein and made part
hereof as fully for all purposes as if here set forth at length;.and shall perform any alterations in
or additions to the work covered by this contract and.every part thereof and any force account
work may be ordered as provided in this contract.and every part thereof.

2. The Contractor shall provide and be atthe expense of all materials, labor, carriage,
tools, implements and conveniences and things of every description that may be requisite for
the transfer of materials and for constructing and completing the work provided for in this
contract and every part thereof.

3. The County hereby promises and agrees with the Contractor to employ, and does
employ the Contractor to.provide the materials and to do and cause to be done the above
described work and to complete and finish the same according to the attached plans and
specifications and the terms and conditions herein contained, and hereby contracts to pay for
the same according to the attached specifications and the schedule of unit or itemized prices
hereto attached, at the time and in the manner and upon the conditions provided for in this
contract.and every part thereof. The County further agrees to employ the Contractor to
perform.any alterations in or additions to the work covered by this contract and every part
thereof and any force account work that may be ordered and pay for same under the terms of
this contract and the attached plans and specifications.

4, The Contractor for himself, and for his heirs, executors, administrators and assigns, and
successors and assigns, does hereby agree to the full performance of all the covenants herein

contained upon the part of the Contractor.

5. It is further provided that no liability shall attach to the County by reason of entering
into this contract, except as expressly provided herein.
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IN WITNESS WHEREOF, the said Contractor has executed this instrument, and the said Board of
County Commissioners of Grant County has caused this instrument to be executed by and in the
name of said Board by its Members, duly attested by its Clerk, the day and year below written,
and the seal of said Board to be hereunto affixed on said date.

ATTEST:

day of , 2016

Signature

Print Name

Firm Name

Address

City State Zip

Phone

Clerk of the Board

APPROVED AS TO FORM:

day of

,2016

Deputy Prosecuting Attorney

l’l 20-NE Road CRP 15-06

BOARD OF COUNTY COMMISSIONERS
OF GRANT COUNTY, WASHINGTON

this day of , 2016

Chair

Member

Member

Contract — Page 2



CONTRACT BOND
KNOW ALL MEN BY THESE PRESENTS:

That we, the undersigned, , as
principal, and ,a
corporation organized and existing under the laws of the State of , as

surety corporation, and qualified under the laws of the State of Washington to become surety
upon bonds of contractors with municipal corporations, as surety, are jointly and severally held
and firmly bound to Grant County, Washington, in the penal sum of

(S ) for the payment of which sum on demand we bind ourselves and.our
successors, heirs, administrators or personal representatives, as the case may be.

This obligation is entered into in pursuance of the statutes of the State of/\Washington,
the Ordinances of Grant County, Washington.

Dated at , Washington, this___ day of , 2016.

The conditions of the above obligation are such that:

WHEREAS, on April 5, 2016, the Board of County Commissioners of said Grant County
has let or is about to let to the Principal, a certain contract, the said-contract providing for the
improvement of 20-NE ROAD RECONSTRUCTION PROJECT, CRP 15-06, located in Grant County,
Washington, (which contract is referred to herein and is made a part hereof as though attached
hereto), and

WHEREAS, the said Principal has accepted, or.is.about to accept, the said contract, and
undertake to perform the work therein provided for in the manner and within the time set
forth;

NOW, THEREFORE, if the said Principal shall faithfully perform all of the provisions of
said contract in the manner and within the time therein set forth or within such extensions of
time as may be granted under said contract, and shall pay all laborers, mechanics,
subcontractors and material men, and-all persons who shall supply said Principal or
subcontractors with provisions and supplies for the carrying on of said work, and shall hold said
Grant County harmless from any loss or damage occasioned to any person or property by
reason of any carelessness or negligence on the part of said Principal, or any subcontractor in
the performance of said work and shall indemnify and hold Grant County harmless from any
damage or expense by reason of failure of performance as specified in said contract or from
defects appearing or developing in the material or workmanship provided or performed under
said contract, and until the same is accepted, then and in that event this obligation shall be void
but otherwise.it shall be and remain in full force and effect.

Countersigned:

Licensed Agent/Surety Co. Principal

Attorney-in-Fact, Surety

Approved as to Form:

( )

Firm, Street Address (No P.O. Box), Phone of Local Office of Agent 7 2016

Deputy Prosecuting Attorney
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TITLE VI - Contractor Requirements

During the performance of this contract, the contractor/consultant, for itself, its assignees and successors in
interest (hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations

The contractor shall comply with the Regulations relative to non-discrimination in federally assisted programs of
United States Department of Transportation (USDOT), Title 49, Code of Federal Regulations, part 21, as they may
be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this contract.

2. Non-discrimination

The contractor, with regard to the work performed by it during the contract, shall not discriminate omthe grounds
of race, color, sex, or national origin in the selection and retention of sub-contractors, including proedrement of
materials and leases of equipment. The contractor shall not participate either directly or indireetly in the
discrimination prohibited by Section 21.5 of the Regulations, including employment practicesiwhen the contract
covers a program set forth in Appendix B of the Regulations.

3. Solicitations for Sub-contracts, Including Procurement of Materials and Equipnient

In all solicitations either by competitive bidding or negotiations made by the contractor for work to be performed
under a sub-contract, including procurement of materials or leases of equipmient, each potential sub-contractor or
supplier shall be notified by the contractor of the contractor’s obligations under this contract and the Regulations
relative to non-discrimination on the grounds of race, color, sex, or national origin.

4. Information and Reports

The contractor shall provide all information and reports required/by the Regulations or directives issued pursuant
thereto, and shall permit access to its books, records, accounts, other sources of information and its facilities as
may be determined by the contracting agency or the appropriate federal agency to be pertinent to ascertain
compliance with such Regulations, orders and instructions. Where any information required of a contractor is in
the exclusive possession of another who fails ot refuses to furnish this information, the contractor shall so certify
to WSDOT or the USDOT as appropriate, and.shallset forth what efforts it has made to obtain the information.

5. Sanctions for Non-compliance

In the event of the contractor’s non-compliance with the non-discrimination provisions of this contract, the
contracting agency shall imposesuch contract sanctions as it or the USDOT may determine to be appropriate,
including, but not limited to:

e Withholding of paymerits to the contractor under the contract until the contractor complies, and/or;

e Cancellation, termination, or suspension of the contract, in whole or in part

6. Incorporation of, Provisions

The contractorshall include the provisions of paragraphs (1) through (5) in every sub-contract, including
procurement of materials and leases of equipment, uniess exempt by the Regulations, or directives issued
pursuant thereto. The contractor shall take such action with respect to any sub-contractor or procurement as the
contracting agency or USDOT may direct as a means of enforcing such provisions including sanctions for non-
compliance.

Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a sub-
contractor or supplier as a result of such direction, the contractor may request WSDOT enter into such litigation to
protect the interests of the state and, in addition, the contractor may request the USDOT enter into such litigation
to protect the interests of the United States.

20-NE Road CRP 15-06
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Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard” or "Non-standard” Items)

Below is the department's (State L&l's) list of criteria to be used in determining whether a
prefabricated item is "standard" or "non-standard". For items not appearing on
WSDOT's predetermined list, these criteria shall be used by the Contractor (and the
Contractor's subcontractors, agents to subcontractors, suppliers, manufacturers, and
fabricators) to determine coverage under RCW 39.12. The production, in the State of
Washington, of non-standard items is covered by RCW 39.12, and the production of
standard items is not. The production of any item outside the State of Washingtan is not
covered by RCW 39.12.

1. Is the item fabricated for a public works project? If not, it is nat subject to RCW
39.12. Ifitis, go to question 2.

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication. plant set up for, and dedicated
primarily to, the public works project? If it is, the work.is covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. Is the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold on the general market? If not, the work is covered
by RCW 39.12. If yes, go to question 6.

6. Does the specific prefabricated item, generally defined as standard, have any
unusual characteristics such as shape, type of material, strength requirements, finish,
etc? If yes, the work is.Covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations of.covered and non-covered workers shall be directed to State L&l at
(360) 902-5330.

Supplemental to Wage Rates 1
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WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to, this
general list may occur, and in that case shall be evaluated according to the (criteria
described in State and L&l's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates,
and bi-directional vaned grates for Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans '

2. Metal circular frames (rings) and covers, circular grates;
and prefabricated ladders for Manhole Types 1,2, and 3,
Drywell Types 1, 2, and 3 and Catch Basin Type 2.

See Std. Plans (N

3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and\I'ype 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans.

= Sl .

4. Concrete Pipe - Plain Concrete pipe and reinforced L
concrete pipe Class 2 to 5 sizes.smaller than 60 inch diameter. - X

5. Concrete Pipe - Plain Conerete pipe and reinforced I
concrete pipe Class 2-to 5 sizes larger than 60 inch diameter. i X

6. Corrugated Steel Pipe - Steel lock seam corrugated
pipe for culverts and storm sewers, sizes 30 inch - X
to 120 inches\in/diameter. May also be treated, 1 thru 5.

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated pipe
for culverts and storm sewers, sizes 30 inch to 120 inches in . X
diameter. May also be treated, #5.

Supplemental to Wage Rates 2
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ITEM DESCRIPTION

YES

8. Anchor Bolts & Nuts - Anchor Bolts and Nuts, for
mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.
See Contract Plans and Std. Plans for size and material type.

9. Aluminum Pedestrian Handrail - Pedestrian handrail
conforming to the type and material specifications set forth in the
contract plans. Welding of aluminum shall be '
in accordance with Section 9-28.14(3).

10. Major Structural Steel Fabrication - Fabrication of major stéel, ™
items such as trusses, beams, girders, etc., for bridges.

11. Minor Structural Steel Fabrication - Fabrication of minor steel
Items such as special hangers, brackets, access‘doors for
structures, access ladders for irrigation boxes{ bridge expansion
joint systems, etc., involving welding, cutting; punching and/or
boring of holes. See Contact Plans for item description and shop
drawings.

12. Aluminum Bridge Railing Type BP' - Metal bridge railing
conforming to the type and material specifications set forth
in the Contract Plans. Welding of'aluminum shall be in
accordance with Section 9-28.14(3).

13. Concrete Piling--Precast-Prestressed concrete piling for use as 55 |
and 70 ton concrete)piling. Concrete to conform to !
Section 9-19.1 of-Std. Spec.. '

14. Precast.Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

15. Precast Drywell Types 1, 2, and with cones and adjustment
Sections.
See Std. Plans.

16. Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans.

Supplemental to Wage Rates
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ITEM DESCRIPTION

YES

NO

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

Precast Concrete Utility Vaults - Precast Concrete utility vaults of

various sizes. Used for in ground storage of utility facilities and
controls. See Contract Plans for size and construction
requirements. Shop drawings are to be provided for approval
prior to casting

Vault Risers - For use with Valve Vaults and Utilities
Vaults.

Valve Vault - For use with underground utilities.

See Contract Plans for details.

Precast Concrete Barrier - Precast Concrete Barrier for

use as new barrier or may also be used as Temporary Concrete
Barrier. Only new,state approved barrier may be used as
permanent barrier.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in
size and shape as shown in the Plans. Fabrication plant has
annual-approval for methods and materials to be used.

See 'Shop Drawing.

Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

Precast Concrete Walls - Precast Concrete Walls - tilt-up wall
panel in size and shape as shown in Plans.

Fabrication plant has annual approval for methods and materials
to be used

Supplemental to Wage Rates
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ITEM DESCRIPTION

YES

NO

27. Precast Railroad Crossings - Concrete Crossing Structure
Slabs.

28. 12, 18 and 26 inch Standard Precast Prestressed Girder —
Standard Precast Prestressed Girder for use in structures.
Fabricator plant has annual approval of methods and materials to
be used. Shop Drawing to be provided for approval prior to
casting girders.

See Std. Spec. Section 6-02.3(25)A

: LN\
29. Prestressed Concrete Girder Series 4-14 - Prestressed Concrete

Girders for use in structures. Fabricator plant has annual d@pproval
of methods and materials to be used. Shop Drawing to.be
provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

30. Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be provided
for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

31. Prestressed Precast Hollow-Core Slab — Precast Prestressed
Hollow-core slab for use in structdres. Fabricator plant has annual
approval of methods and-materials to be used. Shop Drawing to
be provided for approval‘prior to casting girders.

See Std. Spec. Section 6-02.3(25)A.

32. Prestressed-Bulb T'ee Girder - Bulb Tee Prestressed Girder for
use in structures.Fabricator plant has annual approval of
methods and.materials to be used. Shop Drawing to be provided
for approval prior to casting girders.

See Std-Spec. Section 6-02.3(25)A

33. Monument Case and Cover
See Std. Plan.
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ITEM DESCRIPTION

YES

NO

34.

35,

36.

37.

38.

39.

40.

41.

Cantilever Sign Structure - Cantilever Sign Structure

fabricated from steel tubing meeting AASHTO-M-183. See Std.

Plans, and Contract Plans for details. The steel structure
shall be galvanized after fabrication in accordance with
AASHTO-M-111.

Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

Steel Sign Bridges - Steel Sign Bridges fabricated from steel

tubing meeting AASHTO-M-138 for Aluminum Alloys.

See Std. Plans, and Contract Plans for details. The steeél
structure

shall be galvanized after fabrication in accordance

with AASHTO-M-111.

Steel Sign Post - Fabricated Steel Sign Posts’as detailed in Std
Plans. Shop drawings for approval are to be provided prior to
fabrication :

Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

Light Standards - Lighting Standards for use on highway
illumination systems, poles-to be fabricated to conform with
methods and materials, as specified on Std. Plans. See Specia
Provisions for pre<approved drawings.

Traffic Signal Standards - Traffic Signal Standards for use on

highway and/or street signal systems. Standards to be fabricated
to conform with methods and material as specified on Std. Plans.

See Special Provisions for pre-approved drawings

Precast Concrete Sloped Mountable Curb (Single and DualFaced)
~ See Std. Plans.
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ITEM DESCRIPTION YES NO
42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs,
the sources of the following materials must be submitted and
approved for reflective sheeting, legend material, and aluminum |
sheeting. X X
NOTE: *** Fabrication inspection required. Only signs tagged |
"Fabrication Approved" by WSDOT Sign Fabrication Inspector to |
be installed &
! Custom .Su.j |
\Hesage | Sl
43. Cutting & bending reinforcing steel X
|
44. Guardrail components X X |
7N Custom | Standard |
., | EndSec | Sec |
45. Aggregates/Concrete mixes Covered by
WAC 296-127-018 |
46. Asphalt | Covered by
WAC 296-127-018
47. Fiber fabrics | [ X
| |
48. Electrical wiring/components F X 4
49. treated or untreated timber.pile" | X
'50. Girder pads (elastomeric bearing) i X {
o | |
51. Standard Dimension lumber i ! X
|
52. Irrigation components .r | X



ITEM DESCRIPTION YES NO

53. Fencing materials |

| X
. T 1 S
54. Guide Posts | X
55. Traffic Buttons i [ X
' !
=Nt !
56. Epoxy ! I X
57. Cribbing | 1 X
58. Water distribution materials Vo Ml 1 X 1
59. Steel "H" piles X
60. Steel pipe for concrete pile casings X g t X *
61. Steel pile tips, standard | X
62. Steel pile tips, custom ) T X I *

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they.péerform.

See RCW 39.12:010
(The definition, of "locality” in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed.” The
department’interprets this phrase to mean the actual work site.
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on,.or
building heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing, Wage
Rates For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non=Electrical)

Sign Makers and Installers.(Electrical)

Stage Rigging Mechanics:(Non Structural)

The following occupationis may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

o Fabricated Precast Concrete Products

e MetalEabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.
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Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to: Sand,
gravel, crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to.the\provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(a) They deliver or discharge any of the above-listed materials to a public works
project site:

(i) At one or more point(s) directly upon the location where the material will be
incorporated into the project; or

(i) At multiple points at the project; or
(iii) Adjacent to the location and coordinated with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any materials from a public works construction site pursuant to
contract requirements or (specifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They work in_a materials production facility (e.g., batch plant, borrow pit, rock
quarry, etc.,) which jis established for a public works project for the specific, but not
necessarily exclusive, purpose of supplying materials for the project.

(e) They! deliver concrete to a public works site regardless of the method of
incorporation.

(f)"They assist or participate in the incorporation of any materials into the public works
project.
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(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to
load, loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain
another load of material for use on a public works site or returning to the public works
site to obtain another load of excavated material is time spent in travel that is subject to
prevailing wage. Travel to a supply source, including travel from a public works site, to
obtain materials for use on a private project would not be travel subject to the prevailing
wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver
materials to a stockpile.

(a) A "stockpile" is defined as materials delivered to a pile located @away from the site
of incorporation such that the stockpiled materials must be physi¢ally moved from the
stockpile and transported to another location on the project “site in order to be
incorporated into the project.

(b) A stockpile does not include any of the functions described in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does-a stockpile include materials dumped
at the place of incorporation, or adjacent to_the“location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate, shall be determined by the locality in which
the work is performed. Workers subject to subsection (2)(d) of this section, who produce
such materials at an off-site facility. shall*be paid the applicable prevailing wage rates for
the county in which the off-site fagility is located. Workers subject to subsection (2) of
this section, who deliver such-materials to a public works project site shall be paid the
applicable prevailing wage rates for the county in which the public works project is
located.

[Statutory Authority:’Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018,\filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and
39.12 RCW.and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed
12/18/91-and 4/1/92, effective 8/31/92.]
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State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly-rate of
fringe benefits. On public works projects, worker's wage and benefit rates must-addto not
less than this total. A brief description of overtime calculation requirements are \provided on
the Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective-Date: 3/15/2016

County Trade Job Classification Wage ‘Holiday Overtime Note
Grant  Flaggers Journey Level $33791 7B 1M
Grant  Laborers Air And Hydraulic Track Drill $36.55 7B M
Grant  Laborers Asphalt Raker $36.55 7B M
Grant  Laborers Asphalt Roller, Walking $36.28 7B M
Grant  Laborers Brick Pavers $36.01 7B M
Grant  Laborers Brush Hog Feeder $36.01 7B M
Grant  Laborers Brush Machine $36.55 7B M
Grant  Laborers Caisson Worker, Free Air $36.55 7B M
Grant  Laborers Carpenter Tender $36.01 7B M
Grant  Laborers Cement Finisher Tender $36.28 7B M
Grant  Laborers Cement Handler $36.01 7B 1M
Grant  Laborers Chain Saw Operator & Faller $36.55 7B M
Grant  Laborers Clean-up Laborer $36.01 7B M
Grant  Laborers Compaction Equipment $36.28 7B M
Grant  Laborers Concrete Crewman $36.01 7B M
Grant  Laborers Concrete Saw, Walking $36.28 7B m
Grant  Laborers Concrete Signalman $36.01 7B M
Grant  Laborers Concrete Stack $36.55 7B im
Grant  Laborers Confined Space Attendant $36.01 7B M
Grant.._ \ Laborers Crusher Feeder $36.01 7B M
Grant-." Laborers Demolition $36.01 7B 1M
Grant  Laborers Demolition Torch $36.28 7B M
Grant Laborers Dope Pot Fireman, Non- $36.28 7B 1M
mechanical
Grant  Laborers Driller Helper (when Required = $36.28 7B 1M
To Move & Position Machine)
Grant  Laborers Drills With Dual Masts $36.83 7B 1M
Grant  Laborers Dry Stack Walls $36.01 7B 1M
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Grant
Grant

Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant

Grant

Grant

Grant
Grant

Grant
Grant

Laborers
Laborers

Laborers

Laborers

Laborers
Laborers
Laborers

Laborers

aborers

E

Laborers

Laborers

Laborers

Laborers
Laborers

Laborers
Laborers

Dumpman
Erosion Control Laborer

Final Detail Cleanup (i.e.,
Dusting, Vacuuming, Window
Cleaning; Not Construction
Debris Cleanup)

Firewatch

Form Cleaning Machine Feeder,
Stacker

Form Setter, Paving

General Laborer

Grade Checker

Grout Machine Header Tender
Guard Rail

Gunite

Hazardous Waste Worker (level
A)

Hazardous Waste Worker (level
B)

Hazardous Waste Worker{level
C)

Hazardous Waste Worker (level
D)

Hdpe Or Similar Liner Installer
High Scaler

Jackhammer Operator Miner,
Class—b’

Laser Beam Operator
Miner, Class "a"
Miner, Class "¢"
Miner, Class "d"

Monitor Operator, Air Track Or
Similar Mounting

Mortar Mixer
Nipper
Nozzleman

Nozzleman, Water (to Include
Fire Hose), Air Or Steam

Pavement Breaker, 90 Lbs. &
Over

Pavement Breaker, Under 90
Lbs.

Pipelayer

Pipelayer, Corrugated Metal
Culvert And Multi-plate

Pipewrapper
Plasterer Tenders

$36.01
$36.01
$33.91

$36.01
$36.01

$36.28
$36.01
$38.54
$36.01
$36.01
$36.55
$36.83

$36.55
$36.28
$36.01

$36.01
$36.55
$36.28

$36.55
$36.01
$36.55
$36.83
$36.55

$36.55
$36.01
$36.55
$36.28

$36.55
$36.28

$36.55
$36.28

$36.55
$36.55
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Grant
Grant
Grant
Grant
Grant

Grant
Grant

Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant

Grant
‘Grant
‘Grant

Grant
Grant
Grant

Laborers

Laborers
Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers
Laborers

Laborers

Laborers

Laborers

Laborers
Laborers

Laborers
Laborers
Laborers

aborer

[

Laborers
Laborers
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Pot Tender
Powderman
Powderman Helper
Power Buggy Operator

Power Tool Operator, Gas,
Electric, Pneumatic

Railroad Equipment, Power
Driven, Except Dual Mobile

Railroad Power Spiker Or
Puller, Dual Mobile

Remote Equipment Operator

Remote Equipment Operator
(i.e. Compaction And
Demolition)

Rigger/signal Person

Riprap Person

Rodder & Spreader

Sandblast Tailhoseman

Scaffold Erector, Wood Or Steel
Stake Jumper

Structural Mover

Tailhoseman (water Nozzle)

Timber Bucker & Faller (by
Hand)

Track«Laborer (rr)
Traffic:Control Laborer
Traffic Control Supervisor
Trencher, Shawnee

Trenchless Technology
Technician

Truck Loader
Tugger Operator
Vibrators, All
Wagon Drills
Water Pipe Liner

Welder, Electric, Manual Or
Automatic (hdpe Or Similar
Pipe And Liner)

Well-point Person
Wheelbarrow, Power Driven

A-frame Truck (2 Or More
Drums)

A-frame Truck (single Drum)
Asphalt Plant Operator

Assistant Plant Operator,
Fireman Or Pugmixer (asphalt)

$36.28
$38.20
$36.28
$36.28
$36.28

$36.28
$36.28

$36.83
$36.28

$36.28
$36.01
$36.28
$36.01
$36.01
$36.01
$36.01
$36.01
$36.01

$36.01
$33.91
$34.91
$36.28
$36.55

$36.01
$36.28
$36.55
$36.28
$36.28
$36.83

$36.01
$36.28
$40.64

$40.03
$41.24
$40.03
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Grant

Grant

Grant

Grant

Grant

Grant
Grant

Grant
Grant

Grant

Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Assistant Refrigeration Plant &

Chiller Operator (over 1000
Ton)

Assistant Refrigeration Plant
(under 1000 Ton)

Automatic Subgrader (ditches &

Trimmers)

Backfillers (cleveland &
Similar)

Backhoe & Hoe Ram (under 3/4

Yd.)

Backhoe (45,000 Gw & Under)

Backhoe (45,000 Gw To
110,000 Gw)

Backhoe (over 110,000 Gw)

Backhoes & Hoe Ram (3 Yds &

Over)

Backhoes & Hoe Ram (3/4 Yd.

To3Yd.)
Bagley Or Stationary Scraper

Batch & Wet Mix Operator
(multiple Units, 2 & lncl. 4)

Batch Plant & Wet Mix
Operator, Single-Unit
(concrete)

Batch Plant (over 4 Units)
Belt Finishing Machine

Belt‘Loader (kocal Or Similar)

Belt-crete Conveyors With
Power Pack Or Similar

Bending Machine
Bit Grinders

Blade (finish & Bluetop),
Automatic, Cmi, Abc, Finish

Athey & Huber & Similar When

Used As Automatic

Blade Operator (motor Patrol &

Attachments)

Blower Operator (cement)
Boat Operator

Bob Cat (skid Steer)

Bolt Threading Machine
Boom Cats (side)

Boring Machine (earth)

Boring Machine (Rock Under 8

inch Bit - Quarry Master, Joy
Or Similar)

Bump Cutter (wayne, Saginau

$40.64

$40.03
$41.24
$40.64
$40.96

$40.96
$41.24

$41.51
$41.51

541,24

$40.03
$41.24

$40.64

$41.24
$40.03
$40.64
$40.64

$40.64
$39.71
$41.51

$41.24

$40.03
$39.71
$40.64
$39.71
$41.24
$40.64
$40.64

$40.64
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Grant

Grant
Grant

Grant

Grant
Grant

Grant
Grant

Grant

Grant

Grant

Grant
Grant

Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power EquipmentOperators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Or Similar)

Cableway Controller
(dispatcher)

Cableway Operators

Canal Lining Machine
(concrete)

Carrydeck & Boom Truck
(under 25 Tons)

Cement Hog
Chipper (without Crane)

Cleaning & Doping Machine
(pipeline)

Clamshell, Dragline

Compactor (self-propelled With
Blade)

Compressor (2000 Cfm Or Over,
2 Or More, Gas Diesel Or
Electric Power)

Compressors (under 2000 Cfm,
Gas, Diesel Or Electric Power)

Concrete Cleaning /
Decontamination Machine
Operator

Concrete Pump.Boon Truck

Concrete Pumps (squeeze-
crete, Flow-crete, Whitman &
Similar)

Congcrete Saw (multiple Cut)
Concrete Slip Form Paver

Conveyor Aggregate Delivery
Systems (c.a.d.)

Crane Oiler- Driver (cdl
Required) & Cable Tender,
Mucking Machine

Cranes (25 Tons & Under), All
Attachments Incl. Clamshell,
Dragline

Cranes (25 Tons To And
Including 45 Tons), All
Attachments Incl. Clamshell,
Dragline

Cranes (45 Tons To 85 Tons),
All Attachments Incl. Clamshell
And Dragline

Cranes (85 Tons & Over) And
Al Climbing, Overhead, Rail &
Tower. All Attachments Incl.

Crusher Feeder
Crusher, Grizzle & Screening

$41.24

$41.51
$40.64

$40.96
$40.03
$40.64
$42.61

$41.24

$40.03

$39.71

$41.51

$41.24
$40.80

$40.03
$41.24
$41.24

$39.71

$40.96

$41.24

$41.51

$42.61

$39.71
$41.24
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Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant

Grant
Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Fauipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipmient\Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Plant Operator

Curb Extruder (asphalt Or
Concrete)

Deck Engineer
Deck Hand

Derricks & Stifflegs (65 Tons &
Over)

Derricks & Stifflegs (under 65
Tons)

Distributor Leverman
Ditch Witch Or Similar
Dope Pots (power Agitated

Dozer / Tractor {(up To D-6 Or
Equivalent) And Traxcavator

Dozer / Tractors (d-6 &
Equivalent & Over)

Dozer, 834 R/t & Similar
Drill Doctor

Driller Licensed

Drillers Helper

Drilling Equipment((8-inch Bit
& Over - Robbins, \Reverse
Circulation & Similar)

Drills (churn, Core, Calyx Or
Diamond)

Elevating Belt (holland Type)

Elevating Belt-type Loader
(etclid, Barber Green &
Similar)

Elevating Grader-type Loader
(dumor, Adams Or Similar)

Elevator Hoisting Materials

Equipment Serviceman,
Greaser & Oiler

Fireman & Heater Tender

Fork Lift Or Lumber Stacker,
Hydra-life & Similar

Generator Plant Engineers
(diesel Or Electric)

Gin Trucks (pipeline)
Grade Checker

Gunite Combination Mixer &
Compressor

H.d. Mechanic
H.d. Welder

Heavy Equipment Robotics
Operator

$40.80

$40.64
$39.71
$41.51

$40.96

$40.03
$40.03
$40.03
$40.64

$41.24

$41.24
$41.24
$42.61
$39.71

$40.96

$40.80
$41.51
$40.64
$40.64

$40.03
$40.80

$39.71
$40.03

$40.64

$40.03
$40.96
$40.64

$41.51
$41.51
$41.51
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Grant
Grant

Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant

Grant
Grant

Grant

Grant
Grant

Grant
Grant
Grant
Grant

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power .Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Helicopter Pilot

Helper, Mechanic Or Welder,
H.D

Hoe Ram

Hoist (2 Or More Drums Or
Tower Hoist)

Hoist, Single Drum

Hydraulic Platform Trailers
(goldhofer, Shaurerly And
Similar)

Hydro-seeder, Mulcher,
Nozzleman

Lime Batch Tank Operator
(recycle Train)

Lime Brain Operator (recycle
Train)

Loader (360 Degrees Revolving
Koehring Scooper Or Similar)

Loader Operator (front-end &
Overhead, 4 Yds. Incl. 8 Yds.)

Loaders (bucket ElevatorsiéAnd
Conveyors)

Loaders (overhead & Front-end,
Over 8 Yds. Tow10-Yds.)

Loaders (overhead & Front-end,
Under 4-X¥ds.. R/t)

Loaders (overhead And Front-
end, 10 Yds. & Over)

Locomotive Engineer
Longitudinal Float

Master Environmental
Maintenance Technician

Mixer (portable - Concrete)
Mixermobile

Mobile Crusher Operator
(recycle Train)

Mucking Machine

Multiple Dozer Units With
Single Blade

Pavement Breaker, Hydra-
hammer & Similar

Paving (dual Drum)

Paving Machine (asphalt And
Concrete)

Piledriving Engineers
Plant Oiler

Posthole Auger Or Punch
Power Broom

$42.61
$39.71

$40.96
$40.80

$40.03
$41.51
$39.71
$41.24
$41.24
$41.51
$41.24
$40.03
$41.51
$40.80
$42.61

$40.64
$40.03
$41.51

$40.03
$40.64
$41.24

$40.64
$41.24

$40.03

$40.96
$41.24

$40.96
$39.71
$40.64
$40.03
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Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant
Grant
Grant
Grant

Grant

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Eauipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Pump (grout Or Jet)
Pumpman

Quad-track Or Similar
Equipment

Railroad Ballast Regulation
Operator (self-propelled)

Railroad Power Tamper
Operator (self-propelled)

Railroad Tamper Jack Operator
(self-propelled)

Railroad Track Liner Operator
(self-propelled)

Refrigeration Plant Engineer
(1000 Tons & Over)

Refrigeration Plant Engineer
(under 1000 Ton)

Rollerman (finishing Asphalt
Pavement)

Rollers, All Types On Subgrade,
Including Seal And Chip Coating
(farm Type, Case, John Deére
And Similar,or Compatting
Vibrator), Except When Pulled
B

Roto Mill (pavement Grinder)
Rotomill Groundsman

Rubber-tired Scrapers (multiple
Engine:With Three Or More
Scrapers)

Rubber-tired Skidders (r/t With
Or Without Attachments)

Scrapers, All, Rubber-tired
Screed Operator

Shovels (3 Yds. & Over)
Shovels (under 3 Yds.)

Signalman (whirleys, Highline,
Hammerheads Or Similar)

Soil Stabilizer (p & H Or
Similar)

Spray Curing Machine
(concrete)

Spreader Box (self-propelled)
Spreader Machine
Steam Cleaner

Straddle Buggy (ross & Similar
On Construction Job Only)

Surface Heater & Planer
Machine

$40.64
$39.71
$41.24

$40.03
$40.03
$40.03
$40.96
$40.96
$40.80
$41.24

$39.71

$41.24
$40.80
$41.51

$40.80

$41.24
$41.24
$41.51
$41.24
$40.96

$40.64
$40.03

$40.03
$40.64
$39.71
$40.03

$40.80
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Grant

Grant
Grant

Grant

Grant
Grant

Grant
Grant
Grant

Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Surveyors

Traffic Control Stripers
Truck Drivers

Truck Drivers
Truck Drivers
Truck Drivers

Tractor (farm Type R/t With
Attachments, Except Backhoe)

Traverse Finish Machine

Trenching Machines (7 Ft.
Depth & Over)

Trenching Machines (under 7
Ft. Depth Capacity)

Tug Boat Operator
Tugger Operator

Turnhead (with Re-screening)
Turnhead Operator

Ultra High Pressure Wateriet
Cutting Tool System Operator,
(30,000 Psi)

Vactor Guzzler, Super Sucker

Vacuum Blasting Machine
Operator

Vacuum Drill (reverse
Circulation Drill Under 8" Bit)

Welding Machine

Whirleys & Hammerheads, All
All Classifications

Journey Level

Dump Truck

Dump Truck And Trailer
Other Trucks

Transit Mixer

$40.03

$40.64
$41.24

$40.80

$41.24
$40.03

$40.80
$40.64
$41.51

$41.24
$41.51

$40.80

$39.71
$41.51
$28.57
$43.73
$26.09
$26.09
$27.84
$10.00
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Benefit Code Key — Effective 3/2/2016 thru 8/30/2016
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK)SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage-, “All’hours worked
on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first\fen-(10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime, hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day ora four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be/paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays-and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of4vage.” All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be-paid‘at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours-Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the
hourly rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a
four-ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess
of ten (10) hours per day Mandaythrough Saturday and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or
equipment breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday
through Saturday ever twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours‘worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The-first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be
paid at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of
wage. All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

1



Benefit Code Key — Effective 3/2/2016 thru 8/30/2016

Overtime Codes Continued

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours_on
Saturday shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid‘atione’and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourlyrate, of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10).hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked. in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half
times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and'the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All¢hours worked on holidays and all other
overtime hours worked, except Labor Day, shall be paid at double’the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid‘at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate 6t wage.

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and“Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and\one-half times the hourly rate of wage. All hours worked on holidays shall be
paid at double the hourly rate of wage.

The first four (4) hours-after,eight (8) regular hours Monday through Friday and the first twelve (12) hours on
Saturday shall be paid at‘one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours
Monday through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls
on Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours\worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employenand the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a 4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of'wage. (except for employees who are absent from work without prior approval on a scheduled workday during
the workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10
workweek) or 40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours
and all hours worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.



Benefit Code Key — Effective 3/2/2016 thru 8/30/2016

Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

C.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
holidays shall be paid at two times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage,in addition to the
holiday pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the’hourly rate of
wage.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay:

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at one and gne-half times the hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day,
ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten
shall be paid at double the hourly-rate of wage. The first eight (8) hours worked on the fifth day shall be paid at one
and one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on
holidays shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND(ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside-the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and-holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm
and midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer
shall have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall
be given to employees regularly assigned to the work to be performed on overtime situations. After an employee has
worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate
until such time as the employee has had a break of eight (8) hours or more.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.

3



Benefit Code Key — Effective 3/2/2016 thru 8/30/2016

Overtime Codes Continued

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 15% over the hourly rate of wage. All other hours worked after 6:00 am on Saturdays, shall be paid at one
and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage. '

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of
straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday.shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two
and one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays betweenOctober 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked on Saturdays shall be paid at one and one-half timés the hourly rate of wage. In the event the job is
down due to weather conditions during a five day work week (Monday through Friday,) or a four day-ten hour work
week (Tuesday through Friday,) then Saturday may be worked as a voluntary make-up day at the straight time rate.
However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A

All hours worked in excess of eight (8)\hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked otr'Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly
rate of wage.

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half(1<1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on
Satiirday may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all
hours worked on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.



Benefit Code Key — Effective 3/2/2016 thru 8/30/2016

Overtime Codes Continued

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay.
Rates include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating
plants, industrial plants, associated installations and substations, except those substations whose primary fanction is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a régular‘workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10).hours will be at two (2)
times the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2)
times the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on
Sundays and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through/Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All ‘6ther hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at.double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday. thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate.of'wage. The Monday or Friday not utilized in the normal
four-day, ten hour work week, and Saturday shall be paid at one and one half (1'%) times the regular shift rate for the
first eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and
holidays shall be paid at double the hourly rate of wage.

All hours worked between the hours of 6:00'pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 20% over the hourly rate of wage. All hours worked on Sundays shall be paid at one and one-half times the
hourly rate of wage. All hours worked-on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked

Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

Holiday Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).
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Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,
Christmas Eve Day, And Christmas Day (7).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day,“Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9):

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas\Day, And Christmas Day. (7 1/2).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, And Christmas Day (7).

Paid Holidays: New Year's Day, \Washington’s Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After, Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas

©).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8).

Paid.Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Indeépendence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a
Half-Day On Christmas Eve Day. (9 1/2).

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas
Eve Day (11).

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating
Holiday (10).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday

After Thanksgiving Day, And Christmas Day (7).
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Holiday Codes Continued

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day,
And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shallbe
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as)the
holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving ‘Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls™On A Sunday Shall Be
Observed As A Holiday On The Following Monday. If any of the listed holidays falls‘on.a Saturday, the preceding
Friday shall be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day;~Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which\falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Satufday‘shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, (Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, the Friday after Thanksgiving Day, And, Christmas Day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Paid Holidays: New Year's Day, Memorial Day,\Indépendence Day, Labor Day, Veteran’s Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which
falls on a Saturday shall be observed as a.holiday on the preceding Friday.

Holidays: New Year's Day, Memerial, Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmias\Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year’s\Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day; the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be'observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as.a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6)-~Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Helidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day,
Thanksgiving Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas
Day (9). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls
on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall
be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.

7
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Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after,
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday,on/the preceding
Friday.

Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s/Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day; Christmas Day, And the Day
after or before Christmas Day (10). Any holiday which falls on a Sunday shall-be\observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be observed as.a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor/Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on & Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the pre¢eding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence{Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday_ on the following Monday. If any of the listed holidays falls on a Saturday,
the preceding Friday shall be a regular, work day.

Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be
observed as the holiday~If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be
considered a holiday andcompensated accordingly.

Paid Holidays: New, Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day;"Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a_Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.

Paid Holidays: New Year's Day, the Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day
after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation
shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Note Codes

In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or
more:

Over 50° To 100" -$2.00 per Foot for Each Foot Over 50 Feet

Over 100' To 150" -$3.00 per Foot for Each Foot Over 100 Feet

Over 150' To 220' -$4.00 per Foot for Each Foot Over 150 Feet

Over 220" -$5.00 per Foot for Each Foot Over 220 Feet



Benefit Code Key — Effective 3/2/2016 thru 8/30/2016

Note Codes Continued

In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or
more:

Over 50’ To 100" -$1.00 per Foot for Each Foot Over 50 Feet

Over 100' To 150" -$1.50 per Foot for Each Foot Over 100 Feet

Over 150' To 200" -$2.00 per Foot for Each Foot Over 150 Feet

Over 200' -Divers May Name Their Own Price

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels\A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows/<Level A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

Workers on hazmat projects receive additional hourly premjums as follows -Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or
spotting or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance
and removal of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle,
and pedestrian traffic during construction operations. Flaggers and Spotters shall be posted where shown on
approved Traffic Control Plans pr-where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card issued by the State of Washington, Oregon, Montana, or Idaho. These classifications are only effective
on or after August 31, 2012,

Effective August 31,-2002 — A Traffic Control Supervisor shall be present on the project whenever flagging or
spotting or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on
approved Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on
or after August 31, 2012,

Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all
temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card
issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after
August 31, 2012.

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit:
$1.50, And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any
and all work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers
who do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade
elevation receive an additional $0.50 per hour.



CONSTRUCTION SIGN PLAN

DATE: 3/17/2016
PROJ. NAME: 20 NE CRP #
SIGN | #CHK | # CHK
ITEM# |[MUTCD #| QTY |STATUS| OUT IN DESCRIPTION SIZE COLOR
1 W20-1 6 OK RD WORK AHEAD 36X36 B/O
2 W20-3 6 OK RD CLOSED AHEAD 36X36 B/O
K] W8-3 5 OK PAVEMENT ENDS 36X36 B/O
4 W21-1701 5 oK MC USE EXTREME CAUTION 30X24 B/O
5 D-3 5 OK 20 NE 36X36 BI/O
6 W8-8 6 OK ROUGH RD 36X36 B/IO
7 W13-1 6 OK 35 MPH 24X24 B/O
8 G111 1 OK 20 NE RD CLOSED AHEAD 60X36 BI/IO
USE SR28
9 G11-1 2 OK 20 NE RD CLOSED 4 MILES |60X36 B/O
AHEAD
10 G11-1 1 OK 20 NE RD CLOSED 3 MILES {"60X36 B/IO
AHEAD
11 W20-3A 2 OK ROAD CLOSED 48X30 B/W
*NOTE: 1

CLASS "B" WORK ZONE FLAGGER SIGNS TO BE PROVIDED BY CONTRACTOR ON TEMPORARY STANDS. IF NECESSARY

SIGNS LEFT OVERNIGHT WILL HAVE FLASHERS ATTACHED.

*NOTE: 2

SIGN TO BE MOUNTED.ON ONE (1) EACH TYPE lll BARRICADE WITH FLASHERS. MIN EIGNT (8) FT WIDE

--|+]--]+|-- IS THE SYMBOL FOR TWO (2) EACH TYPE Il BARRICADES WITH FLASHERS ON THE SIGN PLAN MAP

THERE ARE ATOTALOF _ 4

TYPE Ill BARRICADES ON THIS PROJECT.

*NOTE: 3

CONTRACTOR IS RESPONSIBLE FOR BARRICADES AND THE MAINTENANCE OF ALL CONSTRUCTION SIGNS AND THE

REPLAGEMENT OF ALL REMOVED STOP SIGNS. OTHER TRAFFIC SIGNS THAT ARE REMOVED ARE TO BE

STORED'AT A SITE DETERMINED BY THE PROJECT INSPECTOR. PORTABLE SIGNS AND TRAFFIC CONTROL

DEVICES LISTED ARE NOT INTENDED TO BE COMPLETE. OTHER SIGNS MAY BE REQUIRED WITHIN THE

PROJECT LIMITS TO ACCOMMODATE CONTRACTORS WORK METHODS.

CHECK OUT--CONTRACTORS REP: DATE
I |

CHECK IN---ALL SIGNS IN GOOD ORDER OR AS OTHERWISE NOTED:

CHECK IN--COUNTY REP: DATE
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i TRENCH WIDTH
(SEE NOTE 3)
PIPE ZONE BACKFILL o
(SEE NOTE 1)
h 2l
GRAVEL BACKFILL FOR T~ 85% 0D ]|
PiPE ZONE BEDDING | (SEENOTE4) g
(SEE NOTE 2) &
S 5% 0D
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CONCRETE AND DUCTILE IRON PIPE

PIPE ZONE

THERMOPLASTIC PIPE

| TRENCH WIDTH
(8EE NOTE 3)
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GRAVEL BACKFILL FOR
PIPE ZONE BEDDING
(SEE NOTE 2)

0.0, | 0D.
PIPE ZONE

e-m‘smse'

Fouummmsm—\

METAL PiPE

NOTES
See Standard Spacifications Section 7-08.3(3) for Pipe Zone Backfill.

-

2. Sea Standard Specifications Section 9-03.12(3) for Grave! Backfill for Pipe Zone Bedding.
3. See Standard Specifications Section 2-09.4 for Measurement of Trench Width.
4, For sanitary sewer instaliation, concrete pipe shall be badded to spring line.
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i (SEE NOTE 3) |
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CIRCAR PEE | Sl o4 53 i !%
EXPIRES JULY i, 2007
(DIAMETER) 30" to 96" DIAM. 12 [Exewe 2001 |
102" to 180 a8° PIPE ZONE BEDDING
PIPE ARCH 18" to 36 12" AND BACKEFILL
{SEMD A5atit4z; SEANIS STANDARD PLAN B-55.20-00
METAL ONLY | 148" to 200" 48" TR

APPROVED FOR PUBLICATION

Harold J. Peterfeso
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DRAWN BY: FERN UDDELL

FACE OF GUARDRAIL 1

TYPE 1
FACE OF |
FACE OF GUARDRAIL
7__Ji . GUARDRAIL ~ 2__
-.‘\“\-_' Fb ] H
<l CARRIAGE BOLT

i W/ HEX NUT & POST !

| BOLT WASHER |

b IN 34" HOLE &

N = N

e |
=i =

TH

ce-a.znz'-ssu'/ \
MIN. LENG —‘-“,\1—1—E

FACE OF GUARDRAIL —a-.1|

TYPE 1 ALTERNATIVE

C6x82 = 12'-534"
MIN. LENGTH

RAISED GUARDRAIL BLOCK

FIELD DRILL NEW ¥4 HOLE
FOR 5/8° BUTTON HEAD BOLT

EXISTING GUARD-
RAIL POST

BEAM GUARDRAIL RAISING FOR HMA OVERLAYS

NOTES

1. VWhen required by the Contract, a Snow Load Post Washer
shall be used on the backside of the post (in lieu of the 1 3/4"
Post Boit Washer) and a Snow Load Rail Washer shall be
ptaced on the face side of Beam Guardrail Types 1 and 2,
Snow Load Rail Washers shall not be installed on terminals.

2. Rail Washers, aiso called "Snow Load Rall Washers" are not
required on new installation except as called for in Note 1.
Unnecessary Rall washers need not be removed from exist-
ing installations, except those on posts 2 through 8 of a BCT
installation shall be removed.

3. Beam Guardrall post spacing for Types 1 through 4 shall be
6' - 3" on centers.

4. Timber blocks shall be toe-nailad to the post with a16d gal-
vanized nail to prevent biock rotation.

5. For post and block detalls, see Standard Plan C-tb.
6. When "Beam Guardrail Type - ___ Ft. Long Post" is specifiad

in the Contract, the post length shall be stamped with numbers,
1 172" min. high and 3/4" wide at the location whers the letter

EACE(DF FACEIOR *H" i5 shown in the ASSEMBLY DETAIL. For wood post app-
SUARDRAIL S GuARDRAL lications, the letter shell be stamped to a minimum depth of
A | =-§ 1/4". For steel post applications, the letter shall be legible
1 after the post is galvanized. After post instailation, it shall be
| BTN ' the Contractor's ility to ensure that the stamped
4 | : A numbers remain visibla.
m . ]
n el L N 7. Bxsting posts shall not be raised. Replace posts as
| | | necessary to achiave required guardrail height.
| | |
_A_f\'_a_.
Ot
TYPE4 §=E ;
]
SEE NOTE 6 gi ]
1 3/4* POST BOLT WASHER TIMBER BLOCK
SEE NOTE 4 — ~FOR TYPES 1 & 2 ONLY Vmsmsmosr 35 §|
f ¥
| TYPES 182 = R
| 5/ x 18" BUTTON HEAD q e SEEROTES Eg i|
| BOLT W 7/32° OVAL GRIP 3 §
| & RECESSED HEX NUT X §EBs=|
| TYPES3&4 .~ Wex15 El =%
| bA" x 26" H
BOLT WY 7/32° OVAL GRIP TYPES 122
‘ & RECESSED HEX NUT AP RN BEAM GUARDRAIL
58" ROD THREADED BOTH BOLT W/ 7/32° OVAL GRIP & TYPES1~4
| ENDS W HEX NUTS HEX NUT WY CUT WASHER M'BEAM)
o P N ) | j STANDARD PLAN C-1
msass%e'r W 7% ox& s ;( SHEET 1 OF 2 SHEETS
(EXGHT REQUIRED PER SPLICE) T et APPROVED FOR PUBLICATION ]
ALL MOUNTING AND SPLICE Pasco Bakotich Il 06-16-11
HARDWARE SAME AS FOR TIMBER "STATE DESION ENGINEER ~oaw
POST EXCEPT AS NOTED % — o
ASSEMBLY DETAIL
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SPLICE BOLT SLOTS \ POST BOLT SLOTS POST BOLT SLOT _ ,‘I SPLICE BOLT SLOTS
(TYP) ~ 282" x 2* ~ 34" % 3 A" -3 %2 12" (TYP.) ~ 20/32" x 1 1/8°
EXPANSION SECTION

3/4" SPLICE HOLES IN CHANNEL 1%

RAIL AND SPLICE PLATE, FOR
8" BOLTS

cana2
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SPLICE PLATE ~
B x4 VT %7 718"

POST
/4" x 2* POST BOLT SLOT IN CHANNEL ONNECTION
RAIL AND SPLICE PLATE, FOR 68" / CONRIBC
BUTTON |

HEAD BOLT W/ 7/32" OVAL — |
GRIP AND RECESSED NUT |

4" w 2° SPLICE SLOT IN
CHANNEL RAIL & SPLICE
PLATE, FOR 58" CARRIAGE
BOLT, HEX NUT & WASHER

CHANNEL RAIL SPLICE

| — 11/16® HOLE

ol { _______ a /V_wm.ms
l

B &

SNOW LOAD
POST WASHER
SEE NOTE 1

I ! /— 11/16" = 31/32° SLOT
L 8 CAGE MIN
W
i

SNOW LOAD
RAIL WASHER
SEE NOTES 182
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6x8 Timber posts
to match beam
gugrdral

g

CRT Post
(see Note 31

End section Design G
Isee Note 2]

Anchor cable (see Detagil)

Beam Guardrai
pay limit

PLAN

} Anchor pay limit (see Note 7)

>

5%’ x 2" Button head bolt or
%' x 15" hex head bolt and
hex nut with rail anchor washers

under bolt heod and nu?———j\
| 6 -3

Two 1" nuts
and washers
(see Note 5)

=Y

-
| Anchor plaote
: \\/_(see details)

18" r— Anchor rall washer

[I= 112606 Wl
=

s i il )

(see Detaih}

|
=

=

Standard 2" 1IN
pipe sleeve

=TT

TRt

+4 CRT Post
i f—lsee Note 3)

TYPE 1 ANCHOR

2" MAX | 2=
7] "

Bearing plate (see
Detail and Note 6]

Two 1" nuts
and washers
(see Note 5)

hk\\“‘ Anchor post assembly

({See Note 3!

NOTES

1.

2.

Anchor plote may be constructed from /4" plates
we|ded to'equal strength ond dimensions as shown.

For end section details see Standard Plan “Beam
Guardrai|l End Sections'.

For post details,
Posts and Blocks™.

see Standard Plan “Beom Guardrail

Eight %" x 12" machine bolts with hex nut and
washer. Ploce washer on face side of rail.

Outside nut shal

be torqued against inside nut a

minimum of 100 ft-Ibs.

Toenal | bearing pl
prevent turning.

ate with 10d nail at corners to

Anchor pay limit does not apply when onchor is
included in a Beam Guardrail Terminal.

BEAM GUARDRAIL ANCHOR
TYPE 1

APPROVED FOR PUBLICATION

Donald K. Nelson 05/30/97
STATE DESIGN ENGINEER DATE
STATE DE| THENT OF T ATION
. OLYMPIA, WASHINGTON

Sheet 1 of 2 Sheets
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i W " Hole leight required) 1
3" x 24" x Y4' End plate -

r-3—”- ELEVATION SECTION B-B
1

8 Gage MIN

ANCHOR PLATE
=~ {See Note 1|1}

13
|
3

u ) o
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ANCHOR RAIL WASHER

¥ 1% x 8% plate
tock welded to %" plote \ 8"

:4" =

|

She” ¥ cable | /ﬁ L 1Ye* Hole
1% S | g :
il / wage ‘ ~ 5%, Steel plate

| Iyl

mnmnnmmmn[_lj:l ur/ = _OW BEARING PLATE
= 3
§| 1" x 7" Stud

threaded full
leng*h (TYP)

BEAM GUARDRAIL ANCHOR
TYPE 1
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STANDARD PLAN C-6
APPROVED FOR PUBLICATION
Donald K. Nelson 05/30/97
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ST T108

ANCHOR/CABLE

ATE ofF T
DLYMPIA, WASHINGION
Sheet 2 of 2 Sheets




SRT OPTION

NOTES

BEAM GUARDRAIL
PAY LIMIT | FLARED TERMINAL PAY LIMIT (SEE NOTES 1 AND 2) 10°- 0" MIN, EDGE OF WIDENED
| | EMBANKMENT 1. Unless otherwisa indicated in the contract, the SRT - 350 (12.5, 8 Post)
[ { 8 as manufactured by Trinity Industries, Inc., or a FLEAT 350 as
—~———4 manufactured by Road Systems Inc., shall be installed per manufacturer's
recommendations. If specified in the Contract, the FLEAT TL2
as manufactured by Road Systems, Inc. shall be instalied per
20H:AV SLOPE MAX. manufacturers recommendations.
(RELATIVE TO GRADE) 2. \Where terminal is piaced on a curve, and post offssts would result In the
; rail encroaching onto the shoulder (a.g., the inside of a curve), the posts
10H:1V SLOPE MAX. shall be instalied so that the faceof the rail is at the edge of the shouider.
T TANGENT LINE
3. When snow load post washers and snow load rail washers are called for
in the contract, the snow load rail washers must ba omitted within the
terminal limits.
4, Offset distances:
FLEAT 350 4-0
I > = FLEAT TL2 ..coocoeviniriiotsnmsssesssseinssies 1 = 87 minimum
vl 1
B D 4 D ] GROLIND LINE
i3 : HH ' — e
£ ks £ £2 i it
ELEVATION VIEW i d
FLEAT OPTION
BEAM GUARDRAIL
PAY LIMIT | FLARED TERMINAL PAY LIMIT (SEE NOTES 1 AND 2) 10°- 0" MIN._| EDGE OF WIDENED
| /=
' s
| 1 N
blz 1
[ ] 5
— 20H:1V SLOPE MAX. i ]
{RELATIVE TO GRADE) 2
5 H
= 110H:1vs1.opewot. 35 ]
————————————————— TANGENT LINE H ;
sE 8
Bagex
3 :s
EXPIRES JULY 24, 2006 fiyg
BEAM GUARDRAIL
1 - = = FLARED TERMINAL
1 B : T = =l
v ] [l 0! T S STANDARD PLAN C-4b
! L by GROUND LINE
iy it i N 7 [ g RS GHEETALORA SHEE,
L L i i L i i Harold J, Peterfeso oe-os-as]
ELEVATION VIEW i 0472006 | Revises FLEAT Flara Longrra ‘j % e irackeapr IS b
CATE REVISION oy |




7" GRANT

MATERIAL SOURCE:

ORCHARDS

- QUARRY SITE #587 LOCATED IN SEC. 6, TWP. 22N, RNG. 30EWM.,,
ON COUNTY ROAD R-NE
- PIT SITE #514 LOCATED IN SEC. 31, TWP. 22N., RNG. 22EWM..,

G_Z_"D CULVERT

o LEGEND
\Q\ POWER POLE @  CONTROL POINT
TELEPHONE PED. M  MAILBOX
———>— FENCE LINE ——1——  TELERHONE LINE

]

PROJECT SITE

20-NE ROAD RECONSTRUCTION

SHEET DESCRIPTION
1 ~— INDEX & YICINITY MAP
2 —  SUMMARY OF QUANTITIES
4 — STRUCTURE NOTES
©-21 — PLAN AND PROFILE
21 —  TYPICAL X-SECTIONS
22 — BRIDGE DETAILS
Grant County

Board Of Commissioners

Richard Stevens, District No. 1
Carolann Swartz, District No. 2
Cindy Carter, District No. 3 (Chair)

(50Q) 754-6082

GRANT COUNTY PUBLIC WORKS PEFPARTMENT | /;
124 ENTERPRISE 5T. SE i

EPHRATA, WASHINGTON 98823
FAX (509) 764-6087

N\ 20 - NE ROAD RECONSTRUCTION | DESIGNED BY: BOB BERSANTI

CRP 15-06

CHECKED BY:  JEFF TINCHER
APPROVED BY: JEFF TINCHER
REVISIONS BY:

DATE REVISED:  3/14/2016

SHEET]

FEDERAL AID NO.:
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22




SHEET]

| 20 -NE
SUMMARY OF QUANTITIES ROAD
A,
ITEM TOTAL NIt STA, 19+50
No. GQUANTITY R o= Sl ) STA. 267+I5
PREPARATION
[ f LS. Mobilization I
2 ! LS. Notification !
3 i LS. Clearing & Grubbing |
GRADING
4 65606 SY. Rotomilling Bituminovs Pavement 65606
=) 5e4 S.Y. Planing Bituminous Pavement 564
é 14625 cY. Roadway Excavation Including Havl 14625
i 5540 cY. Embankment Compaction 5840
& 160 SY. Construction Geotextile For Separation 160
DRAINAGE
4 105 LF. Plain Steel Cuiver Pipe 0.064" Th. - |12" Diameter 105
1O I70 LF. Plain Steel Culver Pipe 0.064" Th. - 18" Diameter 70
SURFACING
I 25632 TON Crushed Surfacing Base Course From Stockpile #587 25632
12 6000 TON Crushed Surfacing Base Course From Stockpile #514 6,000
13 14250 TON Maintenance Rock From Stockpile #5877 14250
HOT MIX ASPHALT
4 160 TON Commerclal HMA Clags 3/8" Incl. PG64-28 Paving Asphalt 160
TRAFFEIC
15 120 L.F. Beam Guardrail Tupe | 120
& 3 EACH Beam Guardrail Anchor Tuype | 3
7 ! EACH Beam Guardrall Flared Terminal |
& 17000 L.F. Paint Line 17,000
OTHER ITEMS
14 45 c.Y. Structure Excavation Class "B" Including Haul 45
20 25 cy. éravel Backflll For Pipe Zone Bedding 2%
2 [ LS. Splll Prevention, Control, and Countermeasure (5PCC) Plan [
22 a EACH Monument q
23 I Lo Trimming and Cleanup I
24 [« ACRE Seeding, Fertilizing and Muiching nith Roadiside Mix [}
25 -1.00 Dol. Minor Change -.00
NOTE: For Speclal Featurés.See Special Provisions.
20 - NE ROAD RECONSTRUCTION | DESIGNED BY: ~ BOB BERSANTI
CHECKED BY:  JEFF TINCHER
IGRANT COUNTY PUBLIC WORKS PEPARTMENT
124 ENTERPRISE ST. SE APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98623 WP\ Y REVISIONS BY:
509) 754-6062 FAX (509) 764-6087 45T T
(509) (509) L TN DATE REVISED:  3/14/2016
CRP 16-06
FEDERAL AID NO.:

OF

22




. e =0 | - | 5- | © 59
STRUCTURE NOTES §s | §e o g |%§ | %2 | So | 5 §5 GENERAL NOTES
>0c | 2D N < N m= § S § 5 &
. 1= - = G o0y lg [ o S = = & €
NOTE: THE FIRST NUMBER OF THE "CODE" REFERS TO THE 0h= 0Q= g C ’g £9 — g_g‘ 52 O 0 LU} o
PLAN SHEET NJMBER OF THE CONTRACT PLANS. THE SECOND | 4~ ¥ (&% |22, | 284 [ %05 | Sa g9 £ £ 9 £ Miscellaneous
NUMBER REFERS TO THE CONSTRUCTION FEATURE FOUND "83 [78Q | 8% 3te | 653 | 283 59 g2 S ¢ 3
ON THE PARTICULAR SHEET. 200 |000 |S52¢ | San | §28 | &3 S5 AT R s | REMARKS MON = Morument
CODE LOCATION R/L ELEV. MiSC. LF. LF. | TON TON cy. cY. EACH LF. | EAcH EACH gR_OgZ; dgzggf'ne Pipe
F = Farm
&= STA. 249+52.11 CcL PLAN MON | 56 PLAN = Elevation on Plans
6-2 | STA. BI+90 TO 32+l0 R PLAN E 2 4 g‘_"" - O¢M 'Tolad
6-3 | STA. 31450 TO 3T1+10 L PLAN F P 4 = commercia
6-4 | STA. 37+50 TO 3T+10 r PLAN E 2 4
T-1 STA. BI+30 TO 5l+50 R PLAN F 35 2 1234
-2 STA. 53+20 TO 53+40 L PLAN F 2 4
|. Fleld adjust terminl as
&-| STA. 56+1.89 cL PLAN MON | 56 dlrecteJd by the engineer.
: 2. Install 3:1 beveled end
1] dard
d-1_| STA. 15+40 TO T5+64 R PLAN | ROAD 70 | a0 y soctions per standar
-2 STA. T16+860 TO T19+Q0 R PLAN E 35 2 1234 3. nlno;/eeixls:gng cul\t/er:tgpd
salv o the contra .
-3 STA. &1+99.865 clL PLAN MON I 56 4. Quantities for embankment
9-4 STA. £4+70 TO £4+40 L PLAN F 2 4 and roadway excavation are
4-5 | STA. 85+50 TO £5+10 R PLAN F 2 4 Included In plan quantities
nhether shown or not.

B. Remove existing monument,
fold! STA. 66+50 TO 86+66 L PLAN O¢M 2 it necessary, a%d case and
lo-2 STA. 88+70 TO &4+lé L PLAN RAIL I 4175 180 covter a{\d salvage to

contractor.
10-3 STA. £6+84 TO &T+00 R PLAN QO&M 2 4 6. Install monument and case
lo-4 STA. &T1+I0 TO &1+46 R PLAN RAIL { 15.715 180 and cover per standard plans.
lO-5 | STA. 894+00 TO &4+46 L PLAN RAIL 6.25 | 714 T Re"éolveterf‘-"’t'“easeam ééua';dfcl‘l”
and Install new Beam Guardraill.
|©O-6 STA. 89+40 TO &9+86 R PLAN RAIL | 415 ']‘&I|O 8. Install Beam Guardrail Anchor
1©-1 STA. £49+50 TO &9+66 L PLAN O&¢M 2 4 Tape | per standard plan
0-8 | STA. 84+10 TO £9+86 R PLAN Q¢M 2 4 p Inst-abll. Beam Guardrail Flared
. e ra ar
standard plan C-4b.
-1 STA. |03+00 TO 103+20 R PLAN F 2 4 '0~'f;-°*tta“ étgr?f'{ P'acetrlnent
rong Post Intersectlon
-2 | STA. Ioe+6l8T1 cL PLAN MON ; 56 Des,g% per standard plan
-3 STA. 109420 TO 109+40 R PLAN E 2 4 C-2p.
H-4 | STA. IlI+20 TO Il1+40 R PLAN E 2 4
-5 STA. 12+50 TO |12+T0 R PLAN F 2 4
-6 STA. I3+80 TO |13+70 L. PLAN F 2 4 NOTE: For Special Features
-7 STA. [14+80 TO |I5+00 R PLAN F 2 4 See Speclal Provislons.
[2-1 STA. 12[+20 TO 121+40 R PLAN E 2 4
12-2 STA. 123480 TO 124+00 R PLAN 2 4
13-1 STA. 125+18.96 CL PLAN MEN | 56
2-2 STA, 135+60 TO |35+80 L PLAN E 2 4
Page Total 10 o 14 a0 o] o 3 120 | 5

20 - NE ROAD RECONSTRUCTION | DESIGNED BY: _ BOB BERSANT]
CHECKED BY:  JEFF TINCHER

SHEET]

GRANT COUNTY PUBLIC WORKS.PEPARTMENT

3
124 ENTERPRISE ST. SE APPROYED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98823 REVISIONS BY: OF
6082
(509) 754 FAX (509) 754-6087 DATE REVISED: 3/14/2016 s
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STRUCTURE NOTES §s |85 | o o |52 |3 | &5 | § | 88
. 3 - ‘E D - ﬁ 0 ma 8 ) [\ a) SE 3 S ‘9 ‘é
NOTE: THE FIRST NUMBER OF THE "CODE" REFERS TO THE Oa: [ V% | 3s TEY [ o | & O V) U] )
PLAN SHEET NUMBER OF THE CONTRACT PLANS. THE SECOND | &~ ¥ |4 Y |28, | 884 | %25 | S g9 £o £9 §
NUMBER REFERS TO THE CONSTRUCTION FEATURE FOUND "weg 1988 |8 s | 3tw |63 | 283 89 ge g ¢ 2
ON THE PARTICULAR SHEET. 200 |T20 |S53¢ | San | 608 | 52 | 3% aF | &¢f s |REMARKS
CODE LOCATION R/L ELEV. MISC. LF. LF. | ToN TON cY. cy. | EAcH [ LF. | EAcH EACH
| 4= STA. I59+l0 TO I1549+30 R PLAN E 2 4
4-2 | STA. 161+1344 cL PLAN MON | 56
I5-1 | STA. 1Bl+60Q TO 181+80 R PLAN F 2 4
6= | STA. 188+04.05 cL PLAN MON I 56
6-2 | STA. 190+40 TO 14i+10 R PLAN F 2 4
18- | STA. 213+90 TO 214+I0 L PLAN F 2 4
18-2 | STA. 214420 TO 214+48 R PLAN ROAD 10 40 4
18-3 | STA. 214434492 cL PLAN MON l 56
18-4 | STA. 214+40 TO 214+60 L PLAN F 2 4
1&-5 | STA. 226410 RA PLAN CROSS 60 o) 15 123
I9-1 | STA. 232+00 TO 232+20 R PLAN F 2 4
19-2 | STA. 285+40 TO 235+60 R PLAN F 2 4
9-3 | STA. 23740 TO 237+30 R PLAN F 2 4
I9-4 | STA. 240+76.43 cL PLAN MON ' 56
19-5 | STA. 240+90 TO 241+0 L PLAN F 2 4
20-1 | STA. 247+00 R/L PLAN | cROSS 55 q 5 123
20-2 | STA. 24840 TO 248+30 L PLAN F 35 2 1234
21-1 | STA. 266+95 R/ PLAN | CROSS 55 9 15 123
Page Total 35 70 a0 a0 29 45 (@] o o 4
20 - NE ROAD RECONSTRUCTION | PESIGNED BY: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS PEPARTMENT CHECREDPY: _ JEFFTINCHER
124 ENTERPRISE ST. SE APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98823 e\ ) REVISIONS BY:
B09) 754-6062 FAX (509) 754-6087 9
(609) (509) DATE REVISED:  3/14/2016
TR CRP 15-06
OF NASHINS FEDERAL AID NO.:

GENERAL NOTES

Miscellaneovs

BD = Bottom of Ditch

BR = Bridge

CROSS = Crossing Plpe

R = Residential

F = Farm

PLAN = Elevation on Plans
O¢M = O¢M Road

C = Commerclal

I. Fleld adjust termini as .
directed the engineer.

2. Install 3:| beveled end
sections per standard

lans.

=k move existing culvert and
salvage to the contractoer.

4. Quantifies for embankment
and roadnay excavatlon are
Included in plan guantities
whether shonn or not.

5. Remove existing monument,
if necessary, and case and
cover and salvage to
contractor.

6. Install monument and case
and cover per standard plans.

7. Remove existing Beam Guardrall
and Install new Beam Guardrall.

&. Install Beam Guardrall Anchor
Tépg | per standard plan

. Install Beam Guardrail Flared
Termianl Fleat 350 per
standard plan C-4b.

1O.Install Guardrall Placement

Strong Post Intersection

Design per standard plan

C-2p.

Q

NOTE: For Special Features
See

pecial Provisions.

SHEET]

OF
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N TONWNSHIP 22N, RANGE 27E. AM.
0 |
2 S |/4
| = SEC. 24
6 - P20 EDGE OF'NEW RD. : o
z ELEV. = 19568’ Q
m crR2l l 0
i f EDGE OF EXISTING RD. ELEY. = |l98.86 I\
| C - o
- " - pe e v CEEE e - RUIET e s e el ST RO S Y :E
t < [ X t Nt t— . [ + ¢ t t. t_‘) ﬁ'tﬂ -- (4 2 20-—N_E + t- L -t. ' C— — u 5%
S S S S P e f"“':“‘"‘v'i"';»‘(-f(l';*“':'”'“x';"'x""m‘“x“""%”b,\;—‘*""&“E'-o'-'-n»-: P F"J“‘?j\"?'?"“'; """" S ' gu
(i\g(m il 0
%% 2
S| g
mz S G N b3
00, S 9
»Z6 NN 1/4 S S
0 i'}', SEC. 25 ALL ROCKS/BOULDERS 18" AND LARGER, EXPOSED
P DURING CONSTRUCTION SHALL BE REMOVED AND
6l PLACE NEAR THE SPOIL BACK LOCATED SOUTH OF
20-NE AT STA 85+00, AS DIRECTED BY THE ENGINEER.
ROADNAY EXCAVATION £ 442 C.Y. I
EMBANKMENT COMPACTION = 372 CY. I
1220 1220 1230
1210 - o 1210| 1220 ®
- P =
< R Qf
O Bl Lc 550.00
Ji8 s
1200 ol DESIGNRROFILE S
Ol \ Oh 20+00 2+00
__________________ 0093 %\ i U
ELEV = 119475
a0 EXISTING 6GROUND PVI 15+70.00 90| 1200 1200
T+OO &+00 4+00 |O+O© l+00 12+00 13+00 |4+00 15400 l6+00 I1+00 18+00 19+00
20 - NE ROAD RECONSTRUCTION | DESIGNED BY:  BOB BERSANTI SHEET]
CHECKED BY:  JEFF TINCHER
GRANT COUNTY PUBLIC WORKS.DEPARTMENT 5
124 ENTERPRISE ST. SE APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 928823 REVISIONS BY: OF
(509)754-6082  FAX (509) 754-6067 DATE REVISED: 3/14/2016 29
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AlLL ROCKS/BOULDERS |18" AND LARGER, EXPOSED
DURING CONSTRUCTION SHALL BE REMOVED AND
PLACE NEAR THE SPOIL BACK LOCATED SOUTH OF
20-NE AT STA 85+00, AS DIRECTED BY THE ENGINEER.

TONNSHIP 22N, RANGE 27E. AM.

S |/4 : SE /4
SEC. 24 . SEC. 24
o 2 cP23 . O
Q cP22 , a ELEV. = 1262.64 N
3 f ELEV. = 1244.66 | N Q
0l EDGE OF EXISTING RD. l_éo. EOUNTY BN i EDSE OF NEH RD. S,
) G e ] o = o L] # LY " " v : " = " e il ; B\ Waraniae M -
i<k Eoo-roge oz t07 “""""':\;‘ """ =2 Tl PRSI A g s B pBimias - BT TN SO SR T T e e e e B Il
T ¢ it ¢ t —+—t 3 t —t t- ——t ¢+ 20 - NE —+—t———k ; —— ~ - - e {5‘%
W - 2 S LSRRI oL T2 Sy A N ISR BEE MRS e < [T
(S ] l } i { TR
S | L T
;:'{ P62 = |§_§
@ Y ELEV. = 1268 %)
Q l ) Q
Q Q V)
NN 1/4 NE /4 & - 12e204
SEC. 25 SECT 25
ROADNAY EXCAVATION = 494 C Y. | ROADWAY EXCAVATION = 328 C.Y.
EMBANKMENT COMPACTION = 45 C.Y. I EMBANKMENT COMPACTION = 404 C.Y.
m
grpn 25 Lc 22500
(VAN wl<
Sall N —
- 5 -
1250 S 1280 o =T o
DESIGN PROFILE Qff Ol m h
v N B
< W [}
DESI6N PROFILE = o 9
40 RN
1270 3 Ry 1270 UiN
: . ai 3
{ o \ LC 350.00 'Y Q
. N 3
+ W
% m .
\ o Jr EXISTING GROUND S
2 1230 EXISTING GROUND 1230 | §F: o2 1260
8 " 36+00 37+00
SN
= alS
Olox
1220 (320 |1250 e 1250
23+00 24+00 25+00 26+00 27+00 28+00 24+00 30+00 31+00 32400 33+00 34+00 35+00
20 - NE ROAD RECONSTRUCTION | DESIGNEDBY: BOB BERSANTI SHEET|
CHECKED BY:  JEFF TINCHER
GRANT COUNTY PUBLIC WORKS. PEPARTMENT 6
124 ENTERPRISE ST. SE APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 986823 REVISIONS BY: OF
i DATE REVISED:  3/14/2016 T | =
CRP 15-06 FEDERAL AID NO.: DATE: _3/13, zol




ALL ROCKS/BOULDERS 18" AND LARGER, EXPOSED
DURING CONSTRUCTION SHALL BE REMOVED AND
PLACE NEAR THE SPOIL BACK LOCATED SOUTH OF

TONNSHIP 22N, RANGE 27E. AM.

20-NE AT STA 85+00, AS DIRECTED BY THE ENGINEER. SE | /4
TEST HOLE #I
SEC. 24 3" To RoCK
EDGE OF NEW RD.

_ SLOPE EASEMEN g2 - BozeT

l——-’g,o’ COUNTY R/N ( EDGE OF EXISTING RD. ‘ .
e E L Q
” A \ T e

= P .,ge_--_?g.-,_.":.g';-.'--'E"”'\ =

—t

—
t

t—

'?‘1;

¢
e I A AR
Ty -

]

SEE SHEET &
MATCHLINE STA 38+00.00

SLOPE EA‘.-’:EMENT/

8 .
L

T

MATCHLINE STA 54+00.00
SEE SHEET &

. cP26
B e e ELEV. = 1305.22'
5 ; g
8 S S
0 S NE |/4 N
SEC. 25
| ROADNAY EXCAVATION = 895 CY/ |
l EMBANKMENT COMPACTION = B52 C. I
d
m Q
gﬁ 2 LC 250.00
A< +
1310 BI"  DESIGN PROFILE &
i S
i D P ¥
I N AN - a
1300 - E § % | < dle 130d
o, &N m EXISTING GROUND o IS
ilg A g 3 +Q NS
y g Qolo < Ol
S LC 500.00 Sl Qe
1290 %\j@/ Q9 1290
- olo 52+00 53+00
// g Olun
1280 1280
39+00 40+00 41+00 42400 43+00 44+00 45+00 46+00 47+00 48+00 49+00 50+00 51+00
20 - NE ROAD RECONSTRUCTION | DESIGNED BY:  BOB BERSANTI SHEET]
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EPHRATA, WASHINGTON 268623 REVISIONS BY: OF
(509)754-6082  FAX (509) 754-6087 DATE REVISED: 3/14/2016 .
CRP 15-06 FEDERAL AID NO.:




| TONNSHIP 22N., RANGE 256E. AM,

SE I/4 SN 1/4 y
SEC. 24 1 SEC. 19 |
N EDGE OF NEW RD. TEST HOLE Wifeinsls
8 = cr2 - z2129 cP28 4,19 Rock N
S IR ELEV. = 122 " ELEV. = 132355’ g
9 - ' e S
-3 EDGE OF EXISTING RD. 1—6_0 COUNTY R/W : LN -’Lg J
lLl<(-' =B - 2 G ----- c----- P T T C----- Qv -:oCoemannogesssn - --- G- - - LT S g i : PE
o e S ——— - = S —— et 20 - NE ¢ it
& “—TEST HOLE #3 §
z TEST HOLE #2 o o Lio' To ROCK 3
05" TO ROCK N ' 0
| : : g
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TONNSHIF 22N, RANGE 28E. AM.
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TONNSHIP 22N, RANGE 256E. AM.
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TONNSHIP 22N, RANGE 28E. AM.
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SEC. 27 ALL ROCKS/BOULDERS 18" AND LARGER, EXPOSED
DURING CONSTRUCTION SHALL BE REMOVED AND
PLACE NEAR THE SPOIL BACK LOCATED SOUTH OF
20-NE AT STA 85+00, AS DIRECTED BY THE ENGINEER.
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TONWNSHIFP 22N, RANGE 28E. AM.
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2'4t |4| q..ﬁ '4' 24| 50‘
FINISH PROFILE GRADE
2 = |5
' \ 'L 2 1 )%
\B.S.T. CLASS "A" others)
0.25' CRUSHED ACING MAINTENANCE ROCK
050" CRUSHED SURFACING BASE COURSE
STA. |10+50 TO STA. 86+00
TRANSITION ROADNAY-SECTION "A" STA. 86+00 TO ROADNAY SECTION "B' STA. 86+20
STA. 90+25 TO STA. 265+50
TRANSITION ROADWAY 'SECTION "A" STA. 265+50 TO ROADWAY SECTION "B" STA. 266+00
gy
rLsore  TTPICAL ROADNAY SECTION "B T SLoPE
(bypical) (typical)
282" 4 ¢ 14 282 30
FINISH PROFILE GRADE
2 [ & .
|II g — ;L 3 I ||I_‘
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0.25' CRUSHED SURFACING MAINTENANCE ROCK
050' CRUSHED SURFACING BASE COURSE
STA. 86+20 TO STA. B6+60
TRANSITION ROADNAY SECTION "B" STA. 86+60 TO ROADNAY SECTION "C' STA. 86465
STA. 89+65 TO STA. 40+I0
TRANSITION ROADAAY SECTION "B" STA. 40+10 TO ROADNAY SECTION "A" STA. 90+25
STA. 266+00 TO STA. 2671+I5
1AL
aLaore  TYPICAL ROADWAY SECTION 'C U SLoFE
(typleal) (tyolcal)
|36’ 6! ¢ 6’ E
FINISH PROFILE GRADE 5
-2% -2% s
"Ii — = JJ
! \ 013 A
0.25' CRUSHED SURFACING MAINTENANCE ROCK

050" CRUSHED SURFACING BASE COURSE
STA. 86+65 TO STA. 8T+25

EDGE OF OIL

PAVING LIMITS
VARIES*

EDGE OF OlL TRANSITION ROADHAY SECTION “C* STA. 86+60 TO BRIDGE STA. 87+25.04
CONTY ROAD ¢ . ] BRIDGE STA. £7+25.04 TO STA. 84+0354
( STA. BA+03.60 TO STA. HA+60

oL TRANSITION ROADNAY SECTION “C" STA. 40+I0 TO ROADHNAY SECTION 'B" STA. 849+65

UNLESS OTHERWISE NOTED ON THE PLANS
APPROACH RADII WILL BE AS FOLLOWS:
COUNTY ROAD 30' RADIUS

FARM APPROACH |5' RADIUS
RESIDENTIAL APPROACH 10' RADIUS
COMMERCIAL APPROACH 20' RADIUS

" SEE STRUCTURE NOTES FOR LOCATIONS"
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TONNSHIP 22N., RANGE 28E. AWM.

SE /4
SEC. 19

REMOVE EXISTING APPROACH RAIL AND
REPLACE WITH I12'-6" OF BEAM GUARDRAI|L
TYPE |, STRONG POST INTERSECTION RAIL
STANDARD PLAN C-2p AND A TYPE | ANCHOR.

CONTRACTOR TO PLACE AND COMPACT ROADWAY
EXCAVATION MATERIAL, TO PROVIDE FOR A LEVEL
AREA BETWEEN THE CANAL AND O4M ROAD, PRIOR TO
INSTALLING GUARDRAIL. COSTS TO BE INCIDENTAL

TO ROADNAY EXCAVATION AND EMBANKMENT BID ITEMS,

CONTRACTOR TO GRIND OFF ©0.30' OF d
EXISITING BST/HMA ON BRIDGE DECK N
AND REPLACE WITH ©.12' OF HMA. /

CONTRACTOR TO PLACE O.13' OF HMA
ON BRIDGE AFPPROACH AND O¢M ROAD.

REMOVE EXISTING APPROACH RAIL AND
REPLACE WITH &'-3" OF BEAM GUARDRAIL
TYPE |, AND A 37'-6" STRAIGHT FLARE
(FLEAT 350) TERMINAL, PER STANDARD
PLAN C-4b.

END HMA STATION 90+I0
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CONTRACTOR TO PLACE O.13' OF HMA

ON BRIDGE APPROACH AND O4¢M ROAD.

CONTRACTOR TO REMOVE EXISTING SURFACING TO AN ELEV.
BEGIN HMA STATION &6+20

|.O' BELOW SUBGRADE ELEV. AND REPLACE WITH |.0' OF
CRUSHED SURFACING BASE COURSE WRAPPED IN FABRIC
AND THEN REFER TO TYPICAL ROADNWAY SECTION "C" FOR
SURFACING. (see speclal provisions)

NE /4
SEC. 30

TONNSHIP 22N, RANGE 28E. AM.

REMOVE EXISTING APPROACH RAIL AND
REPLACE WNITH &6'-3" OF BEAM GUARDRAIL
TYPE |, STRONG POST INTERSECTION RAIL,
WITH THE TIGHTEST RADIUS POSSIBLE, PER
STANDARD PLAN C-2FP AND A TYPE | ANCHOR.

REMOVE EXISTING APPROACH RAIL AND
REPLACE WITH 12'-6" OF BEAM GUARDRAIL

TYPE |, STRONG POST INTERSECTION RAIL
STANDARD PLAN C-2FP AND A TYPE | ANCHOR.

20 - NE ROAD RECONSTRUCTION

DESIGNED BY: BOB BERSANTI

SHEET]

CHECKED BY:  JEFF

GRANT COUNTY PUBLIC WORKS. PEPARTMENT

TINCHER

22
124 ENTERPRISE ST, SE BRIDGE #119 APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98623 Y- REVISIONS BY: OF
(509) 7564-6082  FAX (509) 754-6087 DATE REVISED: 3/14/2016 25
CRP 15-06 FEDERAL AID NO.:




	Covsheets
	Yellow specials
	Green
	Title6
	ConSignPlan
	20NEmap
	StandardPlans
	20NEplanset



