

BID TAB

| Airway Drive Realignment, CRP 09-01 & Fairgrounds Path, CRP 08-14 (07/28/09) | | | | Central Washington Asphalt, Inc. P.O. Box 939 Moses Lake, WA 98837 | | Halme Construction, Inc. 38103 Halme Drive E Davenport, WA 99122 | | Granite Northwest, Inc. P.O. Box 1219 Moses Lake, WA 98837 | | Tommer Construction Company, Inc. P.O. Box 1150 Ephrata, WA 98823 | |
|------------------------------------------------------------------------------|----------------|-------|-------------------------------------------------------------------|--------------------------------------------------------------------------|--------------|------------------------------------------------------------------------|--------------|------------------------------------------------------------------|--------------|-------------------------------------------------------------------------|--------------|
| Item No. | Total Quantity | Unit | Item Description | Unit Price | Total Amount | Unit Price | Total Amount | Unit Price | Total Amount | Unit Price | Total Amount |
| PREPARATION | | | | | | | | | | | |
| 1 | 100% | L.S. | Mobilization | \$59,994.25 | \$59,994.25 | \$59,400.00 | \$59,400.00 | \$81,730.15 | \$81,730.15 | \$137,347.00 | \$137,347.00 |
| 2 | 100% | L.S. | Notification | \$500.00 | \$500.00 | \$440.00 | \$440.00 | \$2,500.00 | \$2,500.00 | \$1,000.00 | \$1,000.00 |
| 3 | 100% | L.S. | Clearing & Grubbing | \$3,000.00 | \$3,000.00 | \$600.00 | \$600.00 | \$1,000.00 | \$1,000.00 | \$3,000.00 | \$3,000.00 |
| 4 | 100% | L.S. | Removal of Structures and Obstructions | \$20,000.00 | \$20,000.00 | \$17,900.00 | \$17,900.00 | \$16,000.00 | \$16,000.00 | \$32,500.00 | \$32,500.00 |
| 5 | 600 | L.F. | Removing Paint Line | \$1.55 | \$930.00 | \$1.00 | \$600.00 | \$1.00 | \$600.00 | \$2.00 | \$1,200.00 |
| GRADING | | | | | | | | | | | |
| 6 | 10,585 | S.Y. | Rotomilling Bituminous Pavement | \$0.75 | \$7,938.75 | \$1.00 | \$10,585.00 | \$0.01 | \$105.85 | \$1.90 | \$20,111.50 |
| 7 | 12,320 | C.Y. | Roadway Excavation Including Haul | \$3.00 | \$36,960.00 | \$4.95 | \$60,984.00 | \$6.00 | \$73,920.00 | \$4.00 | \$49,280.00 |
| 8 | 9,010 | C.Y. | Embankment Compaction | \$1.00 | \$9,010.00 | \$1.35 | \$12,163.50 | \$2.00 | \$18,020.00 | \$2.00 | \$18,020.00 |
| 9 | 2,500 | C.Y. | Borrow Excavation Including Haul | \$8.50 | \$21,250.00 | \$2.40 | \$6,000.00 | \$2.00 | \$5,000.00 | \$7.00 | \$17,500.00 |
| DRAINAGE | | | | | | | | | | | |
| 10 | 5 | Each | Drywell Type A with 12" Riser | \$1,750.00 | \$8,750.00 | \$2,100.00 | \$10,500.00 | \$2,500.00 | \$12,500.00 | \$3,000.00 | \$15,000.00 |
| 11 | 150 | C.Y. | Gravel Backfill for Drywells | \$20.00 | \$3,000.00 | \$34.50 | \$5,175.00 | \$18.00 | \$2,700.00 | \$50.00 | \$7,500.00 |
| 12 | 5 | Each | Catch Basin Type 1 | \$1,500.00 | \$7,500.00 | \$1,250.00 | \$6,250.00 | \$1,000.00 | \$5,000.00 | \$2,000.00 | \$10,000.00 |
| 13 | 120 | L.F. | Solid Wall PVC Storm Sewer Pipe 10" Diameter | \$22.00 | \$2,640.00 | \$27.00 | \$3,240.00 | \$40.00 | \$4,800.00 | \$25.00 | \$3,000.00 |
| 14 | 45 | C.Y. | Gravel Backfill for Pipe Zone Bedding | \$20.00 | \$900.00 | \$14.00 | \$630.00 | \$18.00 | \$810.00 | \$25.00 | \$1,125.00 |
| 15 | 250 | S.Y. | Shoring or Extra Excavation Class B | \$3.00 | \$750.00 | \$1.00 | \$250.00 | \$1.00 | \$250.00 | \$1.00 | \$250.00 |
| SURFACING | | | | | | | | | | | |
| 16 | 3,575 | Tons | Crushed Surfacing Base Course | \$12.00 | \$42,900.00 | \$13.60 | \$48,620.00 | \$17.00 | \$60,775.00 | \$12.50 | \$44,687.50 |
| 17 | 11,165 | Tons | Crushed Surfacing Top Course | \$12.00 | \$133,980.00 | \$15.41 | \$172,052.65 | \$20.00 | \$223,300.00 | \$13.00 | \$145,145.00 |
| HOT MIX ASPHALT | | | | | | | | | | | |
| 18 | 3,320 | Tons | HMA Class 1/2" Incl. PG64-28 Paving Asphalt | \$66.00 | \$219,120.00 | \$79.00 | \$262,280.00 | \$72.00 | \$238,040.00 | \$76.00 | \$252,320.00 |
| 19 | 240 | Tons | HMA Class 1/2" Incl. PG64-28 Paving Asphalt for 8' Wide Side Walk | \$95.00 | \$22,800.00 | \$107.00 | \$25,680.00 | \$72.00 | \$17,280.00 | \$96.00 | \$23,040.00 |
| TRAFFIC | | | | | | | | | | | |
| 20 | 4,895 | L.F. | Cement Concrete Traffic Curb and Gutter | \$7.00 | \$34,265.00 | \$7.77 | \$38,034.15 | \$8.00 | \$39,160.00 | \$8.00 | \$39,160.00 |
| 21 | 175 | S.Y. | Concrete Side Walk | \$22.00 | \$3,850.00 | \$23.75 | \$4,156.25 | \$30.00 | \$5,250.00 | \$35.00 | \$6,125.00 |
| 22 | 25 | S.Y. | Cement Concrete Driveway Entrance Type 1 | \$33.00 | \$825.00 | \$36.30 | \$907.50 | \$40.00 | \$1,000.00 | \$40.00 | \$1,000.00 |
| 23 | 4 | Each | Cement Concrete Sidewalk Ramp Type 2A, Detectable Warning Area | \$275.00 | \$1,100.00 | \$294.00 | \$1,176.00 | \$400.00 | \$1,600.00 | \$350.00 | \$1,400.00 |
| 24 | 2 | Each | HMA Sidewalk Ramp Type 2A, Detectable Warning Area | \$400.00 | \$800.00 | \$430.00 | \$860.00 | \$500.00 | \$1,000.00 | \$500.00 | \$1,000.00 |
| 25 | 8 | Each | Detectable Warning Area | \$400.00 | \$3,200.00 | \$430.00 | \$3,440.00 | \$400.00 | \$3,200.00 | \$500.00 | \$4,000.00 |
| 26 | 4,050 | L.F. | Painted Two-Way Left Turn Center Line | \$0.40 | \$1,620.00 | \$0.36 | \$1,458.00 | \$0.40 | \$1,620.00 | \$0.40 | \$1,620.00 |
| 27 | 700 | L.F. | Painted Double Yellow Centerline | \$0.40 | \$280.00 | \$0.73 | \$511.00 | \$0.40 | \$280.00 | \$0.75 | \$525.00 |
| 28 | 40 | Each | Painted Access Parking Space Symbol with Background | \$80.00 | \$3,200.00 | \$40.00 | \$1,600.00 | \$75.00 | \$3,000.00 | \$85.00 | \$3,400.00 |
| 29 | 10 | Each | Plastic Type 2L Traffic Arrow | \$225.00 | \$2,250.00 | \$322.00 | \$3,220.00 | \$225.00 | \$2,250.00 | \$240.00 | \$2,400.00 |
| 30 | 544 | S.F. | Plastic Crosswalk Line | \$8.00 | \$4,352.00 | \$9.35 | \$5,086.40 | \$8.00 | \$4,352.00 | \$12.00 | \$6,528.00 |
| 31 | 53 | L.F. | Plastic Stop Line | \$12.00 | \$636.00 | \$15.25 | \$808.25 | \$11.00 | \$583.00 | \$18.00 | \$954.00 |
| 32 | 100 | L.F. | Plastic Wide Line | \$7.00 | \$700.00 | \$6.25 | \$625.00 | \$7.00 | \$700.00 | \$10.00 | \$1,000.00 |
| 33 | 19 | Each | Move and Reset Existing 65" Long Concrete Piles | \$400.00 | \$7,600.00 | \$270.00 | \$5,130.00 | \$5.130.00 | \$270.00 | \$200.00 | \$3,800.00 |
| 34 | 3,452 | L.F. | Traffic Parking Berm | \$2.00 | \$6,904.00 | \$2.80 | \$9,665.60 | \$1.50 | \$5,178.00 | \$2.00 | \$6,904.00 |
| 35 | 730 | L.F. | Conduit, Rigid PVC Sch. 40, 2" Dia. incl. Excavation and Bedding | \$12.00 | \$8,760.00 | \$7.50 | \$5,475.00 | \$15.00 | \$10,950.00 | \$6.50 | \$4,745.00 |
| 36 | 100% | L.S. | Permanent Signing | \$8,000.00 | \$8,000.00 | \$5,400.00 | \$5,400.00 | \$7,500.00 | \$7,500.00 | \$8,750.00 | \$8,750.00 |
| 37 | 100% | L.S. | Project Temporary Traffic Control | \$10,000.00 | \$10,000.00 | \$7,200.00 | \$7,200.00 | \$12,000.00 | \$12,000.00 | \$10,000.00 | \$10,000.00 |
| OTHER ITEMS | | | | | | | | | | | |
| 38 | 100% | L.S. | Spill Prevention, Control, and Countermeasure (SPCC) Plan | \$500.00 | \$500.00 | \$220.00 | \$220.00 | \$500.00 | \$500.00 | \$1,000.00 | \$1,000.00 |
| 39 | 300 | C.Y. | Structure Excavation Class "B" Including Haul | \$5.00 | \$1,500.00 | \$10.50 | \$3,150.00 | \$1.00 | \$300.00 | \$10.00 | \$3,000.00 |
| 40 | 5 | Each | Monument | \$750.00 | \$3,750.00 | \$460.00 | \$2,300.00 | \$1,500.00 | \$7,500.00 | \$900.00 | \$4,500.00 |
| 41 | 100% | L.S. | Trimming and Cleanup | \$5,000.00 | \$5,000.00 | \$3,950.00 | \$3,950.00 | \$2,500.00 | \$2,500.00 | \$5,000.00 | \$5,000.00 |
| 42 | 4 | Calc. | Minor Changes | (\$1.00) | (\$4.00) | (\$1.00) | (\$4.00) | (\$1.00) | (\$4.00) | (\$1.00) | (\$4.00) |

NOTE: Per "ADDENDUM # 1" changes are made on the following Bid Items:

Bid Item # 11, Gravel Backfill for Drywells, 600C.Y., The quantity shall be changed to 150 C.Y.

Bid Item # 16, Crushed Surfacing Base Course, 3,325 Tons, The quantity shall be changed to 3,575 Tons

Per "ADDENDUM # 2" Change is made on Bid Item listed below

Bid Item # 8, Embankment Compaction, 1,950 C.Y., The quantity shall be changed to 9,010 C.Y.

Contract Total \$711,011.00 \$807,719.30 \$880,880.00 \$998,333.00