

Adams Road Overlay Project
(Frenchman Hills to S. Frontage Rd)
CRP 13-01 & 13-08, STPR-E133(004)
Bid Opening September 10, 2013

Item #	Total Quantity	Unit	Item Description	Eng. Estimate		Central Washington Asphalt, Inc. P.O. Box 939 Moses Lake, WA 98837		Granite Construction Company P.O. Box 1219 Moses Lake, WA 98837	
				Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
PREPARATION									
1	100%	L.S.	Mobilization	\$65,000.00	\$65,000.00	\$50,000.00	\$50,000.00	\$84,000.00	\$84,000.00
2	100%	L.S.	Notification	\$500.00	\$500.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
GRADING									
3	16.46	Mile	Shoulder Finishing	\$6,200.00	\$102,052.00	\$4,500.00	\$74,070.00	\$4,000.00	\$65,840.00
HOT MIX ASPHALT									
4	2,005	S.Y.	Planing Bituminous Pavement	\$9.70	\$19,448.50	\$6.00	\$12,030.00	\$7.00	\$14,035.00
5	19,800	Tons	HMA Class 1/2" Incl. PG64-28 Paving Asphalt	\$75.00	\$1,485,000.00	\$68.00	\$1,346,400.00	\$69.00	\$1,366,200.00
6	Calc.	Tons	Job Mix Compliance Price Adjustment	-\$1.00	-\$1.00	-\$2.00	-\$2.00	-\$2.00	-\$2.00
7	Calc.	Tons	Compaction Price Adjustment	-\$1.00	-\$1.00	-\$2.00	-\$2.00	-\$2.00	-\$2.00
TRAFFIC									
8	43,455	L.F.	Install & Remove Temporary Pavement Markings	\$0.10	\$4,345.50	\$0.20	\$8,691.00	\$0.12	\$5,214.60
9	129,058	L.F.	Paint Line	\$0.15	\$19,358.70	\$0.12	\$15,486.96	\$0.11	\$14,196.38
10	100%	L.S.	Project Temporary Traffic Control	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$60,000.00	\$60,000.00
OTHER ITEMS									
11	12	Each	Adjust Monument Case and Cover	\$275.00	\$3,300.00	\$450.00	\$5,400.00	\$500.00	\$6,000.00
12	100%	L.S.	Spill Prevention, Control, and Countermeasure (SPCC) Plan	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$500.00	\$500.00
13	100%	L.S.	Trimming and Cleanup	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00
14	-1.00	Dol.	Minor Changes	-\$1.00	-\$1.00	-\$2.00	-\$2.00	-\$2.00	-2
				Contract Total	<u>\$1,751,001.70</u>	Contract Total	<u>\$1,565,071.96</u>	Contract Total	<u>\$1,621,979.98</u>