McConihe Area Roads CRP 13-07 Bid Tabulation, 8/6/2013

						HLT Const. 150 E. St. NW Ephrata, WA. 98823		P.O. Box 1150		P.O. Box 1278		North Central Const. P.O. Box 850 Moses Lake, WA. 98837	
	Total			Ū						,		,	
Item #	Quantity	Unit	Item Description	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
			PREPARATION										
1	100%	L.S.	Mobilization	\$25,000.00	\$25,000.00	\$16,800.00	\$16,800.00	\$18,280.50	\$18,280.50	\$26,500.00	\$26,500.00	\$25,000.00	\$25,000.00
2	100%	L.S.	Notification	\$750.00	\$750.00	\$250.00	\$250.00	\$250.00	\$250.00	\$600.00	\$600.00	\$500.00	\$500.00
3	100%	L.S.	Clearing and Grubbing	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00	\$6,992.00	\$6,992.00	\$5,000.00	\$5,000.00
4 5	4,799 2,196		GRADING Roadway Excavation including Haul Embankment Compaction SURFACING	\$6.00 \$3.00	. ,	\$5.50 \$8.85	\$26,394.50 \$19,434.60		\$81,583.00 \$6,588.00		. ,	· ·	
6	13,183	Tons	Crushed Surfacing Base Course from Stockpile #577	\$9.00	\$118,647.00	\$8.30	\$109.418.90	\$7.50	\$98.872.50	\$9.00	\$118.647.00	\$9.00	\$118,647.00
7	8,290		Maintenance Rock from Stockpile #577	\$9.50	. ,	\$8.80	\$72,952.00		\$74.610.00	\$10.00	. ,		
8	30		HOT MIX ASPHALT Commercial Class 1/2" HMA Incl. PG64-28 Paving Asphalt OTHER ITEMS	\$125.00		\$260.00	\$7,800.00		\$7,500.00	, , , ,	, , , , , , , , , , , , , , , , , , , ,		,
	4000/			Ф 7 ГО ОО	\$750.00	\$250.00	\$250.00	\$250.00	\$250.00	\$480.00	\$480.00	\$500.00	\$ 500.00
9 10	100%		Spill Prevention, Control, and Countermeasure (SPCC) Plan Monument	\$750.00		\$250.00	\$250.00		\$250.00				
	100%	L.S.		\$1,000.00		. ,				· ·			
11 12	2.5	L.S. Acre	Trimming and Cleanup Seeding, Fertilizing and Mulching with Arid Area Mix A or B	\$2,000.00 \$1,300.00		\$3,000.00	\$3,000.00 \$4,100.00		\$3,000.00			. ,	
13	∠.5 1.00		Minor Changes	\$1,300.00 -\$1.00		\$1,640.00 -\$1.00	\$4,100.00 -\$1.00		\$5,500.00 -\$1.00				
13	1.00	טטו.	IVIIIIOI Crianges	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00	-\$1.00

Contract Total \$274,283.00 \$264,599.00 \$307,333.00 \$323,758.00 \$339,202.00