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NOTICE TO CONTRACTORS

Sealed bids, plainly marked “BID FOR ADAMS ROAD NW OVERLAY PROJECT (SR 283 TO SR 28),
CRP 14-10”, will be received by Grant County at the Office of the Board of County
Commissioners located in the County Courthouse, P.O. Box 37, 35 C Street NW — Room 207,
Ephrata, WA, 98823, until 1:30 P.M., Tuesday, September 22, 2015 and will then and there be
opened and publicly read for the construction of the improvements.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check,
cashier’s check, or surety bond in an amount equal to five percent (5%) of the amount of such
bid proposal. No conditional bid bond will be accepted. Should the successful bidder fail to
enter into such contract and furnish a satisfactory performance bond within the time stated in
the specifications, the bid proposal deposit shall be forfeited to Grant County.

Maps, plans and specifications may be purchased from the office of the County Engineer, 124
Enterprise St. S.E., Ephrata, WA 98823, upon payment of the amount of $25.00 (non-
refundable).

Informational copies of the maps, plans and specifications are on'file for inspection at the Grant
County Public Works Building, 124 Enterprise St. S.E., Ephrata, WA 98823, and in various plan
centers located in Washington.

The following is applicable to federal-aid projects: The Grant County Department of Public
Works in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. 2000d to
2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, subtitle A,
Office of the Secretary, Part 21, Nondiscrimination in federally assisted programs of the
Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it
will affirmatively ensure that in any contract entered into pursuant to this advertisement,
disadvantaged business enterprises-as defined at 49 CFR Part 26 will be afforded full
opportunity to submit bids in response to this invitation and will not be discriminated against
on the grounds of race, color, national origin, or sex in consideration for an award.

The Board of County Commissioners of Grant County, Washington, reserves the right to reject
any and all bids. The award of this contract, if made, will be to the lowest responsible bidder.

The improvement for which bids will be received follows:

ADAMS ROAD NW OVERLAY PROJECT (SR 283 TO SR 28) — CRP 14-10

This contract provides for the construction of 6.32 miles of HMA overlay on Adams Road NW,
from MP 17.36 to MP 23.68, a two lane county road in Grant County, WA, and includes planing
bituminous pavement, shoulder finishing, hot mix asphalt, project temporary traffic control,
painted centerline and edge line and other work, all in accordance with the attached Contract
Plans, these Contract Provisions, and the Standard Specifications.



GRANT COUNTY PUBLIC WORKS
CRP 14-10
ADAMS ROAD NW OVERLAY PROJECT
(SR 283 TO SR 28)

NOTICE TO ALL PLANHOLDERS

Grant County Department of Public Works may be contacted to answer.questions regarding these bid
documents and to show this project to prospective bidders is:
Grant County Department of Public Works

124 Enterprise St. S.E.
Ephrata, WA. 98823
Phone: (509)754-6082 Fax (509)754-6087

As the Engineer in direct responsible charge of developing these contract provisions, | certify these
provisions have been developed or incorporated into this project under my direct supervision, or as a
result of certified recommendations provided by other licensed professionals.
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Jeffrey C. Tincher P.E. %/ZS/ZDI S

County Road Engineer Date




BIDDER’S CHECK LIST

The bidder’s attention is especially called to the following forms which must be executed in full
as required:

(A) PROPOSAL
The unit prices bid must be shown in the spaces provided. Show unit
prices in figures only. All extensions of the unit prices must be shown.in
the spaces provided.

(B) PROPOSAL SIGNATURE SHEET
To be filled in and signed by the bidder.

Q) STATEMENT OF CONTRACTOR QUALIFICATIONS
To be filled in and signed by the bidder.

(D)  BID BOND
This form is to be executed by thebidder and his surety company unless
the bid is accompanied by cash, certified or cashier’s check. The amount
of this bond shall be equal to 5% of the total amount bid and may be
shown in dollars or on a percentage basis.

(E) Non-Collusion Declaration (272-036l). To be submitted with the bid proposal

(F) Local Agency Subcontractor List (271-015A)
Prepared in compliance with RCW 39.30.060 as amended. If applicable,
to be submitted with the bid proposal
(G) Local Agency Disadvantaged Business Enterprise Utilization Certification (272-
056A). If applicable, to be submitted with the bid proposal
(H) Instructions for Disadvantaged Business Enterprise Utilization Certification (272-
056A)
(1 Local Agency Disadvantaged Business Enterprise (DBE) Written Confirmation
Document (422-031A). If applicable, to be submitted with the bid proposal

The following forms are to be executed after the contract is awarded:

(J/'’ ' CONTRACT
This agreement is to be executed by the successful bidder, his surety
company, and Grant County.

(K) CONTRACT BOND
To be executed by the successful bidder and his surety company.
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INTRODUCTION

The following Amendments and Special Provisions shall be used in conjunction with the 2014
Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

The following Amendments to the Standard Specifications are made a part of this contract and
supersede any conflicting provisions of the Standard Specifications. For informational
purposes, the date following each Amendment title indicates the implementation date of the
Amendment or the latest date of revision.

Each Amendment contains all current revisions to the applicable section of the Standard
Specifications and may include references which do not apply to this particular project.

Section 1-01, Definitions and Terms
August 3, 2015

1-01.3 Definitions
The definition for “Engineer” is revised to read:

The Contracting Agency’s representative who directly” supervises the engineering and
administration of a construction Contract.

The definition for “Inspector” is revised to read:
The Engineer’s representative who inspects Contract performance in detail.
The definition for “Project Engineer” isrevised to read:
Same as Engineer.
The following new term and definition is inserted after the definition for “Proposal Form”:

Reference Information — Information provided to the Contractor by the Contracting
Agency that is not part of the Contract.

The definition for “Working Drawings” is revised to read:
Drawings, ‘plans, diagrams, or any other supplementary data or calculations, including a

schedule of submittal dates for Working Drawings where specified, which the Contractor
must submit to the Engineer.

Section 1-02, Bid Procedures and Conditions
August 3, 2015

1-02.8(1) Noncollusion Declaration
The third paragraph is revised to read:

Therefore, by including the Non-collusion Declaration as part of the signed bid Proposal,
the Bidder is deemed to have certified and agreed to the requirements of the Declaration.

Adams Road NW Overlay Project, CRP 14-10 ' Page 1



1 1-02.9 Delivery of Proposal
2 This section is revised to read:
3
4 For projects scheduled for Bid opening in Olympia, the Proposal shall be sealed and
5 submitted in the envelope provided with it to the address below or shall be submitted
6 electronically via Trns-Port Expedite® software and BidExpress®. The Bidder shall fill in all
7 blanks on this envelope to ensure proper handling and delivery. Bids are to be received no
8 later than until 11:00:59 A.M. Pacific time on the date of Bid opening:
9
10 Washington State Department of Transportation
11 Room 2D20
12 310 Maple Park Avenue SE
13 Olympia WA 98501-2361
14
15 For projects scheduled for Bid opening in other locations the Proposal shall'be sealed and
16 submitted in the envelope provided with it at the location and time identified in the Special
17 Provisions. The Bidder shall fill in all blanks on this envelope to ensure proper handling and
18 delivery.
19
20 Proposals that are received as required will be publicly opened and read as specified in
21 Section 1-02.12. The Contracting Agency will not open or-consider any Proposal when the
22 Proposal or Bid deposit is received after the time specified for receipt of Proposals or
23 received in a location other than that specified for receipt of Proposals.
24
25 When a Bid deposit is furnished in a physical format as specified in Section 1-02.7 the Bid
26 deposit shall be submitted in a sealed envelope marked as “BID SUPPLEMENT” and with
27 the Bidder’'s company name, project title, and Bid date.
28

29 1-02.10 Withdrawing, Revising, or Supplementing Proposal
30 The first sentence of the third paragraph is revised to read:

31

32 Unless specifically allowed in"the Contract, emailed requests to withdraw, revise, or
33 supplement a Proposal are not acceptable.

34

35 1-02.13 Irregular Proposals
36  This section is revised.to read:

37

38 1. A Proposalwill be considered irregular and may be rejected if:

39

40 a.. " The Bidder is not prequalified,

41

42 b. 'The Bidder adds provisions reserving the right to reject or accept the Award, or
43 enter into the Contract;

44

45 c. Aprice per unit cannot be determined from the Bid Proposal;

46

47 d. The Proposal form is not properly executed,

48

49 e. The Bidder fails to submit or properly complete a Subcontractor list, if applicable,
50 as required in Section 1-02.6;

51

52 f. The Bidder fails to submit or properly complete a Disadvantaged Business
53 Enterprise Utilization Certification, if applicable, as required in Section 1-02.6;

54

I ‘ Adams Road NW Overlay Project, CRP 14-10 Page 2



OOV B WN =

38
39
40
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The Bidder fails to submit written confirmation from each DBE firm listed on the
Bidder's completed Disadvantaged Business Enterprise Utilization Certification
that they are in agreement with the Bidder's DBE participation commitment, if
applicable, as required in Section 1-02.6, or if the written confirmation that is
submitted fails to meet the requirements of the Special Provisions;

The Bidder fails to submit Disadvantaged Business Enterprise Good Faith Effort
documentation, if applicable, as required in Section 1-02.6, or if the
documentation that is submitted fails to demonstrate that a Good Faith Effort to
meet the Condition of Award was made; or

The Bid Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation.

2. AProposal may be considered irregular and may be rejected if:

a.

b.

The Proposal does not include a unit price for every Bid item;

Any of the unit prices are excessively unbalanced. (either above or below the
amount of a reasonable Bid) to the potential detriment of the Contracting Agency;

The authorized Proposal Form furnished by the Contracting Agency is not used or
is altered;

The completed Proposal form contains any unauthorized additions, deletions,
alternate Bids, or conditions;

Receipt of Addenda is not acknowledged,;
A member of a joint venture or partnership and the joint venture or partnership
submit Proposals for the same project (in such an instance, both Bids may be

rejected); or

If Proposal form entries are not made in ink.

Section 1-03, Award and Execution of Contract
January 5, 2015

1-03.3 Execution of Contract
The first paragraph is revised to read:

Within 20 calendar days after the Award date, the successful Bidder shall return the signed
Contracting Agency-prepared Contract, an insurance certification as required by Section 1-
07.18, and a satisfactory bond as required by law and Section 1-03.4, and shall be
registered as a contractor in the state of Washington.

1-03.4 Contract Bond
The last word of item 3 is deleted.

Item 4 is renumbered to 5.

The following is inserted after item 3 (after the preceding Amendments are applied):

H

Adams Road NW Overlay Project, CRP 14-10
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15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the
project under titles 50, 51, and 82 RCW; and

1-03.5 Failure to Execute Contract
The first sentence is revised {o read:

Failure to return the insurance certification and bond with the signed Contract as required in
Section 1-03.3, or failure to provide Disadvantaged, Minority or Women’s Business
Enterprise information if required in the Contract, or failure or refusal to sign the Contract,
or failure to register as a contractor in the state of Washington shali result in forfeiture of the
proposal bond or deposit of this Bidder.

Section 1-04, Scope of the Work
August 3, 2015

1-04.3 Vacant
This section, including title, is revised to read:

1-04.3 Reference Information

Reference Information provided to the Contractor is not part of the Contract. The
Contracting Agency does not guarantee the accuracy of the Reference Information and is
not responsible for the content of the Reference Information in any manner. Any use of
Reference Information by the Contractor is done solely at the Contractor’s risk.

1-04.4 Changes
In the third paragraph, item number 1 and 2 are revised to read:

A. When the character of the Work as altered differs materially in kind or nature from that
involved or included in the original proposed construction; or

B. When an item of Work, as defined elsewhere in the Contract, is increased in excess of
125 percent or decreased below 75 percent of the original Contract quantity. For the
purpose of this Section, an item of Work will be defined as any item that qualifies for
adjustment under the provisions of Section 1-04.6.

The following two new sentences are inserted at the beginning of the eighth paragraph:

Within 14 calendar days of delivery of the change order the contractor shall endorse and
return-the ‘change order, request an extension of time for endorsement or respond in
accordance with Section 1-04.5. The Contracting Agency may unilaterally process the
change order if the Contractor fails to comply with these requirements.

The last two paragraphs are deleted.
This section is supplemented with the following new subsections:

1-04.4(2) Value Engineering Change Proposal (VECP)
1-04.4(2)A General
A VECP is a Contractor proposed change to the Contract Provisions which will
accomplish the projects functional requirements in a manner that is equal to or better
than the requirements in the Contract. The VECP may be: (1) at a less cost or time, or
(2) either no cost savings or a minor increase in cost with a reduction in Contract time.

Adams Road NW Overlay Project, CRP 14-10 Page 4



1 The net savings or added costs to the Contract Work are shared by the Contractor and
2 Contracting Agency.
3
4 The Contractor may submit a VECP for changing the Plans, Specifications, or other
5 requirements of the Contract. The Engineer’s decision to accept or reject all or part of
6 the proposal is final and not subject to arbitration under the arbitration clause or
7 otherwise subject to litigation.
8
9 The VECP shall meet all of the following:
10
11 1. Not adversely affect the long term life cycle costs.
12
13 2. Not adversely impact the ability to perform maintenance.
14
15 3. Provide the required safety and appearance.
16
17 4. Provide substitution for deleted or reduced Disadvantaged Business
18 Enterprise Condition of Award Work, Apprentice Utilization and Training.
19
20 VECPs that provide a time reduction shall meet the following requirements:
21
22 1. Time saving is a direct result of the VECP.
23
24 2. Liquidated damages penalties are not used to calculate savings.
25
26 3. Administrative/overhead cost savings experienced by either the Contractor or
27 Contracting Agency as a result of time reduction accrue to each party and are
28 not used to calculate savings.
29
30 1-04.4(2)B VECP Savings
31 1-04.4(2)B1 Proposal Savings
32 The incentive payment to.the Contractor shall be one-half of the net savings of the
33 proposal calculated as follows:
34
35 1. (gross cost of deleted work) — (gross cost of added work) = (gross
36 savings)
37
38 2. (gross savings) — (Contractor's engineering costs) — (Contracting
39 Agency'’s costs) = (net savings)
40
41 3. (netsavings)/ 2 = (incentive pay)
42
43 The Contracting Agency’s costs shall be the actual consultant costs billed to the
44 Contracting Agency and in-house costs. Costs for personnel assigned to the
45 Engineer’s office shall not be included.
46
47 1-04.4(2)B2 Added Costs to Achieve Time Savings
48 The cost to achieve the time savings shall be calculated as follows:
49
50 1. (cost of added work) + (Contractor’'s engineering costs - Contracting
51 Agency's engineering costs) = (cost to achieve time savings)
52
53 2. (costto achieve time savings)/ 2 = (Contracting Agency’s share of added
54 cost)

] ‘ Adams Road NW Overlay Project, CRP 14-10 ' Page 5
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If the timesaving proposal also involves deleting work and, as a result, creates a
savings for the Contracting Agency, then the Contractor shall also receive one-half
of the savings realized through the deletion.

1-04.4(2)C VECP Approval
1-04.4(2)C1 Concept Approval
The Contractor shall submit a written proposal to the Engineer for consideration.
The proposal shall contain the following information:

10

11 1. An explanation outlining the benefit provided by the change(s).

12

13 2. A narrative description of the proposed change(s). |f applicable, the
14 discussion shall include a demonstration of functional equivalency or a
15 description of how the proposal meets the original contract scope of
16 work.

17

18 3. A cost discussion estimating any net savings:. Savings estimates will
19 generally follow the outline below under the section, “Proposal Savings”.
20

21 4. A statement providing the Contracting Agency with the right to use all or
22 any part of the proposal on future projects without future obligation or
23 compensation.

24

25 5. A statement acknowledging and agreeing that the Engineer’s decision to
26 accept or reject all or part.of the proposal is final and not subject to
27 arbitration under the arbitration clause or otherwise be subject to claims
28 or disputes.

29

30 6. A statement giving the dates the Engineer must make a decision to
31 accept or reject the conceptual proposal, the date that approval to
32 proceed must be received, and the date the work must begin in order to
33 not delay the contract. If the Contracting Agency does not approve the
34 VECP by the date specified by the Contractor in their proposal the VECP
35 will be deemed rejected.

36

37 7. The submittal will include an analysis on other Work that may have costs
38 that changed as a result of the VECP. Traffic control and erosion control
39 shall both be included in addition to any other impacted Work.

40

41 After review of the proposal, the Engineer will respond in writing with acceptance
42 or rejection of the concept. This acceptance shall not be construed as authority to
43 proceed with any change contract work. Concept approval allows the Contractor
44 to proceed with the Work needed to develop final plans and other information to
45 receive formal approval and to support preparation of a change order.

46

47 1-04.4(2)C2 Formal Approval

48 The Contractor’s submittal to the Engineer for formal approval shall include the
49 following:

50

51 1. Deleted Work — Include the calculated quantities of unit price Work to be
52 deleted. Include the proposed partial prices for portions of lump sum
53 Work deleted. For deletion of force account items include the time and
54 material estimates.

‘ | Adams Road NW Overlay Project, CRP 14-10 o Page 6
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Added Work - Include the calculated quantities of unit price Work to be
added, either by original unit Contract prices or by new, negotiated unit
prices. For new items of Work include the quantities and proposed
prices.

Contractor's Engineering Costs — Submit the labor costs for the
engineering to develop the proposal; costs for Contractor employees
utilized in contract operations on a regular basis shall not be included.

Schedule Analysis — If the VECP is related to time savings, ‘the
Contractor shall submit a partial progress schedule showing the changed
Work. The submittal shall also include a discussion comparing the partial
progress schedule with the approved progress schedule for the-project.

Working Drawings — Type 3 Working Drawings shall be submitted; those
drawings which require engineering shall be a Type 3E.

Formal approval of the proposal will be documented by issuance of a change
order. The VECP change order will contain the following statements which the
Contractor agrees to by signing the change order:

1.

The Contractor accepts design risk of all features, both temporary and
permanent, of the changed Work.

The Contractor accepts risk of constructability of the changed Work.
The Contractor provides the Contracting Agency with the right to use all

or any part of the proposal on future projects without further obligation or
compensation.

VECP change orders will contain separate pay items for the items that are
applicable to the Proposal. These are as follows:

1.
2.

3.

4.

Deleted Work.
Added Work.

The Contractor’'s engineering costs, reimbursed at 100 percent of the
Contractor’s cost.

Incentive payment to the Contractor.

When added Work costs exceed Deleted Work costs, but time savings make a
viable proposal, then items 3 and 4 above are replaced with the following:

3.

4.

The Contracting Agency’s share of added cost to achieve time savings.

The Contractor’s share of savings from deleted Work.

1-04.4(2)C3 Authority to Proceed with Changed Work
The authority for the Contractor to proceed with the VECP Work will be provided
by one of the following options:

Adams Road NW Overlay Project, CRP 14-10 Page 7
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33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51

1. Execution of the VECP change order, or

2. Atthe Contractor’s request the Contracting Agency may provide approval
by letter from the Engineer for the Work to proceed prior to execution of a
change order. All of the risk for proceeding with the VECP shall be the
responsibility of the Contractor. Additionally, the following criteria are
required to have been met:

a) Concept approval has been granted by the Contracting Agency.

b) All design reviews and approvals have been completed, including
plans and specifications.

c) The Contractor has guaranteed, in writing, the minimum-savings to
the Contracting Agency.

1-04.4(1) Minor Changes
The first sentence of the first paragraph is revised to read:

Payments or credits for changes amounting to $25,000 or less may be made under the Bid
item “Minor Change”.

1-04.5 Procedure and Protest by the Contractor
The first sentence of the first paragraph is revised to read:

The Contractor accepts all requirements of a_ change order by: (1) endorsing it, (2) writing a

separate acceptance, (3) not responding-within the allotted time as outlined in Section 1-
04.4, or (4) not protesting in the way this Section provides.

Section 1-05, Control of Work
August 4, 2014

1-05.1 Authority of the Engineer
In this section, “Project Engineer” is revised to read “Engineer”.

The second paragraph (up until the colon) is revised to read:
The Engineer’s decisions will be final on all questions including the following:
The first sentence in the third paragraph is revised to read:

The Engineer represents the Contracting Agency with full authority to enforce Contract
requirements.

1-05.2 Authority of Assistants and Inspectors
The first paragraph is revised to read:

The Engineer may appoint assistants and Inspectors to assist in determining that the Work
and materials meet the Contract requirements. Assistants and Inspectors have the authority
to reject defective material and suspend Work that is being done improperly, subject to the
final decisions of the Engineer.

Adams Road NW Overlay Project, CRP 14-10 o Page 8



1 In the third paragraph, “Project Engineer” is revised to read “Engineer”.

2

3 1-05.3 Plans and Working Drawings

4  This section’s title is revised to read:

5

6 Working Drawings

7

8 This section is revised to read:

9
10 The Contract may require the Contractor to submit Working Drawings for the performance
11 of the Work. Working Drawings shall be submitted by the Contractor electronically to the
12 Engineer in PDF format; drawing details shall be prepared in accordance with conventional
13 detailing practices. If the PDF format is found to be unacceptable, at the request of the
14 Engineer, the Contractor shall provide paper copies of the Working Drawings with drawings
15 on 11 by 17 inch sheets and calculations/text on 8%z by 11 inch sheets.
16
17 Working Drawings will be classified under the following categories:
18
19 1. Type 1 — Submitted for Contracting Agency information. Submittal must be
20 received by the Contracting Agency a minimum of 7-.calendar days before work
21 represented by the submittal begins.
22
23 2. Type 2 — Submitted for Contracting Agency review and comment. Unless otherwise
24 stated in the Contract, the Engineer will require up to 20 calendar days from the
25 date the Working Drawing is received. until it is returned to the Contractor. The
26 Contractor shall not proceed with the Work represented by the Working Drawing
27 until comments from the Engineer have been addressed.
28
29 3. Type 2E - Same as a Type 2 Working Drawing with Engineering as described
30 below.
31
32 4. Type 3 — Submitted for Contracting Agency review and approval. Unless otherwise
33 stated in the Contract, the Engineer will require up to 30 calendar days from the
34 date the Working Drawing is received until it is returned to the Contractor. The
35 Contractor shall obtain the Engineer’s written approval before proceeding with the
36 Work represented by the Working Drawing.
37
38 5. Type 3E— Same as a Type 3 Working Drawing with Engineering as described
39 below.
a0
41 All Working Drawings shall be considered Type 3 Working Drawings except as specifically
42 noted otherwise in the Contract. Unless designated otherwise by the Contractor, submittals
43 of Working Drawings will be reviewed in the order they are received by the Engineer. In the
44 event that several Working Drawings are received simultaneously, the Contractor shall
45 specify the sequence in which they are to be reviewed. If the Contractor does not submit a
46 review sequence for simultaneous Working Drawing submittals, the review sequence will
47 be at the Engineer’s discretion.
48
49 Working Drawings requiring Engineering, Type 2E and 3E, shall be prepared by (or under
50 the direction of) a Professional Engineer, licensed under Title 18 RCW, State of
51 Washington, and in accordance with WAC 196-23-020. Design calculations shall carry the
52 Professional Engineer’s signature and seal, date of signature, and registration number on
53 the cover page. The cover page shall also include the Contract number, Contract title and
54 sequential index to calculation page numbers.

l ‘ Adams Road NW Overlay Project, CRP 14-10 Page 9



OLoONOOTUWNE

15
16
17
18
19
20
21
22
23
24
25

If more than the specified number of days is required for the Engineer’s review of any
individual Working Drawing or resubmittal, an extension of time will be considered in
accordance with Section 1-08.8.

Review or approval of Working Drawings shall neither confer upon the Contracting Agency
nor relieve the Contractor of any responsibility for the accuracy of the drawings or their
conformity with the Contract. The Contractor shall bear all risk and all costs of any Work
delays caused by rejection or nonapproval of Working Drawings.

Unit Bid prices shall cover all costs of Working Drawings.

Section 1-06, Control of Material
August 3, 2015

1-06.1(4) Fabrication Inspection Expense
This section is revised to read:

In the event the Contractor elects to have items fabricated beyond 300 miles from Seattle,
Washington, the Contracting Agency will deduct from monies due or that may become due
to the Contractor all costs to perform plant approval and fabrication acceptance inspection
for the items listed in Table 1 and costs for initial plant approval for items listed in Table 2.
Plants currently listed on the QPL for the items shown in Table 1 and Table 2 in this section
do not require plant approval.

Table 1: Items Requiring Plant Approval and Fabrication Acceptance Inspection

Anchor Bolts (ASTM A449 & F1554 Precast Concrete Vaults (Electrical,

Grade 105) Utility, Drainage, etc.)

Bridge Bearings (Cylindrical, Dise, Fabric | Precast Concrete Girders and Precast

Pad, Low Rise, Pin, Pendulum,.and Bridge Components

Spherical)

Cattle Guards Prestressed Concrete Girders

Coated Piling and Casing Prestressed Concrete Panels

Epoxy-Coated Reinforcing Steel Precast Reinforced Concrete Box
Culverts

Fabricated / Welded Miscellaneous Metal | Precast Reinforced Concrete Split Box

Drainage ltems: Grate Inlets, and Drop Culverts

Inlets

Longitudinal Seismic Restrainers Precast Reinforced Concrete Three
Sided Structures

Metal. Bridge Railing and Handrail Prestressed Concrete Piles

Metal Castings for Concrete Drainage, Retrofit Guardrail Posts with Welded

electrical, and Utility ltems Base Plates

Modular Expansion Joints Signal Standards

Paint & Powder Coating Facilities for Signing Material

Table 1 items

Precast Concrete Bridge Deck Panels Sign Structures — Cantilever , Sign
Bridge, and Bridge Mounted, Roadside
Type PLT / PLU

Precast Concrete Catch Basins, Soldier Piles

Manholes, Inlets, Drywells, and Risers

Precast Concrete Drain, Perforated Steel Bridges and Steel Bridge

Adams Road NW Overlay Project, CRP 14-10 Page 10 t ‘
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7
8
9
10
11
12
13

Underdrain, Culvert, Storm Sewer, and Components

Sanitary Sewer Pipe

Precast Concrete Floor Panels Steel Column Jackets

Precast Concrete Junction Boxes, Pull Steel Light Standards, and High Mast

Boxes, Cable Vaults Light Poles

Precast Concrete Marine Pier Deck Strip Seal Expansion Joints

Panels

Precast Concrete Pier Caps Structural Steel for Ferry Terminal
Berthing, Pedestrian and Vehicle Loading
Structures

Precast Concrete Retaining Walls, Timber Bridges

including Lagging Panels

Precast Concrete Roof Panels Treated Timber and Lumber 6 inch by 6

inch or larger

Precast Concrete Structural Earth Walls, | Welded Structural Steel (Miscellaneous)
Noise Barrier Walls, Wall Panels, and
Wall Stem Panels

Precast Concrete Traffic Barrier

Table 2: ltems Requiring Initial Plant Approval Only

Epoxy Coating of Dowels and Tiebars for | Precast Concrete Blocks for Structural
Concrete Pavement Earth Walls

Guardrail Posts and Blocks Steel Pipe Piling

The deductions for fabrication inspection costs will be as shown in the Payment Table
below.

Zone Place of Fabrication orInspection Site Reduction in Payment
1 Within 300 airline miles from Seattle None*
2 Between 300 and 3,000 airline miles from | $700.00 per inspection
Seattle day**

3 Over 3,000 airline miles from Seattle $1,000 per inspection
day,**
but not less than $2,500
per trip

* Fabrication inspection expense does not apply for initial acceptance inspection in
Zone 1. Re-inspection of items due to unacceptable workmanship or scheduling errors
made by the Contractor, fabricator, or facility applying protective coatings will be
assessed at $60.00 per hour but not less than $120.00 per inspection.

** An inspection day includes any calendar day or portion of a calendar day spent by
one inspector inspecting, on standby, or traveling to and from, a place of fabrication. An
additional cost per inspection day will be assessed for each additional inspector.
Reimbursement will be assessed at $280.00 per day for weekends and holidays for
each on site inspector in travel status, but not engaged in inspection or travel activities
when fabrication activities are not taking place.

Where fabrication of an item takes place in more than one zone, the reduction in payment
will be computed on the basis of the entire item being fabricated in the farthest of zones
where any fabrication takes place on that item.

The rates for Zones 2 and 3 shall be applied for the full duration of time for all fabrication
inspection activities, to include, but not be limited to: plant approvals, prefabrication
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meetings, fabrication, coatings, and final inspection. When an inspection is for more than
one Contract the fabrication inspection costs shall be prorated as determined by the
Engineer.

Section 1-07, Legal Relations and Responsibilities to the Public
August 3, 2015

1-07.1 Laws to be Observed
The third paragraph is supplemented with the following:

A copy of all safety plans (e.g., fall protection work plan) that are developed by the
Contractor shall be submitted to the Engineer as a Type 1 Working Drawing.” When
requested by the Engineer, the Contractor shall provide training to WSDOT employees
working on-site for any activity covered by a safety plan. Costs for training that is provided
solely to Contracting Agency employees will be paid to the Contractor in-accordance with
Section 1-09.4.

1-07.2 State Taxes
This section is revised to read:

The Washington State Department of Revenue has issued special rules on the state sales
tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contracting
Agency will not adjust its payment if the Contractor bases a Bid on a misunderstood tax
liability.

The Contracting Agency may deduct from-its.payments to the Contractor, retainage or lien
the bond, in the amount the Contractor owes the State Department of Revenue, whether
the amount owed relates to the Contract in question or not. Any amount so deducted will be
paid into the proper State fund on the contractor’s behalf. For additional information on tax
rates and application refer to_applicable RCWs, WACs or the Department of Revenue's
website.

1-07.2(1) State Sales Tax: Work Performed on City, County, or Federally-Owned
Land
This section including title is revised to read:

1-07.2(1) .. State Sales Tax: WAC 458-20-171 — Use Tax

For Work designated as Rule 171, Use Tax, the Contractor shall include for compensation
the amount-of any taxes paid in the various unit Bid prices or other Contract amounts.
Typically, these taxes are collected on materials incorporated into the project and items
suchas the purchase or rental of; tools, machinery, equipment, or consumable supplies not
integrated into the project.

The Summary of Quantities in the Contract Plans identifies those parts of the project that
are subject to Use Tax under Section 1-07.2(1).

1-07.2(2) State Sales Tax: Work on State-Owned or Private Land
This section including title is revised to read:

1-07.2(2) State Sales Tax: WAC 458-20-170 — Retail Sales Tax
For Work designated as Rule 170, Retail Sales Tax, the Contractor shall collect from the
Contracting Agency, Retail Sales Tax on the full Contract price. The Contracting Agency

|
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will automatically add this Retail Sales Tax to each payment to the Contractor and for this
reason; the Contractor shall not include the Retail Sales Tax in the unit Bid prices or in any
other Contract amount. However, the Contracting Agency will not provide additional
compensation to the Prime Contractor or Subcontractor for Retail Sales Taxes paid by the
Contractor in addition to the Retail Sales Tax on the total contract amount. Typically, these
taxes are collected on items such as the purchase or rental of; tools, machinery, equipment,
or consumable supplies not integrated into the project. Such sales taxes shall be included
in the unit Bid prices or in any other Contract amounts.

The Summary of Quantities in the Contract Plans identifies those parts of the project that
are subject to Retail Sales Tax under Section 1-07.2(2).

1-07.2(3) Services
This section is revised to read:

Any contract wholly for professional or other applicable services is generally not subject to
Retail Sales Tax and therefore the Contractor shall not collect Retail Sales Tax from the
Contracting Agency on those Contracts. Any incidental taxes paid as part of providing the
services shall be included in the payments under the contract.

1-07.15 Temporary Water Pollution/Erosion Control
This section’s title is revised to read:

1-07.15 Temporary Water Pollution Prevention

This section’s content is deleted.

1-07.23(1) Construction Under Traffic
In the second paragraph, the following new sentence is inserted after the second sentence:

Accessibility to existing or temporary pedestrian push buttons shall not be impaired.

Section 1-08, Prosecution and Progress
August 3, 2015

1-08.1 Subcontracting
The eighth paragraph is revised to read:

On all projects, the Contractor shall certify to the actual amounts paid to Disadvantaged,
Minority, Women's, or Small Business Enterprise firms that were used as Subcontractors,
lower tier subcontractors, manufacturers, regular dealers, or service providers on the
Contract. This Certification shall be submitted to the Project Engineer on a monthly basis
each month between Execution of the Contract and Physical Completion of the Contract
using the application available at:
https://remoteapps.wsdot.wa.gov/mapsdata/tools/dbeparticipation. The monthly report is
due 20 calendar days following the end of the month. A monthly report shall be submitted
for every month between Execution of the Contract and Physical Completion regardless of
whether payments were made or work occurred.

The ninth paragraph is deleted and replaced with the following new paragraph:
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1 The Contractor shall comply with the requirements of RCW 39.04.250, 39.76.011,
2 39.76.020, and 39.76.040, in particular regarding prompt payment to Subcontractors.
3 Whenever the Contractor withholds payment to a Subcontractor for any reason including
4 disputed amounts, the Contractor shall provide notice to the Subcontractor with a copy to
5 the Contracting Agency identifying the reason for the withholding and a clear description of
6 what the Subcontractor must do to have the withholding released. Following receipt of a
7 progress payment from the Contracting Agency, a Monthly Payment Summary form shall be
8 submitted to the Engineer in PDF format within 20 calendar days. The Monthly Payment
9 Summary shall include all Subcontractors that completed Work that was paid on the
10 progress estimate by the Contracting Agency. Retainage withheld by the Contractor prior to
11 completion of the Subcontractors work is exempt from reporting as a payment withheld and
12 is not included in the withheld amount. The Monthly Payment Summary form is available
13 from the Engineer. The Contracting Agency’s copy of the notice to Subcontractor for
14 deferred payments shall be submitted with the Monthly Payment Summary.
15

16 1-08.1(1) Subcontract Completion and Return of Retainage Withheld
17  This section is revised to read:

18

19 The following procedure shall apply to all subcontracts -entered into as a part of
20 this Contract:

21

22 Requirements

23 1. Upon request, the Engineer will provide a copy of any or all progress payment
24 estimates, with regard to contract payments to any interested party to the project.
25

26 2. The Contractor shall make payment to the Lower Tier Subcontractor not later than
27 ten calendar days after receipt of payment for work satisfactorily completed by the
28 Lower Tier Subcontractor, to the extent of the Lower Tier Subcontractor’s interest
29 therein.

30

31 3. In the event the Confractor believes they have the right under the Contract or
32 Subcontract to withhold payment in part or whole from a Lower Tier Subcontractor
33 they shall provide immediate notification to that Lower Tier Subcontractor and the
34 Engineer. The notice shall include an accounting of payments to date, the value
35 and reason for the withheld amount, and an explanation of what must be done to
36 have the withheld amount released. The Lower Tier Subcontractor shall be paid
37 within-eight calendar days after the Subcontractor completes the remedial action
38 identified.

39

40 4. Every subcontract and lower tier subcontract shall have a dispute resolution
41 process incorporated for resolving issues between the parties to the subcontract,
42 or one shall be established as necessary.

43

44 5. If the parties agree, the WSDOT will make a third party neutral available provided
45 the parties to the dispute agree that the cost of doing so is split between them.

46

47 6. The Engineer will withhold the same amount of funds from the Contractor as was
48 withheld if the issue is not resolved by the next progress estimate.

49

50 7. Failure by a Contractor or Subcontractor to comply with these requirements may
51 result in one or more of the following:

52

53 a) Reflected in the Prime Contractor’s Performance Evaluation.

54
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10.

11.

12.

b) Cancellation, termination or suspension of the Contract, in whole or in part.

c) Sanctions as provided by the Contract; subcontract; or by law under
applicable prompt payment statutes including RCW 39.04.250.

The Subcontractor shall make a written request to the Contractor for the release
of the Subcontractor’s retainage or retainage bond.

Within 10 calendar days of the request, the Contractor shall determine if the
subcontract has been satisfactorily completed including any required lien
releases, documentation and material testing and shall inform the Subcontractor,
in writing, of the Contractor’s determination.

If the Contractor determines that the subcontract has been _satisfactorily
completed, the Subcontractor’s retainage or retainage bond shall be.released by
the Contractor within 10 calendar days from the date of the written notice. If the
Contractor determines that the Subcontractor has not achieved satisfactory
completion of the subcontract, the Contractor must provide the Subcontractor with
written notice, stating specifically why the subcontract Work is not satisfactorily
completed and what has to be done to achieve completion. The Contractor shall
release the Subcontractor’s retainage or retainage bond within 10 calendar days
after the Subcontractor has satisfactorily completed the Work identified in the
notice.

In determining whether satisfactory completion has been achieved, the Contractor
may require the Subcontractor to provide documentation such as certifications
and releases, showing that all laborers, lower-tiered Subcontractors, suppliers of
material and equipment, and others involved in the Subcontractor’'s Work have
been paid in full. The Contractor may also require any documentation from the
Subcontractor that is required by the subcontract or by the Contract between the
Contractor and Contracting Agency or by law such as affidavits of wages paid,
material acceptance certifications and releases from applicable governmental
agencies to the extent that they relate to the Subcontractor’s Work.

If the Contractor fails to comply with the requirements of the Specification and the
Subcontractor's: retainage or retainage bond is wrongfully withheld, the
Subcontractor may seek recovery against the Contractor under applicable prompt
pay-statutes in addition to any other remedies provided for by the subcontract or
by law.

Conditions

1.

This clause does not create a contractual relationship between the Contracting
Agency and any Subcontractor as stated in Section 1-08.1. Also, it is not intended
to bestow upon any Subcontractor, the status of a third-party beneficiary to the
Contract between the Contracting Agency and the Contractor.

This Section of the Contract does not apply to retainage withheld by the
Contracting Agency from monies earned by the Contractor. The Contracting
Agency shall continue to process the release of that retainage based upon the
Completion Date of the project as defined in Section 1-08.5 Time for Completion
and in accordance with the requirements and procedures set forth in RCW 60.28.
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Payment

The Contractor shall be solely responsible for any additional costs involved in paying
retainage to the Subcontractors prior to total project completion. Those costs shall be
incidental to the respective Bid items.

Section 1-09, Measurement and Payment
January 5, 2015

1-09.6 Force Account
In the third paragraph of item number 3, the last sentence is revised to read:

In the event that prior quotations are not obtained and the vendor is not a firm-independent
from the Contractor or Subcontractor, then after-the-fact quotations may be obtained by the
Engineer from the open market in the vicinity and the lowest such quotation may be used in
place of submitted invoice.

Section 1-10, Temporary Traffic Control
August 4, 2014

1-10.1(1) Materials
The following material reference is deleted from this section:

Barrier Drums  9-35.8

1-10.1(2) Description
The first paragraph is revised to read:

The Contractor shall provide flaggers, and all other personnel required for labor for traffic
control activities and not otherwise specified as being furnished by the Contracting Agency.

1-10.2(1) General
In the third paragraph, the first two sentences are revised to read:

The primary and alternate TCS shall be certified by one of the organizations listed in the
Special Provisions. Possession of a current Washington State TCS card and flagging card
by the primary and alternate TCS is mandatory.

1-10.2(1)B Traffic Control Supervisor
The first paragraph is revised to read:

A Traffic Control Supervisor (TCS) shall be present on the project whenever flagging or
other traffic control labor is being utilized or less frequently, as authorized by the Engineer.

The last paragraph is revised to read:
The TCS may perform the Work described in Section 1-10.3(1)A Flaggers or in Section 1-

10.3(1)B Other Traffic Control Labor and be compensated under those Bid items, provided
that the duties of the TCS are accomplished.

1-10.2(2) Traffic Control Plans
The first paragraph is revised to read:
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The traffic control plan or plans appearing in the Contract documents show a method of
handling vehicle, bicycle, and pedestrian traffic. All construction signs, flaggers, and other
traffic control devices are shown on the traffic control plan(s) except for emergency
situations. If the Contractor proposes adding the use of flaggers to a plan, this will
constitute a modification requiring approval by the Engineer. The modified plans shall show
locations for all the required advance warning signs and a safe, protected location for the
flagging station. If flagging is to be performed during hours of darkness, the plan shall
include appropriate illumination for the flagging station.

In the second paragraph, the second sentence is revised to read:

Any Contractor-proposed modification, supplement or replacement shall show the
necessary construction signs, flaggers, and other traffic control devices required-to support
the Work.

1-10.2(3) Conformance to Established Standards
In the second paragraph, the second sentence is revised to read:

The National Cooperative Highway Research Project (NCHRP) Report 350 and the
AASHTO Manual for Assessing Safety Hardware (MASH)-have established requirements
for crash testing.

In the third paragraph, “NCHRP 350" is revised to read-“NCHRP 350 or MASH".
In the fourth paragraph, “NCHRP 350" is revised to read “NCHRP 350 or MASH".
in the fifth paragraph, “NCHRP 350" is revised to read “NCHRP 350 or MASH".

1-10.3(1) Traffic Control Labor
The first paragraph is revised to read:

The Contractor shall furnish all-personnel for flagging, for the execution of all procedures
related to temporary traffic control and for the setup, maintenance and removal of all
temporary traffic control devices and construction signs necessary to control vehicular,
bicycle, and pedestrian traffic during construction operations.

1-10.3(1)A Flaggers and Spotters
This section’s title is revised to read:

Flaggers

The first paragraph is revised to read:
Flaggers shall be posted where shown on approved Traffic Control Plans or where directed
by the Engineer. All flaggers shall possess a current flagging card issued by the State of
Washington, Oregon, Montana, or Idaho. The flagging card shall be immediately available
and shown to the Contracting Agency upon request.

The last paragraph is deleted.

1-10.3(1)B Other Traffic Control Labor
This section is revised to read:
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In addition to flagging duties, the Contractor shall provide personnel for all other traffic
control procedures required by the construction operations and for the labor to install,
maintain and remove any traffic control devices shown on Traffic Control Plans.

1-10.3(3)B Sequential Arrow Signs
This section is supplemented with the following:

A sequential arrow sign is required for all lane closure tapers on a multilane facility. A
separate sequential arrow sign shall be used for each closed lane. The arrow sign shall not
be used to laterally shift traffic. When used in the caution mode, the four corner mode shall
be used.

1-10.3(3)C Portable Changeable Message Signs
This section is revised to read:

Where shown on an approved traffic control plan or where ordered by the Engineer, the
Contractor shall provide, operate, and maintain portable changeable message signs
(PCMS). A PCMS shall be placed behind a barrier or guardrail whenever possible, but shall
at a minimum provide 4 ft. of lateral clearance to edge of travelled lane and be delineated
by channelization devices. The Contractor shall remove the. PCMS from the clear zone
when not in use unless protected by barrier or guardrail.

1-10.3(3)F Barrier Drums
This section including title is deleted in its entirety and replaced with the following:

1-10.3(3)F Vacant

1-10.3(3)K Portable Temporary Traffic Control Signal
The fifth paragraph is revised to read:

The Project Engineer or__designee will inspect the signal system at initial
installation/operation and approve the signal timing. Final approval will be based on the
results of the operational inspection.

1-10.4(2) Item Bids With Lump Sum for Incidentals
In the second paragraph, the first and second sentences are revised to read:

“Flaggers” will. be measured by the hour. Hours will be measured for each flagging station,
shown on an approved Traffic Control Plan, when that station is staffed in accordance with
Section 1-10:3(1)A.

The first sentence of the last bulleted item in this section is revised to read:

Installing and removing Barricades, Traffic Safety Drums, Cones, Tubular Markers and
Warning Lights and Flashers to carry out approved Traffic Control Plan(s).

1-10.5(2) Item Bids With Lump Sum for Incidentals
This section is deleted and replaced with the following:

“Traffic Control Supervisor”, lump sum.

The lump sum Contract payment shall be full compensation for all costs incurred by the
Contractor in performing the Work defined in Section 1-10.2(1)B.

|
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“Pedestrian Traffic Control”, lump sum.

The lump sum Contract payment shall be full compensation for all costs incurred by the
Contractor in performing the Work for pedestrian traffic control defined in Section 1-10.

“Flaggers”, per hour.

The unit Contract price, when applied to the number of units measured for this item<in
accordance with Section 1-10.4(2), shall be full compensation for all costs incurred by the
Contractor in performing the Work defined in Section 1-10.3(1)A.

“Other Traffic Control Labor”, per hour.

The unit Contract price, when applied to the number of units measured for. this item in
accordance with Section 1-10.4(2), shall be full compensation for all labor.costs incurred by
the Contractor in performing the Work specified for this item in Section 1-10.4(2).

“Construction Signs Class A", per square foot.

The unit Contract price, when applied to the number of .units measured for this item in
accordance with Section 1-10.4(2), shall be full compensation for all costs incurred by the
Contractor in performing the Work described in Section 1-10.3(3)A. In the event that “Do
Not Pass” and “Pass With Care” signs must be left in place, a change order, as described
in Section 1-04.4, will be required. When the Bid Proposal contains the item “Sign
Covering”, then covering those signs indicated in.the Contract will be measured and paid
according to Section 8-21.

“Sequential Arrow Sign”, per hour.

The unit Contract price, when<applied to the number of units measured for this item in
accordance with Section 1-10.4(2), shall be full compensation for all costs incurred by the
Contractor in performing the Work described in Section 1-10.3(3)B.

“Portable Changeable Message Sign”, per hour.

The unit Contract price, when applied to the number of units measured for this item in
accordance with Section 1-10.4(2), shall be full compensation for all costs incurred by the
Contractor in. performing the Work for procuring all portable changeable message signs
required.for the project and for transporting these signs to and from the project.

“Transportable Attenuator”, per each.

The unit Contract price, when applied to the number of units measured for this item in
accordance with Section 1-10.4(2), shall be full compensation for all costs incurred by the
Contractor in performing the Work described in Section 1-10.3(3)J except for costs
compensated separately under the items “Operation of Transportable Attenuator” and
“Repair Transportable Attenuator”.

“Operation of Transportable Attenuator”, per hour.
The unit Contract price, when applied to the number of units measured for this item in

accordance with Section 1-10.4(2), shall be full compensation for all costs incurred by the
Contractor in performing the Work for operating transportable attenuators on the project.
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“Repair Transportable Attenuator”, by force account.

All costs of repairing or replacing transportable attenuators that are damaged by the
motoring public while in use as shown on an approved Traffic Control Plan will be paid for
by force account as specified in Section 1-09.6. To provide a common Proposal for all
Bidders, the Contracting Agency has estimated the amount of force account for “Repair
Transportable Attenuator” and has entered the amount in the Proposal to become a part of
the total Bid by the Contractor. Transportable attenuators damaged due to the Contractor’s
operation or damaged in any manner when not in use shall be repaired or replaced by the
Contractor at no expense to the Contracting Agency.

“Other Temporary Traffic Control”, lump sum.

The lump sum Contract payment shall be full compensation for all costs incurred by the
Contractor in performing the Work defined in Section 1-10, and which. costs are not
compensated by one of the above-listed items.

“Portable Temporary Traffic Control Signal”, lump sum.

The lump sum Contract payment shall be full compensation for all costs incurred by the
Contractor in performing the Work as described in Section 1-10.3(3)K, including all costs for
traffic control during manual control, adjustment, malfunction, or failure of the portable
traffic control signals and during replacement of failed or malfunctioning signals.

Section 2-01, Clearing, Grubbing, and Roadside Cleanup
August 3, 2015

2-01.2 Disposal of Usable Materials and Debris
This section is revised to read:

The Contractor shall meet all requirements of state, county, and municipal regulations
regarding health, safety, and public welfare in the disposal of all usable material and debris.

The Contractor shall dispose of debris by one or more of the disposal methods described
below.

2-01.2(1) Disposal Method No. 1 — Open Burning
The first paragraph is supplemented with the following:

All burning operations shall be strictly in accordance with these authorizations.

The-second paragraph is deleted.

2-01.2(3) Disposal Method No. 3 — Chipping
This section is revised to read:

Wood chips may be disposed of on-site in accordance with the following:
1. Chips shall be no larger than 6 square inches and no thicker than %z inch.

2. Chips shall be disposed outside of environmentally sensitive areas, and in areas
that aren’t in conflict with permanent Work.
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3. Chips shall not be incorporated into the embankment but may be spread on

slopes where feasible at depths no greater than 2 inches.
4. Chips shall be tractor-walked into the ground.

2-01.3(1) Clearing
In the second paragraph, item number 3 (up until the colon) is revised to read:

3. Follow these requirements for all stumps that will be buried deeper than 5 feet from the
top, side, or end surface of the embankment or any structure and are in a location that

will not be terraced as described in Section 2-03.3(14):

Section 2-02, Removal of Structures and Obstructions
January 5, 2015

2-02.3(2) Removal of Bridges, Box Culverts, and Other Drainage Structures
This section is supplemented with the following new subsections:

2-02.3(2)A Bridge Removal
2-02.3(2)A1 Bridge Demolition Plan Submittal

The Contractor shall submit a Type 2E Working Drawing consisting of a bridge
demolition plan, showing the method of removing the existing bridge(s), or portions of

bridges, as specified.

The bridge demolition plan shall show all equipment, sequence of operatio

ns, and

details required to complete the work, including containment, collection, and disposal

of all debris. The plan shall include a crane foundation stability analysis an
load calculations for the work. The plan shall detail the containment, collecti
disposal of all debris. The plan shall show all stages of demolition.

d crane
on, and

When the bridge removal work includes removal of a truss, and when the Contractor’s
removal method involves use of a crane or cranes to pick, lift, and remove the truss,
the Contractor shall confirm the truss dead load weight prior to beginning the truss

removal operation.  The operation of confirming the truss dead load shall be pe
at both ends of the truss, and shall ensure that the truss is broken free of its

rformed
support

bearings. . The Contractor's method of confirming the truss dead load, whether by

hydraulic jacks or other means, shall be included in the Contractor’s bridge de
plan submittal.

When the bridge removal work involves removing portions of existing concrete

molition

without

replacement, the methods and tools used to achieve the smooth surface and profile

specified in Section 2-02.3(2)A2 shall be included in the Contractor’s bridge de
plan submittal.

2-02.3(2)A2 Removing Portions of Existing Concrete

molition

Care shall be taken in removing concrete to prevent overbreakage or damage to

portions of the existing Structure which are to remain. Before concrete

removal

begins, a saw cut shall be made into the surface of the concrete at the perimeter of the
removal limits. The saw cut shall be 3/4-inch deep when the steel reinforcement is to
remain, and may be deeper when the steel reinforcement is removed with the

concrete.

|
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Concrete shall be completely removed (exposing the deformed surface of the bar) from
existing steel reinforcing bars which extend from the existing members and are
specified to remain. Steel reinforcing bars that are not designated to remain shall be
cut a minimum of 1-inch behind the final surface. The void left by removal of the steel
reinforcing bar shall be filled with mortar conforming to Section 9-20.4(2). The mortar
shall match the color of the existing concrete surface as nearly as practicable.

The Contractor shall roughen, clean, and saturate existing concrete surfaces, against
which fresh concrete will be placed, in accordance with Section 6-02.3(12)B. When'a
portion of existing concrete is to be removed without replacement, concrete shall be
removed to a clean line with a smooth surface of less than 1/16 inch profile.

2-02.3(2)A3 Use of Explosives for Bridge Demolition
Explosives shall not be used for bridge demolition, except as specifically-allowed by
the Special Provisions.

2-02.5 Payment
This section is supplemented with the following new Bid items:

9

“Removing Existing Bridge___”, lump sum.

¥

“Removing Existing Structure___", lump sum.

“Removing Portion of Existing Bridge___ ", lump sum.

“Removing Portion of Existing Structure___ ", [lump'sum.

Section 2-03, Roadway Excavation and Embankment
August 3, 2015

2-03.1 Description
The first paragraph is supplemented with the following:

The Work includes the removal of pavement, sidewalks, curbs and gutters as described in
Section 2-02 when-these items lie within an excavation area.

2-03.3 Construction Requirements
This section is supplemented with the following new sub-section:

2-03.3(19) Removal of Pavement, Sidewalks, Curbs, and Gutters
The requirements of Section 2-02.3(3) shall also apply when pavements, sidewalks, curbs,
and gutters lie within an excavation.

2-03.3(1) Widening of Cuts
This section is revised to read:

If routine cuts do not supply enough material to form the embankment, the Contractor shall
obtain more material from areas inside or outside the Right of Way and/or from widening
one or both sides of existing cuts as determined bythe Engineer. The Contractor shall
dress the sides of the cuts to any slopes the Engineer may require. If the Contractor has
dressed a cut before the Engineer determines to widen it, the Contracting Agency will pay
for the resloping as provided in Section 1-04.4. in addition, material obtained from areas

H
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beyond the cuts shown in the Plans that result in additional haul will be paid by the
Contracting Agency as provided in Section 1-04.4.

2-03.3(14) Embankment Construction
The third paragraph is revised to read:

Hillside Terraces — The Contractor shall terrace the original ground or embankment when
the slope of the surface is 2H:1V or steeper unless otherwise directed by the Engineer. The
face of each terrace shall be a minimum of 1 foot and a maximum of 5 feet in height and
shall be vertical or near vertical as required to remain stable during material placement and
compaction. The bench of the terrace shall slope outward to drain and shall not be inclined
steeper than 0.05 foot per foot. Terraces damaged during work shall be reestablished. The
Engineer may order the Contractor to place gravel backfill, pipe drains or both-to drain any
seepage.

2-03.3(14)C Compacting Earth Embankments
The last nine paragraphs are deleted and replaced with the following three new paragraphs:

Moisture Content — The Contractor shall adjust moisture content during compaction to
produce a firm, stable and unyielding embankment. The embankment shall be free from
pumping and rutting due to excessive moisture and is ‘the Contractor’s responsibility to
manage and adjust as necessary.

The Contracting Agency will consider all costs for drying embankment material to be
incidental to other Work, including excessive moisture due to inclement weather. If,
however, the Contract includes an aeration item, the Contracting Agency will pay for such
Work as specified in Sections 2-03.4 and-2-03.5.

The Contractor shall repair, at no expense to the Contracting Agency, any partial or
complete embankment that loses stability because of continued hauling across it. Evidence
of lost stability includes pumping, rutting or lateral displacement of embankment. The
Contractor shall also alter hauling equipment or procedures to prevent further damage.

2-03.3(14)L Embankment Widening for Guardrail
The first sentence is revised to read:

Embankments ‘widened for the installation of beam guardrail shall be terraced in
accordance with the requirements for hillside terraces in Section 2-03.3(14).

The second sentence is deleted.

Section 2-09, Structure Excavation
August 3, 2015

2-09.3(2) Classification of Structure Excavation
The first sentence of item number 1 is revised to read:

Class A - Structure excavation required for bridge and retaining wall footings, precast
reinforced concrete three sided structure footings, geosynthetic retaining walls, structural
earth walls, sign structure footings, pile or drilled shaft caps, seals, wingwall footings,
precast reinforced concrete box culverts, precast reinforced concrete split box culverts,
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detention vaults, and noise barrier wall footings shall be classified as Structure excavation
Class A.

2-09.4 Measurement
The second paragraph is revised to read:

Horizontal Limits — The Contracting Agency will use the sides of the trench or pit as
horizontal limits in measuring excavation. No payment for Structure excavation will be
made for material removed (1) more than 1 foot outside the perimeter of any pile cap,
footing, or seal; (2) more than 3 feet beyond the Roadway side of a wing wall; (3) more than
1 foot beyond the other sides and end of a wing wall; (4) more than 1 foot outside the
perimeter of the soil reinforcement area for geosynthetic and structural earth walls; and (5)
more than 4-feet beyond the inside opening of precast reinforced concrete box culverts and
precast reinforced concrete split box culverts. For precast reinforced concrete three sided
structures, no payment for Structure excavation will be made for material removed more
than 1 foot outside the perimeter of the footing or more than 4 feet beyond the inside
opening, whichever is greater.

The seventh paragraph is revised to read:

For pipelines the lower limit in measuring structure excavation will be the foundation level
as shown in the Plans or as directed by the Engineer.

Section 2-12, Construction Geosynthetic
January 5, 2015

2-12.3(4) Permanent Erosion Control and Ditch Lining
In the fourth paragraph, “Section 9-13.2” is revised to read “Section 9-13.1(4)".

Section 3-01, Production From Quarry and Pit Sites
August 3, 2015

3-01.2(2) Preparation of Site
This section is supplemented with the following three new paragraphs:

The Contractor shall provide sufficient space as required for the setup and operation of the
Contracting Agency'’s field testing facilities at the site of crushing or hot mix asphalt
production.

As directed by the Engineer, the Contractor shall provide one of the following to ensure 24-
hour per day operation of the Contracting Agency’s laboratory trailer(s) that may be set up
at the site during production:

1. A power source and a power cord of sufficient length to reach the Contracting
Agency’s laboratory trailer(s) which may be set up at the site. The cord shall be
capable of carrying at least 120/240 volts, 60 cycles at a sustained load of up to
200 amps. The cord and trailer(s) electrical hookup shall meet the NEC code.
Power shall be provided and connected when requested by the Engineer. The
laboratory trailer(s) hookup shall be protected by a 2 pole 50 amp 240 VAC circuit
breaker.

2
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2. A daily supply of fuel adequate for operation of the Contracting Agency’s
generator(s).

Potable water shall be provided to the Contracting Agency’s laboratory trailer(s) for use
during plant operations when requested by the Engineer.

Section 3-04, Acceptance of Aggregate
April 6, 2015

3-04.5 Payment
In Table 1, the “Maximum Sublot Size (Tons)” value for the item HMA Aggregate is revised to
read “2000”.

In Table 2, the row containing the item “HMA Aggregate” is revised to read:

9-03.8(2) HMA Aggregate 15 15 | Uncompact
ed Void
Content 15

Section 5-01, Cement Concrete Pavement Rehabilitation
August 4, 2014

5-01.2 Materials
The referenced section for the following item is revised to read:

Dowel Bars 9-07.5

5-01.3(4) Replace Portland Cement Concrete Panel
In the third paragraph, the last sentence is deleted.

The seventeenth paragraph (beginning with “The Contractor shall place a bond-breaking
material...”) is deleted.

Section 5-02, Bituminous Surface Treatment
August 4, 2014

5-02.3(11) Temporary Raised Pavement Markings
This section’s title is revised to read:

Temporary Pavement Markings
The word “raised” is deleted from this section.
Section 5-04, Hot Mix Asphalt
August 3, 2015

5-04.2 Materials
The third through eighth paragraphs are deleted and replaced with the following:
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The Contractor may choose to utilize recycled asphalt pavement (RAP) or reclaimed
asphalt shingles (RAS) in the production of HMA. The RAP may be from pavements
removed under the Contract, if any, or pavement material from an existing stockpile. The
RAS may be from reclaimed shingles.

The Contractor may use up to 20 percent RAP by total weight of HMA with no additional
sampling or testing of the RAP. If greater than 20 percent RAP by total weight of HMA or
any amount of RAS is utilized in the production of HMA, the Contractor shall sample and
test the RAP and RAS during stockpile construction in accordance with WSDOT FOP for
AASHTO T 308 for determination of asphalt binder content and WSDOT FOP for
WAQTC/AASHTO T 27/T 11 for gradation of the aggregates. The RAP shall be sampled
and tested at a frequency of one sample for every 1,000 tons produced and not less than
ten samples per project. The RAS shall be sampled and tested at a frequency.of one
sample for every 100 tons produced and not less than ten samples per project. The asphalt
content and gradation test data shall be reported to the Contracting ‘Agency when
submitting the mix design for approval on the QPL. If utilized, the amount.of RAS shall not
exceed 5-percent of the total weight of the HMA. The Contractor shallinclude the RAP and
RAS as part of the mix design as defined in these Specifications.

The grade of asphalt binder shall be as required by the Contract. Blending of asphalt binder
from different sources is not permitted.

The Contractor may only use warm mix asphalt (WMA) processes in the production of HMA
with 20 percent or less RAP by total weight of -HMA and no RAS. The Contractor shall
submit to the Engineer for approval the process that is proposed and how it will be used in
the manufacture of HMA.

When the Contracting Agency provides aggregates or provides a source for the production
of aggregates, the Contract Provisions will establish the approximate percentage of asphalt
binder required in the mixture for each class of HMA.

Production of aggregates shall comply with the requirements of Section 3-01.

Preparation of stockpile site, the stockpiling of aggregates, and the removal of aggregates
from stockpiles shall comply with the requirements of Section 3-02.

5-04.3(1) Hot Mix Asphalt Mixing Plant
In the first paragraph; the last sentence of item number 4 is revised to read:

The Contractor shall provide for the setup and operation of the field testing facilities of the
Contracting Agency as provided for in Section 3-01.2(2).

The first paragraph is supplemented with the following:

6. Equipment for Processing RAP and RAS. When producing HMA for mix designs
with greater than 20 percent RAP by total weight of HMA or any amount of RAS the
HMA plant shall be equipped with screens or a lump breaker to eliminate oversize
RAP/RAS particles from entering the pug mill or drum mixer.

5-04.3(3)A Material Transfer Device/Vehicle
The first paragraph is supplemented with the following new sentence:

At the Contractor's request the Engineer may approve paving without an MTD/V, the
Engineer will determine if an equitable adjustment in cost or time is due.
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In the last sentence of the second paragraph, “Project Engineer” is revised to read “Engineer”.

5-04.3(5)A Preparation of Existing Surfaces
The first sentence of the last paragraph is revised to read:

Unless otherwise approved by the Engineer, the tack coat shall be CSS-1 or CSS-1h
emulsified asphalt.
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10 5-04.3(7) Preparation of Aggregates
11 This section is revised to read:

12

13 The aggregates, RAP and RAS shall be stockpiled according to the requirements of
14 Section 3-02. Sufficient storage space shall be provided for each size of aggregate, RAP
15 and RAS. The Contractor may uniformly blend fine aggregate or RAP with the RAS as a
16 method of preventing the agglomeration of RAS particles. The aggregates, RAP and RAS
17 shall be removed from stockpile(s) in a manner to ensure minimal segregation when being
18 moved to the HMA plant for processing into the final mixture. Different aggregate sizes shall
19 be kept separated until they have been delivered to the HMA plant.

20

21 5-04.3(7)A1 General
22  This section is revised to read:

23

24 An approved mix design, listed on the Qualified Products List (QPL), is required for all HMA
25 paving. The Contractor shall develop a mix design prior to the initial production of HMA and
26 no more than 3 months prior to submitting for QPL evaluation. The mix design shall be
27 developed in accordance with WSDOT Standard Operating Procedure 732 and meet the
28 requirements of Sections 9-03.8(2) and 9-03.8(6).

29

30 Mix designs shall be submitted by-the Contractor to the WSDOT State Materials Laboratory
31 on WSDOT Form 350-042EF. If.the mix design is approved it will be listed on the QPL for
32 up to 24 consecutive months. Mix designs not listed on the QPL or past the 24 month
33 approved period shall not be used. After a mix design has been on the QPL for 12 months
34 the listing will be extended provided the Contractor submits a certification letter to the
35 Qualified Products -Engineer verifying that the aggregate and asphalt binder have not
36 changed. The Contractor may submit the certification one month prior to expiration of the
37 mix design approval. Within 7 calendar days of receipt of the Contractor’s certification the
38 QPL will be updated. The maximum duration for approval of a mix design and listing on the
39 QPL will be 24 months from the date of initial approval or as approved by the Engineer.

40

41 Changes to the job mix formula of a mix design may require the development of a new mix
42 design and resubmittal for QPL approval.

43

44 Changes to aggregate that may require a new mix design include the source of material or
45 a change in the percentage of material from a stockpile greater than 5 percent. Changes to
46 the percentage of material from a stockpile will be calculated exclusive of the RAP content
47 for mix designs with 20 percent RAP or less by total weight of HMA.

48

49 Changes to asphalt binder that may require a new mix design include the source of the
50 crude petroleum supplied to the refinery, the refining process, and additives or modifiers in
51 the asphalt binder.

52

53 The Contractor shall include the brand and type of anti-stripping additive in the mix design
54 submittal and provide certification from the asphalt binder manufacture that the anti-
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stripping additive is compatible with the crude source and formulation of asphalt binder
proposed in the mix design. All changes to anti-strip require the submittal of a new mix
design for approval.

Mix designs with 20 percent RAP or less by total weight of HMA and no RAS will be
completed without the inclusion of the RAP. For HMA mix designs with greater than 20
percent RAP by total weight of HMA or any amount of RAS the Contractor shall develop a
mix design including RAP, RAS, recycling agent and new asphalt binder. Asphalt binder
contributed from RAS shall be determined in accordance with AASHTO PP 78. The total
quantity of asphalt binder from the RAP and RAS shall not exceed 40 percent of the total
asphalt binder content of the HMA.

Once the RAP and RAS stockpiles have been constructed the Contractor_shall extract,
recover and test the asphalt residue from the RAP and RAS stockpiles to determine the
percent of recycling agent and/or grade of new asphalt binder needed to' meet the grade of
asphalt binder required by the contract. The asphalt extraction testing shall be performed in
accordance with AASHTO T 164 or ASTM D 2172 using reagent grade trichloroethylene.
The asphalt recovery shall be performed in accordance with AASHTO R 59 orASTM D
1856. The recovered asphalt residue shall be tested in accordance with AASHTO R 29 to
determine the asphalt binder grade in accordance with Section 9-02.1(4). Once the
recovered asphalt binder grade is determined the percent.of recycling agent and/or grade
of new asphalt binder shall be determined in accordance with ASTM D 4887. The final
blend of recycling agent, recovered and new asphalt shall be tested in accordance with
AASHTO R 29. The final blended asphalt binder. shall be the grade as required by the
Contract and comply with the requirements of in accordance with Section 9-02.1(4).

5-04.3(7)A2 Statistical or Nonstatistical Evaluation
This section is revised to read:

The Contractor shall submit WSDOT Form 350-041EF to the Engineer for approval to use a
mix design from the QPL. The Contractor may include changes to the job mix formula that
have been approved on other contracts. The request to use a mix design from the QPL
may be rejected if production of the HMA from another contract is not in compliance with
Section 5-04.3(11)D.

The Contractor shall submit representative samples of the materials that are to be used in
the HMA production to the State Materials Laboratory in Tumwater. For HMA mix designs
with 20 percent-RAP or less by total weight of HMA and no RAS, the Contractor shall
submit representative samples of the mineral materials that are to be used in the HMA
production; the submittal of RAP samples is not required for these mix designs. For HMA
mix designs with greater than 20 percent RAP by total weight of HMA or any amount of
RAS. the Contractor shall submit representative samples of the mineral materials, RAP,
RAS and 100 grams of recovered asphalt residue from the RAP and RAS that are to be
used in the HMA production. The Contracting Agency will use these samples to evaluate
the mix design for approval on the QPL in accordance with WSDOT Standard Practice QC-
8.

5-04.3(7)A3 Commercial Evaluation
This section is revised to read:

Approval of a Commercial Evaluation mix design for listing on the QPL will be based on a
review of the Contractor’s submittal of WSDOT Form 350-042EF for conformance to the
requirements of Section 9-03.8(2). Testing of the HMA by the Contracting Agency for mix
design approval is not required. Mix designs for HMA with greater than 20 percent RAP by
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total weight of HMA or any amount of RAS may be evaluated in accordance with Section 5-
04.3(7)A2.

For the Bid item Commercial HMA, the Contractor shall select a class of HMA and design
level of Equivalent Single Axle Loads (ESAL's) appropriate for the required use.

5-04.3(8) Mixing
The first sentence of the second paragraph is revised to read:

When discharged, the temperature of the HMA shall not exceed the optimum mixing
temperature by more than 25°F as shown on the reference mix design report or.as
approved by the Engineer.

The last paragraph is supplemented with the following new sentence:
After the required amount of mineral materials, RAP, RAS, new asphalt binder and asphalt
rejuvenator have been introduced into the mixer the HMA shall be mixed until complete and

uniform coating of the particles and thorough distribution of the-asphalt binder throughout
the mineral materials, RAP and RAS is ensured.

5-04.3(8)A4 Definition of Sampling and Sublot
The second sentence of the second paragraph is revised to read:

The sublots shall be approximately uniform in‘size with a maximum sublot size based on
original Plan quantity tons as specified in the following table.

This section is supplemented with the following new table:

HMA Original Plan Quantity (tons) Sublot Size (tons)
<20,000 1,000
20,000 to 30,000 1,500
>30,000 2,000

5-04.3(8)A7 Test Section — HMA Mixtures
This section is revised to.read:

For each class of HMA accepted by statistical evaluation with 20 percent RAP or less by
total weight of HMA and no RAS, the Contractor may request a single test section to
determine whether the mixture meets the requirements of Section 9-03.8(2) and 9-03.8(6).
For each HMA mix design accepted by statistical evaluation with greater than 20 percent
RAP by weight of HMA or any amount of RAS, the Contractor shall construct a test section
to.determine whether the mixture meets the requirements of Sections 9-03.8(2) and 9-
03.8(6). Test sections shall be constructed at the beginning of paving and will be at least
600 tons and a maximum of 1,000 tons or as approved by the Engineer. For a test section
to be acceptable the pay factor (PF) for gradation, asphalt binder and Va shall be 0.95 or
greater for each constituent and the remaining test requirements in Section 9-03.8(2)
(fracture, uncompacted void, sand equivalent, dust/asphalt ratio, Hamburg and IDT) shall
conform to the requirements of that section. No further wearing or leveling HMA will be
paved on any of the four calendar days following construction of the test section. The
mixture in the test section will be evaluated as a lot with a minimum of three sublots
required. If more than one test section is required, each test section shall be a separate lot.
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1 5-04.3(10)A General
2 Inthe first paragraph, “checking” and “cracking” are deleted.
3
4 In the third paragraph, the following new sentence is inserted after the second sentence:
5
6 Coverage with a steel wheel roller may precede pneumatic tired rolling.
7
8 In the third paragraph, the following new sentence is inserted before the last sentence:
9
10 Regardless of mix temperature, a roller shall not be operated in a mode that results in
11 checking or cracking of the mat.
12

13 5-04.3(10)B1 General
14 In this section, “Project Engineer” is revised to read “Engineer”.

15

16  The first paragraph is revised to read:

17

18 HMA mixture accepted by statistical or nonstatistical evaluation that is used in traffic lanes,
19 including lanes for ramps, truck climbing, weaving, and speed change, and having a
20 specified compacted course thickness greater than 0.10-foot, shall be compacted to a
21 specified level of relative density. The specified level -of relative density shall be a
22 Composite Pay Factor (CPF) of not less than 0.75 when.evaluated in accordance with
23 Section 1-06.2, using a minimum of 91 percent of the maximum density. The specified level
24 of density attained will be determined by the statistical evaluation of the density of the
25 pavement. The density of the pavement shall-be determined in accordance with WSDOT
26 FOP for WAQTC TM 8 when using the nuclear.density gauge and WSDOT SOP 736 when
27 using cores to determine density.

28

29 The following four new paragraphs are inserted after the first paragraph:

31 Tests for the determination of the pavement density will be taken in accordance the
32 required procedures for measurement by a nuclear density gauge or roadway cores after
33 completion of the finish rolling.

34

35 If the Contracting Agency uses a nuclear density gauge to determine density the test
36 procedures FOP for WAQTC TM 8 and WSDOT SOP T 729 will be used on the day the mix
37 is placed.

38

39 Roadway cores for density may be obtained by either the Contracting Agency or the
40 Contractor.in’ accordance with WSDOT SOP 734. The core diameter shall be 4-inches
41 unless. otherwise approved by the Engineer. Roadway cores will be tested by the
42 Contracting Agency in accordance with WSDOT FOP for AASHTO T 166.

43

44 If the Contract includes the Bid item “Roadway Core” the cores shall be obtained by the
45 Contractor in the presence of the Engineer on the same day the mix is placed and at
46 locations designated by the Engineer. If the Contract does not include the Bid item
47 “Roadway Core” the Contracting Agency will obtain the cores.

48

49 In the sixth paragraph (after the preceding Amendments are applied), the second sentence is
50 revised to read:

51

52 Sublots will be uniform in size with a maximum sublot size based on original Plan quantity
53 tons of HMA as specified in the table below.

54
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The following new table is inserted before the second to last paragraph:

HMA Original Plan Quantity (tons) Sublot Size (tons)
<20,000 100
20,000 to 30,000 150
>30,000 200

5-04.3(10)B4 Test Results
The first paragraph is revised to read:

The results of all compaction acceptance testing and the CPF of the lot after three sublots
have been tested will be available to the Contractor through WSDOT’s website.
Determination of the relative density of the HMA with a nuclear density gauge requires a
correlation factor and may require resolution after the correlation factor is known. When a
core is taken for gauge correlation at the location of a sublot, the relative density of the core
will be used for the sublot test result and is exempt from retesting.”Acceptance of HMA
compaction will be based on the statistical evaluation and CPF so determined.

In the second paragraph, the first sentence is revised to read:
For a sublot that has been tested with a nuclear density-gauge that did not meet the
minimum of 91 percent of the reference maximum density in a compaction lot with a CPF
below 1.00 and thus subject to a price reduction or rejection, the Contractor may request
that a core be used for determination of the relative density of the sublot.

In the second sentence of the second paragraph;.“moisture-density” is revised to read “density”.

In the second paragraph, the fourth sentence is deleted.

5-04.3(20) Anti-Stripping Additive

This section is revised to read:
Anti-stripping additive shall be-added to the liquid asphalt by the asphalt supplier prior to
shipment to the asphalt mixing plant. Anti-stripping additive shall be added in the amount
designated on the QPL for the mix design. Anti-strip is not required for temporary work that
will be removed prior to Completion.

5-04.4 Measurement
The following new paragraph is inserted after the first paragraph:

Roadway cores will be measured per each for the number of cores taken.
The second to last paragraph is deleted.
5-04.5 Payment
The bid item “Removing Temporary Pavement Marking”, per linear foot and paragraph following
bid item are deleted.

The following new bid item is inserted before the second to last paragraph:

“Roadway Core”, per each.

|
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The Contractor’s costs for all other Work associated with the coring (e.g., traffic control)
shall be incidental and included within the unit Bid price per each and no additional
payments will be made.

Section 5-05, Cement Concrete Pavement
April 6, 2015

5-05.3(1) Concrete Mix Design for Paving
In item number 1, the first sentence of the third paragraph is revised to read:

Ground granulated blast furnace slag, if used, shall not exceed 30 percent by weight of the
total cementitious material and shall conform to Section 9-23.10.

The second and third rows of the tabie in item number 3 are revised to read:

Coarse Aggregate + 30 Pounds - 30 Pounds

Fine Aggregate + 30 Pounds - 30 Pounds

5-05.4 Measurement
The fourth paragraph is supplemented with the following new sentence:

Tie bars with drill holes in cement concrete pavement placed under the Contract will not be
measured.

5-05.5 Payment
The paragraph following the Bid item “Tie Bar with Drill Hole”, per each is supplemented with the
following new sentence:

All costs for tie bars with drill holes in cement concrete pavement placed under the Contract
shall be included in the unit Contract price per cubic yard for “Cement Conc. Pavement”.

Section 8-01, Erosion Control and Water Pollution Control
August 3, 2015

8-01.2 Materials
This section is supplemented with the following new paragraph:

For all seed the Contractor shall furnish the Engineer with the following documentation:
1. The state or provincial seed dealer license and endorsements.
2. Copies of Washington State Department of Agriculture (WSDA) test results on

each lot of seed. Test results must be within six months prior to the date of
application.

8-01.3(1)A Submittals
The first sentence in the second paragraph is revised to read:

Modified TESC Plans shall meet all requirements of the current edition of the WSDOT
Temporary Erosion and Sediment Control Manual M 3109.
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1 8-01.3(1)C Water Management
2 Items number 1 through 3 are deleted.
3
4  This section is supplemented with the following new subsections:
5
6 8-01.3(1)C1 Disposal of Dewatering Water
7 When uncontaminated groundwater with a pH range of 6.5 — 8.5 is encountered in an
8 excavation on a project covered by a NPDES Construction Stormwater General Permit, it
9 may be disposed of as follows:
10
11 1. When the turbidity of the groundwater is 25 NTU or less, it may bypass detention
12 and treatment facilities and be discharged into the stormwater conveyance system
13 at a rate that will not cause erosion or flooding in the receiving surface water body.
14
15 2. When the turbidity of the groundwater is not more than 25 NTU above or 125% of
16 the turbidity of the site stormwater runoff, whichever is greater, the.same detention
17 and treatment facilities as used to treat the site runoff may be used.
18
19 3. When the turbidity of the groundwater is more than 25.NTU above or 125% of the
20 turbidity of the site stormwater runoff, whichever is greater, the groundwater shall
21 be treated separately from the site stormwater.
22
23 Alternatively, the Contractor may pursue independent disposal and treatment alternatives
24 that do not use the stormwater conveyance system.
25
26 8-01.3(1)C2 Process Wastewater
27 Wastewater generated on-site as a byproduct of a construction process shall not be
28 discharged to surface waters of the State. Some sources of process wastewater may be
29 infiltrated in accordance with the NPDES Construction Stormwater General Permit.
30
31 8-01.3(1)C3 Shaft Drilling Slurry Wastewater
32 Wastewater generated on-site-during shaft drilling activity shall be managed and disposed
33 of in accordance with the requirements below. No shaft drilling slurry wastewater shall be
34 discharged to surface waters of the State. Neither the sediment nor liquid portions of the
35 shaft drilling slurry-wastewater shall be contaminated, as detectable by visible or olfactory
36 indication (e.g., chemical sheen or smell).
37
38 1. Water-only shaft drilling slurry or water slurry with approved flocculants may be
39 infiltrated on-site. Flocculants used shall meet the requirements of Section 9-
40 14.5(1) or shall be chitosan products listed as General Use Level Designation
41 (GULD) on the Department of Ecology’s stormwater treatment technologies
42 webpage for construction treatment. Infiltration is permitted if the following
43 requirements are met:
44
45 a. Wastewater shall have a pH of 6.5 — 8.5 prior to discharge.
46
47 b. The source water meets drinking water standards or the Groundwater Quality
48 Criteria listed in WAC 173-200-040.
49
50 c. The amount of flocculant added to the slurry shall be kept to the minimum
51 needed to adequately settle out solids. The flocculant shall be thoroughly
52 mixed into the slurry.
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Infiltration locations shall be at least 100 feet away from surface waters, wells,
on-site sewage systems, aquifer-sensitive recharge areas, sole source
aquifers, and well-head protection areas. Before infiltration begins, there shall
be a minimum of 5 feet of unsaturated soil between the soil surface receiving
the wastewater for infiltration and the groundwater surface (i.e., saturated soil).

. The slurry removed from the shaft shall be contained in a leak proof cell or

tank for a minimum of 3 hours.

Within a 24 hour period, a maximum of 21,000 gallons of slurry' wastewater
may be infiltrated in an infiltration location. The infiltration rate shall be reduced
if needed to prevent wastewater from leaving the infiltration location. The
infiltration site shall be monitored regularly during infiitration activity. All
wastewater discharged to the ground must fully infiltrate and discharges must
stop before the end of each work day.

. After infiltration activity is complete, loose sediment in the infiltration location

that may have resulted from the infiltration activity or the removal of BMPs
used to manage infiltration activity shall be stabilized to prevent mobilization
by stormwater runoff.

Drilling spoils and settled sediments remaining in the containment cell or tank
shall be disposed of in accordance with Section 6-19.3(4)F.

Infiltration locations shall be marked on the on-site temporary erosion and
sediment control (TESC) plan sheets before the infiltration activity begins.

Prior.to infiltrating water-only shaft drilling slurry or water slurry with approved
flocculants, the Contractor shall submit a Shaft Drilling Slurry Wastewater
Management and Infiltration Plan as a Type 2 Working Drawing. This Pian
shall be kept on-site, adapted if needed to meet the construction requirements,
and updated to reflect what is being done in the field. The Working Drawing
shall include, at a minimum, the following information:

i. Plan sheet showing the proposed infiltration location and all surface
waters, wells, on-site sewage systems, aquifer-sensitive recharge areas,
sole source aquifers, and well-head protection areas within 150 feet.

ii. The proposed elevation of soil surface receiving the wastewater for
infiltration and the anticipated phreatic surface (i.e., saturated soil).

iii. The source of the water used to produce the slurry.

iv. The estimated total volume of wastewater to be infiltrated.
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v. The approved flocculant to be used (if any).

vi. The controls or methods (e.g., trenches, traps, berms, silt fence,
dispersion, or discharge metering devices) that will be used to prevent
surface wastewater runoff from leaving the infiltration location. The
Working Drawing shall include all pertinent design details (e.g., sizing of
trenches or traps, placement or height of berms, application techniques)
needed to demonstrate the proposed controls or methods are adequate
to prevent surface wastewater runoff from leaving the infiltration location.

vii. The strategy for removing slurry wastewater from the shaft and
containing the slurry wastewater once it has been removed from the
shaft.

viii. The strategy for monitoring infiltration activity and adapting methods to
ensure compliance.

ix. A contingency plan that can be implemented immediately if it becomes
evident that the controls in place or methods being used are not
adequate.

x. The strategy for cleaning up the infiltration location after the infiltration
activity is done..Cleanup shall include stabilizing any loose sediment on
the surface within the infiltration area generated as a byproduct of
suspended solids in the infiltrated wastewater or soil disturbance
associated with BMP placement and removal.

2. Shaft drilling mineral slurry, synthetic slurry, or slurry with polymer additives not
approved for infiltration shall be contained and disposed of by the Contractor at an
approved disposal facility in accordance with Section 2-03.3(7)C. Spoils that have
come: into contact with mineral slurry shall be disposed of in accordance with
Section 6-19.3(4)F.

8-01.3(1)C4 Management of Off-Site Water

Prior.to disruption of the normal watercourse, the Contractor shall intercept the off-site
surface water and pipe it either through or around the project site to prevent it from coming
into contact with construction activity or mixing with construction stormwater. It shall be
discharged at its preconstruction outfall point in such a manner that there is no increase in
erosion downstream of the site. The Contractor shall submit a Type 2 Working Drawing
consisting of the method for performing this Work.

8-01.3(2)A Preparation for Application
This section’s content is deleted and replaced with the following two new subsections:

|
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1 8-01.3(2)A1 Seeding
2 Areas to be cultivated are shown in the Plans or specified in the Special Provisions. The
3 areas shall be cultivated to the depths specified to provide a reasonably firm but friable
4 seedbed. Cultivation shall take place no sconer than 2 weeks prior to seeding.
5
6 All areas to be seeded, including excavated slopes shall be compacted and prepared
7 unless otherwise specified or ordered by the Engineer. A cleated roller, crawler tractor, or
8 similar equipment that forms longitudinal depressions at least 2 inches deep shall be used
9 for compaction and preparation of the surface to be seeded.
10
11 The entire area shall be uniformly covered with longitudinal depressions. formed
12 perpendicular to the natural flow of water on the slope. The soil shall be conditioned with
13 sufficient water so the longitudinal depressions remain in the soil surface until.completion of
14 the seeding.
15
16 Prior to seeding, the finished grade of the soil shall be 1 inch below the.top of all curbs,
17 junction and valve boxes, walks, driveways, and other Structures. The soil shall bein a
18 weed free and bare condition.
19
20 All bags of seed shall be brought to the site in sealed bags and shall have seed labels
21 attached showing the seed meets the Specifications. Seed-which has become wet, moldy,
22 or otherwise damaged in transit or storage will not be accepted.
23
24 8-01.3(2)A2 Temporary Seeding
25 A cleated roller, crawler tractor, or similar equipment that forms longitudinal depressions at
26 least 2 inches deep shall be used for compaction and preparation of the surface to be
27 seeded. The entire area shall be uniformly covered with longitudinal depressions formed
28 perpendicular to the natural flow of water on the slope. The soil shall be conditioned with
29 sufficient water so the longitudinal depressions remain in the soil surface until completion of
30 the seeding.
31

32 8-01.3(2)B Seeding and Fertilizing
33 Inthe list in the second paragraph;-item numbers 1-5 are revised to read:

34

35 1. Ahydro seeder that utilizes water as the carrying agent, and maintains continuous

36 agitation through paddle blades. It shall have an operating capacity sufficient to agitate,
37 suspend, and mix into a homogeneous slurry the specified amount of seed and water or
38 other material. Distribution and discharge lines shall be large enough to prevent

39 stoppage and shall be equipped with a set of hydraulic discharge spray nozzles that will
40 provide-a‘uniform distribution of the slurry.

41

42 2." Blower equipment with an adjustable disseminating device capable of maintaining a

43 constant, measured rate of material discharge that will ensure an even distribution of
44 seed at the rates specified.

45

46 3. Helicopters properly equipped for aerial seeding.

47

48 4. Power-drawn drills or seeders.

49

50 5. Areas in which the above methods are impractical may be seeded by hand methods.

51

52 8-01.3(2)C Liming
53  This section including title is deleted in its entirety and replaced with the following:
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8-01.3(2)C Vacant

8-01.3(2)D Mulching
The first sentence of the second paragraph is revised to read:

Distribution of straw mulch material shall be by means that utilizes forced air to blow mulch
material on seeded areas.

8-01.3(11) Outlet Protection
In the last sentence, “Section 9-13.6” is revised to read “Section 9-13.1(5)".

8-01.4 Measurement
In the twelfth paragraph, “liming” is deleted.

8-01.5 Payment
The bid item “Liming”, per acre is deleted.

Section 8-11, Guardrail
April 7, 2014

8-11.3(1) Beam Guardrail

After the below Amendments to 8-11.3(1)F and 8-11.3(1)G are applied, this section is
supplemented with the following new sub-section:

8-11.3(1)F Removing and Resetting Beam Guardrail

The Contractor shall remove and reset existing guardrail posts, rail element, hardware and
blocks to the location shown in the-Plans. The mounting height of reset rail element shall
be at the height shown in the Plans. The void caused by the removal of the post shall be
backfilled and compacted.

The Contractor shall remove and replace any existing guardrail posts and blocks that are
not suited for re-use, as staked by the Engineer. The void caused by the removal of the
post shall be backfilled and compacted. The Contractor shall then furnish and install a new
guardrail post to provide the necessary mounting height.

8-11.3(1)A Erection of Posts
The second paragraph in this section is deleted.

8-11.3(1)C Terminal and Anchor Installation
The last sentence in the last paragraph is deleted.

8-11.3(1)F Plans
This section number is revised to:

8-11.3(1)G

8-11.3(1)G Guardrail Construction Exposed to Traffic
This section number is revised to:

8-11.3(1)H

|

Adams Road NW Overlay Project, CRP 14-10 Page 37 l ‘



N =

[ury
OWo NV bW

(IR
N

13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

Section 8-22, Pavement Marking
April 6, 2015

8-22.3(6) Removal of Pavement Markings
The second and third sentences of the first paragraph are revised to read:

Grinding to remove pavement markings is allowed prior to application of a Bituminous
Surface Treatment. Grinding to remove pavement marking from hot mix asphalt and
cement concrete pavements is allowed to a depth just above the pavement surface, then
water blasting or shot blasting shall be required to remove the remaining markings.

Section 8-23, Temporary Pavement Markings
January 5, 2015

This section’s content is deleted in its entirety and replaced with the following -new sub-sections:

8-23.1 Description

The Work consists of furnishing, installing, and removing temporary pavement markings.
Temporary pavement markings shall be provided where noted-in the Plans; for all lane
shifts and detours resulting from construction activities; or when permanent markings are
removed because of construction operations.

8-23.2 Materials

Materials for temporary markings shall be paint, plastic, tape, raised pavement markers or
flexible raised pavement markers. Materials for pavement markings shall meet the
following requirements:

Raised Pavement Markers 9-21
Temporary Marking Paint 9-34.2(6)
Plastic 9-34.3
Glass Beads for Pavement Marking Materials 9-34.4
Temporary Pavement Marking Tape 9-34.5

Temporary Flexible Raised Pavement Markers  9-34.6
8.23.3 Construction Requirements

8-23.3(1) General
The Contractor shall select the type of pavement marking material in accordance with
the Contract.

8-23.3(2) Preliminary Spotting
All preliminary layout and marking in preparation for application or removal of
temporary pavement markings shall be the responsibility of the Contractor.

8-23.3(3) Preparation of Roadway Surface
Surface preparation for temporary pavement markings shall be in accordance with the
manufacturer’s recommendations.

8-23.3(4) Pavement Marking Application

|
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1 8-23.3(4)A Temporary Pavement Markings — Short Duration
2 Temporary pavement markings — short duration shall meet the following
3 requirements:
4
5 Temporary Center Line — A BROKEN line used to delineate adjacent lanes
6 of traffic moving in opposite directions. The broken pattern shall be based on
7 a 40-foot unit, consisting of a 4-foot line with a 36-foot gap if paint or tape is
8 used. If temporary raised pavement markers are used, the pattern shall be
9 based on a 40-foot unit, consisting of a grouping of three temporary raised
10 pavement markers, each spaced 3 feet apart, with a 34 foot gap.
11
12 Temporary Edge Line — A SOLID line used on the edges of Traveled Way.
13 The line shall be continuous if paint or tape is used. If temporary raised
14 pavement markers are used, the line shall consist of markers installed
15 continuously at 5-foot spacing.
16
17 Temporary Lane Line — A BROKEN line used to delineate adjacent lanes
18 with traffic traveling in the same direction. The broken pattern shall be based
19 on a 40-foot unit, consisting of a 4-foot line with a 36-foot gap, if paint or tape
20 is used. If temporary raised pavement markers are used, the pattern shall be
21 based on a 40-foot unit, consisting of a grouping of three temporary raised
22 pavement markers, each spaced 3 feet apart, with a 34 foot gap.
23
24 Lane line and right edge line shall be white in color. Center line and left edge line
25 shall be yellow in color. Edge lines shall be installed only if specifically required in
26 the Contract. All temporary pavement markings shall be retroreflective.
27
28 8-23.3(4)A1 Temporary Pavement Marking Paint
29 Paint used for short duration temporary pavement markings shall be applied
30 in one application at a thickness of 15 mils or 108 square feet per gallon.
31 Glass beads shall'be in accordance with Section 8-22.3(3)G.
32
33 8-23.3(4)A2 - Temporary Pavement Marking Tape
34 Application of temporary pavement marking tape shall be in conformance with
35 the manufacturer’s recommendations.
36
37 Black mask pavement marking tape shall mask the existing line in its entirety.
38
39 8-23.3(4)A3 Temporary Raised Pavement Markers
40 Temporary raised pavement markers are not allowed on bituminous surface
41 treatments.
42
43 8-23.3(4)A4 Temporary Flexible Raised Pavement Markers
44 Flexible raised pavement markers are required for new applications of
45 bituminous surface treatments. Flexible raised pavement markers are not
46 allowed on other pavement types unless otherwise specified or approved by
a7 the Engineer. Flexible raised pavement markers shall be installed with the
48 protective cover in place. The cover shall be removed immediately after
49 spraying asphaltic material.
50
51 8-23.3(4)B Temporary Pavement Markings — Long Duration
52 Application of paint, pavement marking tape and plastic for long duration
53 pavement markings shall meet the requirements of Section 8-22.3(3); application
54 of raised pavement markers shall meet the requirements of Section 8-09.3; and
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1 application of flexible pavement markings shall be in conformance with the
2 manufacturer’'s recommendations.
3
4 8-23.3(4)C Tolerance for Lines
5 Tolerance for lines shall conform to Section 8-22.3(4).
6
7 8-23.3(4)D Maintenance of Pavement Markings
8 Temporary pavement markings shall be maintained in serviceable condition
9 throughout the project until permanent pavement markings are installed. As
10 directed by the Engineer; temporary pavement markings that are damaged,
11 including normal wear by traffic, shall be repaired or replaced immediately.
12 Repaired and replaced pavement markings shall meet the requirements for the
13 original pavement marking.
14
15 8-23.3(4)E Removal of Pavement Markings
16 Removal of temporary paint is not required prior to paving; all.other temporary
17 pavement markings shall be removed.
18
19 All temporary pavement markings that are required onthe wearing course prior to
20 construction of permanent pavement markings. and are not a part of the
21 permanent markings shall be completely removed.concurrent with or immediately
22 subsequent to the construction of the permanent pavement markings. Temporary
23 flexible raised pavement markers on bituminous surface treatment pavements
24 shall be cut off flush with the surface if their location conflicts with the alignment of
25 the permanent pavement markings. All other temporary pavement markings shall
26 be removed in accordance with Section 8-22.3(6).
27
28 All damage to the permanent Work caused by removing temporary pavement
29 markings shall be repaired by the Contractor at no additional cost to the
30 Contracting Agency.
31
32 8-23.4 Measurement
33 Temporary pavement markings-will be measured by the linear foot of each installed line or
34 grouping of markers, with no deduction for gaps in the line or markers and no additional
35 measurement for the second application of paint required for long duration paint lines.
36 Short duration and_long duration temporary pavement markings will be measured for the
37 initial installation only.
38
39 8-23.5 Payment
40 Payment will'be made in accordance with Section 1-04.1, for each of the following Bid
41 items that are included in the Proposal:
42
43 “Temporary Pavement Marking — Short Duration”, per linear foot.
a4
45 “Temporary Pavement Marking — Long Duration”, per linear foot.
46
47 The unit Contract price per linear foot for “Temporary Pavement Marking — Short
48 Duration” and “Temporary Pavement Marking — Long Duration” shall be full pay for all
49 Work.
50
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Section 9-02, Bituminous Materials
April 6, 2015

9-02.1(4) Performance Graded Asphalt Binder (PGAB)
The first paragraph is supplemented with the following:

For HMA with greater than 20 percent RAP by total weight of HMA or any amount of RAS
the new asphalt binder, recycling agent and recovered asphalt (RAP and/or RAS) when
blended in the proportions of the mix design shall meet the PGAB requirements of AASHTO
M 320 Table 1 for the grade of asphalt binder specified by the Contract.

This section is supplemented with the following:
The recycling agent used to rejuvenate the recovered asphalt from recycled asphalt

pavement (RAP) and reclaimed asphalt shingles (RAS) shall meet the specifications in
Table 1:

Table 1 RA1 RAS5 RA 25

ASTM Test . . .
Test Method Min. Max. Min. Max. Min. Max.
Viscosity @ | D2170 or
140°F oSt D2171 50 150 200 800 1000 4000
Flashpoint
COC. 'F D92 400 400 400
Saturates,
Wt % D2007 30 30 30
Specific D70 or
Gravity D2198 Report Report Report
Tests on
Residue D2872
from RTFC
Viscosity
Ratio’ 3 3 3
Mass
Change = % 4 4 4
'Viscosity Ratio = RTFC Viscosity @ 140°F, cSt
Original Viscosity @ 140°F, cSt

9-02.1(6)A Polymerized Cationic Emulsified Asphalt CRS-2P
In the ninth row of the table, “Test” is revised to read “Tests”.

The eleventh row in the table is revised to read:

| Elastic Recovery % | T301% | 50 |

The last two rows of the table are deleted.
Footnote 2 below the table is revised to read:

2 The residue material for T 301 shall come from the modified distillation per note 1.
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Footnote 3 below the table is deleted.

The last paragraph is deleted.

Section 9-03, Aggregates
August 3, 2015

9-03.1(2)C Use of Substandard Gradings
This section including title is deleted in its entirety and replaced with the following:

Vacant

9-03.1(4)C Grading
In the second paragraph, the first sentence is deleted.

The third paragraph is deleted.

9-03.1(5)B Grading
The last paragraph is revised to read:

The Contracting Agency may sample each aggregate component prior to introduction to the
weigh batcher or as otherwise determined by the Engineer. Each component will be sieve
analyzed separately in accordance with WSDOT FOP. for WAQTC/AASHTO Test Method T-
27/11. All aggregate components will be mathematically re-combined by the proportions
(percent of total aggregate by weight) provided by the Contractor on Concrete Mix Design
Form 350-040.

9-03.8(1) General Requirements
The first paragraph up until the colon is revised to read:

Preliminary testing of aggregates for source approval shall meet the following test
requirements:

The list in the first paragraph.is supplemented with the following:
Sand Equivalent 45 min.
The following new paragraph is inserted after the first paragraph:

Aggregate sources that have 100 percent of the mineral material passing the No. 4 sieve
shall be limited to no more than 5 percent of the total weight of aggregate.

9-03.8(2) HMA Test Requirements
The second paragraph (up until the colon) is revised to read:

The mix design shall produce HMA mixtures when combined with RAP, RAS, coarse and
fine aggregate within the limits set forth in Section 9-03.8(6) and mixed in the laboratory
with the designated grade of asphalt binder, using the Superpave gyratory compactor in
accordance with WSDOT FOP for AASHTO T 312, and at the required gyrations for N
initial, N design, and N maximum with the following properties:

The third paragraph is revised to read:
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The mix criteria for Hamburg Wheel-Track Testing and Indirect Tensile Strength do not
apply to HMA accepted by commercial evaluation.

9-03.8(3)B Gradation — Recycled Asphalt Pavement and Mineral Aggregate
This section is supplemented with the following:

For HMA with greater than 20 percent RAP by total weight of HMA the RAP shall be
processed to ensure that 100 percent of the material passes a sieve twice the size of the
maximum aggregate size for the class of mix to be produced.

When any amount of RAS is used in the production of HMA the RAS shall be milled,
crushed or processed to ensure that 100 percent of the material passes the % inch sieve.
Extraneous materials in RAS such as metals, glass, rubber, soil, brick, tars, paper, wood
and plastic shall not exceed 2.0 percent by mass as determined on material retained on the
No. 4 sieve.

9-03.14(3) Common Borrow
This section is revised to read:

Material for common borrow shall consist of granular or nongranular soil and/or aggregate
which is free of deleterious material. Deleterious material includes wood, organic waste,
coal, charcoal, or any other extraneous or objectionable material. The material shall not
contain more than 3 percent organic material by weight. The plasticity index shall be
determined using test method AASHTO T 89 and AASHTO T 90.

The material shall meet one of the options in the soil plasticity table below.

Soil Plasticity Table

Plasticity
Option | Sieve Percent Passing Index
No.
1 200 0-12 N/A
No.
2 200 12.1-35 6 or Less
No.
3 200 Above 35 0

All percentages are by weight.

If requested by the Contractor, the plasticity index may be increased with the approval of
the Engineer.

9-03.14(4) Gravel Borrow for Structural Earth Wall
In the second table, the row beginning with “pH” is revised to read:

pH WSDOT Test 45-9 5-10
Method T 417

9-03.21(1) General Requirements
The following new paragraph is inserted after the second paragraph:
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Reclaimed asphalt shingles samples shall contain less than the maximum percentage of
asbestos fibers based on testing procedures and frequencies established in conjunction
with the specifying jurisdiction and state or federal environmental regulatory agencies.

9-03.21(1)B Vacant
This section, including title, is revised to read:

9-03.21(1)B Concrete Rubble
Concrete rubble shall not be placed below the ordinary high water mark of any water of the
State.

9-03.21(1)D Recycled Steel Furnace Slag
This section is supplemented with the following new sentence:

Recycled steel furnace slag shall not be placed below the ordinary high water mark of any
water of the State.

9-03.21(1)E Table on Maximum Allowable Percent (By Weight) of Recycled
Material

In the table, the “Concrete Rubble” value for the item "Gravel Backfill for Drains" is revised to
read “0”.

In the table, the “Concrete Rubble” value for the item "Backfill for Sand Drains" is revised to
read “0”.

In the table, the “Concrete Rubble” value for the item "Sand Drainage Blanket" is revised to read
“0"_
Section 9-08, Paints and Related Materials

January 5, 2015

9-08.1(2)H Top Coat, Single Component, Moisture-Cured Polyurethane
The second paragraph is revised to read:

Color and Gloss: As specified in the Plans or Special Provisions
The last item in the requirements list is revised to read:
The top coat shall be a gloss or semi-gloss

9-08.1(8) Standard Colors
The second paragraph is deleted.

The third paragraph is revised to read:
Unless otherwise specified, all top or finish coats shall be gloss or semi-gloss, with the

paint falling within the range of greater than 70 for gloss and 35 to 70 for semi-gloss on the
60-degree gloss meter.

H
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Section 9-34, Pavement Marking Material
January 5, 2015

9-34.2 Paint
The second paragraph is revised to read:

Blue and black paint shall comply with the requirements of yellow paint in Section 9-34.2(4)
and Section 9-34.2(5), with the exception that blue and black paints do not need to meet
the requirements for titanium dioxide, directional reflectance, and contrast ratio.

9-34.4 Glass Beads for Pavement Marking Materials
In the third paragraph, the table titied “Metal Concentration Limits” is revised to read:

Metal Concentration Limits
Element Test Method Max. Parts Per Million (ppm)
Arsenic EPA 3052 SW-846 6010C 10.0
Barium EPA 3052 SW-846 6010C 100.0
Cadmium EPA 3052 SW-846 6010C 1.0
Chromium EPA 3052 SW-846 6010C 5.0
Lead EPA 3052 SW-846 6010C 50.0
Silver EPA 3052 SW-846 6010C 5.0
Mercury EPA 3052 SW-846 7471B 4.0

9-34.5 Temporary Pavement Marking Tape
This section is revised to read:

Biodegradable tape with paper backing is not allowed.
This section is supplemented with the following new sub-sections:

9-34.5(1) Temporary Pavement Marking Tape — Short Duration

Temporary pavement marking tape for short duration shall conform to ASTM D4592 Type Il
except that black tape, black mask tape and the black portion of the contrast removable
tape, shall be non-reflective.

9-34.5(2) Temporary Pavement Marking Tape - Long Duration

Temporary-pavement marking tape for long duration shall conform to ASTM D4592 Type |.
Temporary. pavement marking tape for long duration, except for black tape, shall have a
minimum ‘initial coefficient of retroreflective luminance of 200 mcd*m?Ix™ when measured
in accordance with ASTM E 2832 or ASTM E 2177. Black tape, black mask tape and the
black portion of the contrast removable tape, shall be non-reflective.

9-34.6 Temporary Raised Pavement Markers
This section’s title is revised to read:

Temporary Flexible Raised Pavement Markers

The second paragraph is deleted.
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1 Section 9-35, Temporary Traffic Control Materials

2  August4, 2014

3 9-35.0 General Requirements

4  The following item is deleted from the list of temporary traffic control materials:

5

6 Barrier Drums

7

8 The last sentence of the second paragraph is revised to read:

9
10 Certification for crashworthiness according to NCHRP 350 or the Manual for Assessing
11 Safety Hardware (MASH) will be required as described in Section 1-10.2(3).
12

13  9-35.2 Construction Signs
14  The first sentence is revised to read:

15

16 Construction signs shall conform to the requirements of the MUTCD and shall meet the
17 requirements of NCHRP Report 350 for Category 2 devices or MASH.

18

19 9-35.7 Traffic Safety Drums
20 The third paragraph is revised to read:

21

22 Drums and light units shall meet the crashworthiness requirements of NCHRP 350 or
23 MASH as described in Section 1-10.2(3).

24

25 9-35.8 Barrier Drums
26  This section including title is deleted in its entirety and replaced with the following:

28 9-35.8 Vacant

30 9-35.12 Transportable Attenuator
31 Inthe first paragraph, the fourth sentence is revised to read:

32

33 The Contractor shall provide certification that the transportable attenuator complies with
34 NCHRP 350 Test level 3 or MASH Test Level 3 requirements.

35

36 9-35.13 Tall Channelizing Devices
37 Inthe sixth paragraph, the last sentence is revised to read:

39 The method of attachment must ensure that the light does not separate from the device
40 upon impact and light units shall meet the crashworthiness requirements of NCHRP 350 or
41 MASH-as described in Section 1-10.2(3).

\ ‘ Adams Road NW Overlay Project, CRP 14-10 Page 46 l ‘



1 SPECIAL PROVISIONS
2
3 The following Special Provisions are made a part of this contract and supersede any
4 conflicting provisions of the 2014 Standard Specifications for Road, Bridge, and Municipal
5 Construction, and the foregoing Amendments to the Standard Specifications.
6
7 Several types of Special Provisions are included in this contract; General, Region, Bridges
8 and Structures, and Project Specific. Special Provisions types are differentiated as follows:
9
10 (date) General Special Provision
11 () Notes a revision to a General Special Provision
12 and also notes a Project Specific Special
13 Provision.
14 (Regions’ date) Region Special Provision
15 (BSP date) Bridges and Structures Special Proyision
16
17 General Special Provisions are similar to Standard Specifications in.that they typically
18 apply to many projects, usually in more than one Region. Usually, the only difference from
19 one project to another is the inclusion of variable project data, inserted as a “fill-in".
20
21 Region Special Provisions are commonly applicable within.the designated Region.
22 Region
23 designations are as follows:
24
25 Regions'
26 ER Eastern Region
27 NCR North Central Region
28 NWR Northwest Region
29 OR Olympic Region
30 SCR South Central.Region
31 SWR Southwest Region
32
33 WSF Washington State Ferries Division
34
35 Bridges and Structures Special Provisions are similar to Standard Specifications in that
36 they typically apply to many projects, usually in more than one Region. Usually, the only
37 difference from one project to another is the inclusion of variable project data, inserted as a
38 “fill-in".
39
40 Project Specific Special Provisions normally appear only in the contract for which
41 they were developed.
42
43 DIVISION 1 GENERAL REQUIREMENTS
44
45 ~ DESCRIPTION OF WORK
46
47 (******)
48 This contract provides for the construction of 6.32 miles of HMA overlay on Adams Road
49 NW, from MP 17.36 to MP 23.68, a two lane county road in Grant County, WA, and
50 includes planing bituminous pavement, shoulder finishing, hot mix asphalt, project
51 temporary traffic control, painted centerline and edge line and other work, all in
52 accordance with the attached Contract Plans, these Contract Provisions, and the
53 Standard Specifications.
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1 DEFINITIONS AND TERMS
2
3 1013 Definitions
<51 (July 23, 2015 APWA GSP)
6 Delete the heading Completion Dates and the three paragraphs that follow it, and replace them
; with the following:
9 Dpates
10 Bid Opening Date
11 The date on which the Contracting Agency publicly opens and reads the Bids.
12 Award Date
13 The date of the formal decision of the Contracting Agency to accept the lowest
14 responsible and responsive Bidder for the Work.
15 Contract Execution Date
16 The date the Contracting Agency officially binds the Agency to the Contract.
17 Notice to Proceed Date
18 The date stated in the Notice to Proceed on which the Contract time begins.
19 Substantial Completion Date
20 The day the Engineer determines the Contracting Agency has full and unrestricted use
21 and benefit of the facilities, both from the operational and safety standpoint, any
22 remaining traffic disruptions will be rare and brief, and only minor incidental work,
23 replacement of temporary substitute facilities, plant establishment periods, or correction
24 or repair remains for the Physical Completion of the total Contract.
25 Physical Completion Date
26 The day all of the Work is physically .completed on the project. All documentation
27 required by the Contract and required-by law does not necessarily need to be furnished
28 by the Contractor by this date.
29 Completion Date
30 The day all the Work specified.in the Contract is completed and all the obligations of the
31 Contractor under the contract are fulfilled by the Contractor. All documentation required
32 by the Contract and required by law must be furnished by the Contractor before
33 establishment of this date.
34 Final Acceptance Date
gg The date onwhich the Contracting Agency accepts the Work as complete.
37 Supplement this Section with the following:
38
39 Ali references in the Standard Specifications, Amendments, or WSDOT General Special
40 Provisions, to the terms “State”, “Department of Transportation”, “Washington State
41 Transportation Commission”, “Commission”, “Secretary of Transportation”, “Secretary”,
42 “Headquarters”, and “State Treasurer” shall be revised to read “Contracting Agency".
43
44 All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
45 designated location”.
46
47 All references to “final contract voucher certification” shall be interpreted to mean the final
jg payment form established by the Contracting Agency.
H ~ Adams Road NW Overlay Project, CRP 14-10 o b  Page 48
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Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,

which may, at the discretion of the Contracting Agency, be awarded in addition to the base
bid.

Alternate
One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.

Business Day

A business day is any day from Monday through Friday except holidays as listed in"Section
1-08.5.

Contract Bond
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond
form(s) are required by the Contract Documents, which may be a combination of a Payment
Bond and a Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the
Work must be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agency’s acceptance of the Bid Proposal.

Notice to Proceed
The written notice from the Contracting Agency or Engineer to the Contractor authorizing
and directing the Contractor to-proceed with the Work and establishing the date on which
the Contract time begins.

Traffic

Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic.

BID PROCEDURES AND CONDITIONS
1-02.1 Prequalification of Bidders
Delete this Section and replace it with the following:

1-02.1 Qualifications of Bidder

(******)

Bidders must meet the minimum qualifications of RCW 39.04.350(1), as
amended:
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1 Before award of a public works contract, a bidder must meet the following
2 responsibility criteria to be considered a responsible bidder and qualified to be
3 awarded a public works project. The bidder must:
4
5 (a) At the time of bid submittal, have a certificate of registration in compliance
6 with chapter 18.27 RCW;
7 (b) Have a current state unified business identifier number,
8 (c) If applicable, have industrial insurance coverage for the bidder's employees
9 working in Washington as required in Title 51 RCW; an employment security
10 department number as required in Title 50 RCW; and a state excise tax
11 registration number as required in Title 82 RCW; and
12 (d) Not be disqualified from bidding on any public works contract under RCW
13 39.06.010 or 39.12.065(3).
14 (e) Bidders shall be qualified by experience, financing, equipment, and
15 organization to do the work called for in the Contract'Documents. The
16 Contracting Agency reserves the right to take whatever action it deems
17 necessary to ascertain the ability of the bidder to perform the work
18 satisfactorily. =~ The Contracting Agency's actions may include a pre-
19 qualification procedure prior to the bidder being furnished a proposal form on
20 any contract, or a pre-award survey of the bidder's qualifications prior to
21 award.
22
23 1-02.2Plans and Specifications
24 (June 27, 2011 APWA GSP)
25
26  Delete this section and replace it with the following:
27
28 Information as to where Bid Documents can be obtained or reviewed can be found in the
29 Call for Bids (Advertisement for-Bids) for the work.
30
31 After award of the contract, plans and specifications will be issued to the Contractor at no
32 cost as detailed below:
33

To Prime Contractor No. of Sets | Basis of Distribution

Reduced plans (11" x 17") 4 | Furnished automatically

upon award.
Contract Provisions 4 Furnished automatically
upon award.

Large plans (e.g., 22" x 0 Furnished only upon

34") request.
34
35 Additional plans and Contract Provisions may be obtained by the Contractor from the source
36 stated in the Cali for Bids, at the Contractor’s own expense.
37
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1-02.5 Proposal Forms
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will also
list estimated quantities, units of measurement, the items of work, and the materials to be
furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that
call for, but are not limited to, unit prices; extensions; summations; the total bid amount;
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda;
the bidder’'s name, address, telephone number, and signature; the bidder's D/M/WBE
commitment, if applicable; a State of Washington Contractor’'s Registration Number; and a
Business License Number, if applicable. Bids shall be completed by typing or shall be
printed in ink by hand, preferably in black ink. The required certifications are included as part
of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all
alternates and additives set forth in the Proposal Form unless otherwise specified.

1-02.6 Preparation of Proposal
(June 27, 2011 APWA GSP)

Supplement the second paragraph with the following:

4. If a minimum bid amount has been established for any item, the unit or lump sum price
must equal or exceed the minimum amount stated.

5.  Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed
by the signer of the bid.

Delete the last paragraph, and replace it with the following:
The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice
president (or other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A
copy of the partnership agreement shall be submitted with the Bid Form if any D/M/WBE
requirements are to be satisfied through such an agreement.

A bid by.a joint venture shall be executed in the joint venture name and signed by a member
of thejoint venture. A copy of the joint venture agreement shall be submitted with the Bid
Form if any D/W/MBE requirements are to be satisfied through such an agreement.

1-02.7 Bid Deposit
(March 8, 2013 APWA GSP)
Supplement this section with the following:

Bid bonds shall contain the following:
1. Contracting Agency-assigned number for the project;

Adams Road NW Overlay Project, CRP 14-10
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2. Name of the project;
The Contracting Agency named as obligee;

4. The amount of the bid bond stated either as a dollar figure or as a percentage which
represents five percent of the maximum bid amount that could be awarded;

. Signature of the bidder's officer empowered to sign official statements. The signature
of the person authorized to submit the bid should agree with the signature on the
bond, and the title of the person must accompany the said signature;

6. The signature of the surety’s officer empowered to sign the bond and the power of

00O ~NOWUL AW N
o ©

w

attorney.
10
11 If so stated in the Contract Provisions, bidder must use the bond form included in the
12 Contract Provisions.
13
14 If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.
15

16 1-02.9 Delivery of Proposal
17  (August 15, 2012 APWA GSP, Option A)

18

19  Delete this section and replace it with the following:

20

21 Each proposal shall be submitted in a sealed envelope, with the Project Name and Project
22 Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as
23 otherwise required in the Bid Documents, to ensure proper handling and delivery.

24

25 If the project has FHWA funding and requires. DBE Written Confirmation Documents or

26 Good Faith Effort Documentation, then to'be considered responsive, the Bidder shall submit
27 with their Bid Proposal, written Confirmation Documentation from each DBE firm listed on
28 the Bidder's completed DBE Utilization Certification, form 272-056A EF, as required by

29 Section 1-02.6.

30

31 The Contracting Agency will not open or consider any Bid Proposal that is received after the
32 time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other
33 than that specified in the Call for Bids.

34

35 1-02.10 Withdrawing, Revising, or Supplementing Proposal
36 (July 23, 2015 APWA GSP)

37

38 Delete this section, and replace it with the following:

39

40 Aftér submitting a physical Bid Proposal to the Contracting Agency, the Bidder may

41 withdraw, revise, or supplement it if:

42

43 1. The Bidder submits a written request signed by an authorized person and

44 physically delivers it to the place designated for receipt of Bid Proposals, and

45 2. The Contracting Agency receives the request before the time set for receipt of Bid
46 Proposals, and

47 3. The revised or supplemented Bid Proposal (if any) is received by the Contracting
48 Agency before the time set for receipt of Bid Proposals.

49

50 If the Bidder's request to withdraw, revise, or supplement its Bid Proposal is received

51 before the time set for receipt of Bid Proposals, the Contracting Agency will return the

52 unopened Proposal package to the Bidder. The Bidder must then submit the revised or
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supplemented package in its entirety. [f the Bidder does not submit a revised or
supplemented package, then its bid shall be considered withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be date
recorded by the Contracting Agency and returned unopened. Mailed, emailed, or faxed
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable.

Public Opening Of Proposals
Section 1-02.12 is supplemented with the following:

(******)

Date Of Opening Bids
Sealed bids are to be received at the following location prior to the time specified:

The Office of the Board of County Commissioners, Grant County Courthouse, Room
207, 35 C St. NW, P.O. Box 37, Ephrata, WA 98823

The bid opening date for this project is September 22, 2015. Bids received will be
publicly opened and read after 1:30 P.M. on this date.

Irregular Proposals
(March 13, 2012 APWA GSP)

Revise item 1 to read:

1.
a.
b.

T

A proposal will be considered irregular.and will be rejected if:

The Bidder is not prequalified when so required;

The authorized proposal form furnished by the Contracting Agency is not used or
is altered;

The completed proposal form contains any unauthorized additions, deletions,
alternate Bids, or conditions;

The Bidder adds provisions reserving the right to reject or accept the award, or
enter into the Contract;

A price per unit cannot be determined from the Bid Proposai,

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a Subcontractor list, if applicable,
as required in Section 1-02.6;

The Bidder fails to submit or properly complete a Disadvantaged Business
Enterprise Certification, if applicable, as required in Section 1-02.6;

The Bidder fails to submit written confirmation from each DBE firm listed on the
Bidder's completed DBE Utilization Certification that they are in agreement with
the bidders DBE participation commitment, if applicable, as required in Section 1-
02.6, or if the written confirmation that is submitted fails to meet the requirements
of the Special Provisions;

The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as
required in Section 1-02.6, or if the documentation that is submitted fails to
demonstrate that a Good Faith Effort to meet the Condition of Award was made;
The Bid Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation; or

More than one proposal is submitted for the same project from a Bidder under
the same or different names.

' ‘ ’ ~ Adams Road NW Overlay Project, CRP 14-10
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1 AWARD AND EXECUTION OF CONTRACT
2
3 1-03.3 Execution of Contract
4  (October 1, 2005 APWA GSP)
5
6 Revise this section to read:
7
8 Copies of the Contract Provisions, including the unsigned Form of Contract, will be available
9 for signature by the successful bidder on the first business day following award. The number
10 of copies to be executed by the Contractor will be determined by the Contracting Agency.
11
12 Within 10 (ten) calendar days after the award date, the successful bidder shall return the
13 signed Contracting Agency-prepared contract, an insurance certification as required.by
14 Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4.-Before
15 execution of the contract by the Contracting Agency, the successful bidder shall provide any
16 pre-award information the Contracting Agency may require under Section 1-02.15.
17
18 Until the Contracting Agency executes a contract, no proposal shall bind the Contracting
19 Agency nor shall any work begin within the project limits or within Contracting Agency-
20 furnished sites. The Contractor shall bear all risks for any work begun outside such areas
21 and for any materials ordered before the contract is executed by the Contracting Agency.
22
23 If the bidder experiences circumstances beyond their control that prevents return of the
24 contract documents within the calendar days after.the award date stated above, the
25 Contracting Agency may grant up to a maximum of 5 (five) additional calendar days for
26 return of the documents, provided the Contracting Agency deems the circumstances warrant
27 it.
28
29 1-03.4 Contract Bond
30 (July 23, 2015 APWA GSP)
31
32 Delete the first paragraph and-replace it with the following:
33
34 The successful bidder shall provide executed payment and performance bond(s) for the full
35 contract amount. . The bond may be a combined payment and performance bond; or be
36 separate payment and performance bonds. In the case of separate payment and
37 performance:bonds, each shall be for the full contract amount. The bond(s) shall:
38 1. Be on Contracting Agency-furnished form(s);
39 2. Be signed by an approved surety (or sureties) that:
40 a. s registered with the Washington State Insurance Commissioner, and
41 b. Appears on the current Authorized Insurance List in the State of Washington
42 published by the Office of the Insurance Commissioner,
43 3. Guarantee that the Contractor will perform and comply with all obligations, duties,
44 and conditions under the Contract, including but not limited to the duty and obligation
45 to indemnify, defend, and protect the Contracting Agency against all losses and
46 claims related directly or indirectly from any failure:
47 a. Of the Contractor (or any of the employees, subcontractors, or lower tier
48 subcontractors of the Contractor) to faithfully perform and comply with all contract
49 obligations, conditions, and duties, or
50 b. Of the Contractor (or the subcontractors or lower tier subcontractors of the
51 Contractor) to pay all laborers, mechanics, subcontractors, lower tier
al H “Adams Road NW Overlay Project, CRP 14-10 s T Page 54
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1-03.7

subcontractors, material person, or any other person who provides supplies or
provisions for carrying out the work;
4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the
project under titles 50, 51, and 82 RCW, and
5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign
the bond; and

6. Be signed by an officer of the Contractor empowered to sign official statements (sole
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed
by the president or vice president, unless accompanied by written proof of the
authority of the individua! signing the bond(s) to bind the corporation (i.e., corporate
resolution, power of attorney, or a letter to such effect signed by the president orvice
president).

Judicial Review

(July 23, 2015 APWA GSP)

Revise this section to read:

Any decision made by the Contracting Agency regarding the Award and execution of the
Contract or Bid rejection shall be conclusive subject to the scope of judicial review permitted
under Washington Law. Such review, if any, shall be timely filed in the Superior Court of the
county where the Contracting Agency headquarters is located, provided that where an

action is asserted against a county, RCW 36.01.05.shall control venue and jurisdiction.

1-04.2

SCOPE OF THE WORK

Coordination of Contract Documents, Plans, Special Provisions,
Specifications, and Addenda

(March 13, 2012 APWA GSP)

Revise the second paragraph-to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of
precedence (e.g.,.1 presiding over 2, 2 over 3, 3 over 4, and so forth):

1.

2
3
4.
5.
6
7
8.

Addenda,

Proposal Form,

Special Provisions,

Contract Plans,

Amendments to the Standard Specifications,

Standard Specifications,

Contracting Agency’s Standard Plans or Details (if any), and

WSDOT Standard Plans for Road, Bridge, and Municipal Construction.

Control of Work

1-05.7

Removal of Defective and Unauthorized Work

(October 1, 20056 APWA GSP)

Supplement this section with the following:

Adams Road NW Overlay Project, CRP 14-10
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1 If the Contractor fails to remedy defective or unauthorized work within the time specified in a
2 written notice from the Engineer, or fails to perform any part of the work required by the
3 Contract Documents, the Engineer may correct and remedy such work as may be identified
4 in the written notice, with Contracting Agency forces or by such other means as the
5 Contracting Agency may deem necessary.
6
7 If the Contractor fails to comply with a written order to remedy what the Engineer determines
8 to be an emergency situation, the Engineer may have the defective and unauthorized work
9 corrected immediately, have the rejected work removed and replaced, or have work the
10 Contractor refuses to perform completed by using Contracting Agency or other forces. An
11 emergency situation is any situation when, in the opinion of the Engineer, a delay in its
12 remedy could be potentially unsafe, or might cause serious risk of loss or damage to the
13 public.
14
15 Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
16 remedying defective or unauthorized work, or work the Contractor failed or refused to
17 perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
18 monies due, or to become due, the Contractor. Such direct and indirect costs shall include in
19 particular, but without limitation, compensation for additional professional services required,
20 and costs for repair and replacement of work of others destroyed or damaged by correction,
21 removal, or replacement of the Contractor’'s unauthorized work.
22
23 No adjustment in contract time or compensation will be allowed because of the delay in the
24 performance of the work attributable to the exercise of the Contracting Agency’s rights
25 provided by this Section.
26
27 The rights exercised under the provisions of this section shall not diminish the Contracting
28 Agency'’s right to pursue any other avenue for additional remedy or damages with respect to
29 the Contractor’s failure to perform the work-as required.
30 1-05.11 Final Inspection
31
32  Delete this section and replace it-with.the following:
33
34 1-05.11  Final Inspections and Operational Testing
22 (October 1, 2005 APWA GSP)
37 1-05.11(1) Substantial Completion Date
38
39 When the Contractor considers the work to be substantially complete, the Contractor shall
40 so notify the Engineer and request the Engineer establish the Substantial Completion Date.
41 The Contractor’s request shall list the specific items of work that remain to be completed in
42 order to.reach physical completion. The Engineer will schedule an inspection of the work
43 with the Contractor to determine the status of completion. The Engineer may also establish
44 the Substantial Completion Date unilaterally.
45
46 If, after this inspection, the Engineer concurs with the Contractor that the work is
47 substantially complete and ready for its intended use, the Engineer, by written notice to the
48 Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer
49 does not consider the work substantially complete and ready for its intended use, the
50 Engineer will, by written notice, so notify the Contractor giving the reasons therefor.
51
52 Upon receipt of written notice concurring in or denying substantial completion, whichever is
53 applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
54 interruption, the work necessary to reach Substantial and Physical Completion. The
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Contractor shall provide the Engineer with a revised schedule indicating when the
Contractor expects to reach substantial and physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial
Completion Date and the Contractor considers the work physically complete and ready for
final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection,
the Contractor by written notice, shall request the Engineer to schedule a final inspection.
The Engineer will set a date for final inspection. The Engineer and the Contractor will then
make a final inspection and the Engineer will notify the Contractor in writing of all particulars
in which the final inspection reveals the work incomplete or unacceptable. The Contractor
shall immediately take such corrective measures as are necessary to remedy the listed
deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption
until physical completion of the listed deficiencies. This process will continue until the
Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
written notice listing the deficiencies, the Engineer may, upon.written notice to the
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
Section 1-05.7.

The Contractor will not be allowed an extension of cantract time because of a delay in the
performance of the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the
Contracting Agency, in writing, of the date upon which the work was considered physically
complete. That date shall constitute the Physical Completion Date of the contract, but shall
not imply acceptance of the work or that all the obligations of the Contractor under the
contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a
complete and operable system. Therefore when the work involves the installation of
machinery or-other mechanical equipment; street lighting, electrical distribution or signal
systems; irrigation systems; buildings; or other similar work it may be desirable for the
Engineer to have the Contractor operate and test the work for a period of time after final
inspection but prior to the physical completion date. Whenever items of work are listed in the
Contract Provisions for operational testing they shall be fully tested under operating
conditions for the time period specified to ensure their acceptability prior to the Physical
Completion Date. During and following the test period, the Contractor shall correct any items
of workmanship, materials, or equipment which prove faulty, or that are not in first class
operating condition. Equipment, electrical controls, meters, or other devices and equipment
to be tested during this period shall be tested under the observation of the Engineer, so that
the Engineer may determine their suitability for the purpose for which they were installed.
The Physical Completion Date cannot be established until testing and corrections have been
completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to
successfully complete operational testing, shall be included in the unit contract prices
related to the system being tested, unless specifically set forth otherwise in the proposal.
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Operational and test periods, when required by the Engineer, shall not affect a
manufacturer’s guaranties or warranties furnished under the terms of the contract.

Superintendents, Labor and Equipment of Contractor
Revise the seventh paragraph of Section 1-05.13 to read:

(******)

Whenever the Contracting Agency evaluates the Contractor's qualifications pursuant.to
Section 1-02.1 and 1-02.14, it will take these performance reports into account.

Cooperation With Other Contractors
Section 1-05.14 is supplemented with the following:

(March 13, 1995)

Other Contracts Or Other Work

It is anticipated that the following work adjacent to or within the limits of this project will
be performed by others during the course of this project and will require coordination of

the work:
1. Utility relocations and/or normal maintenance work by telephone and
power companies.
2. Normal maintenance work by Grant County Road crews.
3. Normal maintenance work by irrigation district crews.

1-05.15 Method of Serving Notices
(March 25, 2009 APWA GSP)

Revise the second paragraph to read:

All correspondence from the Contractor shall be directed to the Project Engineer. All
correspondence from the Contractor constituting any notification, notice of protest, notice of
dispute, or other correspondence constituting notification required to be furnished under the
Contract, must be in paper format, hand delivered or sent via mail delivery service to the
Project Engineer's office. ‘Electronic copies such as e-mails or electronically delivered
copies of correspondence will not constitute such notice and will not comply with the
requirements of the Contract.

Add the following new section:

1-05.16 Water and Power
(October 1, 2005 APWA GSP)

The Contractor shall make necessary arrangements, and shall bear the costs for power and
water necessary for the performance of the work, unless the contract includes power and
water as a pay item.

Add the following new section:

1-05.17 Oral Agreements
(October 1, 2005 AWPA GSP)
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No oral agreement or conversation with any officer, agent, or employee of the Contracting
Agency, either before or after execution of the contract, shall affect or modify any of the
terms or obligations contained in any of the documents comprising the contract. Such oral
agreement or conversation shall be considered as unofficial information and in no way
binding upon the Contracting Agency, unless subsequently put in writing and signed by the
Contracting Agency.

CONTROL OF MATERIAL
Section 1-06 is supplemented with the following:

Buy America

(August 6, 2012)

In accordance with Buy America requirements contained in 23 CFR 635.410, the major
quantities of steel and iron construction material that is permanently incorporated into
the project shall consist of American-made materials only. Buy America does not apply
to temporary steel items, e.g., temporary sheet piling, temporary bridges, steel
scaffolding and falsework.

Minor amounts of foreign steel and iron may be utilized.in this project provided the cost
of the foreign material used does not exceed one-tenth of one percent of the total
contract cost or $2,500.00, whichever is greater.

American-made material is defined as material having all manufacturing processes
occurring domestically. To further define the coverage, a domestic product is a
manufactured steel material that was produced in one of the 50 States, the District of
Columbia, Puerto Rico, or in the territories and possessions of the United States.

If domestically produced steel billets or iron ingots are exported outside of the area of
coverage, as defined above; for any manufacturing process then the resulting product
does not conform to the Buy America requirements. Additionally, products
manufactured domestically from foreign source steel billets or iron ingots do not
conform to the Buy America requirements because the initial melting and mixing of
alloys to create the material occurred in a foreign country.

Manufacturing begins with the initial melting and mixing, and continues through the
coating stage.. Any process which maodifies the chemical content, the physical size or
shape, orthe final finish is considered a manufacturing process. The processes include
rolling, extruding, machining, bending, grinding, drilling, welding, and coating. The
action of applying a coating to steel or iron is deemed a manufacturing process.
Coating includes epoxy coating, galvanizing, aluminizing, painting, and any other
coating that protects or enhances the value of steel or iron. Any process from the
original reduction from ore to the finished product constitutes a manufacturing process
for iron.

Due to a nationwide waiver, Buy America does not apply to raw materials (iron ore and
alloys), scrap (recycled steel or iron), and pig iron or processed, pelletized, and reduced
iron ore.

The following are considered to be steel manufacturing processes:

1. Production of steel by any of the following processes:

|
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1 a. Open hearth furnace.
2
3 b. Basic oxygen.
4
5 c. Electric furnace.
6
7 d. Direct reduction.
8
9 2. Rolling, heat treating, and any other similar processing.
10
11 3. Fabrication of the products.06051.GR1 2
12
13 a. Spinning wire into cable or strand.
14
15 b. Corrugating and rolling into culverts.
16
17 c. Shop fabrication.
18
19 A certification of materials origin will be required for any items comprised, of, or
20  containing, steel or iron construction materials prior to such items'being incorporated
21 into the permanent work. The certification shall be on DOT Form 350-109EF provided
22 by the Engineer, or such other form the Contractor chooses, provided it contains the
23  same information as DOT Form 350-109EF.
24
25 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC
26
27 1.07.1  Laws to be Observed
28 (October 1, 2005 APWA GSP)
29
30 Supplement this section with the following:
31
32 In cases of conflict between different safety regulations, the more stringent regulation shall
33 apply.
34
35 The Washington State Department of Labor and Industries shall be the sole and paramount
36 administrative agency.responsible for the administration of the provisions of the Washington
37 Industrial Safety and Health Act of 1973 (WISHA).
38
39 The Contractorshall maintain at the project site office, or other well known place at the
40 project site, all articles necessary for providing first aid to the injured. The Contractor shall
41 establish, publish, and make known to all employees, procedures for ensuring immediate
42 removal'to a hospital, or doctor’s care, persons, including employees, who may have been
43 injured on the project site. Employees should not be permitted to work on the project site
44 before the Contractor has established and made known procedures for removal of injured
45 persons to a hospital or a doctor's care.
46
47 The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the
48 Contractor's plant, appliances, and methods, and for any damage or injury resulting from
49 their failure, or improper maintenance, use, or operation. The Contractor shall be solely and
50 completely responsible for the conditions of the project site, including safety for all persons
51 and property in the performance of the work. This requirement shall apply continuously, and
52 not be limited to normal working hours. The required or implied duty of the Engineer to
53 conduct construction review of the Contractor’s performance does not, and shall not, be
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1 intended to include review and adequacy of the Contractor’s safety measures in, on, or near

2 the project site.

3

4 1-07.2State Taxes

5

6 Delete this section, including its sub-sections, in its entirety and replace it with the following:

7

8 1-07.2 State Sales Tax

9 (June 27, 2011 APWA GSP)
10
11 The Washington State Department of Revenue has issued special rules on the State sales
12 tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor
13 should contact the Washington State Department of Revenue for answers to.questions in
14 this area. The Contracting Agency will not adjust its payment if the Contractor bases a bid
15 on a misunderstood tax liability.
16
17 The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract
18 amounts. In some cases, however, state retail sales tax will not-be included. Section 1-
19 07.2(2) describes this exception.
20
21 The Contracting Agency will pay the retained percentage (or release the Contract Bond if a
22 FHWA-funded Project) only if the Contractor has obtained from the Washington State
23 Department of Revenue a certificate showing that all contract-related taxes have been paid
24 (RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor
25 any amount the Contractor may owe the Washington State Department of Revenue,
26 whether the amount owed relates to this contract or not. Any amount so deducted will be
27 paid into the proper State fund.
28
29 1-07.2(1) State Sales Tax — Rule 171
30
31 WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,
32 roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
33 or by the United States, and which are used primarily for foot or vehicular traffic. This
34 includes storm or combined-sewer systems within and included as a part of the street or
35 road drainage system and power lines when such are part of the roadway lighting system.
36 For work performed in.such cases, the Contractor shall include Washington State Retail
37 Sales Taxes in the various unit bid item prices, or other contract amounts, including those
38 that the Contractor pays on the purchase of the materials, equipment, or supplies used or
39 consumed.in doing the work.
40
41 1-07.2(2) State Sales Tax — Rule 170
42
43 WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
44 existing buildings, or other structures, upon real property. This includes, but is not limited to,
45 the construction of streets, roads, highways, etc., owned by the state of Washington; water
46 mains and their appurtenances; sanitary sewers and sewage disposal systems unless such
47 sewers and disposal systems are within, and a part of, a street or road drainage system;
48 telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above
49 streets or roads, unless such power lines become a part of a street or road lighting system;
50 and installing or attaching of any article of tangible personal property in or to real property,
51 whether or not such personal property becomes a part of the realty by virtue of installation.
52
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For work performed in such cases, the Contractor shall collect from the Contracting Agency,
retail sales tax on the full contract price. The Contracting Agency will automatically add this
sales tax to each payment to the Contractor. For this reason, the Contractor shall not
include the retail sales tax in the unit bid item prices, or in any other contract amount subject
to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
consumable supplies not integrated into the project. Such sales taxes shall be included in
the unit bid item prices or in any other contract amount.

1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract
wholly for professional or other services (as defined in Washington State Department of
Revenue Rules 138 and 244).

1-07.7 Load Limits

Section 1-07.7 is supplemented with the following:

(March 13, 1995)
If the sources of materials provided by the Contractor necessitates hauling over
roads other than State Highways, the Contractor shall, at the Contractor's expense,
make all arrangements for the use of the haul routes.

1-07.9 Wages

General
Section 1-07.9(1) is supplemented with the following:

(January 12, 2015)
The Federal wage rates incorporated in this contract have been established by the

Secretary of Labor under United States Department of Labor General Decision No.
WA150001.

The State rates incorporated in this contract are applicable to all construction
activities associated with this contract.

Requirements for Nondiscrimination
Section 1-07.11 is supplemented with the following:

(August 5, 2013)
Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive

Order 11246)

1. The Contractor's attention is called to the Equal Opportunity Clause and the Standard
Federal Equal Employment Opportunity Construction Contract Specifications set forth
herein.
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1 2. The goals and timetables for minority and female participation set by the Office of
2 Federal Contract Compliance Programs, expressed in percentage terms for the
3 Contractor's aggregate work force in each construction craft and in each trade on all
4 construction work in the covered area, are as follows:
5
6 Women - Statewide
7
8 Timetable Goal
9
10 Until further notice 6.9%
11 Minorities - by Standard Metropolitan Statistical Area (SMSA)
12
13 Spokane, WA:
14 SMSA Counties:
15 Spokane, WA 2.8
16 WA Spokane.
17 Non-SMSA Counties 3.0
18 WA Adams; WA Asotin; WA Columbia; WA Ferry; WA Garfield; WA
19 Lincoln, WA Pend Oreille; WA Stevens; WA Whitman.
20
21 Richland, WA
22 SMSA Counties:
23 Richland Kennewick, WA 54
24 WA Benton; WA Franklin.
25 Non-SMSA Counties 3.6
26 WA Walla Walla.
27
28 Yakima, WA:
29 SMSA Counties:
30 Yakima, WA 9.7
31 WA Yakima.
32 Non-SMSA Counties 7.2
33 WA Chelan; WA Douglas; WA Grant; WA Kittitas; WA Okanogan.
34
35 Seattle, WA:
36 SMSA Counties:
37 Seattle Everett, WA 7.2
38 WA King; WA Snochomish.
39 Tacoma, WA 6.2
40 WA Pierce.
41 Non-SMSA Counties 6.1
42 WA Clallam; WA Grays Harbor; WA Island; WA Jefferson; WA Kitsap; WA
43 Lewis; WA Mason; WA Pacific; WA San Juan; WA Skagit; WA Thurston;
44 WA Whatcom.
45
46 Portland, OR:
47 SMSA Counties:
48 Portland, OR-WA 4.5
49 WA Clark.
50 Non-SMSA Counties 3.8
51 WA Cowlitz; WA Klickitat; WA Skamania; WA Wahkiakum.
52
53 These goals are applicable to each nonexempt Contractor's total on-site construction
54 workforce, regardless of whether or not part of that workforce is performing work on a
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1 Federal, or federally assisted project, contract, or subcontract until further notice.
2 Compliance with these goals and time tables is enforced by the Office of Federal
3 Contract compliance Programs.
4
5 The Contractor's compliance with the Executive Order and the regulations in 41 CFR
6 Part 60-4 shall be based on its implementation of the Equal Opportunity Clause,
7 specific affirmative action obligations required by the specifications set forth in 41 CFR
8 60-4.3(a), and its efforts to meet the goals. The hours of minority and female
9 employment and training must be substantially uniform throughout the length of the
10 contract, in each construction craft and in each trade, and the Contractor shall make a
11 good faith effort to employ minorities and women evenly on each of its projects. The
12 transfer of minority or female employees or trainees from Contractor to Contractor or
13 from project to project for the sole purpose of meeting the Contractor's goal shall be a
14 violation of the contract, the Executive Order and the regulations in 41.CFR Part 60-4.
15 Compliance with the goals will be measured against the total work hours performed.
16
17 3. The Contractor shall provide written notification to the Office of Federal Contract
18 Compliance Programs (OFCCP) within 10 working days of award-of any construction
19 subcontract in excess of $10,000 or more that are Federally. funded, at any tier for
20 construction work under the contract resulting from this solicitation. The notification
21 shall list the name, address and telephone number of the Subcontractor, employer
22 identification number of the Subcontractor; estimated dollar amount of the subcontract,
23 estimated starting and completion dates of the subcontract; and the geographical area
24 in which the contract is to be performed. The notification shall be sent to:
25
26 U.S. Department of Labor
27 Office of Federal Contract Compliance Programs Pacific Region
28 Attn: Regional Director
29 San Francisco Federal Building
30 90 ~ 7" Street, Suite 18-300
31 San Francisco, CA 94103(415) 625-7800 Phone
32 (415) 625-7799 Fax
33
34 Additional information-may be found at the U.S. Department of Labor website:
35 http://www.dol.gov/ofecp/TAguides/ctaguide.htm
36
37 4. As used in this-Notice, and in the contract resulting from this solicitation, the Covered
38 Area is.as designated herein.
39
40 Standard Federal Egual Employment Opportunity Construction Contract Specifications
41 (Executive Order 11246)
42
43 1. As used in these specifications:
44
45 a. Covered Area means the geographical area described in the solicitation from
46 which this contract resulted,;
47
48 b. Director means Director, Office of Federal Contract Compliance Programs,
49 United States Department of Labor, or any person to whom the Director
50 delegates authority;
51
52 c. Employer Identification Number means the Federal Social Security number
53 used on the Employer's Quarterly Federal Tax Return, U. S. Treasury
54 Department Form 941;
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d. Minority includes:

(1) Black, a person having origins in any of the Black Racial Groups of
Africa.

(2) Hispanic, a fluent Spanish speaking, Spanish surnamed person of
Mexican, Puerto Rican, Cuban, Central American, South American,
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9 or other Spanish origin.

10

11 (3) Asian or Pacific Islander, a person having origins in any-of the
12 original peoples of the Pacific rim or the Pacific Islands,. the
13 Hawaiian Islands and Samoa.

14

15 (4) American Indian or Alaskan Native, a person having-arigins in any of
16 the original peoples of North America, and who maintain cultural
17 identification through tribal affiliation or community recognition.

18

19 2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of
20 the work involving any construction trade, it shall physically include in each subcontract
21 in excess of $10,000 the provisions of these specifications and the Notice which
22 contains the applicable goals for minority and female participation and which is set
23 forth in the solicitations from which this contract resulted.
24

25 3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
26 approved by the U.S. Department of Labor in the covered area either individually or
27 through an association, its affirmative action obligations on all work in the Plan area
28 (including goals and timetables) shall be in accordance with that Plan for those trades
29 which have unions participating.in the-Plan. Contractors must be able to demonstrate
30 their participation in and compliance with the provisions of any such Hometown Plan.
31 Each Contractor or Subcentractor participating in an approved Plan is individually
32 required to comply with its.obligations under the EEO clause, and to make a good faith
33 effort to achieve each goal under the Plan in each trade in which it has employees.
34 The overall good faith performance by other Contractors or Subcontractors toward a
35 goal in an approved Plan does not excuse any covered Contractor's or Subcontractor's
36 failure to take good faith effort to achieve the Plan goals and timetables.

37

38 4. The Contractor shall implement the specific affirmative action standards provided in
39 paragraphs 7a through 7p of this Special Provision. The goals set forth in the
40 solicitation from which this contract resulted are expressed as percentages of the total
41 hours of employment and training of minority and female utilization the Contractor
42 should reasonably be able to achieve in each construction trade in which it has
43 employees in the covered area. Covered construction contractors performing
44 construction work in geographical areas where they do not have a Federal or federally
45 assisted construction contract shall apply the minority and female goals established for
46 the geographical area where the work is being performed. The Contractor is expected
47 to make substantially uniform progress in meeting its goals in each craft during the
48 period specified.
49

50 5. Neither the provisions of any collective bargaining agreement, nor the failure by a
51 union with whom the Contractor has a collective bargaining agreement, to refer either
52 minorites or women shall excuse the Contractor's obligations under these
53 specifications, Executive Order 11246, or the regulations promulgated pursuant
54 thereto.
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6. In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the Contractor
during the training period, and the Contractor must have made a commitment to
employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training
programs approved by the U.S. Department of Labor.

O NOU B WNPRE

9 7. The Contractor shall take specific affirmative actions to ensure equal employment
10 opportunity. The evaluation of the Contractor's compliance with these specifications
11 shall be based upon its effort to achieve maximum results from its action, . The
12 Contractor shall document these efforts fully, and shall implement affirmative. action
13 steps at least as extensive as the following:

14

15 a. Ensure and maintain a working environment free of harassment, intimidation,
16 and coercion at all sites, and in all facilites at which the Contractor's
17 employees are assigned to work. The Contractor, where ‘possible, will assign
18 two or more women to each construction project. The Contractor shall
19 specifically ensure that all foremen, superintendents, and other on-site
20 supervisory personnel are aware of and carry out the Contractor's obligation
21 to maintain such a working environment, with specific attention to minority or
22 female individuals working at such sites or in.such facilities.

23

24 b. Establish and maintain a current list of minority and female recruitment
25 sources, provide written notification to minority and female recruitment
26 sources and to community organizations when the Contractor or its unions
27 have employment opportunities ‘available, and maintain a record of the
28 organizations’ responses.

29

30 c. Maintain a current file of the names, addresses and telephone numbers of
31 each minority and female off-the-street applicant and minority or female
32 referral from a-union, a recruitment source or community organization and of
33 what action was taken with respect to each such individual. If such individual
34 was sent o the union hiring hall for referral and was not referred back to the
35 Contractor by the union or, if referred, not employed by the Contractor, this
36 shall be documented in the file with the reason therefor, along with whatever
37 additional actions the Contractor may have taken.

38

39 d Provide immediate written notification to the Director when the union or
40 unions with which the Contractor has a collective bargaining agreement has
41 not referred to the Contractor a minority person or woman sent by the
42 Contractor, or when the Contractor has other information that the union
43 referral process has impeded the Contractor's efforts to meet its obligations.
44

45 e. Develop on-the-job training opportunity and/or participate in training programs
46 for the area which expressly include minorities and women, including
47 upgrading programs and apprenticeship and trainee programs relevant to the
48 Contractor's employment needs, especially those programs funded or
49 approved by the U.S. Department of Labor. The Contractor shall provide
50 notice of these programs to the sources compiled under 7b above.

51

52 f. Disseminate the Contractor's EEO policy by providing notice of the policy to
53 unions and training programs and requesting their cooperation in assisting
54 the Contractor in meeting its EEO obligations; by including it in any policy
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1 manual and collective bargaining agreement; by publicizing it in the company
2 newspaper, annual report, etc.; by specific review of the policy with all
3 management personnel and with all minority and female employees at least
4 once a year; and by posting the company EEO policy on bulletin boards
5 accessible to all employees at each location where construction work is
6 performed.
7
8 Review, at least annually, the company's EEO policy and affirmative action
9 obligations under these specifications with all employees having any
10 responsibility for hiring, assignment, layoff, termination or other employment
11 decisions including specific review of these items with on-site supervisory
12 personnel such as Superintendents, General Foremen, etc., prior.to the
13 initiation of construction work at any job site. A written record shall'be made
14 and maintained identifying the time and place of these meetings, persons
15 attending, subject matter discussed, and disposition of the subject matter.
16
17 Disseminate the Contractor's EEO policy externally by including it in any
18 advertising in the news media, specifically including minority and female news
19 media, and providing written notification to and discussing the Contractor's
20 EEO policy with other Contractors and Subcontractors with whom the
21 Contractor does or anticipates doing business.
22
23 Direct its recruitment efforts, both oral and written to minority, female and
24 community organizations, to schools with minority and female students and to
25 minority and female recruitment and training organizations serving the
26 Contractor's recruitment area and employment needs. Not later than one
27 month prior to the date for the acceptance of applications for apprenticeship
28 or other training by any recruitment source, the Contractor shall send written
29 notification to organizationssuch as the above, describing the openings,
30 screening procedures, and tests to be used in the selection process.
31
32 Encourage present minority and female employees to recruit other minority
33 persons and women and where reasonable, provide after school, summer
34 and vacation employment to minority and female youth both on the site and in
35 other areas of a Contractor's work force.
36
37 Validate all tests and other selection requirements where there is an
38 obligation to do so under 41 CFR Part 60-3.
39
40 Conduct, at least annually, an inventory and evaluation of all minority and
41 female personnel for promotional opportunities and encourage these
42 employees to seek or to prepare for, through appropriate training, etc., such
43 opportunities.
44
45 Ensure that seniority practices, job classifications, work assignments and
46 other personnel practices, do not have a discriminatory effect by continually
47 monitoring all personnel and employment related activities to ensure that the
48 EEO policy and the Contractor's obligations under these specifications are
49 being carried out.
50
51 Ensure that all facilities and company activities are nonsegregated except
52 that separate or single-user toilet and necessary changing facilities shall be
53 provided to assure privacy between the sexes.
54
' H ~ Adams Road NW Overlay Project, CRP 14-10 s o N . ~ Page 67



0O ~NOUVE B WN R

10.
1.

12.

13.
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o. Document and maintain a record of all solicitations of offers for subcontracts
from minority and female construction contractors and suppliers, including
circulation of solicitations to minority and female contractor associations and
other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and
performance under the Contractor's EEO policies and affirmative action
obligations.

Contractors are encouraged to participate in voluntary associations which assist.in
fulfilling one or more of their affirmative action obligations (7a through 7p). The efforts
of a contractor association, joint contractor-union, contractor-community,” or. other
similar group of which the Contractor is a member and participant, may be asserted as
fulfiling any one or more of the obligations under 7a through 7p.of this Special
Provision provided that the Contractor actively participates in the group, makes every
effort to assure that the group has a positive impact on the employment of minorities
and women in the industry, ensure that the concrete benefits of the program are
reflected in the Contractor's minority and female work-force participation, makes a
good faith effort to meet its individual goals and timetables, and can provide access to
documentation which demonstrate the effectiveness of actions taken on behalf of the
Contractor. The obligation to comply, however, is the Contractor's and failure of such a
group to fulfill an obligation shall not be a defense for the Contractor's noncompliance.

A single goal for minorites and a separate single goal for women have been
established. The Contractor, however, is required to provide equal employment
opportunity and to take affirmative action for all minority groups, both male and female,
and all women, both minority and non-minority. Consequently, the Contractor may be
in violation of the Executive Order if a particular group is employed in substantially
disparate manner (for example; even-though the Contractor has achieved its goals for
women generally, the Contractor may be in violation of the Executive Order if a specific
minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to
discriminate against any person because of race, color, religion, sex, or national origin.

The Contractor.shall not enter into any subcontract with any person or firm debarred
from Government contracts pursuant to Executive Order 11246.

The -Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspensions,
terminations and cancellations of existing subcontracts as may be imposed or ordered
pursuant to Executive Order 11246, as amended, and its implementing regulations by
the Office of Federal Contract Compliance Programs. Any Contractor who fails to
carry out such sanctions and penalties shall be in violation of these specifications and
Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in
paragraph 7 of this Special Provision, so as to achieve maximum results from its
efforts to ensure equal employment opportunity. If the Contractor fails to comply with
the requirements of the Executive Order, the implementing regulations, or these
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.
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1 14. The Contractor shall designate a responsible official to monitor all employment related
2 activity to ensure that the company EEO policy is being carried out, to submit reports
3 relating to the provisions hereof as may be required by the government and to keep
4 records. Records shall at least include, for each employee, their name, address,
5 telephone numbers, construction trade, union affiliation if any, employee identification
6 number when assigned, social security number, race, sex, status (e.g., mechanic,
7 apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per
8 week in the indicated trade, rate of pay, and locations at which the work was
9 performed. Records shall be maintained in an easily understandable and retrievable

10 form; however, to the degree that existing records satisfy this requirement, the

11 Contractors will not be required to maintain separate records.

12

13 15. Nothing herein provided shall be construed as a limitation upon the application of other

14 laws which establish different standards of compliance or upon the application of

15 requirements for the hiring of local or other area residents (e.g., those-under the Public

16 Works Employment Act of 1977 and the Community Development Block Grant

17 Program).

18

19 16. Additional assistance for Federal Construction Contractors on contracts administered

20 by Washington State Department of Transportation or by Local Agencies may be found

21 at:

22

23 Washington State Dept. of Transportation

24 Office of Equal Opportunity

25 PO Box 47314

26 310 Maple Park Ave. SE

27 Olympia WA

28 98504-7314

29 Ph: 360-705-7090

30 Fax: 360-705-6801

31 http://www.wsdot.wa.gov/equalopportunity/default.htm

32

33  (December 8, 2014 APWA GSP, Option B)

34

35  Supplement this section with the following:

36

37 Disadvantaged Business Enterprise Condition of Award Participation

38 The Disadvantaged Business Enterprise (DBE) requirements of 49 CFR Part 26 apply to

39 this Contract. “Demonstrating compliance with these specifications is a Condition of Award

40 (COA) of this Contract. Failure to comply with the requirements of this specification may

41 result in your bid being found to be nonresponsive and may be rejected.

42

43 DBE COA Goal

44 The Contracting Agency has established a COA Contract goal in the amount of: $$ 4

45 percent (4%) of the contract total for COA DBE goals $$.

46

47 DBE Eligibility/Selection of DBEs

48 A Directory of Certified DBE Firms denoting the Description of Work the DBE

49 Contractors are certified to perform is available at:

50

51 www.omwbe.wa.gov/certification/index.shtmi.

52

53 The directory provides plain language on the Description of Work that the listed

54 DBE's have been certified by the Office of Minority and Women's Business
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1 Enterprises (OMWBE) to perform. The Bidder shall use the Directory of Certified
2 DBE Firms to confirm if a DBE is certified for the “Description of Work” the Bidder
3 lists on the DBE Utilization Certification form # 272-056 EF (see form instructions)
4 and therefore qualifies for credit towards the COA goal.
5
6 Crediting DBE Participation
7 Joint Venture
8 When a DBE performs as a participant in a joint venture, only that portion of the
9 total dollar value of the Contract equal to the distinct, clearly defined portion of the
10 Work that the DBE performs with its own forces shall be credited.
11
12 DBE Prime Contractor
13 A DBE Prime Contractor may only take credit for that portion of the total doliar
14 value of the Contract equal to the distinct, clearly defined portion of the Work that
15 the DBE Prime performs with its own forces.
16
17 DBE Subcontractor
18 When a DBE firm participates as a Subcontractor only that portion of the total
19 dollar value of the Contract equal to the distinct, clearly defined portion of the
20 Work that the DBE performs with its own forces shall be credited.
21
22 e Include the cost of supplies and materials obtained by the DBE for the
23 Work in the Contract including supplies-purchased or equipment leased by
24 the DBE.
25 = However, you may not take credit for supplies, materials, and
26 equipment the DBE Subcontractor purchases or leases from the
27 Prime Contractor orits affiliate. In addition, Work performed by a DBE,
28 utilizing resources of the Prime Contractor or its affiliates shall not be
29 credited.
30
31 ¢ In very rare situations, a DBE firm may utilize equipment and/or personnel
32 from a non-DBE firm other than the Prime Contractor or its affiliates.
33 Should this situation arise the arrangement must be short-term and have
34 prior written approval from the Office of Equal Opportunity (OEO).
35
36 e Countthe entire value of fees or commissions charged by a DBE firm for
37 providing a bona fide service, such as professional, technical, consultant,
38 managerial services, or for providing bonds or insurance.
39
40 e When a DBE subcontracts to another firm, the value of the subcontracted
41 Work may be counted as participation only if the DBE's lower tier
42 Subcontractor is also a DBE. Work that a DBE subcontracts to a non-DBE
43 firm shall not be credited.
44
45
46 e When non-DBE Subcontractor further subcontracts to a lower-tier
47 Subcontractor or supplier who is a certified DBE, then that portion of the
48 Work further subcontracted may be credited as DBE participation, provided
49 it is a distinct clearly defined portion of the Work that the DBE is certified to
50 perform and the DBE Subcontractor performs the Work with its own forces.
51
52 e If afirm is not certified as a DBE at the time of the execution of the
53 contract, their participation cannot be counted toward any DBE goals.
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1.

Trucking
Use the following factors in determining DBE credit and whether a DBE trucking
company is performing a commercially useful function:

The DBE must be responsible for the management and supervision of
the entire trucking operation for which credit is being claimed.

The DBE must itself own and, with its own workforce, operate at least
one fully licensed, insured, and operational truck used on the Contract.

The DBE receives credit only for the value of the transportation services
it provides on the Contract using trucks it owns or leases, licenses,
insures, and operates with drivers it employs. For purposes of this
requirement a lease must indicate that the DBE has exclusive use of and
controf over the truck. This does not preclude the'leased truck from
working for others provided it is with the consent of the DBE and the
lease provides the DBE first priority for use of the leased truck. Leased
trucks must display the name and identification number of the DBE.

The DBE may lease trucks from another.DBE firm including an owner-
operator provided they are certified as a DBE for trucking. The DBE who
leases trucks from another DBE may claim participation for the total
value of the transportation services the lessee DBE provides on the
Contract.

The DBE may also lease trucks from a non-DBE firm and may enter into
an agreement with an’ owner-operator who is a non-DBE. The DBE shall
only receive credit forthe number of additional non-DBE trucks equal or
less than the..number of DBE trucks the firms owns or has
leased/subcontracted through another DBE trucking company. The DBE
must control ‘the work of the non-DBE trucks. If the non-DBE is
performing the work without supervision of that work by the DBE, the
DBE is not performing a Commercially Useful Function (CUF).

In.any lease or owner-operator situation, as described in requirement #4
and #5 above, the following rules shall apply:

a. Awritten lease/rental agreement is required for all trucks leased
or rented; documenting the ownership and the terms of the
agreement. The agreements must be submitted and approved
by the Contracting Agency prior to the beginning of the Work.
The agreement must show the leaser’s name, truck description
and agreed upon amount and method of payment (hour, ton, or
per load). All lease agreements shall be for a long-term
relationship, rather than for the individual project. (This
requirement does not apply to owner-operator arrangements.)

b. Only the vehicle, (not the operator) may be leased or rented.
(This requirement does not apply to owner-operator
arrangements).
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7. Credit may only be claimed for DBE trucking firms operating under a
subcontract or a written agreement approved by the Contracting Agency
prior to performing Work.

Expenditures paid to other DBEs
Expenditures paid to other DBEs for materials or supplies may be counted toward
DBE goals as provided in the following:

OO NOULE WN R

Manufacturer
You may claim DBE credit for 100 percent of value of the materials-or
supplies obtained from a DBE manufacturer.

A manufacturer is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies, articles, or equipment
required under the contract. A manufacturer shall include firms that produce
finished goods or products from raw or unfinished material or that purchases
and substantially alters goods and materials to make them suitable for
construction use before reselling them.

In order to receive credit as a DBE Manufacturer, the firm must be certified by
OMWBE as a manufacturer in a NAICS code thatfalls within the 31XXXX to
33XXXX classification.

Regular Dealer

You may claim credit for 60 percent of.the value of the materials or supplies
purchased from a DBE regular dealer. Rules applicable to regular dealer
status are contained in 49 CFRPart 26.55.e.2.

To be considered a regular-dealer you must meet the following criteria:

e WSDOT considers and recognizes a regular dealer, as a firm that
owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the
performance of the Contract and described by the specifications of the
Contract are bought, kept in stock and regularly sold or leased to the
public in the usual course of business.

e Sixty percent (60%) of the cost of materials or supplies purchased
from an approved regular dealer may be credited as DBE
participation.

Regular dealer status is granted on a contract-by-contract basis. A firm
wishing to be approved as a regular dealer for WSDOT contracted projects or
Highways & Local Program administered projects must submit a request in
writing to OEO for approval, no later than seven days prior to bid opening.

Once the OEO has received the request, an onsite review will be set up with
the firm and a review conducted to determine the firm’s qualifications. If it is
determined that the firm qualifies as a regular dealer the OEO will list the firm
on an Approved Regular Dealers List. The list may be accessed through the
OEO Home website is at:

www.wsdot.wa.gov/equalopportunity.
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Note:  Requests to be listed as a regular dealer will only be processed if
the requesting firm is certified by the Office of Minority and Women's
Business Enterprises in a NAICS code that fall within the 42XXXX
NAICS Wholesale code section.

Materials or Supplies Purchased from a DBE
With regard to materials or supplies purchased from a DBE who is neither a
manufacturer nor a regular dealer you may claim credit for the following:

1. Fees or commissions charged for assistance in the procurement.of
the materials and supplies.

2. Fees or transportation charges for the delivery of materials or
supplies.

In either case you may not take credit for any part of the cost of the materials
and supplies.

Commercially Useful Function (CUF)

The Prime Contractor has a responsibility and must treat the working relationship
with the DBE such that the DBE is performing a commercially useful function. The
Prime Contractor may only take credit for Work performed by a DBE that is
determined to be performing a commercially useful function.

o A DBE performs a commercially useful function when it is responsible for
execution of a distinct element of Work and is carrying out its responsibilities
by performing, managing and supervising the Work involved. The DBE must
also be responsible with respectto materials and supplies used on the
Contract. For example; negotiating price, determining quality, determining
quantities, ordering, .installing (if applicable) and paying for the material itself.

o A DBE does not-perform a commercially useful function if its role is limited to
that of an extra participant in a transaction, Contract, or project through which
funds are passed.

Joint Checking Allowance

Prime Contractors and DBEs must receive pre-approval by the OEO before using
a‘joint. check. Joint check requests shall be submitted by the Prime Contractor to
the Contracting Agency for approval.

When requesting approval for use of a joint checking allowance, the Contractor
must distribute a written joint check agreement among the parties (including the
suppliers involved) providing full and prompt disclosure of the expected use of the
joint checks. The agreement shall contain all the information concerning the
parties’ obligations and consequences or remedies if the agreement is not fulfilled
or a breach occurs. The joint check request shall be submitted to the Contracting
Agency for approval prior to signing the contract agreement.

The following are some general conditions that must be met by all parties
regarding joint check use:

a. |Itis understood that the Prime Contractor acts solely as the guarantor of
a joint check.
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b. The DBE's own funds are used to pay supplier of materials. The Prime
Contractor does not make direct payment to supplier. In order to be
performing a Commercially Useful Function (CUF), the DBE must release
the check to the supplier (paying for the materials it-self and not be an
extra participant in a transaction).

c. |If the Prime Contractor makes joint checks available to one DBE

9 Subcontractor, the service must be made available to all Subcontractors

10 (DBE and non-DBE).

11

12 d. The relationship between the DBE and its suppliers should be

13 established independently of and without interference by the. Prime

14 Contractor. The DBE has final decision-making responsibility concerning

15 the procurement of materials and supplies, including-which supplier to

16 use.

17

18 e. The Prime Contractor and DBE shall be able to provide receipts,

19 invoices, cancelled checks and/or certification statements of payment if

20 requested by the Contracting Agency.

21 f. The DBE remains responsible for all' other elements of 49 CFR

22 26.55(c)(1).

23

24 Failure by the Prime Contractor to request and receive prior approval of a joint

25 check arrangement will result in the joint check amount not counting towards the

26 Prime Contractor’s DBE goal.

27

28 Disadvantaged Business Enterprise Utilization Certification FORM # 272-056

29 EF

30 To be eligible for award-of the Contract, the Bidder shall properly complete and

31 submit a Disadvantaged Business Enterprise Utilization Certification with the

32 Bidder’'s sealed Bid-Proposal, as specified Section 1-02.9 Delivery of Proposal.

33 The Bidder’s Disadvantaged Business Enterprise Utilization Certification must

34 clearly demonstrate how the Bidder intends to meet the DBE COA goal. A

35 Disadvantaged Business Enterprise Utilization Certification (form # 272-056 EF) is

36 included in.your Proposal package for this purpose as well as instructions on how

37 to properiy-fill out the form.

38

39 In-the event of arithmetic errors in completing the Disadvantaged Business

40 Enterprise Utilization Certification the amount listed to be applied towards the goal

41 for each DBE shall govern and the DBE total amount shall be adjusted

42 accordingly.

43

44 Note: The Contracting Agency shall consider as non-responsive and shall

45 reject any Bid Proposal submitted that does not contain a Disadvantaged

46 Business Enterprise Utilization Certification that accurately demonstrates

47 how the Bidder intends to meet the COA goal.

48

49 Disadvantaged Business Enterprise (DBE) Written Confirmation

50 Document(s) FORM # 422-031 EF

51 The Bidder shall submit a complete and accurate Disadvantaged Business

52 Enterprise (DBE) Written Confirmation Document for each DBE firm listed in the

53 Bidder's completed Disadvantaged Business Enterprise Utilization Certification as
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submitted with the bid. Failure to do so will result in the associated participation
being disallowed, which may result in bid rejection.

A Disadvantaged Business Enterprise (DBE) Written Confirmation Document
(form No. 422-031 EF) is included in your Proposal package for this purpose.

The form(s) shall be received as specified in the special provisions for Section 1-
02.9 Delivery of Proposal.

It is prohibited for the Bidder to require a DBE to submit a Written Confirmation
Document with any part of the form left blank. Should the Contracting Agency
determine that a Written Confirmation Document was signed by a DBE that.was
not complete; the validity of the document comes into question and the associated
DBE Participation may not receive credit.

Selection of Successful Bidder/Good Faith Efforts (GFE)

The successful Bidder shall be selected on the basis of having submitted the
lowest responsive Bid, which demonstrates a good faith effort to achieve the DBE
COA goal. Achieving the goal may be accomplished in one of two ways, as
follows:

1. By meeting the goal

The best indication of good faith ~efforts is to document, through
submission of the Disadvantaged Business Enterprise Utilization
Certification and supporting . Disadvantaged Business Enterprise (DBE)
Written Confirmation Document(s) that the Bidder has obtained enough
DBE participation to meet or exceed the assigned DBE COA contract
goal. That being the case no additional GFE documentation is required.
Or;

2. By documentation that it made adequate GFE to meet the goal
The Bidder-may demonstrate a GFE in whole or part through GFE
documentation ONLY IN THE EVENT a Bidder’s efforts to solicit sufficient
DBE participation have been unsuccessful. In this case, the Bidder must
supply GFE documentation in addition to the Disadvantaged Business
Enterprise Utilization Certification, and supporting Disadvantaged
Business Enterprise (DBE) Written Confirmation document(s).

Note:. In the case where the Bidder was awarded the contract based on
demonstrating adequate GFE the advertised DBE goal will not be
reduced to the Bidder's partial commitment. The Bidder shall
demonstrate a GFE during the life of the Contract to attain the DBE
Condition of Award (COA) Goal as assigned to the project.

Good Faith Efforts (GFE) Documentation
GFE documentation shall be received, as specified in the special provisions for
Section 1-02.9 Delivery of Proposal.

Based upon all the relevant documentation submitted in Bid or as supplement to
Bid, the Contracting Agency shall determine whether the Bidder has demonstrated
a sufficient GFE to achieve DBE participation. The Contracting Agency will make a
fair and reasonable judgment of whether a Bidder that did not meet the goal
through participation, made adequate good faith efforts as demonstrated by the
GFE documentation.
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1.

The following is a list of types of actions, which would be considered as part of the
Bidder's GFE to achieve DBE participation. It is not intended to be a mandatory
checklist, nor is it intended to be exclusive or exhaustive. Other factors or types of
efforts may be relevant in appropriate cases:

Attendance by the Bidder at any pre-solicitation or pre-Bid meetings that
were scheduled by the Contracting Agency to inform DBEs of contracting

9 and subcontracting or material supply opportunities available on the
10 project;
11 2. Contacting local Tribes, Tribal Employment Rights Offices. (TERO)
12 concerning the subcontracting or supply opportunities in sufficient time to
13 allow the enterprises to participate effectively;
14 3. Selection by the Bidder of specific economically feasible units of the
15 project to be performed by DBEs in order to increase the likelihood of
16 participation by DBEs even if the Bidder preferred to'perform these Work
17 items as the Prime Contractor;
18
19 4. Advertising by the Bidder in general circulation, trade association minority
20 and trade oriented, women focus —publications, concerning the
21 subcontracting or supply opportunities;
22
23 5. Providing written notice from~the Bidder to a reasonable number of
24 specific DBEs, identified from the OMWBE Directory of Certified DBE
25 Firms for the selected. subcontracting or material supply Work, in
26 sufficient time to allowthe enterprises to participate effectively;
27
28 6. Follow-up by the Bidder of initial solicitations of interest by contacting the
29 DBEs to determine with certainty whether they were interested.
30 Documentation of this kind of action shall include the information outlined
31 below:
32
33 a. The names, addresses, telephone numbers of DBEs who were
34 contacted, the dates of initial contact, and whether initial solicitations
35 of interest were followed-up by contacting the DBEs to determine
36 with certainty whether the DBEs were interested,
37
38 b. A description of the information provided to the DBEs regarding the
39 plans, specifications, and estimated quantities for portions of the
40 Work to be performed,
41
42 c. Documentation of each DBE contacted but rejected and the
43 reason(s) for that rejection;
44
45 7. Providing, to interested DBEs, adequate information about the plans,
46 specifications, and requirements for the selected subcontracting or
47 material supply Work;
48
49 8. Negotiating in good faith with the DBE firms, and not, without justifiable
50 reason, rejecting as unsatisfactory, Bids that are prepared by any DBE.
51 The DBE's standing within its industry, membership in specific groups,
52 organizations, or associations and political or social affiliations - union vs.
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1 non-union employee status - are not legitimate causes for the rejection or
2 non-solicitation of bids in the Prime Contractor's efforts to meet the
3 project goal;
4
5 9. Advertising and making efforts to obtain DBE participation that were
6 reasonably expected to produce a level of participation sufficient to meet
7 the goal or requirements of the Contracting Agency;
8
9 10. Making any other efforts to obtain DBE participation that were reasonably
10 expected to produce a level of participation sufficient to meet the goal.or
11 requirements of the Contracting Agency;
12
13 11. Using the services of minority community organizations,  minority
14 contractor groups, local, State, and federal minority business assistance
15 offices and other organizations identified by WSDOT and advocates for
16 disadvantaged, minority, and women businesses that provide assistance
17 in the recruitment and placement of disadvantaged, minority, and women
18 business enterprises; and
19
20 12. Using the WSDOT OEO DBE Supportive Services to assist you. For
21 more information please contact the OEQO by-calling toll free at (888) 259-
22 9143 or emailing dbess@wsdot.wa.gov.
23
24 Administrative Reconsideration of GFE Documentation
25 Any Bidder has the right to reconsideration but only for the purpose of reassessing
26 their GFE documentation that was determined to be inadequate.
27
28 e The Bidder must request and schedule a reconsideration hearing within
29 seven calendar days of notification of being nonresponsive or forfeit the
30 right to reconsideration.
31
32 ¢ The reconsideration decision on the adequacy of the Bidder's GFE
33 documentation shall be made by an official who did not take part in the
34 original determination.
35
36 ¢« The Bidder shall have the opportunity to meet in person with the official
37 forthe purpose of setting forth the Bidder’s position as to why the GFE
38 documentation demonstrates a sufficient effort.
39
40 o The reconsideration official shall provide the Bidder with a written decision
41 on reconsideration within five business days of the hearing explaining the
42 basis for their finding.
43
44 Procedures between Award and Execution
45 After Award and prior to Execution the Bidder shall provide the additional
46 information described below. Failure to comply shall result in the forfeiture of the
47 Bidder’s Proposal bond or deposit.
48
49 1. Additional information for all successful DBE's as shown on the
50 Disadvantaged Business Enterprise Utilization Certification:
51
52 a. Correct business name, federal employee identification number (if
53 available), and mailing address.
54
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1 b. List of all Bid items assigned to each successful DBE firm, including
2 unit prices and extensions.
3
4 c. Description of partial items (if any) to be sublet to each successful
5 DBE firm specifying the distinct elements of Work under each item to
6 be performed by the DBE and including the dollar value of the DBE
7 portion.
8
9 Total amounts shown for each DBE shall not be less than the
10 amount shown on the Disadvantaged Business Enterprise Utilization
11 Certification. A breakdown that does not conform -to. the
12 Disadvantaged Business Enterprise Utilization Certification or. that
13 demonstrates a lesser amount of DBE participation than that
14 included in the Disadvantaged Business Enterprise Utilization
15 Certification will be returned for correction.
16
17 2. Alist of all firms who submitted a Bid or quote in an attempt to participate
18 in this project whether they were successful or.not. Include the business
19 name and a mailing address.
20
21 Note: The firms identified by the Prime Contractor may be contacted by the
22 Contracting Agency to solicit general information as follows: age of the
23 firm and average of its gross annual receipts over the past three-years.
24
25 Procedures after Execution
26 Crediting DBE Participation toward Meeting the Goal
27 Reporting
28 All DBE work whether COA or race neutral participation is reported. The
29 Prime Contractor shall.submit a Quarterly Report of Amounts Credited as
30 DBE Participation form (422-102 EF) on a quarterly basis for any
31 calendar quarter in which DBE has accomplished Work or upon
32 completion-of the project, as appropriate. The dollars are to be reported
33 as specified herein.
34
35 In the event that the payments to a DBE have been made by an entity
36 other. than the Prime Contractor, as in the case of a lower-tier
37 Subcontractor or supplier, then the Prime Contractor shall obtain the
38 quarterly report, including the signed affidavit, from the paying entity and
39 submit the report to the Contracting Agency.
40
41 Changes in DBE COA participation
42 Owner initiated Change Orders
43 The Prime Contractor shall demonstrate a GFE to substitute COA DBE
44 participation when the Contracting Agency deletes Work items by change
45 order that impact a COA DBE’s Work.
46
47 When the Contract allows alternate Work methods which serve to delete or
48 create under-runs in COA DBE Work then the Prime Contractor must provide
49 documentation of negotiating the change with the DBE that was to perform
50 the reduced Work and demonstrate a GFE to substitute other DBE COA
51 participation.
52
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Original Quantity Under runs

In the event that Work committed to a DBE firm as part of the COA under runs
the original planned quantities the Prime Contractor shall demonstrate a GFE
to substitute other DBE COA participation.

Contractor-Initiated Proposals—General

The Contractor cannot reduce the amount of work committed to a DBE firm at
contract award without good cause and only with written concurrence from
the OEO. Reducing a COA DBE's Work is viewed as a partial DBE
termination, subject to the procedures below.

DBE Termination

A COA DBE Subcontractor may only be terminated in whole or part with the
approval of the Contracting Agency (in coordination with OEQ). Approval will
be granted provided the Prime Contractor demonstrates that.the termination
is based on good cause.

Good cause typically includes situations where the DBE Subcontractor is
unable or has failed to perform the work of its subcontract in accordance with
normal industry standards. While not all inclusive, some examples of good
cause include the following circumstances:

Good cause may exist if:

e The listed DBE Subcontractor fails or refuses to execute a written
contract.

o The listed DBE Subcontractor fails or refuses to perform the work
of its subcontractin a way consistent with normal industry
standards.

o The'listed DBE Subcontractor fails or refuses to meet the Prime
Contractor’s reasonable, nondiscriminatory bond requirements.

o The listed DBE Subcontractor becomes bankrupt, insolvent, or
exhibits credit unworthiness.

e The listed DBE Subcontractor is ineligible to work on public works
projects because of suspension and debarment proceedings
pursuant 2 CFR Parts 180, 215 and 1,200 or applicable state law.

e The listed DBE Subcontractor voluntarily withdraws from the
project and provides to you written notice of its withdrawal.

e The listed DBE is ineligible to receive DBE credit for the type of
work required.

o A DBE owner dies or becomes disabled with the result that the
listed DBE is unable to complete its work on the contract.

Good cause does not exist if:
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1 e The Prime Contractor seeks to terminate a COA DBE so that the

2 Prime can self-perform the Work.

3

4 e The Prime Contractor seeks to terminate a COA DBE so the

5 Prime Contractor can substitute another DBE or non-DBE after

6 contract award.

7

8 e The failure or refusal of the DBE Subcontractor to perform its

9 work on the subcontract results from the bad faith or

10 discriminatory action of the Prime Contractor (e.g., the failure of

11 the Prime Contractor to make timely payments or the

12 unnecessary placing of obstacles in the path of the DBE’s Work).

13

14 Prior to requesting termination, the Prime Contractor must, give notice in

15 writing to the DBE Subcontractor with a copy to the Contracting Agency of its

16 intent to request to terminate DBE work and the reasons for doing so. The

17 DBE Subcontractor shall have five (5) days to respond to the prime

18 Contractor’s notice. The DBE's response shall either.support the termination

19 or advise the Contracting Agency and the Prime Contractor of the reasons it

20 objects to the termination of its subcontract.

21

22 When a COA DBE firm is “terminated” from a Contract (or fails to complete its

23 Subcontract for any reason), the Prime Contractor shall make every good

24 faith effort to substitute another DBE Firm (ref.to 49 CFR 26.53(g)).

25

26 Graduation

27 When a DBE firm “graduates” from the DBE program (during the course of an

28 executed subcontract); the DBE participation of that firm “may” continue to

29 count towards the contract DBE goal.

30

31 Decertification

32 When a COA DBE firm who has a signed subcontract in place with a Prime,

33 later becomes “decertified” (during the course of that subcontract) — the DBE

34 participation of that firm “may” continue to count towards the Contract DBE

35 goal.

36

37 Counting payments

38 Payments to a DBE firm will count toward DBE goals only if the participation

39 is in accordance with these specifications.

40

41 Prompt Payment

42 Prompt payment to all Subcontractors shall be in accordance with Section 1-

43 08.1(1) of these Contract special provisions.

44

45 Payment

46 Compensation for all costs involved with complying with the conditions of this

47 specification and any other associated DBE requirements is included in

48 payment for the associated Contract items of Work.

49

50 Damages for Noncompliance

51 The Prime Contractor shall not discriminate on the basis of race, color,

52 national origin, or sex in the performance of this Contract. The Prime

53 Contractor shall carry out applicable requirements of 49 CFR Part 26 in the
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1 award and administration of Contracts, which contain funding assistance from

2 the United States Department of Transportation. Failure by the Prime

3 Contractor to carry out these requirements is a material breach of this
4 Contract, which may result in the Termination of this Contract or such other

5 remedy as the Contracting Agency deems appropriate.

6

7 If the Prime Contractor does not comply with any part of its Contract as

8 required under 49 CFR part 26, and/or any other applicable law or regulation

9 regarding DBE, the Contracting Agency may withhold payment, suspend the
10 ability of the Prime Contractor to participate in future Contracting Agency
11 contracts, impose sanctions or Terminate the Contract, and subject the Prime
12 Contractor to civil penalties of up to ten percent of the amount of the Contract
13 for each violation. In the case of WSDOT Contracts, prequalification may be
14 suspended pursuant to WAC 468-16-180, and continuous_ violations
15 (exceeding a single violation) may also disqualify the Prime-Contractor from
16 further participation in WSDOT Contracts for a period of up to three years.
17
18 An apparent low Bidder must be in compliance with.these Contract Provisions
19 as a condition precedent to the granting of .a notice of award by the
20 Contracting Agency. The Prime Contractor is entitled to request an
21 adjudicative proceeding with respect to. the Contracting Agency's
22 determination of Contract violation and assessed penalties by filing a written
23 application within thirty days of receipt of notification. The adjudicative
24 proceeding, if requested, will be conducted by an administrative law judge
25 pursuant to the procedures set forth in"RCW 34.05 and Chapter 10.08 of the
26 Washington Administrative Code.
27

28 Federal Agency Inspection

29  Section 1-07.12 is supplemented with the following:

30

31 (July 30, 2012)

32 Required Federal Aid Provisions

33 The Required Contract Provisions Federal Aid Construction Contracts (FHWA 1273)
34 Revised May 1, 2012-supersede any conflicting provisions of the Standard

35 Specifications and are made a part of this Contract; provided, however, that if any of
36 the provisions of FHWA 1273 are less restrictive than Washington State Law, then the
37 Washington State Law shall prevail.

38

39 The provisions of FHWA 1273 included in this Contract require that the Contractor

40 Insert the FHWA 1273 in each Subcontract, together with the wage rates which are
41 part of the FHWA 1273. Also, a clause shall be included in each Subcontract requiring
42 the Subcontractors to insert the FHWA 1273 thereto in any lower tier Subcontracts,

43 together with the wage rates. The Contractor shall also ensure that this section,

44 REQUIRED FEDERAL AID PROVISIONS, is inserted in each Subcontract for

45 Subcontractors and lower tier Subcontractors. For this purpose, upon request to the
46 Project Engineer, the Contractor will be provided with extra copies of the FHWA 1273,
47 the applicable wage rates, and this Special Provision.

48

49 1-07.13 Contractor’'s Responsibility for Work

50
51 Repair of Damage
52 Section 1-07.13(4) is revised to read:
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(August 6, 2001)

The Contractor shall promptly repair all damage to either temporary or permanent work
as directed by the Engineer. For damage qualifying for relief under Sections 1-07.13(1),
1-07.13(2), or 1-07.13(3), payment will be made in accordance with Section 1-04.4.
Payment will be limited to repair of damaged work only. No payment will be made for
delay or disruption of work.

10 1-07.16 Protection and Restoration of Property

11  Section 1-07.16 is supplemented with the following:

12

13 (******)

14 Notification

15 The Contractor shall distribute a special notice to each project resident before

16 beginning work. Project resident means any person, company, or public agency

17 having a driveway inside the project limits, within one mile of the project limits, or

18 having a driveway or access on a dead-end road within the project limits. The

19 special notice shall contain the following information and statements:

20

21 e Date of the notice.

22 e Project name, termini, and a description of the major phases of the work.

23 e Name of Contractor, Contractor's representative and 24 hour phone

24 number.

25 e Scheduled project start and completion dates.

26 ¢ Available detour routes.

27 e One-way traffic will be maintained during each working day.

28 o Two-way traffic will be restored at the end of each working day.

29 e All plants, trees, shrubs, gardens, sprinklers or structures within the limits

30 of construction will be removed. Residents are to be advised to remove

31 such property.before work begins.

32 e Driveways will be restored to useable conditions at the end of each

33 working day, without exception.

34 e Mail service interruptions or relocations. Statement that the Contractor will

35 remove, temporarily relocate, and eventually reinstall mail receptacles.

36 Statement that mailboxes, posts, etc., damaged by the Contractor will be

37 replaced and installed at no charge to the resident.

38 e Possible problems with power, telephone, potable water, sewer, irrigation

39 supply relocations and/or interruptions, if any.

40 e Temporary fencing requirements for livestock, if any.

41 o Residents are responsible for driveway culvert maintenance.

42 e Request to irrigators to eliminate water on the roadway and in the borrow

43 ditches per Grant County Ordinance.

44

45 The Contractor must notify all affected Grant County agencies of the date and

46 anticipated length of all road closures, including school districts, fire districts,

47 Multi-Agency Communications Center (509) 762-1901, Sheriff's Dept. (509) 754-

48 2011, Emergency Management (509) 762-1462, and U.S. Postal Service offices.
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The Contractor must place a “Notice of Road Construction” in the legal
newspaper of Grant County (Columbia Basin Herald). All notices must be
provided a minimum of three (3) working days prior to beginning work. The
County will not allow any work to be performed until the required notices are
made by the Contractor.

(******)

Payment
10 The lump sum contract price for “Notification” shall be full compensation for all
11 labor, equipment, materials, and tools necessary to perform the work outlined in
12 this supplemental section.
13
14 1-07.17 Utilities And Similar Facilities
15  Section 1-07.17 is supplemented with the following:
16
17 (******)
18 Locations and dimensions shown in the Plans «for existing facilities are in
19 accordance with available information obtained without uncovering, measuring,
20 or other verification.
21
22 Public and private utilities, or their Contractors, will furnish all work necessary to
23 adjust, relocate, replace, or construct their facilities unless otherwise provided for
24 in the Plans or these Special Provisions. Such adjustment, relocation,
25 replacement, or construction will be done during the prosecution of the work for
26 this project.
27
28 The Contractor shall call the Utility Location Request Center (One Call Center),
29 for field location, not less than two nor more than ten business days before the
30 scheduled date for commencement of excavation which may affect underground
31 utility facilities, unless otherwise agreed upon by the parties involved. A business
32 day is defined as any day other than Saturday, Sunday, or a legal local, State, or
33 Federal holiday.. The telephone number for the One Call Center for this project is
34 1-800-424-5555. If no one-number locator service is available, notice shall be
35 provided. individually to those owners known to or suspected of having
36 underground facilities within the area of proposed excavation.
37
38 The Contractor is alerted to the existence of Chapter 19.122 RCW, a law relating
39 to underground utilities. Any cost to the Contractor incurred as a result of this
40 law shall be at the Contractor's expense.
41
42 No excavation shall begin until all known facilities, in the vicinity of the excavation
43 area, have been located and marked.
44
45 The Contractor can go to the following web site to find any changes to the
46 Washington dig law that took effect in 2013.
47 http://www.utc.wa.gov/publicSafety/pipelineSafety/Pages/CallBeforeYouDig-
48 DigLaw.aspx
49
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The following addresses and telephone numbers of utility companies and other
agencies known or suspected of having facilities within the project limits are
supplied for the Contractor's convenience:

e Grant County PUD
30 C Street SW,
Ephrata, WA 98823, (509) 754-3451

e Frontier Communications
320 East Penny Road
Wenatchee, WA 98801, (509) 662-9262

1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:
1-07.18 Insurance

(January 24, 2011 APWA GSP)

1-07.18(1) General Requirements

A. The Contractor shall obtain the insurance described in this section from insurers approved
by the State Insurance Commissioner pursuant to RCW Title 48. The insurance must be
provided by an insurer with a rating of A-: Vil-er higher in the A.M. Best's Key Rating Guide,
which is licensed to do business in the state of Washington (or issued as a surplus line by a
Washington Surplus lines broker). The Contracting Agency reserves the right to approve or
reject the insurance provided, based on the insurer (including financial condition), terms and
coverage, the Certificate of Insurance, and/or endorsements.

B. The Contractor shall keep this insurance in force during the term of the Contract and for
thirty (30) days after the Physical Completion date, unless otherwise indicated (see C.
below).

C. If any insurance policy'is written on a claims made form, its retroactive date, and that of all
subsequent renewals, shall be no later than the effective date of this Contract. The policy
shall state that coverage is claims made, and state the retroactive date. Claims-made form
coverage shall be maintained by the Contractor for a minimum of 36 months following the
Final Completion or earlier termination of this Contract, and the Contractor shall annually
provide the Contracting Agency with proof of renewal. If renewal of the claims made form of
coverage becomes unavailable, or economically prohibitive, the Contractor shall purchase
an extended reporting period (“tail”) or execute another form of guarantee acceptable to the
Contracting Agency to assure financial responsibility for liability for services performed.

D. The insurance policies shall contain a “cross liability” provision.

E. The Contractor's and all subContractors’ insurance coverage shall be primary and non-
contributory insurance as respects the Contracting Agency’s insurance, self-insurance, or
insurance pool coverage.

F. The Contractor shall provide the Contracting Agency and all Additional Insureds with written
notice of any policy cancellation, within two business days of their receipt of such notice.
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G. Upon request, the Contractor shall forward to the Contracting Agency a full and certified
copy of the insurance policy(s).

H. The Contractor shall not begin work under the Contract until the required insurance has
been obtained and approved by the Contracting Agency.

|.  Failure on the part of the Contractor to maintain the insurance as required shall constitute a
material breach of contract, upon which the Contracting Agency may, after giving five
business days notice to the Contractor to correct the breach, immediately terminate the
Contract or, at its discretion, procure or renew such insurance and pay any and all premiums
in connection therewith, with any sums so expended to be repaid to the Contracting Agency
on demand, or at the sole discretion of the Contracting Agency, offset against funds due the
Contractor from the Contracting Agency.

J. All costs for insurance shall be incidental to and included in the unit or lump sum prices of
the contract and no additional payment will be made.

1-07.18(2)  Additional Insured

All insurance policies, with the exception of Professional Liability and Workers Compensation,
shall name the following listed entities as additional insured(s):

= the Contracting Agency and its officers, elected officials, employees, agents, and
volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability
maintained by the Contractor, whether primary, excess, contingent or otherwise, irrespective of
whether such limits maintained by the Contractor are greater than those required by this
Contract, and irrespective of whether the Certificate of Insurance provided by the Contractor
pursuant to 1-07.18(3) describes limits lower than those maintained by the Contractor.

1-07.18(3) Subcontractors

Contractor shall ensure that each subcontractor of every tier obtains and maintains at a
minimum the insurance coverages listed in 1-07.18(5)A and 1-07.18(5)B. Upon request of the
Contracting Agency, the Contractor shall provide evidence of such insurance.

1-07.18(4) Evidence of Insurance

The Contractorshall deliver to the Contracting Agency a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein when the
Contractor delivers the signed Contract for the work. The certificate and endorsements must
conform to the following requirements:

1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-
07.18(2) as Additional Insured(s), showing the policy number. The Contractor may submit a
copy of any blanket additional insured clause from its policies instead of a separate
endorsement. A statement of additional insured status on an ACORD Certificate of
Insurance shall not satisfy this requirement.

3. Any other amendatory endorsements to show the coverage required herein.

~ Adams Road NW Overlay Project, CRP 14-10
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1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Providing
coverage in these stated minimum limits shall not be construed to relieve the Contractor from
liability in excess of such limits. All deductibles and self-insured retentions must be disclosed
and are subject to approval by the Contracting Agency. The cost of any claim payments falling
within the deductible shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability
A policy of Commercial General Liability Insurance, including:

Per project aggregate

Premises/Operations Liability

Products/Completed Operations — for a period of one year following final acceptance of the

work.

Personal/Advertising Injury

Contractual Liability

Independent Contractors Liability

Stop Gap / Employers’ Liability

Explosion, Collapse, or Underground Property Damage (XCU)

Blasting (only required when the Contractor's work under this Contract includes exposures
to which this specified coverage responds)

Such policy must provide the following minimum limits:
$1,000,000 Each Occurrence
$2,000,000 General Aggregate
$1,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury, each offence

Stop Gap / Employers’ Liability
$1,000,000 Each Accident
$1,000,000 Disease - Policy Limit
$1,000,000 Disease - Each Employee

1-07.18(5)B-. Automobile Liability

Automobile Liability for owned, non-owned, hired, and leased vehicles, with an MCS 90
endorsement and a CA 9948 endorsement attached if “poliutants” are to be transported. Such
policy(ies) must provide the following minimum limit:

$1,000,000 combined single limit

1-07.18(5)C Workers’ Compensation

The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial
Insurance laws of the state of Washington.

1-07.23 Public Convenience and Safety

Adams Road NW Overlay Project, CRP 14-10
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1 Construction Under Traffic

Section 1-07.23(1) is supplemented with the following:

2
3
4 (January 2, 2012)

5 Work Zone Clear Zone

6 The Work Zone Clear Zone (WZCZ) applies during working and nonworking
7 hours. The WZCZ applies only to temporary roadside objects introduced by the
8 Contractor's operations and does not apply to preexisting conditions. or
9 permanent Work. Those work operations that are actively in progress shall'be in

10 accordance with adopted and approved Traffic Control Plans, and other-contract
11 requirements.

12

13 During nonworking hours equipment or materials shall not be within the WZCZ
14 unless they are protected by permanent guardrail or temporary concrete barrier.
15 The use of temporary concrete barrier shall be permitted only if the Engineer
16 approves the installation and location.

17

18 During actual hours of work, unless protected as described above, only materials
19 absolutely necessary to construction shall be  within the WZCZ and only
20 construction vehicles absolutely necessary to construction shall be allowed within
21 the WZCZ or allowed to stop or park on the shoulder of the roadway.

22

23 The Contractor's nonessential vehicles.and employees private vehicles shall not
24 be permitted to park within the WZCZ at any time unless protected as described
25 above.

26

27 Deviation from the above requirements shall not occur unless the Contractor has
28 requested the deviation“in writing and the Engineer has provided written
29 approval.

30

31 Minimum WZCZ distances are measured from the edge of traveled way and will
32 be determined as follows:

33

34 Regulatory Distance from

35 Posted Speed Traveled Way

36 (Feet)

37 35 mph or less 10~

38 40 mph 15

39 45 to 55 mph 20

40 60 mph or greater 30

41 * or 2-feet beyond the outside edge of sidewalk

42

43 Minimum Work Zone Clear Zone Distance

44

45 (******)

46 Payment

47 No additional compensation will be paid to the Contractor for any cost or expense
48 incurred as a result of the requirements of this provision and all costs shall be
49 considered incidental to and included in other applicable contract items.

I I " Adams Road NW Overlay Project, CRP 14-10
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:

1-08 PROSECUTION AND PROGRESS

Add the following new section:

1-08.0 Preliminary Matters

(May 25, 2006 APWA GSP)
Add the following new section:

1-08.0(1) Preconstruction Conference
(October 10, 2008 APWA GSP)

Prior to the Contractor beginning the work, a preconstruction conference will be held
between the Contractor, the Engineer and such other interested parties as may be invited.
The purpose of the preconstruction conference will be:

1. To review the initial progress schedule;

2. To establish a working understanding among the various parties associated or
affected by the work;

3. To establish and review procedures for progress payment, notifications, approvalts,
submittals, etc.;

4. To establish normal working hours for the work;
5. To review safety standards and traffic control; and
6. To discuss such other related items as may be pertinent to the work.

The Contractor shall prepare and submit at the preconstruction conference the following:
1. Abreakdown of all lump sum items;
2. A preliminary schedule of working drawing submittals; and
3. Alist of material sources for approval if applicable.

Add the following new. section:

1-08.0(2) Hours of Work
(December 8,2014 APWA GSP)

Except in the case of emergency or unless otherwise approved by the Engineer, the normal
working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m.
and 6:00 p.m. Monday through Friday, exclusive of a lunch break. if the Contractor desires
different than the normal working hours stated above, the request must be submitted in
writing prior to the preconstruction conference, subject to the provisions below. The working
hours for the Contract shall be established at or prior to the preconstruction conference.

All working hours and days are also subject to local permit and ordinance conditions (such
as noise ordinances).
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1 If the Contractor wishes to deviate from the established working hours, the Contractor shall
2 submit a written request to the Engineer for consideration. This request shall state what
3 hours are being requested, and why. Requests shall be submitted for review no later than 3
4 Working Days prior to the day(s) the Contractor is requesting to change the hours.
5
6 If the Contracting Agency approves such a deviation, such approval may be subject to
7 certain other conditions, which will be detailed in writing. For example:
8 1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting
9 Agency for the costs in excess of straight-time costs for Contracting Agency
10 representatives who worked during such times. (The Engineer may require
11 designated representatives to be present during the work. Representatives who may
12 be deemed necessary by the Engineer include, but are not limited to: survey crews;
13 personnel from the Contracting Agency’s material testing lab; inspectors; and.other
14 Contracting Agency employees or third party consultants when, in the opinion of the
15 Engineer, such work necessitates their presence.)
16 2. Considering the work performed on Saturdays, Sundays, and holidays as working
17 days with regard to the contract time.
18 3. Considering multiple work shifts as multiple working days with-respect to contract
19 time even though the multiple shifts occur in a single.24-hour period.
20 4. If a 4-10 work schedule is requested and approved the non working day for the week
21 will be charged as a working day.
22 5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and
23 recorded properly on certified payroli
24

25 1-08.1 Subcontracting

26 (July 23, 2015 APWA GSP)

27

28 Delete the eighth paragraph and replace it with the following:

29

30 On all projects funded with-federal assistance the Contractor shall submit “Quarterly Report
31 of Amounts Credited as DBE Participation” (form 422-102 EF) on a quarterly basis, in which
32 DBE Work is accomplished, for every quarter in which the Contract is active or upon

33 completion of the project, as appropriate. The quarterly reports are due on the 20th of April,
34 July, October, and January for the four respective quarters.

35

36  Section 1-08.1 is supplemented with the following:

37

38 (October 12, 1998)

39 Prior to any subcontractor or agent beginning work, the Contractor shall submit to the
40 Engineer a certification (WSDOT Form 420-004) that a written agreement between the
41 Contractor and the subcontractor or between the subcontractor and any lower tier
42 subcontractor has been executed. This certification shall also guarantee that these
43 subcontract agreements include all the documents required by the Special Provision
44 Federal Agency Inspection.

45

46 A subcontractor or lower tier subcontractor will not be permitted to perform any work
47 under the contract until the following documents have been completed and submitted to
48 the Engineer:

49

50 1. Request to Sublet Work (Form 421-012), and

|
O
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1 2. Contractor and Subcontractor or Lower Tier Subcontractor Certification
2 for Federal-aid Projects (Form 420-004).
3
4 The Contractor's records pertaining to the requirements of this Special Provision shall be
5 open to inspection or audit by representatives of the Contracting Agency during the life
6 of the contract and for a period of not less than three years after the date of acceptance
7 of the contract. The Contractor shall retain these records for that period. The Contractor
8 shall also guarantee that these records of all subcontractors and lower tier
9 subcontractors shall be available and open to similar inspection or audit for the same

10 time period.

11

12

13

14  Subcontract Completion and Return of Retainage Witheld

15  Section 1-08.1(1) is revised to read:

16

17 (August 4, 2014)

18 The following procedures shall apply to all subcontracts-entered into as a part of this
19 Contract:

20

21 Requirements

22 1. The Prime Contractor or Subcontractor shall make payment to the
23 Subcontractor not later than ten-days after receipt of payment from the
24 Contracting Agency for work satisfactorily completed by the Subcontractor, to
25 the extent of each Subcontractor’s interest therein.

26

27 2. Prompt and full payment of retainage from the Prime Contractor to the
28 Subcontractor shall be made within 30 days after Subcontractor's Work is
29 satisfactorily completed.

30

31 3. For purposes of ‘this Section, a Subcontractor's work is satisfactorily
32 completed -when all task and requirements of the Subcontract have been
33 accomplished'and including any required documentation and material testing.
34

35 4. Failure. by a Prime Contractor or Subcontractor to comply with these
36 requirements may result in one or more of the following:

37

38 a. Withholding of payments until the Prime Contractor or Subcontractor
39 complies

40

41 b. Failure to comply shall be reflected in the Prime Contractor's
42 Performance Evaluation

43

44 c. Cancellation, Termination, or Suspension of the Contract, in whole or in
45 part

46

47 d. Other sanctions as provided by the subcontract or by law under
48 applicable prompt pay statutes.

49

50 Conditions

51 This clause does not create a contractual relationship between the Contracting
52 Agency and any Subcontractor as stated in Section 1-08.1. Also, it is not intended
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to bestow upon any Subcontractor, the status of a third-party beneficiary to the
Contract between the Contracting Agency and the Contractor.

Payment

The Contractor will be solely responsible for any additional costs involved in
paying retainage to the Subcontractors. Those costs shall be incidental to the
respective Bid ltems.

1-08.4 Prosecution Of Work

The first sentence of Section 1-08.4 is revised to read:

(******)

The Contractor shall begin work on October 5, 2015,. unless otherwise
approved by the Engineer.

1-08.5 Time For Completion

The third paragraph of Section 1-08.5 is revised to read:

Contract time shall begin on the first working day. The first working day
shall be October 5, 2015, unless otherwise approved by the Engineer.

Section 1-08.5 is supplemented with the following:

(March 13, 1995)
This project shall be physically completed within 20 working days.

1-08.9 Liquidated Damages
(August 14, 2013 APWA GSP)
Revise the fourth paragraph to read:

When the Contract Work has progressed to Substantial Completion as defined in the
Contract, the Engineer may determine that the work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date. For
overruns in Contract time occurring after the date so established, the formula for liquidated
damages shown above will not apply. For overruns in Contract time occurring after the
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct
engineering and related costs assignable to the project until the actual Physical Completion
Date of all the Contract Work. The Contractor shall complete the remaining Work as
promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a
written schedule for completing the physical Work on the Contract.

Measurement and Payment

Weighing Equipment
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1-09.2(1) General Requirements for Weighing Equipment
(December 8, 2014 APWA GSP, Option 2)

Revise item 4 of the fifth paragraph to read:

4. Test results and scale weight records for each day’s hauling operations are provided to
the Engineer daily. Reporting shall utilize WSDOT form 422-027, Scaleman’s Daily
Report, unless the printed ticket contains the same information that is on the Scaleman’s
Daily Report Form. The scale operator must provide AM and/or PM tare weights for
each truck on the printed ticket.

Retainage

Section 1-09.9(1) content and title is deleted and replaced with the following:

(June 27, 2011)
Vacant

1-09.11(3) Time Limitation and Jurisdiction
(July 23, 2015 APWA GSP)

Revise this section to read:

For the convenience of the parties to the Contract.itis mutually agreed by the parties that any
claims or causes of action which the Contractor has against the Contracting Agency arising from the
Contract shall be brought within 180 calendar days from the date of final acceptance (Section 1-
05.12) of the Contract by the Contracting Agency; and it is further agreed that any such claims or
causes of action shall be brought only in the Superior Court of the county where the Contracting
Agency headquarters is located; provided that where an action is asserted against a county, RCW
36.01.05 shall control venue and jurisdiction. The parties understand and agree that the
Contractor’s failure to bring suit within the time period provided, shall be a complete bar to any
such claims or causes of action. It is further mutually agreed by the parties that when any claims or
causes of action which'the'Contractor asserts against the Contracting Agency arising from the
Contract are filed with the Contracting Agency or initiated in court, the Contractor shall permit the
Contracting Agency to have timely access to any records deemed necessary by the Contracting
Agency to/assist in evaluating the claims or action.

1-09.13 Claims Resolution
1-09.13(3) Claims $250,000 or Less

(October 1, 2005 APWA GSP)

Delete this Section and replace it with the following:

The Contractor and the Contracting Agency mutually agree that those claims that total
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually
agree in writing to resolve the claim through binding arbitration.
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1-09.13(3)A Administration of Arbitration
(July 23, 2015 APWA GSP)

Revise the third paragraph to read:

a s wNRE

7 The Contracting Agency and the Contractor mutually agree to be bound by the decision of the
8 arbitrator, and judgment upon the award rendered by the arbitrator may be entered in the Superior
9 Court of the county in which the Contracting Agency’s headquarters is located, provided that where
10 claims subject to arbitration are asserted against a county, RCW 36.01.05 shall control venue and
11 jurisdiction of the Superior Court. The decision of the arbitrator and the specific basis for the
12 decision shall be in writing. The arbitrator shall use the Contract as a basis for decisions.
13
14 TEMPORARY TRAFFIC CONTROL
15
16 General
17 Section 1-10.1 is supplemented with the following:
18
19 (April 1, 2013)
20 The Contracting Agency will provide the following labor, equipment and/or materials
21 resources to the Contractor for use on the project.
22
23 *** Class A Traffic Signs as outlined in‘the included Sign Plan ***
24
25 The Contractor shall notify the Engineer when each resource is to be utilized and shall
26 provide a minimum of *** 5 (five) *** working days advance notice to allow any
27 necessary arrangements to be-made.
28

29  1-10.2 Traffic Control Management

30

31 General

32

33 Section 1-10.2(1) is supplemented with the following:

34

35 (December 1, 2008)

36 Only training with WSDOT TCS card and WSDOT training curriculum is
37 recognized in the State of Washington. The Traffic Control Supervisor
38 shall be certified by one of the following:

39

40 The Northwest Laborers-Employers Training Trust

41 27055 Ohio Ave.

42 Kingston, WA 98346

43 (360) 297-3035

44

45 Evergreen Safety Council

46 401 Pontius Ave. N.

47 Seattle, WA 98109
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1-800-521-0778 or (206) 382-4090

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100

Fredericksburg, Virginia 22406-1022

Training Dept. Toll Free (877) 642-4637

Phone: (540) 368-1701

1-10.2(2) Traffic Control Plans

Section 1-10.2(2) is supplemented with the following:

(******)

The County has provided the Traffic Control Plan(s) for this project and said
plan(s) are included in these specifications and is made part of this contract.

The work contemplated in this contract will require the Contractor to take special
precautions in implementing safe traffic control procedures in accordance with
the MUTCD. The Contractor's attention is directed to WAC 296-155-305 as it
relates to signing, signaling and flaggers. All" questions concerning new
standards should be directed to the Wash. State Dept. of Labor and Industries.

The Contractor will not be permitted to close Adams Road NW to local traffic
within the project limits. One-way._traffic must be kept open during work hours
and two-way traffic restored at the end of each working day for local traffic.
Access to County road intersections, local farms and residences shall be kept
open at all times.

1-10.3 Traffic Control Labor, Procedures and Devices

1-10.3(3) Traffic Control Devices

Construction Signs

Section 1-10.3(3)A is supplemented with the following:

(******)

The required Class A signs will be available to the Contractor at the Grant
County Sign Shop, 124 Enterprise St. SE, Ephrata, WA, (509) 754-6082, on
normal work days. The Contractor shall make arrangements with the Engineer at
least five working days prior to picking up the signs. The Contractor shall sign an
itemized receipt at the time of acquisition.

Signs shall be returned to Grant County Sign Shop by the Contractor when their
need has ceased as determined by the Engineer. The value of signs furnished
by the Contracting Agency to the Contractor is fixed at $10.00 per square foot.
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The value of such signs which are damaged or not returned as provided in
Sections 1-10.1 and 1-10.3(3)A will be deducted from payment due or to become
due the Contractor.

Wood Sign Posts
Use the charts below to determine post size for Class A construction

signs.
One Post Installation
Post Size Min. Sign Sq. Ft. Max Sign Sq. Ft.
4x4 - 16.0
4x6 17.0 20.0
6x6 21.0 25.0
6x8 26.0 31.0
Two Post Installation
(For signs 5 feet or greaterin width)
Post Size Min. Sign Sq. Ft. Max Sign Sq. Ft.
4x4 - 16.0
4x6 17.0 36.0
6x6 37.0 46.0
6x8 47.0 75.0*
* The Engineer will determine the post size for signs greater than
75 square feet.
Barricades

Section 1-10.3(3)D is supplemented with the following:

(******)

The barricades; provided by the contractor, shall be Type Ill and constructed in
accordance with the details shown in the MUTCD and the Standard Plans. The
barricade width shall be eight (8) feet.

As.may be indicated in the Sign Plan, Traffic Control Plan(s), or the Contract
Provisions, the Contractor may be required to install signs, warning lights, or
both, on barricades.

1-10.4 Measurement

Lump Sum Bid for Project (No Unit Items)
Section 1-10.4(1) is supplemented with the following:

(August 2, 2004)




1 The proposal contains the item “Project Temporary Traffic Control”, lump sum.

2 The provisions of Section 1-10.4(1) shall apply.

3

4 1-10.5 Payment

5 Section 1-10.5(1) is supplemented with the following:

6

7 (******)

8 The lump sum contract price for “Project Temporary Traffic Control” shall include

9 all costs incurred by the Contractor in placing and maintaining Class A

10 Construction signs furnished by the County and in furnishing, placing,. and

11 maintaining traffic control devices including Class B signs, traffic control vehicles,

12 traffic control supervisor, traffic control labor including flaggers, two-way radios,

13 eight (8) foot wide Type Ill barricades, flashers, posts for ssigns and other

14 equipment and materials in accordance with the Construction Sign Plan, Traffic

15 Control Plan(s) and Section 1-10 of the Standard Specifications. Progress

16 payment for the lump sum item “Project Temporary Traffic Control” will be made

17 as follows:

18

19 1. When the initial Class A signs are installed, fifty (50) percent of the

20 amount bid for the item will be paid.

21 2. Payment for the remaining fifty (50) percent of the amount bid for the

22 item will be paid on a prorated basis in accordance with the total job

23 progress as determined by progress payments.

24

25

26 DIVISION 4 BASES

27

28 BALLAST AND CRUSHED SURFACING

29

30 Section 4-04 is supplemented with the following:

31

32 (******)

33 Shoulder Finishing

34

35 Description

36 This work consists of furnishing and placing material along the new asphalt edge.

37

38 Materials

39 Material shall meet the requirements of crushed surfacing top course in Section

40 9-03.9(3).

41

42 Acceptance of the material will be by the Manufacturer's Certification of

43 Compliance.

44

45 Construction Requirements

46 Upon completion of the paving, the Contractor shall place, water, and compact

47 material at the edge of the new asphalt including road approaches as shown in

48 the Plans. Curbed areas, bridges etc. will not be finished. Slope of compacted
H" Adams Road NW Overlay Project, CRP 14-10 B = ~ Page 96 H_



W oo NN O T B W NP

WN N NN N NNDNMNNODNR R R R P22
OW O N U B WNEROWODNOOUVL ARWNNRLO

w
=

32
33

34
35

36
37
38
39
40
41
42
43
44
45

46
47

T

material shall match the slope of the existing shoulder as approved by the
Engineer.

The Contractor shall compact the material by wheel rolling with a minimum of two
passes using a motor grader or comparable piece of equipment. Damage to the
edge of the asphalt as a result of placing shoulder material shall be repaired at
no cost to the Contracting Agency.

Following the placement of the material, the paved shoulders shall be cleaned of
all dirt and other debris.

The Contractor shall supply the Engineer with load counts, including volumes
and limits of placement, at the end of each day that the material is placed.

Measurement
Shoulder finishing will be measured by the mile along centerline of the roadway
for each shoulder of the roadway finished.

No deductions will be made for intersections or road approaches. Areas not
finished such as curbed areas and bridges will not be measured.

Payment
“Shoulder Finishing”, per mile.

The unit contract price per mile for “Shoulder Finishing” shall be full pay to
complete the work as specified.

DIVISION 5 SURFACE TREATMENTS AND PAVEMENTS

5-04.3(7)A2 Statistical or/Nonstatistical Evaluation

Section 5-04.3(7)A2 is supplemented with the following:

(******)

Mix designs for HMA accepted by Nonstatistical evaluation shall;

Be submitted to the Project Engineer on WSDOT Form 350-042

Have the aggregate structure and asphalt binder content determined in
accordance with WSDOT Standard Operating Procedure 732 and meet the
requirements of Sections 9-03.8(2) and 9-03.8(6).

Have anti-strip requirements, if any, for the proposed mix design determined in
accordance with WSDOT Test Method T 718 or based on historic anti-strip and
aggregate source compatibility from WSDOT lab testing. Anti-strip evaluation of
HMA mix designs utilized that include RAP will be completed without the
inclusion of the RAP.

At or prior to the preconstruction meeting, the contractor shall provide one of the
following mix design verification certifications for Contracting Agency review;

“Adams Road NW Overlay Project, CRP 14-10
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e The proposed mix design indicated on a WSDOT mix design/anti-strip report that
is within one year of the approval date

 If the proposed mix design has not been referenced and previously verified by
WSDOT State Materials Lab on a previous project, the Contractor shall also
submit samples to the WSDOT State Materials Lab for WSDOT verification
testing in accordance with WSDOT Standard Specifications.

The mix design will be performed by a lab accredited by a national authority such as
Laboratory Accreditation Bureau, L-A-B for Construction Materials Testing, The
Construction Materials Engineering Council (CMEC's) ISO 17025 or AASHTO
Accreditation Program (AAP) and shall supply evidence of participation.in the
AASHTO Material Reference Laboratory (AMRL) program.

At the discretion of the Engineer, agencies may accept mix designs verified beyond
the one year verification period with a certification from the Contractor that the
materials and sources are the same as those shown on the-original mix design.

A minimum of three (3) working days prior to the first day of paving, up to six (6)
Ignition Furnace Calibration Samples shall be obtained to calibrate the ignition
Furnaces used for acceptance testing of the HMA. Calibration samples shall be
provided by the Contractor when directed by the Engineer. Calibration samples
shall be prepared in accordance with WSDOT SOP 728.

5-04.3(8)A1 General
(January 16, 2014 APWAGSP)

Delete this section and replace it with the following:
Acceptance of HMA shall be as defined under nonstatistical or commercial evaluation.

Nonstatistical-evaluation will be used for all HMA not designated as Commercial HMA
in the contract documents.

The mix design will be the initial JMF for the class of HMA. The Contractor may
request a change in the JMF. Any adjustments to the JMF will require the approval of
the. Project Engineer and must be made in accordance with Section 9-03.8(7).

Commercial evaluation may be used for Commercial HMA and for other classes of HMA
in the following applications: sidewalks, road approaches, ditches, slopes, paths, trails,
gores, prelevel, and pavement repair. Other nonstructural applications of HMA
accepted by commercial evaluation shall be as approved by the Project Engineer.
Sampling and testing of HMA accepted by commercial evaluation will be at the option of
the Project Engineer. Commercial HMA can be accepted by a contractor certificate of
compliance letter stating the material meets the HMA requirements defined in the
contract
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5-04.5(1)B Price Adjustments for Quality of HMA Compaction
(January 16, 2014 APWA GSP)

Delete this section and replace it with the following:
The maximum CPF of a compaction lot is 1.00.

For each compaction lot of HMA when the CPF is less than 1.00, a Nonconforming
Compaction Factor (NCCF) will be determined. THE NCCF equals the algebraic
difference of CPF minus 1.00 multiplied by 40 percent. The Compaction Price

Adjustment will be calculated as the product of the NCCF, the quantity of HMA in the lot

in tons and the unit contract price per ton of the mix.
DIVISION 8 MISCELLANEOUS CONSTRUCTION

GUARDRAIL

Description
Section 8-11.1 is supplemented with the following:

This Work also consists of widened embankment and surfacing at each terminal

location as shown in Standard Plan C-22.40-04.

Construction Requirements
Section 8-11.3(1)C is supplemented with the following:

(******)

Terminal and Anchor Installation
This work also consists of

For installation of Beam.Guardrail Type 31 Non-Flared Terminals W/ Steel Posts,

embankment will be required for minor widening at each terminal location.

informational purposes only, £20 CY of compacted embankment will be required
in accordance-with Standard Plan C-22.40-04. A 3:1 slope off of the ‘Edge of

Widened Embankment’ to original ground will be required for each location.

Crushed Surfacing Top Course (as outlined in Special Provision, SHOULDER
FINISHING) shall be placed and compacted outside of the asphalt at each
terminal end. For informational purposes only, £3 Tons of CSTC will be required
to be placed and compacted over the embankment widening to the satisfaction of
the Engineer.

ET-31 (TL-3) Manufactured by Trinity Industries, Inc. shall not be used on this
Contract.

Measurement
Section 8-11.4 is supplemented with the following:

(******)
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Measurement of beam guardrail Type 31 Non-Flared Terminal W/ Steel Posts
will be per each for the completed terminal, including 20 CY of embankment
and +3 Tons of CSTC.

Payment
Section 8-11.5 is supplemented with the following:

(******)

“Beam Guardrail Type 31 Non-Flared Terminal W/ Steel Posts”, per each.

The unit Contract Price per each for “Beam Guardrail Type 31 Non-Flared
Terminal W/ Steel Posts” shall be full payment for all costs to obtain and provide
materials and perform the Work as described in Section 8-11.3(1)C, including
embankment and surfacing.

MONUMENT CASES

Description
Section 8-13.1 is supplemented with the following:

(******)

Adjust Monument Case and Cover
This work consists of adjusting existing monument case(s) and cover(s).

Construction Requirements
Section 8-13.3 is supplemented with the following:

(******)

Monument case(s) and _cover(s) shall be adjusted to an elevation tolerance of
0.02 feet to 0.04 feet below the finished pavement following completion of HMA
paving.

Measurement
Section 8-13.4 is supplemented with the following:

(******)

Measurement for adjust monument case(s) and cover(s) will be by the unit for
each monument case and cover adjusted.

Payment
Section 8-13.5 is supplemented with the following:

(******)

Payment will be made in accordance with Section 1-04.1 for each of the following
bid items that are included in the Proposal:

“Adjust Monument Case and Cover”, per each.

PAVEMENT MARKING
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Materials

(******)

The first sentence of Section 8-22.2 is replaced with the following:

Paint Material for pavement line shall be Waterborne paint and be chosen from
WSDOT QPL listings for 9-34.2(5) — Pavement Marking — Low VOC Waterborne
Paint.

Section 8-22.2 is supplemented with the following:

(******)

Transverse rumble lines shall be Type D - Liquid Cold Applied Methyl
Methacrylate. The Type designation shall be Type D-2 or Type D-5.

Construction Requirements

Preliminary Spotting
The first sentence of Section 8-22.3(1) is replaced with the following:

(******)

The Contractor shall use established control points to assist in the preliminary
spotting of the lines to be marked. Where control points are unavailable the
Contractor shall establish such control as necessary to provide accurate
preliminary spotting for pavement marking. The Engineer shall provide control
points for no-pass zones.

Marking Application
Section 8-22.3(3) is supplemented with the following:

(******)

This contract contains new striping work and will require two applications of paint
on a thoroughly swept pavement surface. 10 mils on the first pass and 15 mils
on the second pass in the opposite direction. Glass beads for retro-reflective
applications shall be applied at the rate of 7 pounds per gallon of paint.

The Contractor shall use a three gun paint spray system for all striping on this
contract. Center skip stripe shall be based on the center gun, regardless of
whether it is needed for a particular line, based on variable pass/no pass zones.
In Double No-Pass zones, the two outer guns shall be used for the double yellow
to be painted.

The Contractor shall remove existing “STOP AHEAD” plastic pavement marking
near the South end of the project and existing transverse rumble lines near the
North end of the project from the roadway prior to overlay. This may be done
with the grinder during ‘Planing Bituminous Pavement’ operations. Cost to
remove this pavement marking shall be incidental to the bid item “Planing
Bituminous Pavement”.
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Application Thickness
The first table in Section 8-22.3(3)F is supplemented with the following:

(******)

[ Marking Material

| Application HMA | PCC | BST | Groove
Type D - Transverse

Rumble Line Spray | 250 | 250 | 250

Measurement
Section 8-22.4 is supplemented with the following:

(******)

The following are the approximate linear foot lengths of pavement markings
required on this project:

Painted Skip Centerline — 33,080 L.F.
Painted Centerline with Double No-Pass - 170 L.F.
Painted Edge Line 12’ Lane — 66,650 L.F.

(******)

Transverse rumble line will be measured by the linear foot for actual material
placed and accepted.

Payment
Section 8-22.5 is supplemented with the following:

(******)

“Transverse Rumble Line”, per linear foot.

(April 6, 2015)
Standard Plans

The State of Washington Standard Plans for Road, Bridge and Municipal Construction
M21-01 transmitted under Publications Transmittal No. PT 14-046, effective August 4,
2014 is made a part of this contract.
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PROPOSAL

To: Board of County Commissioners Date:

Grant County, Washington

, 2015

This certifies that the undersigned has examined the location of ADAMS ROAD NW OVERLAY
PROJECT (SR 283 TO SR 28), CRP 14-10, in Grant County, Washington, and that the plans,
specifications and contract governing the work embraced in the improvement and the method
by which payment will be made for said work is understood. The undersigned hereby proposes
to undertake and complete the work embraced in this improvement, or as much thereof as can
be completed with the money available in accordance with said plans, specifications and
contract and at the following schedule of rates and prices.
ADAMS ROAD NW OVERLAY PROJECT (SR 283 TO SR 28)

Note: Unit prices for all items, all extensions, and total amount must be shown. Please type or

use ink. Please initial all changes.

" ltem Plan Item Description Price per Unit* | Total Amount
No. Quantity | Dollars. Cents | Dollars. Cents
PREPARATION
1 1 Mobilization At
Lump Sum T .
Per Lump Sum
2 1 Notification At
Lump Sum 1111111
Per Lump Sum
_GRADING \\
3 12.64 Shoulder Finishing At
Mile 5 o
Per Mile
HOT MIX ASPHALT
4 4,474 Planing Bituminous Pavement At
SY. : 4
] ps Per Square Yard
5 257 HMA For Pavement Repair Cl. %2 In. | At
Ton PG64-28 !
(Ral; 210 Per Ton
6 15,000 HMA Cl. % In. PG64-28 At
Ton . .
I Per Ton
7 Calculated | lob Mix Compliance Price At
Adjustment LT -$1.00
Calculated
) H ~ Adams Road NW Overlay Project, CRP 14-10 Proposal — Page 1 _H_'




Item Plan Item Description Price per Unit* | Total Amount
No. Quantity Dollars . Cents | Dollars . Cents
8 Calculated | Compaction Price Adjustment At
T -$1.00
Calculated
TRAFFIC
9 783 Remove Existing Beam Guardrail At
Lin. Ft. -
Per Linear Foot J
10 4335 | Beam Guardrail Type 31 At |
Lin. Ft. .
Per Linear Foot
11 10 Beam Guardrail Type 31 Non- At
Each Flared Terminal W/ Steel Posts A
Per Each
12 6 Beam Guardrail Type 31 Anchor At [
Each Type 10 A
Per Each
13 33,250 Temporary Pavement Marking At
Lin. Ft. : k
Per Linear Foot
14 99,750 Paint Line At
Lin. Ft. .
Per Linear Foot
15 480 Transverse Rumble Line At
Lin. Ft. . .
L Per Linear Foot
16 1 Project Temporary Traffic Control At
Lump Sum T .
\é Per Lump Sum
OTHER ITEMS
17 15 Adjust Monument Case and Cover [ At ]
Each g
Per Each
18 il SPCC Plan At
Lump Sum N
Per Lump Sum
H ~ Adams Road NW Overlay Project, CRP 14-10 - T “Proposal — Page 2 H P
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Item Plan Item Description Price per Unit* | Total Amount
No. Quantity Dollars . Cents | Dollars. Cents
19 1 Trimming and Cleanup At
Lump Sum T
Per Lump Sum
20 Calculated | Minor Change At
[T -91.00
Calculated
PROJECT Total
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Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of perjury under the laws of
the United States that the following statements are true and correct:

1. That the undersigned person(s), firm, association, or corporation has (have)
not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of free competitive
bidding in connection with the project for which this proposal.is submitted.

2. That by signing the signature page of this proposal, | am deemed to have
signed and have agreed to the provisions of this declaration.

NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (USDOT) operates the above toll-free “hotline”
Monday through Friday, 8:00'a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge
of possible bid rigging, bidder collusion, or other fraudulent activities should use the
“hotline” to report such activities.

The “hotline” is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the USDOT
Inspector General. All information will be treated confidentially and caller anonymity
will be respected.

Revised 6/14

From DOT Form 272-036! EF
07/2011
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Proposal — Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have
acknowledged all requirements and signed all certificates contained herein.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the

approximate estimate of quantities at the above prices and in the form as indicated below, is
attached hereto:

Cash O In the Amount of

Cashier’s Check O Dollars
Certified Check O (S ) Payable to the Grant County Treasurer
Proposal Bond O in the Amount of 5% of the Bid

Receipt is hereby acknowledged of addendum(s) No.(s) ; &

Signature of Authorized Official(s)

Proposal Must Be Signed

b
~

Please Print Name of Authorized Official

Firm Name

Address

State of Washington Contractor’s License No.

Federal ID No.

Note:
(1) ' This.proposal form is not transferable and any alteration entered hereon without prior permission from the County
Engineer will be cause for considering the proposal irregular and subsequent rejection of bid.
(2) Please refer to section 1-02.6 of the standard specifications, re:”Preparation of Proposal” or “Article 4" of the
instructions to bidders for building construction jobs.

{3) Should it be necessary to modify this proposal either in writing or by electronic means, please make reference to the
following proposal number in your communication:

Revised 8/95
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Statement of Contractor Qualifications

To: Board of County Commissioners Date: , 2015
Grant County, Washington

RE: ADAMS ROAD NW OVERLAY PROJECT (SR 283 TO SR 28), CRP 14-10

I hereby maintain that | am a responsible bidder as contemplated by the policies of the State of
Washington and Chapter 36.77 of the Revised Code of Washington.

1. My permanent business name and address is
which | have maintained for ____ years. My phone is ( ) Fax ( )

2. | have adequate plant equipment to expeditiously and properly perform the work contemplated
for Grant County, Washington. Description of work: This contract provides for the construction
of 6.32 miles of HMA overlay on Adams Road NW, from MP 17.36 to MP 23.68, a two lane
county road in Grant County, WA, and includes planing bituminous pavement, shoulder
finishing, hot mix asphalt, project temporary traffic control, painted centerline and edge line and
other work, all in accordance with the attached Contract Plans, these Contract Provisions,
and the Standard Specifications. (Please list equipment to be used on this project. Attach list
if necessary.)

3. | have adequate funds to promptly meet obligations incident to this work. (Provide bank,
contact & phone.) a)
b) c)

4. | have adequate experience in this class of work and | am thoroughly familiar with the
specifications used in this project. | have constructed the following similar improvements:
(Provide project name, contact & phone.)
a)
b)
c)

5. | have submitted and maintain annually a “Standard Questionnaire and Financial Statement” to
the Washington State Department of Transportation (WSDOT): Yes [] No [] Region:
WSDOT has determined: a) | am prequalified to

in the amount of L
b) | have failed to be prequalified for the following reasons: ___

The Contracting Agency may determine a prospective Bidder who is not prequalified to perform

certain types of work within the financial and experience constraints determined by WSDOT to
be not responsible and refuse to award a contract.
The Board of County Commissioners shall proceed to award the contract to the lowest and best
bidder but may reject any or all bids if in its opinion good cause exists therefor. (RCW 36.77.040)
| hereby certify that the above statements are true and accurate.
Very truly yours,

By:

(Print Name)

Company Name:

Address:

City, State, Zip:

Washington State Contractor’s License No.:

Revised 4/02
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Bid Bond

KNOW ALL MEN BY THESE PRESENTS:

That we, , as

Principal, and ,as

Surety, are held and firmly bound unto Grant County, Washington, as Obligee, in the penal sum

of Dollars

(S ) for the payment of which the Principal and Surety bind themselves,

their heirs, executors, administrators, successors and assigns, jointly and severally, by these
presents.

The condition of the obligation is such that if the Obligee shall make any award to the
Principal for ADAMS ROAD NW OVERLAY PROJECT (SR 283 TO SR 28), CRP 14-10, located in
Grant County, Washington, according to the terms of the proposal or bid made by the Principal
therefor, and the Principal shall duly make and enter into a contract with the Obligee in
accordance with the terms of said proposal or bid and award and shall give bond for the faithful
performance thereof, with the Surety or Sureties approved by the Obligee; or if the principal
shall, in case of failure so to do, pay and forfeit to the Obligee the penal amount of the deposit
specified in the call for bids, then this obligation shall be null and void; otherwise it shall be and
remain in full force and effect and the Surety shall forthwith pay and forfeit to the Obligee, as

penalty and liquidated damages, the amount of this bond.

SIGNED, SEALED AND DATED THIS DAY OF , 2015

Principal

Surety

Attorney-in-Fact

H' Adams Road NW Overlay Project, CRP 14-10 ' ) Proposal — Page 7 H



Grant County Public Works

124 Enterprise St. SE Local Agency Subcontractor List
Ephrata, WA. 98823 Prepared in compliance with RCW 39.30.060 as amended

To Be Submitted with the Bid Proposal

Project Name: ADAMS ROAD NW OVERLAY PROJECT (SR 283 TO SR 28)

Failure to list subcontractors with whom the bidder, if awarded the contract, will directly subcontract
for performance of the work of heating, ventilation and air conditioning, plumbing, as described in
Chapter 18.106 RCW, and electrical as described in Chapter 19.28 RCW, or naming more than one
subcontractor to perform the same work will result in your bid being non-responsive and therefore
void.

Subcontractor(s) with whom the bidder will directly subcontract that are proposed to perform the work
of heating, ventilation and air conditioning, plumbing, as described in Chapter 18.106 RCW, and
electrical as described in Chapter 19.28 RCW must be listed below. The work to be performed is to be
listed below the subcontractor(s) name.

To the extent the Project includes one or more categories of work referenced in RCW 39.30.060. and
no subcontractor is listed below to perform such work, the bidder certifies that the work will either (i)
be performed by the bidder itself, or (ii) be performed by a lower tier subcontractor who will not
contract directly with the bidder.

Subcontractor Name
Work to be Performed

Subcontractor Name
Work to be Performed

Subcontractor Name
Work to be Performed

Subcontractor Name
Work to be Performed

Subcontractor Name
Work to be Performed

Bidder’s are notified that the opinion of the enforcement agency PVC or metal conduit, junction boxes,
etc, are considered electrical equipment and must be installed by a licensed electrical contractor, even if
the installation is for future use and no wiring or electric current is connected during the project.

A licensed electrical contractor must be listed to perform the work.
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Instructions for
Disadvantaged Business Enterprise Utilization Certification
(DOT-Form 272-056)

To be eligible for award of the contract, the bidder shall properly complete and submit a Disadvantaged
Business Enterprise Utilization Certification form with the bidder's sealed Bid Proposal that demonstrates
how the bidder intends to meet the DBE Condition of Award (COA) goal.

Box 1: Name of Bidder (Proposal holder) submitting a bid.
Column 1: Name of the Disadvantaged Business Enterprise (DBE) and Certificate Number.
Column 2: The Project Role that the DBE will be performing as follows;

*  Prime,

* Joint Venture,

* Subcontractor,

* Manufacturer,

* Regular Dealer*

The role is used to determine what portion of the DBE participation may be credited toward the goal.
See Crediting DBE Participation toward Meeting the Goal as described in the Disadvantaged
Business Enterprise Condition of Award Participation specification.

Column 3: A description of the work to be performed by the DBE consistent with the eligible Description
of Work in the Directory of Certified DBE firms. If the DBE is to perform a portion of a bid
item, then state Partial and what work is included, e.g., “Electrical (Partial) — Trenching".
“Mobilization” will not be accepted as a description of work as it is not considered a distinct
item of work that a DBE is certified to perform. The bidder may rely upon the descriptors
listed in the Directory of Certified DBE Firms.

Column 4: The dollar amount for each DBE listed in the certification that the prime intends to apply
towards meeting the DBE contract goal. It may be that only a portion of the amount paid to
the DBE is eligible as COA participation. See Crediting DBE Participation in the special
provisions; Disadvantaged Business Enterprise Condition of Award Participation.

Box 2: The goal stated in the contract in terms of a dollar amount or a percentage as noted under
the general special provision; DBE Condition of Award (COA) Goal, Disadvantaged
Business Enterprise Condition of Award Participation. When expressed as a percentage it
is a percentage of the sum total of all bid items as submitted in the bidder's proposal.

Box 3: The total for column 4. This value must equal or exceed the goal amount.
* Note: In accordance with 49 CFR 26.55(e)(2)(i), if the materials or supplies are purchased from a DBE

Regular Dealer, the amount to be counted towards the DBE will be sixty percent (60%) of the cost of
the materials or supplies, e.g., Material cost: $100,000, allowable amount toward DBE goal; $60,000.

DOT Form 272-056A EF Instructions
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Local Agency Disadvantaged Business Enterprise (DBE)
Written Confirmation Document

As an authorized representative of the Disadvantaged Business Enterprise (DBE), | confirm that we
have been contacted by the referenced bidder with regard to the referenced project and if the bidder
is awarded the contract we will enter into an agreement with the bidder to participate in the project
consistent with the information provided in the bidder's

Utilization Certification

Contract Title:

Bidder's Business Name:

DBE's Business Name:

DBE Signature:

DBE's Title:

Date:

The entries must be consistent with what is shown on the bidder's Disadvantaged Business
Enterprise Utilization Certification. Failure to do so will result in bid rejection. See contract provision;
Disavantaged Business Enterprise Condition of Award Participation.

Description of Work:

Amount to be Applied Towards Goal:

SR DOT Form 422-031A EF
07/2011



Local Agency Disadvantaged Business
Enterprise Utilization Certification

To be eligible for award of this contract the bidder must fill out and submit, as part of its bid proposal, the following Disadvantaged
Business Enterprise Utilization Certification relating to Disadvantaged Business Enterprise (DBE) requirements. The Contracting Agency
shall consider as non-responsive and shall reject any bid proposal that does not contain a DBE Certification which properly
demonstrates that the bidder will meet the DBE participation requirements in one of the manners provided for in the proposed contract.
The Bidder must submit good faith effort documentation gnly jn the event the bidder's efforts to solicit sufficient DBE participation has
been unsuccessful. The successful bidder's Disadvantage Business Enterprise Utilization Certification shall be deemed a part of the
resulting contract. Information on certified firms is available from OMWBE online at: http://omwbe.wa.gov/directory-of-certified-firms/

certifies that the Disadvantaged Business Enterprise (DBE)

(Box 1} Name of Bidder
Firms listed below have been contacted regarding participation on this project. If this bidder is successful on this project and is awarded
the contract, it shall assure that subcontracts or supply agreements are executed with those firms where an “Amount to be Applied
Towards Goal” is listed. (If necessary, use additional sheet.)

Column 1 Column 2 * | Column 3 Column 4 k]
Project Role
Name of DBE (Prime, Joint Venture, 5 Amoumi to
Certifi Numb Subcontractor, Description of Work be Applied
ertificate Number ManufatI:)turer, Regular TowardalGoal
ealer)
1.
2.
3.
4.
5.
=
6.
7.
8.
9.
10.
Disadvantaged Business Enterprise Subcontracting Goal: DBE Total $ =

Box 2 Box 3
Regular Dealer status must be approved prior to bid submittal by the Office of Equal Opportunity, Wash. State Dept. of Transportation, on each

*

contract.
**  See the section “Crediting DBE Participation Toward Meeting the Goal” in the Contract Document.

*** The Contracting Agency will utilize this amount to determine whether or not the bidder has met the goal. In the event of an arithmetic difference

between this total and the sum of the individual amounts listed above, then the sum of the amounts listed shall prevail and the total will be revised
accordingly. Participation in excess of the goal amount will be considered voluntary or race-neutral participation.

SR DOT Form 272-056A EF
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CONTRACT

THIS AGREEMENT, between the Board of County Commissioners of Grant County, State
of Washington, acting under and by virtue of Chapter 36.77 of the Revised Code of Washington,
as amended, hereinafter called the County, and _, for itself, its
heirs, executors, administrators, successors and assigns, hereinafter called the Contractor.

WITNESSETH:

That in consideration of the payments, covenants, and agreements, hereinafter
mentioned, and attached and made a part of this agreement, to be made and performed by the
parties hereto, and the parties hereto covenant and agree as follows:

DESCRIPTION OF WORK:

1. The Contractor shall do all work and furnish all tools, materials, and equipment
necessary to improve and complete ADAMS ROAD NW OVERLAY PROJECT (SR 283 TO SR 28),
CRP 14-10, located in Grant County, Washington, as proposed in.a bid opened 1:30 P.M,,
Tuesday, September 22, 2015 in accordance with and as described in the herein attached plans
and standard specifications, and in full compliance with the terms, conditions, and stipulations
herein set forth and attached, now referred to any by such reference incorporated herein and
made part hereof as fully for all purposes as if here set forth at length, and shall perform any
alterations in or additions to the work covered by this contract and every part thereof and any
force account work may be ordered as provided in this contract and every part thereof.

2. The Contractor shall provide and be at the expense of all materials, labor, carriage,
tools, implements and conveniences and things of every description that may be requisite for
the transfer of materials and for constructing and completing the work provided for in this
contract and every part thereof.

3. The County hereby promises and agrees with the Contractor to employ, and does
employ the Contractor to provide the materials and to do and cause to be done the above
described work and to complete and finish the same according to the attached plans and
specifications and the terms and conditions herein contained, and hereby contracts to pay for
the same according to the attached specifications and the schedule of unit or itemized prices
hereto attached, at the time and in the manner and upon the conditions provided for in this
contract and every part thereof. The County further agrees to employ the Contractor to
perform any alterations in or additions to the work covered by this contract and every part
thereof and any force account work that may be ordered and pay for same under the terms of
this contract and the attached plans and specifications.

4, The Contractor for himself, and for his heirs, executors, administrators and assigns, and
successors and assigns, does hereby agree to the full performance of all the covenants herein

contained upon the part of the Contractor.

5. It is further provided that no liability shall attach to the County by reason of entering
into this contract, except as expressly provided herein.
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IN WITNESS WHEREOF, the said Contractor has executed this instrument, and the said
Board of County Commissioners of Grant County has caused this instrument to be executed by
and in the name of said Board by its Members, duly attested by its Clerk, the day and year
below written, and the seal of said Board to be hereunto affixed on said date.

ATTEST:

day of , 2015

Signature

Print Name

Firm Name

Address

City State Zip

Phone

Clerk of the Board

APPROVED AS TO FORM:

day of

,2015

Deputy Prosecuting Attorney

BOARD OF COUNTY COMMISSIONERS
OF GRANT COUNTY, WASHINGTON

Done this day of , 2015

Chair

Member

Member
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CONTRACT BOND
KNOW ALL MEN BY THESE PRESENTS:

That we, the undersigned, , as
principal, and , a
corporation organized and existing under the laws of the State of , as

surety corporation, and qualified under the laws of the State of Washington to become surety
upon bonds of contractors with municipal corporations, as surety, are jointly and severally held
and firmly bound to Grant County, Washington, in the penal sum of

(S ) for the payment of which sum on demand we bind ourselves and our
successors, heirs, administrators or personal representatives, as the case may be.

This obligation is entered into in pursuance of the statutes of the State of Washington,
the Ordinances of Grant County, Washington.

Dated at , Washington, this ___ day of , 2015.

The conditions of the above obligation are such that:

WHEREAS, on September 22, 2015, the Board of County Commissioners of said Grant
County has let or is about to let to the Principal, a certain contract, the said contract providing
for the improvement of ADAMS ROAD NW OVERLAY PROJECT (SR 283 TO SR 28), CRP 14-10,
located in Grant County, Washington, (which contract is referred to herein and is made a part
hereof as though attached hereto), and

WHEREAS, the said Principal has accepted, or is about to accept, the said contract, and
undertake to perform the work therein provided for in the manner and within the time set
forth;

NOW, THEREFORE, if the said Principal shall faithfully perform all of the provisions of
said contract in the manner and within the time therein set forth or within such extensions of
time as may be granted under said contract, and shall pay all laborers, mechanics,
subcontractors and material men, and all persons who shall supply said Principal or
subcontractors with provisions and supplies for the carrying on of said work, and shall hold said
Grant County harmless from any loss or damage occasioned to any person or property by
reason of any carelessness or negligence on the part of said Principal, or any subcontractor in
the performance of said work and shall indemnify and hold Grant County harmless from any
damage or expense by reason of failure of performance as specified in said contract or from
defects appearing or developing in the material or workmanship provided or performed under
said contract, and until the same is accepted, then and in that event this obligation shall be void
but otherwise it shall be and remain in full force and effect.

Countersigned:

Licensed Agent/Surety Co. Principal

Attorney-in-Fact, Surety

Approved as to form:

{ ) , 2015

Firm, Street Address (No P.Q. Box), Phone of Local Office of Agent

Deputy Prosecuting Attorney
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TITLE VI - Contractor Requirements

During the performance of this contract, the contractor/consultant, for itself, its assignees and successors in
interest (hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations

The contractor shall comply with the Regulations relative to non-discrimination in federally assisted programs
of United States Department of Transportation (USDOT), Title 49, Code of Federal Regulations, part 21, as
they may be amended from time to time, (hereinafter referred to as the Regulations), which are herein
incorporated by reference and made a part of this contract.

2. Non-discrimination

The contractor, with regard to the work performed by it during the contract, shall not discriminate on the
grounds of race, color, sex, or national origin in the selection and retention of sub-contracters, including
procurement of materials and leases of equipment. The contractor shall not participate either directly or
indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment practices
when the contract covers a program set forth in Appendix B of the Regulations.

3. Solicitations for Sub-contracts, Including Procurement of Materials and Equipment

in all solicitations either by competitive bidding or negotiations made by the contractor for work to be
performed under a sub-contract, including procurement of materials or leases of equipment, each potential
sub-contractor or supplier shall be notified by the contractor of the contractor’s obligations under this
contract and the Regulations relative to non-discrimination on the grounds of race, color, sex, or national
origin.

4. Information and Reports

The contractor shall provide all information and reports required by the Regulations or directives issued
pursuant thereto, and shall permit access to its books, records, accounts, other sources of information, and
its facilities as may be determined by the contracting agency or the appropriate federal agency to be
pertinent to ascertain compliance with such Regulations, orders and instructions. Where any information
required of a contractor is in the exclusive possession of another who fails or refuses to furnish this
information, the contractor shall so certify to WSDOT or the USDOT as appropriate, and shall set forth what
efforts it has made to obtain the information.

5. Sanctions for Non-compliance

In the event of the contractor’s non-compliance with the non-discrimination provisions of this contract, the
contracting agency shall impose such contract sanctions as it or the USDOT may determine to be appropriate,
including, but not limited to:

e Withholding of payments to the contractor under the contract until the contractor complies, and/or;

e Cancellation, termination, or suspension of the contract, in whole or in part

6. Incorporation of Provisions

The contractor shall include the provisions of paragraphs (1) through (5) in every sub-contract, including
procurement of materials and leases of equipment, unless exempt by the Regulations, or directives issued
pursuant thereto. The contractor shall take such action with respect to any sub-contractor or procurement as
the contracting agency or USDOT may direct as a means of enforcing such provisions including sanctions for
non-compliance.

Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a
sub-contractor or supplier as a result of such direction, the contractor may request WSDOT enter into such
litigation to protect the interests of the state and, in addition, the contractor may request the USDOT enter
into such litigation to protect the interests of the United States.

Adams Road NW Overlay Project, CRP 14-10
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS
FHWA-1273 -- Revised May 1, 2012

I.  General

ll.  Nondiscrimination

Ill. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development Highway System or
Appalachian Local Access Road Contracts (included in‘Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded
under Title 23 (excluding emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each subcontract and further require its
inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements and other
agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done
under any purchase order, rental agreement or agreement for other services. The prime
contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or
service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts
and in lower tier subcontracts (excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal
documents, however, the Form FHWA-1273 must be physically incorporated (not referenced) in
all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions
shall apply to all work performed on the contract by the contractor's own organization and with



the assistance of workers under the contractor's immediate superintendence and to all work
performed on the contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisions may be
sufficient grounds for withholding of progress payments, withholding of final payment,
termination of the contract, suspension / debarment or any other action determined to be
appropriate by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use
convict labor for any purpose within the limits of a construction project on a Federal-aid highway
unless it is labor performed by convicts who are on parole, supervised release, or probation.
The term Federal-aid highway does not include roadways functionally classified aslocal roads
or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid
construction contracts and to all related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply with the following policies:
Executive Order 11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts
200, 230, and 633.

The contractor and all subcontractors-must.comply with: the requirements of the Equal
Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity Construction Contract Specifications in 41
CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with
Executive Order 11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have the authority and the
responsibility to ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of
1973, as amended (29 USC 794), and Title V! of the Civil Rights Act of 1964, as amended, and
related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to
conform to the U.S. Department of Labor (US DOL) and FHWA requirements.

1..Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to
discriminate and to take affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35
and 29 CFR 1630 are incorporated by reference in this contract. In the execution of this



contract, the contractor agrees to comply with the following minimum specific requirement
activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure
that it has made every good faith effort to provide equal opportunity with respect to all of its
terms and conditions of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:

"It is the policy of this Company to assure that applicants are employed, and that employees
are treated during employment, without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment, upgrading, demotion, ortransfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or
on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an
EEOQ Officer who will have the responsibility for and must be capable of effectively administering
and promoting an active EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire,
supervise, promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO in each grade and
classification of employment. To ensure that the above agreement will be met, the following
actions will be taken as a minimum:

a. Periodic meetings of supervisory.and personnel office employees will be conducted before
the start of work and then not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be reviewed and explained. The meetings
will be conducted by the EEO Officer.

b. All new supervisory.or personnel office employees will be given a thorough indoctrination
by the EEO Officer, cavering all major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the
EEO Officer in the contractor's procedures for locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily
accessible to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to
the attention of employees by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment: When advertising for employees, the contractor will include in all
advertisements for employees the notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large circulation among minorities and
women in the area from which the project work force would normally be derived.



a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic
and direct recruitment through public and private employee referral sources likely to yield
qualified minorities and women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified sources procedures
whereby minority and women applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring
hall referrals, the contractor is expected to observe the provisions of that agreement to the
extent that the system meets the contractor's compliance with EEO contract provisions. VWhere
implementation of such an agreement has the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implementation violates Federal
nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as
applicants for employment. Information and procedures with regard to referring such applicants
will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established
and administered, and personnel actions of every type, including hiring, upgrading, promotion,
transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion,
sex, national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification
to determine any evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine
whether there is evidence of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the discrimination may extend
beyond the actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the
contractor in connection with its obligations under this contract, will attempt to resolve such
complaints, and-will take appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon completion of each investigation,
the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and
women who are applicants for employment or current employees. Such efforts should be aimed
at developing full journey level status employees in the type of trade or job classification
involved.



b. Consistent with the contractor's work force requirements and as permissible under Federal
and State regulations, the contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical area of contract
performance. In the event a special provision for training is provided under this contract, this
subparagraph will be superseded as indicated in the special provision. The contracting agency
may reserve training positions for persons who receive welfare assistance in accordance with
23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for employment of available training
programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees
who are minorities and women and will encourage eligible employees to apply for.such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the
contractor will use good faith efforts to obtain the cooperation of such unions to increase
opportunities for minorities and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint
training programs aimed toward qualifying more minorities and women for membership in the
unions and increasing the skills of minorities and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union
agreement to the end that such union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor
union except that to the extent such information is within the exclusive possession of the labor
union and such labor union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals
within the time limit set forth in the collective bargaining agreement, the contractor will, through
independent recruitment efforts, fill the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or
qualifiable minorities and women. The failure of a union to provide sufficient referrals (even
though it is obligated to provide exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the requirements of this paragraph. In the
event the union referral practice prevents the contractor from meeting the obligations pursuant
to Executive Order 11246, as amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The
contractor must be familiar with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so would cause an undue
hardship.



9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The
contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age
or disability in the selection and retention of subcontractors, including procurement of materials
and leases of equipment. The contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their
EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their
EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT's U.S. DOT-approved DBE
program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this contract. The contractor shali carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts.
Failure by the contractor to carry out these requirements is a material breach of this contract,
which may result in the termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document
compliance with the EEO requirements. Such records shall be retained for a period of three
years following the date of the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized representatives of the
contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women
employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minorities and women;

b.. The contractors and subcontractors will submit an annual report to the contracting agency
each July for the duration of the project, indicating the number of minority, women, and non-
minority group employees currently engaged in each work classification required by the contract
work. This information is to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of the last payroll period preceding
the end of July. If on-the-job training is being required by special provision, the contractor will
be required to collect and report training data. The employment data should reflect the work
force on board during all or any part of the last payroll period preceding the end of July.




lll. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related
construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner
that segregation on the basis of race, color, religion, sex, or national origin cannot result. The
contractor may neither require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to ensure that its
employees are not assigned to perform their services at any location, under the contractor's
control, where the facilities are segregated. The term "facilities" includes waiting rooms, work
areas, restaurants and other eating areas, time clocks, restrooms, washrooms, locker rooms,
and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment
areas, transportation, and housing provided for employees. The contractor shall provide
separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all
related subcontracts and lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-way of a roadway that is functionally
classified as Federal-aid highway. This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. Contracting agencies may elect to apply these
requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5
“Contract provisions and related matters” with minor revisions to conform to the FHWA-1273
format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at
rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also,
regular contributions made or costs incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such weekly period. Such laborers and



mechanics shall be paid the appropriate wage rate and fringe benefits on the wage
determination for the classification of work actually performed, without regard to skill, except as
provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each classification for the time
actually worked therein: Provided, That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed. The wage determination (including
any additional classification and wage rates conformed under paragraph 1.b. of this section) and
the Davis-Bacon poster (WH—1321) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and accessible place where it can be easily
seen by the workers.

b. (1) The contracting officer shall require that any class of laborers or mechanics, including
helpers, which is not listed in the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage determination. The contracting officer
shall approve an additional classification and wage rate and fringe benefits therefore only when
the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a
classification in the wage determination; and

(i) The classification is utilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, and the contracting officer agree on the classification and
wage rate (including the amount designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the Administrator of the Wage and
Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington,
DC 20210. The Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-day period that additional
time is necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the classification
or their representatives, and the contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.



c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination or shall pay another bona fide
fringe benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third person, the contractor
may consider as part of the wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided,
That the Secretary of Labor has found, upon the written request of the contractor, that the
applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
require the contractor to set aside in a separate account assets for the meeting of obligations
under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon written request of an authorized
representative of the Department of Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held
by the same prime contractor, so much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the contractor or any subcontractor the full amount of wages required by
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required
by the contract, the contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

3. Payrolils and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the
course of the work and preserved for a period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act),
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall
maintain records which show that the commitment to provide such benefits is enforceable, that
the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable
programs.



b. (1) The contractor shall submit weekly for each week in which any contract work is
performed a copy of all payrolls to the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to include an individually identifying
number for each employee ( e.g. , the last four digits of the employee's social security number).
The required weekly payroll information may be submitted in any form desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting agency for transmission
to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for
purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor to provide addresses
and social security numbers to the prime contractor for its own records, without weekly
submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided
under §5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper, apprentice, and trainee)
employed on the contract during the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than permissible deductions as
set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or. mechanic has been paid not less than the applicable wage rates
and fringe benefits or cash equivalents for the classification of work performed, as specified
in the applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

¢. The contractor or subcontractor shall make the records required under paragraph 3.a. of this
section available for inspection, copying, or transcription by authorized representatives of the
contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the job. If the contractor
or subcontractor fails to submit the required records or to make them available, the FHWA may,
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after written notice to the contractor, the contracting agency or the State DOT, take such action
as may be necessary to cause the suspension of any further payment, advance, or guarantee of
funds. Furthermore, failure to submit the required records upon request or to make such records
available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her
first 90 days of probationary employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been certified by the Office of
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency
(where appropriate) to be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall
not be greater than the ratio permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable
wage rate on the wage determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor is performing construction on
a project in a locality other than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or
subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable classification. If the Administrator determines
that a different practice prevails for the applicable apprentice classification, fringes shall be paid
in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State

Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship

program, the contractor will no longer be permitted to utilize apprentices at less than the

applicable predetermined rate for the work performed until an acceptable program is approved.
b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and
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individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the
plan approved by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the
trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified
in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with
the provisions of the trainee program. If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the wage determination unless
the Administrator of the Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman wage rate on the wage determination
which provides for less than full fringe benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed.

In the event the Employment and Training Administration withdraws approval of a training
program, the contractor will no longer be permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen
under this part shall be in conformity with the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training programs which have
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and trainees under such
programs will be established by the particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any
subcontracts and also require the subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be
grounds for termination of the contract, and for debarment as a contractor and a subcontractor
as provided in 29 CFR 5.12.
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8. Compliance with Davis-Bacon and Related Act requirements. All rulings and
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are
herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards
provisions of this contract shall not be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the contracting agency, the U.S.
Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or. firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR
5.5(a) or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include
watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which-may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is employed
on such work to work in excess of forty hours in such workweek unless such faborer or
mechanic receives compensation at a rate not less than one and one-half times the basic rate of
pay for all hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in paragraph (1.) of this section, the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual
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was required or permitted to work in excess of the standard workweek of forty hours without
payment of the overtime wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting
agency shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account of
work performed by the contractor or subcontractor under any such contract or any other Federal
contract with the same prime contractor, or any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses
set forth in paragraph (1.) through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the
clauses set forth in paragraphs (1.) through (4.) of this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on the National Highway
System.

1. The contractor shall perform with its own organization contract work amounting to not less
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any such specialty items
performed may be deducted from the total original contract price before computing the amount
of work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by
the prime contractor, and equipment owned or rented by the prime contractor, with or without
operators. Such term does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an employee leasing firm meeting all
relevant Federal and State regulatory requirements. Leased employees may only be included
in this term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of
the leased employees;
(2) the prime contractor remains responsible for the quality of the work of the leased
employees;
(3) the prime contractor retains all power to accept or exclude individual employees from
work on the project; and
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(4) the prime contractor remains ultimately responsible for the payment of predetermined
minimum wages, the submission of payrolls, statements of compliance and all other Federal
regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized
knowledge, abilities, or equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the contract as a whole and in
general are to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section Vlis
computed includes the cost of material and manufactured products which are to be purchased
or produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by
the firm, has full authority to direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the
written consent of the contracting officer, or authorized representative, and such consent when
given shall not be construed to relieve the contractor of any responsibility for the fulfillment of
the contract. Written consent will be given only after the contracting agency has assured that
each subcontract is evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build
contracts; however, contracting agencies may establish their own self-performance
requirements.

Vil. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal,
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor shall
provide all safeguards, safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to be reasonably
necessary to protect the life and health of employees on the job and the safety of the public and
to protect property in connection with the performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall
not permit any employee, in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as
determined under construction safety and health standards (29 CFR 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).
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3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or
authorized representative thereof, shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the construction safety and health
standards and to carry out the duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and
specifications and a high degree of reliability on statements and representations. made by
engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or misrepresentation with respect to any
facts related to the project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to
all persons concerned with the project:

18 U.S.C. 1020 reads as foliows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or
Territory, or whoever, whether a person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the character, quality, quantity, or cost
of the material used or to be used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction.on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or faise claim
with respect to the character, quality, quantity, or cost of any work performed or to be
performed, or materials furnished or to be furnished, in connection with the construction of any
highway or related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in
any statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.
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By submission of this bid/proposal or the execution of this contract, or subcontract, as
appropriate, the bidder, proposer, Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited
from receiving an award due to a violation of Section 508 of the Clean Water Act or Section 306
of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph
(1) of this Section X in every subcontract, and further agrees to take such action as the
contracting agency may direct as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts,
subcontracts, lower-tier subcontracts, purchase orders, lease agreements, consultant contracts
or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the
certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result
in denial of participation in this covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or agency's determination
whether to enter into this transaction. However, failure of the prospective first tier participant to
furnish a certification or an explanation shall disqualify such a person from participation in this
transaction.

c. The certification-in this clause is a material representation of fact upon which reliance was
placed when the contracting agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the contracting agency may
terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written notice to the
contracting agency to whom this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when submitted or has become erroneous
by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant,"
"person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR
Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction
between a grantee or subgrantee of Federal funds and a participant (such as the prime or
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general contract). “Lower Tier Covered Transactions” refers to any covered transaction under a
First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant
who has entered into a covered transaction with a First Tier Participant or other Lower Tier
Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or
contracting agency, entering into this covered transaction, without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

h. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of
its principals, as well as the eligibility of any lower tier prospective participants, each participant
may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to require the establishment of a
system of records in order to render in'good faith the certification required by this clause. The
knowledge and information of the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of these instructions, if a participant
in a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department
or agency may terminate this transaction for cause or default.

* k k Kk %

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion
— First Tier Participants:

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it
and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or

voluntarily excluded from participating in covered transactions by any Federal department or
agency;
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(2) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction
or contract under a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph
(a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior
FHWA approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the
certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective lower
tier participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the department, or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person
to which this proposal is submitted if at any time the prospective lower tier participant learns that
its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant,"
"person," "principal,” and "voluntarily excluded," as used in this clause, are defined in 2 CFR
Parts 180 and 1200. You may contact the person to which this proposal is submitted for
assistance in obtaining a copy of those regulations. “First Tier Covered Transactions” refers to
any covered transaction between a grantee or subgrantee of Federal funds and a participant
(such as the prime or general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a covered transaction with a grantee
or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the

proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
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voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of
its principals, as well as the eligibility of any lower tier prospective participants, each participant
may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in
a covered transaction knowingly enters into a lower tier covered transaction with a person who
is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available to the Federal Government, the department or agency
with which this transaction originated may pursue available remedies, including suspension
and/or debarment.

* k k k&

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participating in covered transactions by any Federal department or
agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this proposal.

* k k Kk K
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Xl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the
best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any Federal contract,
the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification
of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an.employee of a Member of
Congress in connection with this Federal contract, grant, loan, or.cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN
DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD
CONTRACTS

This provision is applicable to all Federal-aid projects funded under the Appalachian Regional
Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to do work which is, or
reasonably may be, done as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL wherein the contract work is
situated, or the subregion, or the Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in the area are not available.

b. For the reasonable needs of the contractor to employ supervisory or specially experienced
personnel necessary to assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to present or former employees as
the result of a lawful collective bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not exceed 20 percent of the total number
of employees employed by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State Employment Service indicating (a) the
classifications of the laborers, mechanics and other employees required to perform the contract
work, (b) the number of employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other pertinent information
required by the State Employment Service to complete the job order form. The job order may
be placed with the State Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the original job order is
substantially modified, the participant shall promptly notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job applicants referred to him by
the State Employment Service. The contractor is not required to grant employment to any job
applicants who, in his opinion, are not qualified to perform the classification of work required.

4. If, within one week following the placing of a job order by the contractor with the State
Employment Service, the State Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number requested, the State Employment Service
will forward a certificate to the contractor indicating the unavailability of applicants. Such
certificate shall be made a part of the contractor's permanent project records. Upon receipt of
this certificate, the contractor may employ persons who do not normally reside in the labor area
to fill positions covered by the certificate, notwithstanding the provisions of subparagraph (1c)
above.

5.The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a contractual
preference for the use of mineral resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of this Attachment A in
every subcontract for work which is, or reasonably may be, done as on-site work.
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General Decision Number: WA150001 08/21/2015 WAL
Superseded General Decision Number: WA20140001
State: Washington

Construction Type: Highway

Counties: Washington Statewide.

HIGHWAY (Excludes D.O.E. Hanford Site in Benton and Franklin
Counties)

Note: Executive Order (EO) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contraet. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification | Publication | Modification | Publication
Number Date Number Date

01/02/2015 11 07/24/2015

01/09/2015 12 07/31/2015

01/23/2015 i3 08/21/2015

02/27/2015

03/20/2015

04/03/2015

05/22/2015

05/29/2015

06/12/2015

Ol lwIN|P|O

07/03/2015

=
(@]

07/10420%5

CARP0001-008 06/01/2015

Rates Fringes
CARPENTER
GROUP 1l......cciiiniinnnnn, $ 27.61 14.00
GROUP 2. ... iiiiiiiiinnnnn $ 41.86 14.49
GROUP 3........ i, $ 32.97 14.00
GROUP 4.... ..ttt $ 31.94 14.00
GROUP 5.. .ttt $ 73.44 14.00
GROUP 6. ..civviiriinnnnnns. $ 35.02 14.00
GROUP 7.t iiiii it $ 36.72 14.00
GROUP B..... o iiiiiiinnnnns $ 33.27 14.00
GROUP 9. ..t $ 35.02 14.00

WA150001 Modification 13
Federal Wage Determinations for Highway Construction
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CARPENTER & DIVER CLASSIFICATIONS:

GROUP 1: Carpenter

GROUP 2: Millwright, machine erector

GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated
material, on all piling

GROUP 4: Bridge carpenters

GROUP 5: Diver Wet

GROUP 6: Diver Tender, Manifold Operator, ROV Operator

GROUP 7: Diver Standby, Bell/Vehicle or Submersible operator
Not Under Pressure

GROUP 8: Assistant Tender, ROV Tender/Technician

GROUP 9: Manifold Operator-Mixed Gas

ZONE PAY:

ZONE 1 0-40 MILES FREE

ZONE 2 41-65 MILES $2.25/PER HOUR
ZONE 3 66-100 MILES $3.25/PER HOUR
ZONE 4 OVER 100 MILES $4.75/PER HOUR

DISPATCH POINTS:
CARPENTERS/MILLWRIGHTS: PASCO (515 N Neel Street) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS/PILEDRIVER: SPOKANE (127 E. AUGUSTA AVE.) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS: WENATCHEE (27 N. .€HELAN) or Main Post Office of
established residence of emplpyee (Whichever is closest to
the worksite).

CARPENTERS: COEUR D' ATENE~(1839 N. GOVERNMENT WAY) or Main
Post Office of established residence of employee (Whichever
is closest to the worksite).

CARPENTERS: MOSGOW= (302 N. JACKSON) or Main Post Office of
established.residence of employee (Whichever is closest to
the worksitel.

WA150001 Modification 13
Federal Wage Determinations for Highway Construction



DEPTH PAY FOR DIVERS BELOW WATER SURFACE:
50-100 feet $2.00 per foot

101-150 feet $3.00 per foot

151-220 feet $4.00 per foot

221 feet and deeper $5.00 per foot

PREMIUM PAY FOR DIVING IN ENCLOSURES WITH NO VERTICAL ASCENT:
0-25 feet Free
26-300 feet $1.00 per Foot

SATURATION DIVING:
The standby rate applies until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and decompression are
complete. the diver rate shall be paid for all saturation
hours.

WORK IN COMBINATION OF CLASSIFICATIONS:
Employees working in any combination of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate“for
that shift.

HAZMAT PROJECTS:

Anyone working on a HAZMAT job (task), where HAZMAT
certification is required, shall be compensated at a
premium, in addition to the classification working in as
follows:

LEVEL D + $.25 per hour - This_is the lowest level of
protection. No respirator is“used and skin protection is
minimal.

LEVEL C + $.50 per hourv-.This level uses an air purifying
respirator or additional protective clothing.

LEVEL B + $.75 pershour - Uses same respirator protection as
Level A. Suppliedwair line is provided in conjunction with
a chemical "splash suit".

LEVEL A +81.00 per hour - This level utilizes a fully
encapsulated’suit with a self-contained breathing apparatus
or a &upplied air line.

WA150001 Modification 13
Federal Wage Determinations for Highway Construction



CARP0003-006 10/01/2011

SOUTHWEST WASHINGTON: CLARK, COWLITZ, KLICKITAT,

LEWIS (Piledriver only), PACIFIC (South of a straight line made
by extending the north boundary line of Wahkiakum County west
to Willapa Bay to the Pacific Ocean), SKAMANIA AND WAHKIAKUM
COUNTIES and INCLUDES THE ENTIRE PENINSULA WEST OF WILLAPA BAY

SEE ZONE DESCRIPTION FOR CITIES BASE POINTS

ZONE 1:
Rates Fringes
Carpenters:
CARPENTERS. ... v $ 32.04 14.18
DIVERS TENDERS.............. $ 36.34 14.18
DIVERS. .t it ittt ieiieeiean $ 77.08 1418
DRYWALL . « v vt v e oo neenenans $ 27.56 14.18
MILLWRIGHTS................. $ 32.19 24718
PILEDRIVERS..... ..ol $ 33.04 14.18
DEPTH PAY:

50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET
101 TO 150 FEET $1.50 PER FOOT OVER 101 EEET
151 TO 200 FEET $2.00 PER FOOT OVER 15IWFEET

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85

Zone 3 - 1.25
Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00

BASEPOINTS: ASTORIA, .LONGVIEW, PORTLAND, THE DALLES, AND
VANCOUVER, (NOTE: All dispatches for Washington State
Counties: Cowlitz,“Wahkiakum and Pacific shall be from
Longview Local #1707 and mileage shall be computed from
that point.)

ZONE 1: [(Projects located within 30 miles of the respective
city hall ‘of the above mentioned cities

ZONE “2%,. Projects located more than 30 miles and less than 40
miles. of the respective city of the above mentioned cities
ZONE(3: Projects located more than 40 miles and less than 50
miles of the respective city of the above mentioned cities
ZONE 4: Projects located more than 50 miles and less than 60
miles of the respective city of the above mentioned cities.
ZONE 5: Projects located more than 60 miles and less than 70
miles of the respective city of the above mentioned cities
ZONE 6: Projects located more than 70 miles of the respected
city of the above mentioned cities

WA150001 Modification 13
Federal Wage Determinations for Highway Construction
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CARP0770~003 06/01/2015
Rates Fringes

CARPENTER

CENTRAL WASHINGTON:

CHELAN, DOUGLAS (WEST OF
THE 120TH MERIDIAN),

KITTITAS, OKANOGAN (WEST
OF THE 120TH MERIDIAN) AND

YAKIMA COUNTIES

CARPENTERS ON CREOSOTE

MATERIAL. ...ttt eiiie e $ 40.46 13.66
CARPENTERS......... o, S 40.36 13.66
DIVERS TENDER.............. $ 35.02 14.00
DIVERS......coi .. $ 73.44 14.00
MILLWRIGHT AND MACHINE

ERECTORS. ..t i it iie e $ 41.86 13.66
PILEDRIVER, DRIVING,

PULLING, CUTTING, PLACING

COLLARS, SETTING, WELDING

OR CRESOTE TREATED

MATERIAL, ALL PILING....... $ 40.61 13.66

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND RILEDRIVERS

Hourly Zone Pay shall be paid on jobs‘located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt Tewnsend

Zone Pay:

0 -25 radius_miles Free

26-35 radius miles $1.00/hour
36-45 radius 'miles $1.15/hour
46-55 radius'miles $1.35/hour
Over 55.radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:

0 -25 radius miles Free

26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour

WA150001 Moadification 13
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CARP0770-006 06/01/2015

CARPENTER
WESTERN WASHINGTON:
CLALLAM, GRAYS HARBOR,
piledrivers only), MASON,

ISLAND, JEFFERSON, KING,
PACIFIC

Fringes

KITSAP, LEWIS (excludes
(North of a straight line made by

extending the north boundary line of Wahkiakum County west to the

Pacific Ocean),
WHATCOM COUNTIES

PIERCE, SAN

BRIDGE CARPENTERS..........
CARPENTERS ON CREOSOTE
MATERIAL. . ... v,
CARPENTERS.................
DIVERS TENDER
DIVERS... ...
MILLWRIGHT AND MACHINE
ERECTORS. .. ... i
PILEDRIVER, DRIVING,
PULLING, CUTTING, PLACING
COLLARS, SETTING, WELDING
OR CRESOTE TREATED
MATERIAL, ALL PILING

JUAN, SKAGIT, SNOHOMISH, THURSTON AND
$ 40.36 13.66
$ 40.46 13.66
$ 40.36 13.66
S 44.67 13.66
$ 93.56 13.66
$ 41.86 13.66
$ 40.61 13.66

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND RILEDRIVERS

Hourly Zone Pay shall be paid on jobs) located outside of the
free zone computed from the city center of the following

listed cities:

Seattle Olympia

Auburn Bremerton
Renton Shelton
Aberdeen-Hoquiam Tacoma
Ellensburg Everett
Centralia Mounts Vernon
Chelan Ptw, Townsend
Zone Pay:

0 -25 radius miles Free
26-35 radiuswmiles $1.00/hour
36-45 radius miles $1.15/hour
46-55"radius miles $1.35/hour

Over. 55 radius miles $1.55/hour

Bellingham

Anacortes

Yakima

Wenatchee

Port Angeles
Sunnyside

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT

END PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,

Tacoma City center,

and Everett City center

Zone Pay:

0 -25 radius miles Free

26-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour

WA150001 Modification 13
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ELEC0046-001 02/04/2013

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES

Rates Fringes
CABLE SPLICER. ... et iennennns $ 46.87 3%+15.96
ELECTRICIAN. ... ittt nnnnnns $ 42.61 3%+15.96

* ELEC0048-003 01/01/2015

CLARK, KLICKITAT AND SKAMANIA COUNTIES

Rates Fringes
CABLE SPLICER. ... it tvinervnnnns S 44.22 21.50
ELECTRICIAN. ..o vt ittt e eannenn $ 40.20 21.50

HOURLY ZONE PAY:

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Portland, The Dalles, Hood River, Tillamocok, Seaside and
Astoria

Zone Pay:

Zone 1: 31-50 miles $1.50/hour
Zone 2: 51-70 miles $3.50/hour
Zone 3: 71-90 miles $5.50/hour
Zone 4: Beyond 90 miles $9.00/hour

*These are not miles drivens Zones are based on Delorrne
Street Atlas USA 2006 plus.

ELEC0048-029 01/017/2015

COWLITZ AND WAHKIAKUM COUNTY

Rates Fringes
CABLE¢SPLICER. .. ... ... .. $ 44.22 21.50
ELECGTRECIAN. ... . it ii i ii i iean $ 40.20 21.50

WA150001 Modification 13
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ELEC0073-001 07/01/2015

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN
COUNTIES

Rates Fringes
CABLE SPLICER. ... .ot vernnennnn $ 34.10 16.68
ELECTRICIAN. ..t ittt it eenaennasen $ 31.00 16.68

ELEC0076-002 09/01/2014

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON
COUNTIES

Rates Fringes
CABLE SPLICER...... vt s $ 37.94 23.36
ELECTRICIAN. .t vttt iieee s e S 34.49 23%.36

ELEC0112-005 06/01/2015

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD. KITTITAS, WALLA
WALLA, YAKIMA COUNTIES

Rates Fringes
CABLE SPLICER. ..ttt veiuvenenenn s s 40.74 18.65
ELECTRICIAN. ..ottt i ite e $%38.80 18.59

ELEC0191-003 06/01/2014

ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES

Rates Fringes
CABLE SPLICER...%. W . vt $ 44.23 17.73
ELECTRICIAN covie e v v v ot vvnaeeeae s $ 40.21 17.73

ELEC0191=004-06/01/2014

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES

Rates Fringes
CABLE SPLICER........ccvivee.. $ 40.82 17.63
ELECTRICIAN. .t v ittt ittt teeeaneenn $ 37.11 17.63

WA150001 Modification 13
Federal Wage Determinations for Highway Construction



ENGI0302-003 06/01/2014

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),
SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE
120TH MERIDIAN) COUNTIES

PROJECTS: CATEGORY A PROJECTS (EXCLUDES CATEGORY B PROJECTS, AS
SHOWN BELOW)

Zone 1 (0-25 radius miles):

Rates Fringes
Power equipment operators:
Group l1A..... ..t $ 38.39 17.39
Group 1AA. . ... .ttt $ 38.96 17.39
Group 1ABAA. . ... ieuiiinnnnn $ 39.52 17.38
Group l......cciiiiinnennnn. $ 37.84 17.39
Group 2....iiii it ennnennn $ 37.35 17.39
Group 3. ..t iiii it iinnenns $ 36.93 1739
Group 4.... vttt $ 34.57 I7.39
Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shelton, Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-over/ 300 tons, or 300 ft of boom
{(including jib with attachments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft
in height, base ‘towboom

GROUP 1A - _Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 ‘tons and over; Tower crane up to 175 ft in height
base 4o, boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9, HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon;
Scrapers-self propelled 45 yards and over; Slipform pavers;
Transporters, all truck or track type

WA150001 Modification 13
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GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Pump-truck mount with boom
attachment; Crusher; Deck Engineer/Deck Winches (power);
Drilling machine; Excavator, shovel, backhoe-3yards and
under; Finishing Machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant
feed; Locomotives-all; Mechanics-all; Mixers-asphalt plant;
Motor patrol graders-finishing; Piledriver (other than
crane mount); Roto-mill,roto-grinder; Screedman, spreader,
topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self propelled, hard
tail end dump, articulating off-road equipment-under 45
vards; Subgrade trimmer; Tractors, backhoes-over 75 hp;
Transfer material service machine-shuttle buggy, blaw
knox-roadtec; Truck crane oiler/driver-100 tons and overs;
Truck Mount portable conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozers-D-9 and under; Forklift=3000 1lbs.
and over with attachments; Horizontal/direetional drill
locator; Outside hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loader-elevating,type, belt; Motor
patrol grader-nonfinishing; Plant(oiler- asphalt, crusher;
Pumps-concrete; Roller, plant mix exrs/multi-lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenching)machines; Truck Crane
Oiler/Driver under 100 tonsy/Tractors, backhoe 75 hp and
under

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine—laser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 lbs. with
attachments; Hydralifts/boom trucks, 10 tons and under; Oil
distributors, blower distribution and mulch seeding
operator; Payvement breaker; Posthole digger, mechanical;
Power plantsy Pumps, water; Rigger and Bellman; Roller-other
than/plant mix; Wheel Tractors, farmall type;
Shdterete/gunite equipment operator

WA150001 Modification 13
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Category B Projects: 95% of the basic hourly reate for each
group plus full fringe benefits applicable to category A
projects shall apply to the following projects. A Reduced
rates may be paid on the following:

1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000!

HANDLING OF HAZARDOUS WASTE MATERIALS:

Personnel in all craft classifications subject to working
inside a federally designated hazardous perimeter shall be
elgible for compensation in accordance with the Ffeollowing
group schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste prgject site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H-2 Class "C" Suit - Base wage ratewplus $ .25 per hour.

H-3 Class "B" Suit - Base wage rate plus $ .50 per hour.

H-4 Class "A" Suit - Basé wage rate plus $ .75 per hour.
Zone Differential (Add to Zone 1 rates):

Zone 2 (26-45 radius miles) - $ .70

Zone 3 (Over 45 radius miles) - $1.00

BASEPOINTS: _ Aberdeen, Bellingham, Bremerton, Everett, Kent,

Mount Vernon,“Port Angeles, Port Townsend, Seattle, Shelton,
Wenatchee, Yakima

WA150001 Modification 13
Federal Wage Determinations for Highway Construction
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
{including jib with attachments); Tower crane over 175 ft in
height, base to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
{(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150/ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building, work;
Excavator, shovel, backhoes over 3 yards and under &e-yards;
Hard tail end dump articulating off-road equipment 45 yards
and over; Loader- overhead 6 yards to, but not including 8
yards; Mucking machine, mole, tunnel, drill and/or shield;
Quad 9, HD 41, D-10; Remote control operator on_ rubber tired
earth moving equipment; Rollagon; Scrapers-self propelled 45
yards and over; Slipform pavers; Transporters, all truck or
track type

GROUP 2 - Barrier machine (zipper);.Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 (tons thru 44 tons with
attachments; Crane-overhead, bridgewtype-20 tons through 44
tons; Chipper; Concrete Pump-truck mount with boom
attachment; Crusher; Deck Erngineer/Deck Winches (power);
Drilling machine; Excavator shovel, backhoe-3 yards and
under; Finishing Machine, Bidwell, Gamaco and similar
equipment; Guardrail punchs Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant feed;
Locomotives-all; Mechanics-all; Mixers-asphalt plant; Motor
patrol graders-finishing; Piledriver (other than crane
mount); Roto-milljwoto-grinder; Screedman, spreader, topside
operator-Blaw Knox, Cedar Rapids, Jaeger, Caterpillar, Barbar
Green; Scraper-self propelled, hard tail end dump,
articulating off-road equipment-under 45 yards; Subgrade
trimmer; \Tractors, backhoes-over 75 hp; Transfer material
service, machine-shuttle buggy, blaw knox-roadtec; Truck crane
oiller/driver-100 tons and over; Truck Mount portable
convéyor; Yo Yo Pay dozer

WA150001 Modification 13
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GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck or
crane mount; Dozers-D-9 and under; Forklift-3000 lbs. and
over with attachments; Horizontal/directional drill locator;
Outside hoists-(elevators and manlifts), air tuggers, strato
tower bucket elevators; Hydralifts/boom trucks over 10 tons;
Loader-elevating type, belt; Motor patrol
grader-nonfinishing; Plant oiler- asphalt, crusher;
Pumps-concrete; Roller, plant mix or multi-lift materials:
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenching machines; Truck Crane
Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and under

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 lbs. with
attachments; Hydralifts/boom trucks, 10 tons and under;{0il
distributors, blower distribution and mulch seeding operator;
Pavement breaker; Posthole digger, mechanical; Powexr plant;
Pumps, water; Rigger and Bellman; Roller-other than plant
mix; Wheel Tractors, farmall type; Shotcrete/gunite-equipment
operator

CATEGORY B PROJECTS: 95% OF THE BASIC HOURLY.RATE FOR EACH
GROUP PLUS FULL FRINGE BENEFITS APPLICABLE TO CATEGORY A
PROJECTS SHALL APPLY TO THE FOLLOWING PROJECTS. REDUCED
RATES MAY BE PAID ON THE FOLLOWING:

1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5
million excluding mechanical, electrical, and utility portions
of the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and.paving including, but
utilities excluded.

3. Marine projects (docks; wharfs, ect.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all craft
classifications subject to working inside a federally designed
hazardous perimeter shall be elgible for compensation in
accordance with the following group schedule relative to the
level of Hazardous waste as outlined in the specific hazardous
waste project site safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing.

H=2"Class "C" Suit - Base wage rate plus $.25 per hour.
H=3 Class "B" Suit - Base wage rate plus $.50 per hour.
H-4 Class "A" Suit - Base wage rate plus $.75 per hour.

WA150001 Modification 13
Federal Wage Determinations for Highway Construction
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ENGI0370-002 06/01/2015

ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY,
FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH
MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN
AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES

ZONE 1:

Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1. ittt ittt ieneeeaeeenn $ 26.16 13.55
GROUP 2.ttt tee et iteneaaeenns $ 26.48 13.55
GROUP 3. i ittt it iiieneeaenn $ 27.09 13.55
GROUP 4. .t iiieiiieiiinenn $ 27.25 13.55
GROUP 5.ttt ii e e e eeeeeeiee e e $ 27.41 13.55
GROUP 6. vttt eiceenenenan $ 27.69 13.55
GROUP 7ttt ettt ee e eeeeeannn $ 27.96 13u55
GROUP B.uvv it itienecnnnaneens $ 29.06 3% 55
7ONE DIFFERENTIAL (Add to Zone 1 rate): Zone¢2 ~ $2.00

Zone 1: Within 45 mile radius of Spokane, Pasco, Washington;
Lewiston, Idaho

Zone 2: Outside 45 mile radius off Spokane, Pasco,
Washington; Lewiston, Idaho

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Bit Grinders; Bolt\ Threading Machine; Compressors
(under 2000 CFM, gas, .diesel, or electric power); Deck
Hand; Fireman & Heater Tender; Hydro-seeder, Mulcher,
Nozzleman; Oiler Drivery” & Cable Tender, Mucking Machine;
Pumpman; Rollers, “all, types on subgrade, including seal and
chip coatings (farm'type, Case, John Deere & similar, or
Compacting Vibxator), except when pulled by Dozer with
operable blade; Welding Machine; Crane Oiler-Driver (CLD
required)( & €able Tender, Mucking Machine

WA150001 Modification 13
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GROUP 2: A~frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman
or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt

Finishing Machine; Blower Operator (cement); Cement Hog;
Compressor (2000 CFM or over, 2 or more, gas diesel or
electric power); Concrete Saw (multiple cut); Distributor

Leverman; Ditch Witch or similar; Elevator Hoisting
Materials; Dope Pots (power agitated); Fork Lift or Lumber
Stacker, hydra-lift & similar; Gin Trucks (pipeline);
Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom;
Railroad Ballast Regulation Operator (self-propelled);
Railroad Power Tamper Operator (self-propelled); Railroad
Tamper Jack Operator (self-propelled; Spray Curing Machine
(concrete); Spreader Box (self-propelled); Straddle Buggy
(Ross & similar on construction job only); Tractor (Farm
type R/T with attachment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 “ton)s
Backfillers (Cleveland & similar); Batch Plant & Wet)Mix
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or similar; Belt Loader (Kocal or similar);
Bending Machine; Bob Cat (Skid Steer); Boxing Machine
(earth); Boring Machine (rock under 8 inch bit) (Quarry
Master, Joy or similar); Bump Cutter (Wayne; Saginau or
similar); Canal Lining Machine (concréte); Chipper (without
crane); Cleaning & Doping Machine /pipeline); Deck
Engineer; Elevating Belt-type Loader (Euclid, Barber Green
& similar); Elevating Grader-type Loader (Dumor, Adams or
similar); Generator Plant Engineers (diesel or electric);
Gunnite Combination Mixer & Compressor; Locomotive
Engineer; Mixermobile; Mucking Machine; Posthole Auger or
Punch; Pump (grout or jet); /Soil Stabilizer (P & H or
similar); Spreader Machine; Dozer/Tractor (up to D-6 or
equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator

GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-
crete, Whitman™&»similar); Curb Extruder (asphalt or
concrete)f Drills (churn, core, calyx or diamond);
Equipment ‘Serviceman; Greaser & Oiler; Hoist (2 or more
drums/or Tower Hoist); Loaders (overhead & front-end, under
4 yds. RYT); Refrigeration Plant Engineer (under 1000 ton);
Rubber=tired Skidders (R/T with or without attachments);
Surface Heater & Plant Machine; Trenching Machines (under 7
ftv depth capacity); Turnhead (with re-screening); Vacuum
Drill (reverse circulation drill under 8 inch bit)

WA150001 Modification 13
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GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes

(25 tons & under), all attachments including clamshell,
dragline; Derricks & Stifflegs (under 65 tons); Drilling
Equipment (8 inch bit & over) (Robbins, reverse circulation

& similar); Hoe Ram; Piledriving Engineers; Paving (dual
drum); Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signalman
(Whirleys, Highline Hammerheads or similar); Grade Checker

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches
& Trimmers) (Autograde, ABC, R.A. Hansen & similar on grade
wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes
& Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units);
Batch & Wet Mix Operator (multiple units, 2 & incl. 4);
Blade Operator (motor patrol & attachments); Cable
Controller (dispatcher); Compactor (self-propelled with
blade); Concrete Pump Boom Truck; Concrete Slip Form Paver;
Cranes {over 25 tons, to and including 45 tons), all
attachments including clamshell, dragline; Crusher,(Grizzle
& Screening Plant Operator; Dozer, 834 R/T & similar; Drill
Doctor; Loader Operator (front-end & overhead, 47yds. incl.
8 yds.); Multiple Dozer Units with single blade; Paving
Machine (asphalt and concrete); Quad-Track eor similar
equipment; Rollerman (finishing asphalt pavement); Roto
Mill (pavement grinder); Scrapers, all, rubber-tired;
Screed Operator; Shovel (under 3 yds.);\Ttenching Machines
(7 ft. depth & over); Tug Boat Operator=Vactor guzzler,
super sucker; Lime Batch Tank Operators(REcycle Train);
Lime Brain Operator (Recycle Train); Mobile Crusher
Operator (Recycle Train)

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish & bluetop) Automatic, CMI, ABC,
Finish Athey & Huber &.similar when used as automatic;
Cableway Operators; Conctete Cleaning/Decontamination
machine operator; Cranes (over 45 tons to but not including
85 tons), all attachments including clamshell and dragine;
Derricks & Stiffleys (65 tons & over); Elevating Belt
(Holland type)y Heavy equipment robotics operator; Loader
(360 degrees.tevolving Koehring Scooper or similar);
Loaders {overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (multiple engine with three or more
scrapers)y Shovels (3 yds. & over); Whirleys & Hammerheads,
ALLs; H.D. Mechanic; H.D. Welder; Hydraulic Platform
Trailers (Goldhofer, Shaurerly andSimilar); Ultra High
Pressure Wateriet Cutting Tool System Operator (30,000
psi); Vacuum Blasting Machine Operator

WA150001 Modification 13
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GROUP 8: Cranes (85 tons and over, and all climbing,
overhead, rail and tower), all attachments including
clamshell, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot

BOOM PAY: (All Cranes, Including Tower)
180 ft to 250 ft $ .50 over scale
Over 250 ft $ .80 over scale
NOTE :

In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the Tower to the point
of the boom.

HAZMAT :
Anyone working on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above classification.

ENGI0612-012 06/01/2014

LEWIS, PIERCE, PACIFIC (portion lying north of a parallel line
extending west from the northern boundary of Wahkaikum County
to the sea) AND THURSTON COUNTIES

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS EULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

Zone 1 (0-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR

GROUP 1A......... e devnnn. $ 38.39 17.40
GROUP 1AA..........7 . . ..... $ 38.96 17.40
GROUP I1AAA. ... 0 . ceenenann $ 39.52 17.40
GROUP 1...... 0w, $ 37.84 17.40
GROUP 2. ... %t e iineinennnnn $ 37.35 17.40
GROUP 3. e et iiiininnennnn $ 36.93 17.40
GROUP 4.... . . . i, $ 34.57 17.40

Zone Differential (Add to Zone 1 rates):
Zone 2w.(26~45 radius miles) = $1.00
zZoné, 3/ (Over 45 radius miles) - $1.30

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA

WA150001 Modification 13
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under\6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, butwnot
including, 8 yards; Mucking machine, mole, tunnel, "drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipformwpavers;
Transporters, all track or truck type

GROUP 2 - Barrier machine (zipper); Batech Plant Operator-
concrete; Bump Cutter; Cranes, 20 (tons‘thru 44 tons with
attachments; Crane-Overhead, bridge. type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavatorj/shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail peneh;/ Loaders, overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics- all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other “than crane mount); Roto-mill, roto-
grinder; Screedman,, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar Green;
Scraper-self= propelled, hard tail end dump, articulating
off-road [equipment- under 45 yards; Subgrader trimmer;
Tractors, “backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Cenveyor; Yo Yo pay

WA150001 Modification 13
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GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 1lbs. and
over with attachments; Horizontal/directional drill
locator; Outside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-1fit materials;
Saws—-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tonsd{and
under; 0il distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator

FOOTNOTE A- Reduced rates may be paid on the.following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded.

3. Marine projects (docks, /wharfs, etc.) less than $150,000.

HANDLING OF HAZARDQUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in-accordance with the following group
schedule relative to the level of hazardous waste as
outlinedi\in_the specific hazardous waste project site
safety \plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing, Class "D" Suit - Base
wage rate plus $ .50 per hour.

H-2 Class "C" Suit - Base wage rate plus $1.00 per hour.
H-3 Class "B" Suit - Base wage rate plus $1.50 per hour.
H-4 Class "A" Suit - Base wage rate plus $2.00 per hour.

WA150001 Modification 13
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ENGI0701-002 01/01/2015

CLARK, COWLITZ, KLICKKITAT, PACIFIC

WAHKIAKUM COUNTIES

POWER RQUIPMENT OPERATORS: ZONE 1

POWER EQUIPMENT OPERATOR
GROUP 1...... .00
GROUP 1A. ... ...t
GROUP 1B. ...
GROUP 2. ..ttt iiiiiaenenn
GROUP 3. ...t
GROUP 4.....0iviiieeon.
GROUP 5. ..t iiiie i
GROUP 6. ...t

(SOUTH) ,

Rates

39.
.44
43.
37.
36.

41

35

47

42
58
44

.36
34.
30.

13
94

Zone Differential (add to Zone 1 rates):

Zone 2 - $3.00
Zone 3 - $6.00

WA150001 Modification 13
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AND

Fringes

14.
14.
14,
.10
14.
14.
14.
14.

14

10
10
10

10
10
10
10
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For the following metropolitan counties: MULTNOMAH;
CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA;
CLARK; AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS
INDICATED:

All jobs or projects located in Multnomah, Clackamas and
Marion Counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate 84
and West of Mile Post 30 on State Highway 26 and West of
Mile Post 30 on Highway 22 and all jobs or projects located
in Yamhill County, Washington County and Columbia County
and all jobs or porjects located in Clark & Cowlitz County,
Washington except that portion of Cowlitz County in the Mt.
St. Helens "Blast Zone" shall receive Zone I pay for all
classifications.

All jobs or projects located in the area outside the
identified boundary above, but less than 50 miles fromsthe
Portland City Hall shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
Portland City Hall, but outside the identified border
above, shall receive Zone III pay for all classifications.

For the following cities: ALBANY; BEND; «COOS BAY; EUGENE;
GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG

All jobs or projects located within 30 miles of the
respective city hall of the above mentioned cities shall
receive Zone I pay for all classifications.

All jobs or projects locatedymore than 30 miles and less than
50 miles from the respective c¢ity hall of the above
mentioned cities shallsreceive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
respective city hald of the above mentioned cities shall
receive Zone_ III pay for all classifications.

WA150001 Modification 13
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS

Group 1 Concrete Batch Plan and or Wet mix three (3) units or more;
Crane, Floating one hundred and fifty (150) ton but less
than two hundred and fifty (250) ton; Crane, two hundred
(200} ton through two hundred ninety nine (299) ton with
two hundred foot (200') boom or less (including Jjib,
inserts and/or attachments); Crane, ninety (90) ton through
one hundred ninety nine (199) ton with over two hundred
(200') boom Including jib, inserts and/or attachments);
Crane, Tower Crane with one hundred seventy five foot
(175') tower or less and with less than two hundred foot
(200') jib; Crane, Whirley ninety (90) ton and over;
Helicopter when used in erecting work

Group 1A Crane, floating two hundred fifty (250) ton and over; ‘Crane,
two hundred (200) ton through two hundred ninety nine
(299) ton, with over two hundred foot (200') boom
(including jib, inserts and/or attachments); Crane, three
hundred (300) ton through three hundred ninety nine[ (399)
ton; Crane, Tower Crane with over one hundred seventy-five
foot (175') tower or over two hundred foot (200"), Jjib;
Crane, tower Crane on rail system or 2Znd tower or "more in
work radius

Group 1B Crane, three hundred (300) ton through three hundred ninety
nine {(399) ton, with over two hundred foots(200') boom
(including jib, inserts and/or attachments); Floating
crane, three hundred fifty (350) ton and over; Crane, four
hundred (400) ton and over

Group 2 Asphalt Plant (any typ€); Asphalt Roto-Mill, pavement
profiler eight foot (8') lateral cut and over; Auto Grader
or "Trimmer"; Blade, Robbtig;*Bulldozer, Robotic Equipment
(any type); Bulldozerys~over/ one hundred twenty thousand
(120, 000) 1lbs. and above; Concrete Batch Plant and/or Wet
Mix one (1) and two (2)"drum; Concrete Diamond Head
Profiler; Canal Trimmer; Concrete, Automatic Slip Form
Paver (Assistant fo the Operator reguired); Crane, Boom
Truck fifty_(50) \ton and with over one hundred fifty foot
(150') boom.and over; Crane, Floating (derrick barge)
thirty (30) ton but less than one hundred fifty (150) ton;
Crane,»Cableway twenty-five (25) ton and over; Crane,
Floating Clamshell three (3) cu. Yds. And over; Crane,
nirfety (90) ton through one hundred ninety nine (199) ton
up. t6 and including two hundred foot (200') of boom
(ineluding jib inserts and/or attachments); Crane, fifty
(50) ton through eighty nine (89) ton with over one hundred
fifty foot (150') boom (including jib inserts and/or
attachments); Crane, Whirley under ninety (90) ton; Crusher
Plant; Excavator over one hundred thirty thousand (130,000)
1bs.; Loader one hundred twenty thousand (120,000) lbs. and
above; Remote Controlled Earth Moving Equipment; Shovel,
Dragline, Clamshell, five (5) cu. Yds. And over; Underwater
Equipment remote or otherwise, when used in construction
work; Wheel Excavator any size

WA150001 Modification 13
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Group 3 Bulldozer, over seventy thousand (70,000) lbs. up to and

including one hundred twenty thousand (120,000) 1lbs.;
Crane, Boom Truck fifty (50) ton and over with less than
one hundred fifty foot (150') boom; Crane, fifty (50) ton
through eighty nine (89) ton with one hundred fifty foot
(150') boom or less (including jib inserts and/or
attachments); Crane, Shovel, Dragline or Clamshell three
(3) cu. yds. but less than five (5) cu. Yds.; Excavator
over eighty thousand (80,000) lbs. through one hundred
thirty thousand (130,000) lbs.; Loader sixty thousand
(60,000) 1lbs. and less than one hundred twenty thousand
(120,000) 1lbs.

Group 4 Asphalt, Screed; Asphalt Paver; Asphalt Roto-Mill, pavement

profiler, under eight foot (8') lateral cut; Asphalt,
Material Transfer Vehicle Operator; Back Filling Machine;
Backhoe, Robotic, track and wheel type up to and including
twenty thousand (20,000) lbs. with any attachments; Blade
(any type); Boatman; Boring Machine; Bulldozer over twenty
thousand (20,000) lbs. and more than one hundred (100)
horse up to seventy thousand (70,000) 1lbs.; Cable-Rleow/ (any
type); Cableway up to twenty five (25) ton; Cat Dridl (John
Henry); Chippers; Compactor, multi-engine; Compactor,
Robotic; Compactor with blade self-propelled; Concrete,
Breaker; Concrete, Grout Plant; Concrete, .Mixer Mobile;
Concrete, Paving Road Mixer; Concrete, Reinforced Tank
Banding Machine; Crane, Boom Truck twentwy, (20) ton and
under fifty (50) ton; Crane, Bridge Locomotive, Gantry and
Overhead; Crane, Carry Deck; Crane; Chicago Boom and
similar types; Crane, Derrick Operator, under one hundred
(100) ton; Crane, Floating Clamshell, Dragline, etc.
Operator, under three (3) cues yds. Or less than thirty (30)
ton; Crane, under fifty (50) .ton; Crane, Quick Tower under
one hundred foot (100') in height and less than one hundred
fifty foot (150"'") jib (on rail included); Diesel-Electric
Engineer (Plant or Floating); Directional Drill over twenty
thousand (20,000) lbs.wpullback; Drill Cat Operator; Drill
Doctor and/or Bit“Grinder; Driller, Percussion, Diamond,
Core, Cable, Rotaryand similar type; Excavator Operator
over twenty theusand (20,000) lbs. through eighty thousand
(80,000) lbs.;"Generator Operator; Grade-all; Guardrail
Machines, (i.e.vpunch, auger, etc.; Hammer Operator
(Piledriwver); Hoist, stiff leg, guy derrick or similar
type,/fifty (50) ton and over; Hoist, two (2) drums or
more; Hydro Axe (loader mounted or similar type); Jack
Operator, Elevating Barges, Barge Operator, self-unloading;
Loader Operator, front end and overhead, twenty five
thousand (25,000) lbs. and less than sixty thousand
(60,000) 1lbs.; Log Skidders; Piledriver Operator (not crane
type); Pipe, Bending, Cleaning, Doping and Wrapping
Machines; Rail, Ballast Tamper Multi-Purpose; Rubber-tired
Dozers and Pushers; Scraper, all types; Side-Boom; Skip
Loader, Drag Box; Strump Grinder (loader mounted or similar
type); Surface Heater and Planer; Tractor, rubber-tired,
over fifty (50) HP Flywheel; Trenching Machine three foot
(3') depth and deeper; Tub Grinder (used for wood debris);
Tunnel Boring Machine Mechanic; Tunnel, Mucking Machine;

WA150001 Modification 13
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Ultra High Pressure Water Jet Cutting Tool System Operator;
Vacuum Blasting Machine Operator; Water pulls, Water wagons

Group 5 Asphalt, Extrusion Machine; Asphalt, Roller (any asphalt
mix); Asphalt, Roto-Mill pavement profiler ground man;
Bulldozer, twenty thousand (20,000) lbs. or less, or one
hundred {(100) horse or less; Cement Pump; Chip Spreading
Machine; Churn Drill and Earth Boring Machine; Compactor,
self-propelled without blade; Compressor, (any power) one
thousand two hundred fifty (1,250) cu. ft. and over, total
capacity; Concrete, Batch Plant Quality control; Concrete,
Combination Mixer and compressor operator, gunite work;
Concrete, Curb Machine, Mechanical Berm, Curb and/or Curb
and Gutter; Concrete, Finishing Machine; Concrete, Grouting
Machine; Concrete, Internal Full Slab Vibrator Operator;
Concrete, Joint Machine; Concrete, Mixer single drum, any
capacity; Concrete, Paving Machine eight foot (8') or lessy
Concrete, Planer; Concrete, Pump; Concrete, Pump Truck;
Concrete, Pumpcrete Operator (any type): Concrete, Slip
Form Pumps, power driven hydraulic lifting device for
concrete forms; Conveyored Material Hauler; Crane;, Boom
Truck under twenty (20) tons; Crane, Boom Type Iifting
device, five (5) ton capacity or less; Drill, Directional
type less than twenty thousand (20,000) lbss pullback; Fork
Lift, over ten (10) ton or Robotic; Helicopter Hoist; Hoist
Operator, single drum; Hydraulic Backhog track type up to
and including twenty thousand (20,000)%lbhss; Hydraulic
Backhoe wheel type (any make); Laser Sereed; Loaders,
rubber-tired type, less than twenty five thousand (25,000)
1bs.; Pavement Grinder and/or Groowving Machine (riding
type); Pipe, cast in place Pipe| Laying Machine; Pulva-Mixer
or similar types; Pump Operator,,more than five (5) pumps
(any size); Rail, Ballast Compactor, Regulator, or Tamper
machines; Service Oiler /(Greaser); Sweeper Self-Propelled;
Tractor, Rubber-Tired,.fifty (50) HP flywheel and under;
Trenching Machine Opeérator, maximum digging capacity three
foot (3') depth; Tunnely Locomotive, Dinkey; Tunnel, Power
Jumbo setting slip forms, etc.

Group 6 Asphalt,, Pugmill (any type); Asphalt, Raker; Asphalt, Truck
Mounted Asphalt Spreader, with Screed; Auger Oiler;
Boatman; (Bobcat, skid steed (less than one (1) yard):;
Broom, . self-propelled; Compressor Operator (any power)
under™l, 250 cu. ft. total capacity; Concrete Curing Machine
(ridingstype); Concrete Saw; Conveyor Operator or
Assistant; Crane, Tugger; Crusher Feederman; Crusher Oiler;
Deeckhand; Drill, Directional Locator; Fork Lift; Grade
Checker; Guardrail Punch Oiler; Hydrographic Seeder
Machine, straw, pulp or seed; Hydrostatic Pump Operator;
Mixer Box (CTB, dry batch, etc.); Oiler; Plant Oiler; Pump
{any power); Rail, Brakeman, Switchman, Motorman; Rail,
Tamping Machine, mechanical, self-propelled; Rigger; Roller
grading (not asphalt); Truck, Crane Oiler-Driver

WA150001 Modification 13
Federal Wage Determinations for Highway Construction



TRON0014-005 07/01/2015

ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY,
GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE,

STEVENS, WALLA WALLA AND WHITMAN COUNTIES

IRON0029-002 07/01/2015

FRANKLIN,
SPOKANE,

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM

COUNTIES

IRONO0OB86-002 07/01/2015

YAKIMA, KITTITAS AND CHELAN COUNTIES

IRONOO86-004 07/01/2015

CLALLAM, GRAYS HARBOR, ISLAND,/JEFFERSON, KING,
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES

WA150001 Modification 13
Federal Wage Determinations for Highway Construction
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LABO0Q01-002 06/01/2014

ZONE 1:

Laborers:

CALLAM, GRAYS HARBOR, ISLAND,

Rates

JEFFERSON, KING,

Fringes

KITSAP, LEWIS, MASON,

PACIFIC (NORTH OF STRAIGHT LINE MADE BY EXTENDING THE NORTH BOUNDARY

WAHKIAKUM COUNTY WEST TO THE PACIFIC OCEAN),
SNOHOMISH, THURSTON AND WHATCOM COUNTIES

GROUP 1......00uivvvvnnn

GROUP 2. ... ...

GROUP 3.. ...
GROUP 4......niiivnnnn
GROUP 5.. ...

CHELAN, DOUGLAS (WEST OF THE 120TH MERIDIAN),

COUNTIES

GROUP 1......0000iivuennn
GROUP 2....¢iiviviiennnn
GROUP 3.....ccvinnn
GROUP 4... .. iiiiinnnnnn
GROUP 5......00iiiinnnnn

BASE POINTS: BELLINGHAM, MT. VERNON, “EVERETT,

.05 22,
.S 25,
..5 32
..5 33.
..5 33.

..5 18.
..5 21
..$ 23,
..5 24
..5 24.

49
79

.29

08
62

95

.76

85

.43

85

10.
10.
10.
10.
10.

10
10.
10.
.30
10.

10

PIERCE,

30
30
30
30
30

30
30
30

30

SAN JUAN, SKAGILT,

KITTITAS, AND YAKIMA

SEATTLE, KENT,

TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON
ZONE 1 - Projects within 25sPadius miles of the respective

city hall

ZONE 2 - More than 25 but less than 45 radius miles from the

respective city hall

7ONE 3 - More than 45 radius miles from the respective city

hall

ZONE DIFFERENTIAL, (ADD TO ZONE 1 RATES):

ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS».CHELAN, SUNNYSIDE,

WENATCHEE, AND YAKIMA

ZONE.1 = Projects within 25 radius miles of the respective

¢ity hall

7ONE 2 - More than 25 radius miles from the respective city

hall

7ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):

ZONE 2 - $2.25

WA150001 Modification 13
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LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardgus
Waste Worker (Level C: uses a chemical "splash suit™.and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper=Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping-Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator/ (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressuxe) including post tension
beams; Hazardous Waste Workers (Level B: uses same
respirator protection asLevel A. A supplied air line is
provided in conjunction.with a chemical "splash suit");
High Scaler; Jackhammer; daserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination “ef high pressure air and water on
concrete and rocky, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper;, Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas_operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well "Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line).

WA150001 Modification 13
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LABO0238-004 06/01/2014

PASCO AREA: ADAMS, BENTON, COLUMBIA,DOUGLAS (East of 120th
Meridian), FERRY, FRANKLIN, GRANT, OKANOGAN, WALLA WALLA

SPOKANE AREA: ASOTIN, GARFIELD, LINCOLN, PEND OREILLE, SPOKANE,
STEVENS & WHITMAN COUNTIES

Rates Fringes
LABORER (PASCO)
GROUP 1.ttt iieie e e eeeaenen $ 22.25 10.95
GROUP 2. ittt ittt ieieeen e $ 24.35 10.95
GROUP 3. ittt e teeeeneeennn $ 24.62 10.95
GROUP 4. ...t iieineaannnn $ 24.89 10.95
GROUP 5.ttt it eie teeeeeeee e $ 25.17 10.95
LABORER (SPOKANE)
GROUP 1. . ittt iiieeianenns $ 21.95 10.95
GROUP 2.t ittt e it eeeeeereann S 24.05 10.95
GROUP 3.ttt et teeieeeeaeansn $ 24.32 10,95
GROUP 4. it iiiieiiieenanennn $ 24.59 1.0, 95
GROUP 5.ttt ittt i ieeeeeeiean $ 24.87 10.95
7one Differential (Add to Zone 1 rate): $2.00

BASE POINTS: Spokane, Pasco, Lewiston

Zone 1: 0-45 radius miles from the main\post office.
Zone 2: 45 radius miles and over from the main post office.

WA150001 Modification 13
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LABORERS CLASSIFICATIONS

GROUP 1: Flagman; Landscape Laborer; Scaleman; Traffic
Control Maintenance Laborer (to include erection and
maintenance of barricades, signs and relief of flagperson);
Window Washer/Cleaner (detail cleanup, such as, but not
limited to cleaning floors, ceilings, walls, windows, etc.
prior to final acceptance by the owner)

GROUP 2: Asbestos Abatement Worker; Brush Hog Feeder;
Carpenter Tender; Cement Handler; Clean-up Laborer;
Concrete Crewman (to include stripping of forms, hand
operating jacks on slip form construction, application of
concrete curing compounds, pumpcrete machine, signaling,
handling the nozzle of squeezcrete or similar machine, 6
inches and smaller); Confined Space Attendant; Concrete
Signalman; Crusher Feeder; Demolition (to include clean-up,
burning, loading, wrecking and salvage of all material)f§
Dumpman; Fence Erector; Firewatch; Form Cleaning Machine
Feeder, Stacker; General Laborer; Grout Machine Header
Tender; Guard Rail (to include guard rails, guide and
reference posts, sign posts, and right-of-way markers);
Hazardous Waste Worker, Level D (no respirator is used and
skin protection is minimal); Miner, Class "A" (to include
all bull gang, concrete crewman, dumpman and pumpcrete
crewman, including distributing pipe, assembly & dismantle,
and nipper); Nipper; Riprap Man; SandblastTailhoseman;
Scaffold Erector (wood or steel); Stake “Jumper; Structural
Mover (to include separating foundatien, preparation,
cribbing, shoring, jacking and unloading of structures);
Tailhoseman (water nozzle); Timber Bucker and Faller (by
hand); Track Laborer (RR); Truck \Loader; Well-Point Man;
All Other Work Classifications Not Specially Listed Shall
Be Classified As General Laborer

GROUP 3: Asphalt Roller, walking; Cement Finisher Tender;
Concrete Saw, walking; Demolition Torch; Dope Pot Firemen,
non-mechanical; Driller Tender (when required to move and
position machine) jnEForm Setter, Paving; Grade Checker using
level; Hazardous Waste Worker, Level C (uses a chemical
"splash suit"™, and air purifying respirator); Jackhammer
Operator; (Miner, Class "B" (to include brakeman, finisher,
vibrator, form setter); Nozzleman (to include squeeze and
flo-cr¥ete nozzle); Nozzleman, water, alir or steam; Pavement
Breaker (under 90 lbs.); Pipelayer, corrugated metal
culvert; Pipelayer, multi- plate; Pot Tender; Power Buggy
Operator; Power Tool Operator, gas, electric, pneumatic;
Railroad Equipment, power driven, except dual mobile power
spiker or puller; Railroad Power Spiker or Puller, dual
mobile; Rodder and Spreader; Tamper (to include operation
of Barco, Essex and similar tampers); Trencher, Shawnee;
Tugger Operator; Wagon Drills; Water Pipe Liner;
Wheelbarrow (power driven)

WA150001 Modification 13
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GROUP 4: Air and Hydraulic Track Drill; Aspahlt Raker;Brush

Machine (to include horizontal construction joint cleanup
brush machine, power propelled); Caisson Worker, free air;
Chain Saw Operator and Faller; Concrete Stack (to include
laborers when laborers working on free standing concrete
stacks for smoke or fume control above 40 feet high);
Gunite (to include operation of machine and nozzle);
Hazardous Waste Worker, Level B (uses same respirator
protection as Level A. A supplied air line is provided in
conjunction with a chemical "splash suit"}; High Scaler;
Laser Beam Operator (to include grade checker and elevation
control); Miner, Class C (to include miner, nozzleman for
concrete, laser beam operator and rigger on tunnels);
Monitor Operator (air track or similar mounting); Mortar
Mixer; Nozzleman (to include jet blasting nozzleman, over
1,200 1lbs., jet blast machine power propelled, sandblast
nozzle); Pavement Breaker (90 lbs. and over); Pipelayer (te
include working topman, caulker, collarman, jointer,
mortarman, rigger, jacker, shorer, valve or meter
installer); Pipewrapper; Plasterer Tender; Vibrators (all)

GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker,
Level A (utilizes a fully encapsulated suit with a
self-contained breathing apparatus or a supplied air line);
Miner Class "D", (to include raise and shaft miner, laser
beam operator on riases and shafts)

LAB0O0238-006 06/01/2014

COUNTIES EAST OF THE 120TH MERIDIAN: ADAMS, ASOTIN, BENTON,
CHELAN, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT,

LINCOLN, OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA,

WHITMAN

Rates Fringes

LABO0335-001 06/01/2013

CLARK, COWLITZ; KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE
MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY
WEST TOQ THE“PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES

Rates Fringes
Laborers:

ZONE 1:

GROUP 1.....iiiiiinennannns $ 28.65 10.05
GROUP 2. .. iiiiiiiiinnennn $ 29.25 10.05
GROUP 3....iiiiiiininnnnnn. $ 29.69 10.05
GROUP 4. ... iiiiii i, $ 30.07 10.05
GROUP 5....iiiiiiinennnnn. $ 26.15 10.05
GROUP 6. vviiieiiineennenns $ 23.73 10.05
GROUP 7.iiiiiiii it i $ 20.53 10.05

WA150001 Modification 13
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Zone Differential (Add to Zone 1 rates):

Zone 2 $ 0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: GOLDENDALE, LONGVIEW, AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city all.
ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

LABORERS CLASSIFICATIONS

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders;.Batch
Weighman; Broomers; Brush Burners and Cutters; Car=and
Truck Loaders; Carpenter Tender; Change-House Man or Dry
Shack Man; Choker Setter; Clean-up Laborers; Curing,
Concrete; Demolition, Wrecking and Moving«Laborers;
Dumpers, road oiling crew; Dumpmen (for,grading crew);
Elevator Feeders; Median Rail Reference, Post, Guide Post,
Right of Way Marker; Fine Graders; Fire=Watch; Form
Strippers (not swinging stages); Géeneral Laborers;
Hazardous Waste Worker; Leverman ox Aggregate Spreader
(Flaherty and similar types); Loading Spotters; Material
Yard Man (including electrical);wPittsburgh Chipper
Operator or Similar Types; Radlroad Track Laborers; Ribbon
Setters (including steel/forms); Rip Rap Man (hand placed):
Road Pump Tender; Sewer, Labor; Signalman; Skipman; Slopers;
Spraymen; Stake Chaser; Stockpiler; Tie Back Shoring;
Timber Faller and Bucker’ (hand labor); Toolroom Man (at job
site); Tunnel Bullgang (above ground); Weight-Man- Crusher
(aggregate when ‘used)

GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility
lines or\ storage tanks on project; Brush Cutters (power
saw) ; /Burners; Choker Splicer; Clary Power Spreader and
similar types; Clean- up Nozzleman-Green Cutter (concrete,
rock,  etc.); Concrete Power Buggyman; Concrete Laborer;
Crusher Feeder; Demolition and Wrecking Charred Materials;
Gunite Nozzleman Tender; Gunite or Sand Blasting Pot
Tender; Handlers or Mixers of all Materials of an
irritating nature (including cement and lime); Tool
Operators (includes but not limited to: Dry Pack Machine;
Jackhammer; Chipping Guns; Paving Breakers); Pipe Doping
and Wrapping; Post Hole Digger, air, gas or electric;
Vibrating Screed; Tampers; Sand Blasting (Wet);
Stake-Setter; Tunnel-Muckers, Brakemen, Concrete Crew,
Bullgang (underground)
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GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills,
rubber-mounted drills, and other similar types including at
crusher plants; Gunite Nozzleman; High Scalers, Strippers
and Drillers (covers work in swinging stages, chairs or
belts, under extreme conditions unusual to normal drilling,
blasting, barring-down, or sloping and stripping); Manhole
Builder; Powdermen; Concrete Saw Operator; Pwdermen; Power
Saw Operators (Bucking and Falling); Pumpcrete Nozzlemen;
Sand Blasting (Dry); Sewer Timberman; Track Liners, Anchor
Machines, Ballast Regulators, Multiple Tampers, Power
Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and
Timbermen; Vibrator; Water Blaster

GROUP 4: Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam
(pipelaying)-applicable when employee assigned to move, s&t
up, align; Laser Beam; Tunnel Miners; Motorman-Dinky
Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel
GROUP 5: Traffic Flaggers

GROUP 6: Fence Builders

GROUP 7: Landscaping or Planting Laborers

* PAIN0005-002 07/01/2015
STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH),
SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes

Painters:
STRIPERS /. . v i et e ee it e e $ 27.44 14.09

PAINO005~004 03/01/2009
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,

MASON, PIERCE, SAN JUAN, SKAGIT, SNOHCMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes

WA150001 Modification 13
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PAIN0O05-006 07/01/2015
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ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE):
CHELAN, COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS,

LINCOLN, OKANOGAN, PEND OREILLE, SPOKANE,

WHITMAN AND YAKIMA COUNTIES

Rates

PAINTER

Application of Cold Tar

Products, Epoxies, Polyure

thanes, Acids, Radiation

Resistant Material, Water

and Sandblasting............ $ 28.15
Over 30'/Swing Stage Work..$ 22.20
Brush, Roller, Striping,
Steam-cleaning and Spray....$ 23.05
Lead Abatement, Asbestos
Abatement......oeeeeiinnennn $ 21.50

STEVENS, WALLA WALLA,

Fringes

10.85
7.98

10.85

7 98

*$ .70 shall be paid over and above the basic wage rates
listed for work on swing stages and high wortk of over 30

feet.

PAIN0OCS55-003 07/01/2015

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA,

COUNTIES
Rates
PAINTER
Brush & Roller....... ....... $ 22.47
High work - All“work 60
ft. or higher, s ... ... .. $ 23.22
Spray and_Sandblasting...... $ 23.07

PAIN0O55-006 11/01/2014

AND WAHKIAKUM

Fringes

10.13

10.13
10.13

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES

Rates
Painters:
HIGHWAY & PARKING LOT
STRIPER. .. .ttt it tee e S 33.43

WA150001 Modification 13
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* PLAS0072-004 06/01/2015

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND YAKIMA
COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER
ZONE 1.... .. iuieeerunneunns $ 27.01 12.59

Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00

BASE POINTS: Spokane, Pasco, Lewiston; Wenatchee
Zone 1: 0O - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office

PLAS0528-001 06/01/2015

CLALLAM, COWLITZ, GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, LEWIS, MASON, PACIFIC, PIERCE, SAN JUAN, ‘SKAGIT,
SNOHOMISH, THURSTON, WAHKIAKUM AND WHATCOM COUNTIES

Rates Fringes

CEMENT MASON
CEMENT MASON......ctv vt v v $ 38.52 15.43
COMPOSITION, TROWEL
MACHINE, GRINDER, POWER

TOOLS, GUNNITE NOZZLE....... $ 39.02 15.43
TROWLING MACHINE OPERATOR
ON COMPOSITION....W.efeenenen- $ 39.02 15.43

PLAS0555-002 06/01/2015
CLARK, KLICKITAT“WAND SKAMANIA COUNTIES
ZONE 1:

Rates Fringes

CEMENT MASON
CEMENT MASONS DOING BOTH
COMPOSITION/POWER
MACHINERY AND
SUSPENDED/HANGING SCAFFOLD..$ 30.58 18.18
CEMENT MASONS ON
SUSPENDED, SWINGING AND/OR
HANGING SCAFFOLD............ $ 30.58 18.18
CEMENT MASONS.......c.o.vvn. $ 29.98 18.18
COMPOSITION WORKERS AND
POWER MACHINERY OPERATORS...S$ 31.18 18.18
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Zone Differential (Add To Zone 1 Rates):
Zone 2 - $0.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 3.00

BASE POINTS: BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND,
SALEM, THE DALLES, VANCOUVER

ZONE 1: Projects within 30 miles of the respective city hall
ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.
ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.
ZONE 5: More than 80 miles from the respective city hall

TEAM0037-002 06/01/2014

CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line
made by extending the north boundary line of Wahkiakum County
west to the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes
Truck drivers:

ZONE 1
GROUP 1......¢irivnevnnnns 5 26.90 14.37
GROUP 2......iv v, $%27.02 14.37
GROUP 3. ..t iiiinnenee ot $ 27.15 14.37
GROUP 4........ooovodoqoo. $ 27.41 14.37
GROUP 5....civvee v tnd... $ 27.63 14.37
GROUP 6....c0vvvve i $ 27.79 14.37
GROUP 7..... ..o, $ 27.99 14.37

Zone Differential (Add"to Zone 1 Rates):
Zone 2 - $0.65

Zone 3 - 1.15
Zone 4 - 1(70
Zone 5 - ,2.75

BASE PQINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER

ZONE,1: Projects within 30 miles of the respective city
hall.

ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.
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TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: A Frame or Hydra lifrt truck w/load bearing
surface; Articulated Dump Truck; Battery Rebuilders; Bus or
Manhaul Driver; Concrete Buggies (power operated); Concrete
Pump Truck; Dump Trucks, side, end and bottom dumps,
including Semi Trucks and Trains or combinations there of:
up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts
(all sizes in loading, unloading and transporting material
on job site); Loader and/or Leverman on Concrete Dry Batch
Plant (manually operated); Pilot Car; Pickup Truck; Solo
Flat Bed and misc. Body Trucks, 0-10 tons; Truck Tender;
Truck Mechanic Tender; Water Wagons (rated capacity) up to
3,000 gallons; Transit Mix and Wet or Dry Mix - 5 cu. yds.
and under; Lubrication Man, Fuel Truck Driver, Tireman,
Wash Rack, Steam Cleaner or combinations; Team Driver;
Slurry Truck Driver or Leverman; Tireman

GROUP 2: Boom Truck/Hydra-lift or Retracting Crane;
Challenger; Dumpsters or similar equipment all sizes; Dump
Trucks/Articulated Dumps 6 cu to 10 cu.; Flaherty Spreader
Driver or Leverman; Lowbed Equipment, Flat Bed Semi=trailer
or doubles transporting equipment or wet or dry materials;
Lumber Carrier, Driver-Straddle Carrier (used in loading,
unloading and transporting of materials omwjob site); Oil
Distributor Driver or Leverman; Transitemix and wet or dry
mix trcuks: over 5 cu. yds. and includingy? cu. yds.;
Vacuum Trucks; Water truck/Wagons (rated capacity) over
3,000 to 5,000 gallons

GROUP 3: Ammonia Nitrate Distributor Driver; Dump trucks,
side, end and bottom dumps, s4mcluding Semi Trucks and
Trains or combinations thereof: over 10 cu. yds. and
including 30 cu. yds. includes Articulated Dump Trucks;
Self-Propelled Street .8weeper; Transit mix and wet or dry
mix truck: over 7 cu yds! and including 11 cu yds.; Truck
Mechanic-Welder-Body Repairman; Utility and Clean-up Truck;
Water Wagons (rated capacity) over 5,000 to 10,000 gallons

GROUP 4: Asphalt Burner; Dump Trucks, side, end and bottom
cumps, including Semi-Trucks and Trains or combinations
thereof: lover 30 cu. yds. and including 50 cu. yds.
includes\wArticulated Dump Trucks; Fire Guard; Transit Mix
and Wet or Dry Mix Trucks, over 11 cu. yds. and including
15 ©u. yds.; Water Wagon (rated capacity) over 10,000
gallons to 15,000 gallons

GROUP 5: Composite Crewman; Dump Trucks, side, end and
bottom dumps, including Semi Trucks and Trains or
combinations thereof: over 50 cu. yds. and including 60 cu.
yds. includes Articulated Dump Trucks

GROUP 6: Bulk Cement Spreader w/o Auger; Dry Pre-Batch
concrete Mix Trucks; Dump trucks, side, end and bottom
dumps, including Semi Trucks and Trains of combinations
thereof: over 60 cu. yds. and including 80 cu. yds., and
includes Articulated Dump Trucks; Skid Truck
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GROUP 7: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 80 cu.
yds. and including 100 cu. yds., includes Articulated Dump
Trucks; Industrial Lift Truck {(mechanical tailgate)

TEAM0174-001 01/01/2014

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes
Truck drivers:

ZONE A:
GROUP 1l:...iiiiiiinennnnn. $ 32.18 16.69
GROUP 2: ..ttt ineinennn $ 31.34 16w69
GROUP 3:. .ttt $ 28.53 T6:69
GROUP 4:. ...ttt $ 23.56 16.69
GROUP S:viviiiiiiiiiinnnnns $ 31.73 16.69

ZONE B (25-45 miles from center of listed cities*): Add $.70
per hour to Zone A rates.

ZONE C (over 45 miles from centr of listed cities*): Add
51.00 per hour to Zone A rates.

*Zone pay will be calculated from the city center of the
following listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON

TRUCK DRIVERS CLASSTEICATIONS

GROUP 1 - "A-frame or Hydralift" trucks and Boom trucks or
similar eguipment when "A" frame or "Hydralift" and Boom
truck orssimilar equipment is used; Buggymobile; Bulk
Cement \Tanker; Dumpsters and similar equipment,
Tournorockers, Tournowagon, Tournotrailer, Cat DW series,
Terrd Cobra, Le Tourneau, Westinghouse, Athye Wagon, Euclid
Twonand Four-Wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump Trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with 16 yards to 30 yards capacity:
Over 30 yards $.15 per hour additional for each 10 yard
increment; Explosive Truck (field mix) and similar
equipment; Hyster Operators (handling bulk loose
aggregates); Lowbed and Heavy Duty Trailer; Road 0il
Distributor Driver; Spreader, Flaherty Transit mix used
exclusively in heavy construction; Water Wagon and Tank
Truck-3,000 gallons and over capacity
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GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site;
Dumpsters, and similar equipment, Tournorockers,
Tournowagon, Turnotrailer, Cat. D.W. Series, Terra Cobra,
Le Tourneau, Westinghouse, Athye wagon, Euclid two and
four-wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with less than 16 yards capacity;
Flatbed (Dual Rear Axle); Grease Truck, Fuel Truck,
Greaser, Battery Service Man and/or Tire Service Man;
Leverman and loader at bunkers and batch plants; 0Oil tank
transport; Scissor truck; Slurry Truck; Sno-Go and similar
equipment; Swampers; Straddler Carrier (Ross, Hyster) and
similar equipment; Team Driver; Tractor (small,
rubber-tired) (when used within Teamster jurisdiction);
Vacuum truck; Water Wagon and Tank trucks-less than 3,000
gallons capacity; Winch Truck; Wrecker, Tow truck and
similar equipment

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Group 3 upward by $2.00 per hour for onsite
work only)

GROUP 4 - Escort or Pilot Car
GROUP 5 - Mechanic
HAZMAT PROJECTS

Anyone working on a HAZMAT job, where HAZMAT certification is
required, shall be compensated as a premium, in addition to
the classification working in® as follows:

LEVEL C: +$.25 per hour‘=_.This level uses an air purifying
respirator or additional)protective clothing.

LEVEL B: +$.50 per houfr - Uses same respirator protection as
Level A. Suppliedyair line is provided in conjunction with

a chemical "splashwsuit."”

LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsulatedisuit with a self-contained breathing apparatus
or a supplied air line.
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TEAM0690-004 01/01/2014

ADARMS,

FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND

ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,

OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA
COUNTIES

Rates Fringes

Truck drivers: (AREA 1:

SPOKANE ZONE CENTER: Adams,Chelan, Douglas, Ferry, Grant, Kittitas,

Okanogan, Pen Oreille, Spokane, Stevens, and Whitman
Counties

AREA 1: LEWISTON ZONE CENTER:
Asotin, Columbia, and Garfield Counties

AREA 2: PASCO ZONE CENTER:
Benton, Franklin, Walla Walla and Yakima Counties)

Zone

BASE
Zone
zZone

AREA 1:
GROUP 1......c0iiiinvinnannn $ 20.17 15.19
GROUP 2......iuviimnnnnnnnn. $ 22.44 15.19
GROUP 3. ...t $ 22.94 15.19
GROUP 4..... ... $ 23.27 15.19
GROUP 5... .. $ 23.38 15.19
GROUP 6.....0iviiiiiiiinnn. $ 23.55 15.19
GROUP 7.t iiiiiiiiii i $ 24.08 15.19
GROUP B..... i, $ 24.44 15.19

AREA 2
GROUP 1......iviiinnnnnnimn S 21.77 15.19
GROUP 2.......civivvv i, $%24.31 15.19
GROUP 3..... v and.. $ 24.42 15.19
GROUP 4.......00vvihooai. $ 24.75 15.19
GROUP 5... ..o Tt ... $ 24.86 15.19
GROUP 6....00vvvivibeen.. $ 25.02 15.19
GROUP 7.ttt iiiiiiin e $ 25.56 15.19
GROUP 8..... .. 00 @ $ 25.88 15.19

Differentialy (Add to Zone 1 rate: Zone 1 + $2.00)

POINTS: Spokane, Pasco, Lewiston

1:
2

0=45+"radius miles from the main post office.
Qutside 45 radius miles from the main post office

TRUCK "DRIVERS CLASSIFICATIONS

GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power

Boat Hauling Employees or Material

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 lbs.
under); Leverperson (loading trucks at bunkers); Trailer
Mounted Hydro Seeder and Mulcher; Seeder & Mulcher;
Stationary Fuel Operator; Tractor (small, rubber-tired,
pulling trailer or similar equipment)

WA150001 Modification 13
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GROUP 3: Auto Crane (2000 lbs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. &
under); Flat Bed Truck with Hydraullic System; Fork Lift
(3001-16,000 lbs.); Fuel Truck Driver, Steamcleaner &
Washer; Power Operated Sweeper; Rubber-tired Tunnel Jumbo;
Scissors Truck; Slurry Truck Driver; Straddle Carrier
(Ross, Hyster, & similar); Tireperson; Transit Mixers &
Truck Hauling Concrete (3 yd. to & including 6 yds.):
Trucks, side, end, bottom & articulated end dump (3 yards
to and including 6 yds.); Warehouseperson (to include
shipping & receiving); Wrecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom & articulated end dump (over 6
yards to and including 12 yds.); Truck Mounted Hydro

Seeder; Warehouseperson; Water Tank truck (0-8,000 gallons)

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under);
Self- loading Roll Off; Semi-Truck & Trailer; Tractor.with
Steer Trailer; Transit Mixers and Trucks Hauling Cohcrete
(over 6 yds. to and including 10 yds.); Trucks, sidej,—end,
bottom and end dump (over 12 yds. to & including 20" yds.);
Truck-Mounted Crane (with load bearing surface either
mounted or pulled, up to 14 ton); Vacuum Truck “(super
sucker, guzzler, etc.)

GROUP 6: Flaherty Spreader Box Driver; ‘Elowboys; Fork Lift
(over 16,000 lbs.); Dumps (Semi-end);\Mechanic (Field);
Semi- end Dumps; Transfer Truck & (Trailer; Transit Mixers &
Trucks Hauling Concrete (over 10 yds+ to & including 20
yds.); Trucks, side, end, bottom and articulated end dump
(over 20 yds. to & including™40 yds.); Truck and Pup;
Tournarocker, DWs & similarswith 2 or more 4 wheel-power
tractor with trailer, gallonage or yardage scale, whichever
is greater Water Tank/Truck’ (8,001- 14,000 gallons);

Lowboy (over 50 tons)

GROUP 7: 0il Distributor Driver; Stringer Truck (cable
oeprated trailer)jwTransit Mixers & Trucks Hauling Concrete

(over 20 yds.) s Truck, side, end, bottom end dump (over 40
yds. to &_ineluding 100 yds.); Truck Mounted Crane (with
load bearing)surface either mounted or pulled (16 through
25 tons)y

GROUR 8:" Prime Movers and Stinger Truck; Trucks, side, end,
pottém and articulated end dump (over 100 yds.); Helicopter
Pilot Hauling Employees or Materials

Footnote A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a
premium, in additon to the classification working in as
follows:

LEVEL C-D: - $.50 PER HOUR (This is the lowest level of
protection. This level may use an air purifying respirator
or additional protective clothing.
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LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chemical spash suit or fully encapsulated suit with
a self-contained breathing apparatus.

Employees shall be paid Hazmat pay in increments of four (4)
and eight(8) hours.

NOTE:
Trucks Pulling Equipment Trailers: shall receive $.15/hour
over applicable truck rate

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included|{within
the scope of the classifications listed may be added‘after
award only as provided in the labor standards contract 'clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination (lists®the classification
and wage rates that have been found te.be prevailing for the
cited type(s) of construction in_the area covered by the wage
determination. The classificatdonsare listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (currént wunion negotiated rate for local),
a survey rate (weighted avexage rate) or a union average rate
(weighted union average ' rate).

Union Rate Identifiexns

A four letter classification abbreviation identifier enclosed
in dotted lines\beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailingsfoersthat classification in the survey. Example:
PLUM0198-005%07/01/2014. PLUM is an abbreviation identifier of
the unmdion which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
Where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

WA150001 Modification 13
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Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. sSU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier:

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate ‘is\& weighted union
average rate. OH indicates the state, The“next number, 0010 in
the example, is an internal number used) In producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates|under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of ghe‘wundon locals from which the rate is
based.
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

an existing published wage determination
* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on

a wage determination matter
* a conformance (additional classification and rate) ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with “the
Branch of Construction Wage Determinations. Write ‘fo:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question¢inls) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from\)the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 _CFR Part 7). Write to:

Wage and HourvAdministrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington,»DC 20210
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The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) BAll decisions by the Administrative Review Board are final|

END OF GENERAL DECISION
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Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of “"Standard™ or "Non-standard" Items)

Below is the department's (State L&l's) list of criteria to be used in determining whether a
prefabricated item is "standard" or “non-standard”. For items not appearing on
WSDOT's predetermined list, these criteria shall be used by the Contractor (and the
Contractor's subcontractors, agents to subcontractors, suppliers, manufacturers, and
fabricators) to determine coverage under RCW 39.12. The production, in the State of
Washington, of non-standard items is covered by RCW 39.12, and the production of
standard items is not. The production of any item outside the State of Washington is not
covered by RCW 39.12.

1. Is the item fabricated for a public works project? If not, it is not subject to RCW
39.12. Ifitis, go to question 2.

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated
primarily to, the public works project? If it is, the work is'covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. Is the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold-on the general market? If not, the work is covered
by RCW 39.12. Iif yes, go to question 6.

6. Does the specific prefabricated item, generally defined as standard, have any
unusual characteristics such.as shape, type of material, strength requirements, finish,
etc? If yes, the work is covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations of covered and non-covered workers shall be directed to State L&l at
(360) 902-5330.

Supplemental to Wage Rates 1
09/02/2015 Edition, Published August 3™, 2015



WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the Criteria
described in State and L&l's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates,
and bi-directional vaned grates for Catch Basin | X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans

and prefabricated ladders for Manhole Types 1, 2, and 3,
Drywell Types 1, 2, and 3 and Catch Basin Type 2.
See Std. Plans i - a\

3. Prefabricated steel grate supports and welded grates, |
metal frames and dual vaned grates, and Type 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans.

2. Metal circular frames (rings) and covers, circular grates, ‘

4. Concrete Pipe - Plain Concrete pipe and reinforced {

concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. ! X
5. Concrete Pipe - Plain.Concrete pipe and reinforced l

concrete pipe Class 2 to 5 sizes larger than 60 inch diameter. X

6. Corrugated Steel Pipe - Steel lock seam corrugated %
pipe for culverts and storm sewers, sizes 30 inch |
to 120 inches.in diameter. May also be treated, 1 thru 5. '

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated pipe
for culverts and storm sewers, sizes 30 inch to 120 inches in | X
diameter. May also be treated, #5.

Supplemental to Wage Rates 2
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ITEM DESCRIPTION

10.

11.

12.

13.

14.

15,

16.

‘Precast Drywell Types 1, 2, and with cones and adjustment

Anchor Bolts & Nuts - Anchor Bolts and Nuts, for |
mounting sign structures, luminaries and other items, shall be |
made from commercial bolt stock.

See Contract Plans and Std. Plans for size and material type.

Aluminum Pedestrian Handrail - Pedestrian handrail

conforming to the type and material specifications set forth in the
contract plans. Welding of aluminum shall be

in accordance with Section 9-28.14(3).

Major Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges:

Minor Structural Steel Fabrication - Fabrication of minor steel
ltems such as special hangers, brackets, access doors for
structures, access ladders for irrigation boxes; bridge expansion
joint systems, etc., involving welding, cutting, punching and/or
boring of holes. See Contact Plans for item description and shop
drawings.

Aluminum Bridge Railing Type BP - Metal bridge railing

conforming to the type and material specifications set forth

in the Contract Plans. Welding of aluminum shall be in |
accordance with Section'9-28.14(3). !

Concrete Piling--Precast-Prestressed concrete piling for use as 55 [
and 70 ton concrete piling. Concrete to conform to
Section 9-19.1 of Std. Spec..

Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

Sections.
See Std. Plans.

Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans.

Supplemental to Wage Rates
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ITEM DESCRIPTION

YES

NO

17.

18.

19.

20.

21.

22.

24.

25,

26.

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

Precast Concrete Utility Vaults - Precast Concrete utility vaults of
various sizes. Used for in ground storage of utility facilities and
controls. See Contract Plans for size and construction
requirements. Shop drawings are to be provided for approval
prior to casting

Vault Risers - For use with Valve Vaults and Utilities
Vaults.

. Valve Vault - For use with underground utilities.

‘See Contract Plans for details.
Precast Concrete Barrier - Precast Concrete Barrier for

use as new barrier or may also be used as Temporary Concrete
Barrier. Only new state approved barrier may be used as
permanent barrier.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in
size and shape as shown in the Plans. Fabrication plant has
annual approval for methods and materials to be used.

See Shop Drawing.

Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

Precast Concrete Walls - Precast Concrete Walls - tilt-up wall
panel in size and shape as shown in Plans.

Fabrication plant has annual approval for methods and materials
to be used

Supplemental to Wage Rates
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ITEM DESCRIPTION

YES

NO

27. Precast Railroad Crossings - Concrete Crossing Structure
Slabs.

28. 12, 18 and 26 inch Standard Precast Prestressed Girder —
Standard Precast Prestressed Girder for use in structures.
Fabricator plant has annual approval of methods and materials to
be used. Shop Drawing to be provided for approval prior to
casting girders.

See Std. Spec. Section 6-02.3(25)A

29. Prestressed Concrete Girder Series 4-14 - Prestressed Concrete
Girders for use in structures. Fabricator plant has annual approval
of methods and materials to be used. Shop Drawing to be
provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

30. Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be provided
for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

31. Prestressed Precast Hollow-Core Slab — Precast Prestressed
Hollow-core slab for use in structures. Fabricator plant has annual
approval of methods and materials to be used. Shop Drawing to
be provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A.

32. Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for
use in structures. Fabricator plant has annual approval of
methods.and materials to be used. Shop Drawing to be provided
for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

33. Monument Case and Cover
See Std. Plan.

Supplemental to Wage Rates
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ITEM DESCRIPTION

YES NO

34.

35.

36.

37.

38.

39.

40.

41.

Cantilever Sign Structure - Cantilever Sign Structure

fabricated from steel tubing meeting AASHTO-M-183. See Std.
Plans, and Contract Plans for details. The steel structure

shall be galvanized after fabrication in accordance with

AASHTO-M-111.

Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

Steel Sign Bridges - Steel Sign Bridges fabricated from steel

tubing meeting AASHTO-M-138 for Aluminum Alloys.

See Std. Plans, and Contract Plans for details. The steel
structure

shall be galvanized after fabrication in accordance

with AASHTO-M-111.

Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std
Plans. Shop drawings for approval are to be provided prior to
fabrication

Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

Light Standards - Lighting Standards for use on highway
ilumination systems,poles-to be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia
Provisions for pre-approved drawings.

Traffic Signal Standards - Traffic Signal Standards for use on
highway-and/or street signal systems. Standards to be fabricated
to conform.with methods and material as specified on Std. Plans.
See Special Provisions for pre-approved drawings

Precast Concrete Sloped Mountable Curb (Single and DualFaced)
See Std. Plans.

Supplemental to Wage Rates
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ITEM DESCRIPTION YES NO
42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs, ;
the sources of the following materials must be submitted and
approved for reflective sheeting, legend material, and aluminum
sheeting. X X
NOTE: *** Fabrication inspection required. Only signs tagged . |
"Fabrication Approved" by WSDOT Sign Fabrication Inspector to
_ be installed . ) |
Custom 'Stc.i
| Message N?éggl_an;e :
43. Cutting & bending reinforcing steel | X
| | |
44. Guardrail components X | X
| Custom | Standard 1
| EndSec | Sec |
45. Aggregates/Concrete mixes ' Covered by
| WAC296-127-018 |
46. Asphalt . Covered by |
WAC 296-127-018
47. Fiber fabrics ' X |
48. Electrical wiring/components X
49. treated or untreated timber-pile | | .X 4
50. Girder pads (elastomeric bearing) 1 X T
51. Standard Dimension lumber X 4!
|
52. Irrigation.components X 1|
g - 1 . !
Supplemental to Wage Rates 7
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ITEM DESCRIPTION YES NO
53. Fencing materials ‘ X
54. Guide Posts X 1
55. Traffic Buttons a ' ) * X |
56. Epoxy 1 X
57. Cribbing X
58. Water distribution materials X '
59. Steel "H" piles X |
60. Steel pipe for concrete pile casings X
61. Steel pile tips, standard 1 X

62. Steel pile tips, custom X

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer.of the prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 39.12.010
(The definition. of "locality” in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed.” The
department interprets this phrase to mean the actual work site.

Supplemental to Wage Rates 8
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, ‘or
building heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wage
Rates For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Instaliers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non-Electrical)

Sign Makers and Installers-(Electrical)

Stage Rigging Mechanics.(Non Structural)

The following occupations may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

¢ Fabricated Precast Concrete Products

e Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.

Supplemental to Wage Rates 9
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Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphait, or similar materials.

(1) The materials covered under this section include but are not limited-to: Sand,
gravel, crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to‘the.provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(@) They deliver or discharge any of the above-listed materials to a public works
project site:

(i) At one or more point(s) directly upon the location where the material will be
incorporated into the project; or

(i) At multiple points at the project; or
(i) Adjacent to the location and coordinated with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any materials from a public works construction site pursuant to
contract requirements or-specifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They work-in a materials production facility (e.g., batch plant, borrow pit, rock
quarry, etc.,) which is established for a public works project for the specific, but not
necessarily exclusive, purpose of supplying materials for the project.

(e) .They deliver concrete to a public works site regardless of the method of
incorporation.

(f) They assist or participate in the incorporation of any materials into the public works
project.

Supplemental to Wage Rates 10
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(3) Alll travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to
load, loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain
another load of material for use on a public works site or returning to the public works
site to obtain another load of excavated material is time spent in travel that is subject to
prevailing wage. Travel to a supply source, including travel from a public works site, to
obtain materials for use on a private project would not be travel subject to the prevailing
wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when.they deliver
materials to a stockpile.

(a) A "stockpile" is defined as materials delivered to a pile located away from the site
of incorporation such that the stockpiled materials must be physically moved from the
stockpile and transported to another location on the project site in order to be
incorporated into the project.

(b) A stockpile does not include any of the functions described in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does a stockpile include materials dumped
at the place of incorporation, or adjacent to_the location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shall be determined by the locality in which
the work is performed. Workers subject to-subsection (2)(d) of this section, who produce
such materials at an off-site facility'shall be paid the applicable prevailing wage rates for
the county in which the off-sitefacility is located. Workers subject to subsection (2) of
this section, who deliver such materials to a public works project site shall be paid the
applicable prevailing wage rates for the county in which the public works project is
located.

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018; filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and
39.12 RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed
12/18/91 and 4/1/92, effective 8/31/92.]
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Journey Level Prevailing Wage Rates for the Effective Date: 8/24/2015

County
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Flaggers

:

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers
Laborers
Laborers

Laborers

Laborers
Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers
Laborers

about:blank

State of Washington

the Benefit Code Key.

Job Classification

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of
fringe benefits. On public works projects, worker's wage and benefit rates must.add to not
less than this total. A brief description of overtime calculation requirements are-provided on

Journey Level

Air And Hydraulic Track Drill
Asphalt Raker

Asphalt Roller, Walking
Brick Pavers

Brush Hog Feeder

Brush Machine

Caisson Worker, Free Air
Carpenter Tender

Cement Finisher Tender
Cement Handler

Chain Saw Operator & Faller
Clean-up Laborer
Compaction Equipment
Concrete Crewman
Concrete Saw, Walking
Concrete Signalman
Concrete Stack

Confined Space Attendant
Crusher Feeder
Demolition

Demolition Torch

Dope Pot Fireman, Non-
mechanical

Driller Helper (when Required
To Move & Position Machine)

Drills With Dual Masts
Dry Stack Walls

$33.31
$35.95
$35.95
$35.68
$35.41
$35.41
$35.95
$35.95
$35.41
$35.68
$35.41
$35.95
$35.41
$35.68
$35.41
$35.68
$35.41
$35.95
$35.41
$35.41
$35.41
$35.68

$35.68
$35.68

$36.23
$35.41

B

NN NN OIN NI OIN NI N I NN N NN N NN NN

=

& I3
(o=R (v =)

Wage Holiday Overtime Note

EEEEREEEEEEEEREEEEREEEREEEREER

=

ENE

1/9



8/24/2015
Grant
Grant
Grant

Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant

Grant

Grant

Grant
Grant

Grant
Grant
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Laborers

Laborers
Laborers

Laborers
Laborers

about:blank
Dumpman
Erosion Control Laborer

Final Detail Cleanup (i.e.,
Dusting, Vacuuming, Window
Cleaning; Not Construction
Debris Cleanup)

Firewatch

Form Cleaning Machine Feeder,
Stacker

Form Setter, Paving

General Laborer

Grade Checker

Grout Machine Header Tender
Guard Rail

Gunite

Hazardous Waste Worker (level
A)

Hazardous Waste Worker (level
B)

Hazardous Waste Worker (level
C)

Hazardous Waste Worker (level
D)

Hdpe Or Similar Liner Installer
High Scaler

Jackhammer Operator Miner,
Class"b"

Laser Beam Operator
Miner, Class "a"
Miner, Class "c"
Miner, Class "d"

Monitor Operator, Air Track Or
Similar Mounting

Mortar Mixer
Nipper
Nozzleman

Nozzleman, Water (to Include
Fire Hose), Air Or Steam

Pavement Breaker, 90 Lbs. &
Over

Pavement Breaker, Under 90
Lbs.

Pipelayer

Pipelayer, Corrugated Metal
Culvert And Multi-plate

Pipewrapper
Plasterer Tenders

$35.41
$35.41
$33.31

$35.41
$35.41

$35.68
$35.41
$37.94
$35.41
$35.41
$35.95
$36.23

$35.95
$35.68
$35.41

$35.41
$35.95
$35.68

$35.95
$35.41
$35.95
$36.23
$35.95

$35.95
$35.41
$35.95
$35.68

$35.95
$35.68

$35.95
$35.68

$35.95
$35.95
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Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant

Grant
Grant
Grant
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Laborers

Laborers
Laborers

Laborers

Laborers

Laborers
Laborers
Laborers
Laborers

Laborers
Laborers

Laborers

Laborers
Laborers

Laborers
Laborers

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

about:blank
Pot Tender
Powderman
Powderman Helper
Power Buggy Operator

Power Tool Operator, Gas,
Electric, Pneumatic

Railroad Equipment, Power
Driven, Except Dual Mobile

Railroad Power Spiker Or
Puller, Dual Mobile

Remote Equipment Operator

Remote Equipment Operator
(i.e. Compaction And
Demolition)

Rigger/signal Person

Riprap Person

Rodder & Spreader

Sandblast Tailhoseman

Scaffold Erector, Wood Or Steel
Stake Jumper

Structural Mover

Tailhoseman (water Nozzle)

Timber Bucker & Faller (by
Hand)

Track Laborer (rr)

Traffic Control Laborer
Traffic Control Supervisor
Trencher, Shawnee

Trenchless Technology
Technician

Truck Loader
Tugger Operator
Vibrators, All
Wagon Drills
Water Pipe Liner

Welder, Electric, Manual Or
Automatic (hdpe Or Similar
Pipe And Liner)

Well-point Person
Wheelbarrow, Power Driven

A-frame Truck (2 Or More
Drums)

A-frame Truck (single Drum)
Asphalt Plant Operator

Assistant Plant Operator,
Fireman Or Pugmixer (asphalt)

$35.68
$37.60
$35.68
$35.68
$35.68

$35.68
$35.68

$36.23
$35.68

$35.68
$35.41
$35.68
$35.41
$35.41
$35.41
$35.41
$35.41
$35.41

$35.41
$33.31
$34.31
$35.68
$35.95

$35.41
$35.68
$35.95
$35.68
$35.68
$36.23

$35.41
$35.68
$39.94

$39.33
$40.54
$39.33
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Grant

Grant

Grant

Grant

Grant

Grant
Grant

Grant
Grant

Grant

Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant
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Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

about:blank

Assistant Refrigeration Plant &

Chiller Operator (over 1000
Ton)

Assistant Refrigeration Plant
(under 1000 Ton)

Automatic Subgrader (ditches &

Trimmers)

Backfillers (cleveland &
Similar)

Backhoe & Hoe Ram (under 3/4

Yd.)

Backhoe (45,000 Gw & Under)

Backhoe (45,000 Gw To
110,000 Gw)

Backhoe (over 110,000 Gw)

Backhoes & Hoe Ram (3 Yds &

Over)

Backhoes & Hoe Ram (3/4 Yd.

To3Yd)
Bagley Or Stationary Scraper

Batch & Wet Mix Operator
(multiple Units, 2 & Incl. 4)

Batch Plant & Wet Mix
Operator, Single Unit
(concrete)

Batch Plant (over 4 Units)
Belt Finishing Machine

Belt Loader (kocal Or Similar)

Belt-crete Conveyors With
Power Pack Or Similar

Bending Machine
Bit Grinders

Blade (finish & Bluetop),
Automatic, Cmi, Abc, Finish

Athey & Huber & Similar When

Used As Automatic

Blade Operator (motor Patrol &

Attachments)

Blower Operator (cement)
Boat Operator

Bob Cat (skid Steer)

Bolt Threading Machine
Boom Cats (side)

Boring Machine (earth)

Boring Machine (Rock Under 8"

Bit - Quarry Master, Joy Or
Similar)

Bump Cutter (wayne, Saginau

$39.94

$39.33
$40.54
$39.94
$40.26

$40.26
$40.54

$40.81
$40.81

$40.54

$39.33
$40.54

$39.94

$40.54
$39.33
$39.94
$39.94

$39.94
$39.01
$40.81

$40.54

$39.33
$39.01
$39.94
$39.01
$40.54
$39.94
$39.94

$39.94
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Grant

Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant

Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
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Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

about:blank
Or Similar)
Cableway Controller
(dispatcher)
Cableway Operators

Canal Lining Machine
(concrete)

Carrydeck & Boom Truck
(under 25 Tons)

Cement Hog
Chipper (without Crane)

Cleaning & Doping Machine
(pipeline)

Clamshell, Dragline

Compactor (self-propelled With
Blade)

Compressor (2000 Cfm Or Over,
2 Or More, Gas Diesel Or
Electric Power)

Compressors (under 2000 Cfm,
Gas, Diesel Or Electric Power)

Concrete Cleaning /
Decontamination Machine
Operator

Concrete Pump Boon Truck

Concrete Pumps (squeeze-
crete, Flow-crete, Whitman &
Similar)

Concrete Saw (multiple Cut)
Concrete Slip Form Paver

Conveyor Aggregate Delivery
Systems (c.a.d.)

Crane Qiler- Driver (cdl
Required) & Cable Tender,
Mucking Machine

Cranes (25 Tons & Under), All
Attachments Incl. Clamshell,
Dragline

Cranes (25 Tons To And
Including 45 Tons), All
Attachments Incl. Clamshell,
Dragline

Cranes (45 Tons To 85 Tons),
All Attachments Incl. Clamshell
And Dragline

Cranes (85 Tons & Over) And
All Climbing, Overhead, Rail &
Tower. All Attachments Incl.

Crusher Feeder
Crusher, Grizzle & Screening

$40.54

$40.81
$39.94

$40.26
$39.33
$39.94
$41.91

$40.54

$39.33

$39.01

$40.81

$40.54
$40.10

$39.33
$40.54
$40.54

$39.01

$40.26

$40.54

$40.81

$41.91

$39.01
$40.54
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Grant
Grant
Grant
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Grant
Grant
Grant
Grant

Grant

Grant
Grant
Grant
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Grant

Grant
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Grant
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Grant

Grant
Grant
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Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

about:blank
Plant Operator

Curb Extruder (asphalt Or
Concrete)

Deck Engineer
Deck Hand

Derricks & Stifflegs (65 Tons &
Over)

Derricks & Stifflegs (under 65
Tons)

Distributor Leverman
Ditch Witch Or Similar
Dope Pots (power Agitated

Dozer / Tractor (up To D-6 Or
Equivalent) And Traxcavator

Dozer / Tractors (d-6 &
Equivalent & Over)

Dozer, 834 R/t & Similar
Drill Doctor

Driller Licensed

Drillers Helper

Drilling Equipment (8" Bit &
Over - Robbins; Reverse
Circulation & Similar)

Drills (churn,-Core, Calyx Or
Diamond)

Elevating Belt (holland Type)

Elevating Belt-type Loader
(euclid, Barber Green &
Similar)

Elevating Grader-type Loader
(dumor, Adams Or Similar)

Elevator Hoisting Materials

Equipment Serviceman,
Greaser & Oiler

Fireman & Heater Tender

Fork Lift Or Lumber Stacker,
Hydra-life & Similar

Generator Plant Engineers
(diesel Or Electric)

Gin Trucks (pipeline)
Grade Checker

Gunite Combination Mixer &
Compressor

H.d. Mechanic
H.d. Welder

Heavy Equipment Robotics
Operator

$40.10

$39.94
$39.01
$40.81

$40.26

$39.33
$39.33
$39.33
$39.94

$40.54

$40.54
$40.54
$41.91
$39.01

$40.26

$40.10
$40.81
$39.94
$39.94

$39.33
$40.10

$39.01
$39.33

$39.94

$39.33
$40.26
$39.94

$40.81
$40.81
$40.81
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Grant
Grant

Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant

Grant
Grant

Grant

Grant
Grant

Grant
Grant
Grant
Grant
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Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Qperators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Eguipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Qperators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

about:blank

Helicopter Pilot

Helper, Mechanic Or Welder,
H.D

Hoe Ram

Hoist (2 Or More Drums Or
Tower Hoist)

Hoist, Single Drum

Hydraulic Platform Trailers
(goldhofer, Shaurerly And
Similar)

Hydro-seeder, Mulcher,
Nozzleman

Lime Batch Tank Operator
(recycle Train)

Lime Brain Operator (recycle
Train)

Loader (360 Degrees Revolving
Koehring Scooper Or Similar)

Loader Operator (front-end &
Overhead, 4 Yds. Incl. 8 Yds.)

Loaders (bucket Elevatars And
Conveyors)

Loaders (overhead & Front-end,
Over 8 Yds. To 10 Yds.)

Loaders (overhead & Front-end,
Under 4'Yds.. R/t)

Loaders (overhead And Front-
end,; 10 Yds. & Over)

Locomotive Engineer
Longitudinal Float

Master Environmental
Maintenance Technician

Mixer (portable - Concrete)
Mixermobile

Mobile Crusher Operator
(recycle Train)

Mucking Machine

Multiple Dozer Units With
Single Blade

Pavement Breaker, Hydra-
hammer & Similar

Paving (dual Drum)

Paving Machine (asphalt And
Concrete)

Piledriving Engineers
Plant Oiler

Posthole Auger Or Punch
Power Broom

$41.91
$39.01

$40.26
$40.10

$39.33
$40.81
$39.01
$40.54
$40.54
$40.81
$40.54
$39.33
$40.81
$40.10
$41.91

$39.94
$39.33
$40.81

$39.33
$39.94
$40.54

$39.94
$40.54

$39.33

$40.26
$40.54

$40.26
$39.01
$39.94
$39.33
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Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant
Grant
Grant
Grant

Grant

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

hitps:/ffortress. wa.gov/nifwagel cokup/prviWagelookup.aspx

about:blank

Pump (grout Or Jet)
Pumpman

Quad-track Or Similar
Equipment

Railroad Ballast Regulation
Operator (self-propelled)

Railroad Power Tamper
Operator (self-propelled)

Railroad Tamper Jack Operator
(self-propelled)

Railroad Track Liner Operator
(self-propelled)

Refrigeration Plant Engineer
(1000 Tons & Over)

Refrigeration Plant Engineer
(under 1000 Ton)

Rollerman (finishing Asphalt
Pavement)

Rollers, All Types On Subgrade;
Including Seal And Chip Coating
(farm Type, Case, John Deere
And Similar,or Compacting
Vibrator), Except When Pulled
B

Roto Mill (pavement Grinder)
Rotomill Groundsman

Rubber-tired Scrapers (multiple
Engine With Three Or More
Scrapers)

Rubber-tired Skidders (r/t With
Or Without Attachments)

Scrapers, All, Rubber-tired
Screed Operator

Shovels (3 Yds. & Over)
Shovels (under 3 Yds.)

Signalman (whirleys, Highline,
Hammerheads Or Similar)

Soil Stabilizer (p & H Or
Similar)

Spray Curing Machine
(concrete)

Spreader Box (self-propelled)
Spreader Machine
Steam Cleaner

Straddle Buggy (ross & Similar
On Construction Job Only)

Surface Heater & Planer
Machine

$39.94
$39.01
$40.54

$39.33
$39.33
$39.33
$40.26
$40.26
$40.10
$40.54

$39.01

$40.54
$40.10
$40.81

$40.10

$40.54
$40.54
$40.81
$40.54
$40.26

$39.94
$39.33

$39.33
$39.94
$39.01
$39.33

$40.10
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Grant

Grant
Grant

Grant

Grant
Grant

Grant
Grant
Grant

Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Survevors

Truck Drivers
Truck Drivers
Truck Drivers

Truck Drivers

https:/ffortress.wa.gov/lniiwagelookup/prvWagelookup.aspx

about:blank

Tractor (farm Type R/t With
Attachments, Except Backhoe)

Traverse Finish Machine

Trenching Machines (7 Ft.
Depth & Over)

Trenching Machines (under 7
Ft. Depth Capacity)

Tug Boat Operator
Tugger Operator

Turnhead (with Re-screening)
Turnhead Operator

Ultra High Pressure Wateriet
Cutting Tool System Operator,
(30,000 Psi)

Vactor Guzzler, Super Sucker

Vacuum Blasting Machine
Operator

Vacuum Drill (reverse
Circulation Drilt Under 8" Bit)

Welding Machine

Whirleys & Hammerheads, All
All Classifications

Dump Truck

Dump Truck And Trailer
Other Trucks

Transit Mixer

$39.33

$39.94
$40.54

$40.10

$40.54
$39.33

$40.10
$39.94
$40.81

$40.54
$40.81

$40.10

$39.01
$40.81
$28.57
$26.09
$26.09
$27.84
$10.00
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Benefit Code Key — Effective 3-4-2015 thru 9-1-2015
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

L. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours‘and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or.a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage.”All hours worked on Labor Day shall be paid at three times the
hourly rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a
four-ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess
of ten (10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or
equipment breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All'hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage All
hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be
paid at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.



Benefit Code Key — Effective 3-4-2015 thru 9-1-2015

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of
wage. All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on
Saturday shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid.at one and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly Tate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be-paid at two and one-half
times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage

The first two (2) hours after eight (8) regular hours Monday through Friday-and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays and all other
overtime hours worked, except Labor Day, shall be paid at double the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-halftimes the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid-at.two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate.of wage.

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be
paid at double the hourly rate of wage.

The first four (4) hours after. eight (8) regular hours Monday through Friday and the first twelve (12) hours on
Saturday shall be paid at'one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours
Monday through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls
on Saturday or Sunday; the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours. worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and alfl hours worked in excess of eight (8) hours per day (10 hours per day fora 4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during
the ‘workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10
workweek) or 40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours
and all hours worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.
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2. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

C.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
holidays shall be paid at two times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to-the
holiday pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of
wage.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours worked on'paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All'hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at one and one-halftimes the hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over:sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly ratc.of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day,
ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten
shall be paid at double the hourly rate of wage. The first eight (8) hours worked on the fifth day shall be paid at one
and one-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on
holidays shall be paid at double the hourly rate of wage.

3 ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A

Work performed in-excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm
and midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer
shall have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall
be given to employees regularly assigned to the work to be performed on overtime situations. After an employee has
worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate
until such time as the employee has had a break of eight (8) hours or more.
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Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be-at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at 2. premium
rate of 15% over the hourly rate of wage. All other hours worked after 6:00 am on Saturdays, shall be paid at one
and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of
straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at onc and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked‘on paid holidays shall be paid at two
and one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14thand all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the event the job is
down due to weather conditions during a five day work week (Monday through Friday,) or a four day-ten hour work
week (Tuesday through Friday,) then Saturday may be worked as a voluntary make-up day at the straight time rate.
However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A

All hours worked.in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours-worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours. worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly
rate of wage.

On'Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on
Saturday may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all
hours worked on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.
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All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay.
Rates include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating
plants, industrial plants, associated installations and substations, except those substations whose primary function.is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday; shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two(2)
times the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2)
times the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on
Sundays and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday-or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal
four-day, ten hour work week, and Saturday shall be paid at.one and one half (1%2) times the regular shift rate for the
first eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and
holidays shall be paid at double the hourly rate of wage.

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium

rate of 20% over the hourly rate of wage. All hours worked on Sundays shall be paid at one and one-half times the
hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

Holiday Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day; the day before Christmas, and Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
6).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,
Christmas Eve Day, And Christmas Day (7).
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Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday After Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls'‘On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7.1/2).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Washington’s Birthday, ‘Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day;.Christmas Day, And The Day Before Or After Christmas
9.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Holiday Codes Continued

Paid Holidays: New Year’s'Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, The Friday After Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, Day After Thanksgiving Day, Christmas Day, And A Half-Day
On Christmas Eve Day. (9 1/2).

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day. Veterans' Day, Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And Christmas
Eve Day (11).

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating
Holiday (10).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday

After Thanksgiving Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day,
And Christmas Day (9).



H.

Benefit Code Key — Effective 3-4-2015 thru 9-1-2015

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.

Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, The Friday And
Saturday After Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A-Sunday Shall Be
Observed As A Holiday On The Following Monday. If any of the listed holidays falls on a Saturday, the preceding
Friday shall be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls.on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas. Day (8). Unpaid Holidays: President’s Day. Any paid
holiday which falls on a Sunday shall be observed as.a holiday on the following Monday. Any paid holiday which
falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day-(7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New. Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any.hohiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Holidays:* New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day,
Thanksgiving Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas
Day:(9). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls
on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall
be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.



Benefit Code Key — Effective 3-4-2015 thru 9-1-2015

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday.
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day 10). Any holiday which falls on a Sunday shall be observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falis on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Laber Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls-ona Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday,
the preceding Friday shall be a regular work day:

Paid Holidays: New Year's Day, the day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). Ifany of the listed holidays fall on Saturday, the preceding Friday shall be
observed as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be
considered a holiday and compensated accordingly.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday After
Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating Holiday (9). If any of the listed
holidays falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated
accordingly

Paid Holidays: New Year's Day, The Day After Or Before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, and The
Day.After Or Before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the
Nation shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Note Codes

In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or
more:

Over 50° To 100" -$2.00 per Foot for Each Foot Over 50 Feet

Over 100' To 150' -$3.00 per Foot for Each Foot Over 100 Feet

Over 150' To 220' -$4.00 per Foot for Each Foot Over 150 Feet

Over 220' -$5.00 per Foot for Each Foot Over 220 Feet



Benefit Code Key — Effective 3-4-2015 thru 9-1-2015

In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or
more:

Over 50’ To 100' -$1.00 per Foot for Each Foot Over 50 Feet

Over 100' To 150' -$1.50 per Foot for Each Foot Over 100 Feet

Over 150' To 200" -$2.00 per Foot for Each Foot Over 150 Feet

Over 200' -Divers May Name Their Own Price

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B:$1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows -Level A:$1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or
spotting or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance
and removal of all temporary traffic control devicesand construction signs necessary to control vehicular, bicycle,
and pedestrian traffic during construction operations. Flaggers and Spotters shall be posted where shown on
approved Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card issued by the State of Washington, Oregon, Montana, or Idaho. These classifications are only effective
on or after August 31, 2012.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or
spotting or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on
approved Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on
or after August 31, 2012.

Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all
temporary. traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card
issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after
August 31,2012,
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SR 283
SUMMARY OF QUANTITIES 2
SR 2&
STA. 10+00
N TOTAL UN TO
ITEM NO. QUANTITY T ITEM DESCRIPTION STA. 343+70
PREPARATION
f | LS. Mobilization LS.
2 ! LS. Notification L.S.
GRADING
3 12.64 MILE Shovlder Finishing 12 64
HOT MIX ASPHALT
4 4474 SY. Planing Bltuminous Pavement 4474
4 251 TON HMA For Pavement Repair Cl. /2 In. PG64-28 257
& 15,000 TON HMA Cl. I/2 In. P6&4-28 15000
1 | CALC Job Mix Compliance Price Adjustment -
= = CALC Compaction Price Adjustment -l
TRAFFIC
4 183 L.F. Remove Existing Beam Guardrall gi==]
o 4335 LFE Beam Guardrail Type 3| 4335
I o) EACH Beam Guardrail Type 3l Non-Flared Terminal W/ Steel Posts =}
12 &6 EACH Beam Guardrall Type 3| Anchor Type 10 &
13 33250 LF. Temporary Pavement Marking 33250
|4 49,750 L.F. Paint Line 49,150
iS5 480 LF. Transverse Rumble Line 480
& I LS. Project Temporary Traftic Control LS.
OTHER ITEMS
7 =) EACH Adjust Monument Case and Cover 5
1& | LS. SPCC Plan LS.
i | LS. Trimming and Cleanvp LS.
20 -.OO CALC. Minor Change -1.00
NOTE: For Speclal Features
See Speclal Provisions.
/ ADAMS ROAD OVERLAY PROJECT| cecieNeD BY: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT (B8R 283 to SR 28) CHECKED BY: JEFF TINCHER
124 ENTERPRISE ST. SE (2018) APPROVED BY: JEFF TINCHER

EPHRATA, NASHINGTON 48823
\ (5049) 154-60862 FAX (504) 154-60671

SUMMARY OF QUANTITIES =~ [ ~-Vi=ioNs Br:

DATE REVISED:  08/24/2015
CRP 14-10 FEDERAL AID NO.: STPR-EI33(006)




c € 5.2 8
N o S TLE ol & GENERAL NOTES
0w > »T o d- | = g6l | o
o> C 9 c [ SEpE— o
STRUCTURE NOTES oS8 SV |u8<, | 8 | 228 | 55 [S@ugl| f£80
£5 ¥ |2508] 25 05D [T Eo08 T2
cED €0 |220Y 204 | 2855 [ S50 [§odHh|E5< 0
823 >S9 |o'c8a| SES 3 | 039 |90y |05 &
pme | FY 42090 £25 | Ju0 |R0S |RPLZ [RdmE
CODE LOCATION R/L TPYE | NDTH | APRON | RADIS NOTE sY. | TON EACH LF LF. LF. EACH | EACH
| STA. 10+0O0 TO |I+00O R/L PLANING NORTH OF SR 283 37117 | *
2 STA. |0+00 TO 12+40 L PLACE TRANSYERSE RUMBLE LINE 240
3 STA. |0+60 TO 10+90 L F 30 5 I®) 2
4 5TA. |0+9638 cL MON RAISE MONUMENT CASE l
5 STA. I+lO TO |1+30 R R 20 5 Ie] 2
6 STA. [1+1357 cL MON RAISE MONUMENT CASE |
- STA. 13+31.68 cL MON RAISE MONUMENT CASE |
& STA. 23+68 TO 23+942 L ROAD 24 50 30 4-NA e & 2 **
g STA. 23+68 TO 23+92 R ROAD 24 50 30 4-NWN 60 2 2 **
1O STA. 23+81.26 cL MON RAISE MONUMENT CASE 4-NW
1 STA. 24+60 TO 25+00 L F 40 5 I 3
2 STA. 24+60 TO 25+00 R F 40 5 fe) 3
13 STA. 37+75 TO 38+00 R = 25 5 Ie) 2 * |) - PLANING HMA
|4 STA. 45+860 TO 46+00 L R 20 5 Ie) 3 PAVEMENT
15 STA. 49+10 TO 49+45 L F 35 5 [«) 3 ** 2) - PLANING
16 STA. 49+60 TO 50+00 R F 40 5 [ 3 BITUMINOUS
11 STA. 50+00 TO 50+20 L F 20 5 1O 2 PAVEMENT
1& STA. 50+36 .48 cL MON RAISE MONUMENT CASE
14 STA, 50+50 TO 50+70 L F 20 5 fe] 2
20 STA. B5O+15 TO 51+00 R E 25 5 le; 2 Miscellaneous
2 STA. 59+715 TO 60+25 R R 50 5 10 4
22 | STA. 62+60 TO 62+20 | L F 20 5 lo 2 R = Residential
23 STA. 62+90 TO 63+20 R F 30 5 < 3 MON = Monument
24 STA. 63+00 TO 64+00 | R/AL GUARDRAIL 175 125 2 2 O¢M = OéM Road
25 STA. 65+60 TO 65+90 L F 30 5 le} 3 C = Commercial
26 STA. 68430 TO 68+60 L F 30 5 1= 3
21 STA. 74+25 TO 14+45 L F 20 5 I=) 2
28 STA. T5+50 TO 18+00 | R/L GUARDRAIL 280 a6 4
29 STA. I5+10 TO 15+30 L F 20 5 fe) 2
30 STA. 76+65 TO 16+99 L ROAD 34 50 30 5-NA 40 22 | *
3 STA. 76+65 TO 16+449 R ROAD 34 50 30 S5-NA a0 22 | *
32 STA. 16+860.22 cL MON RAISE MONUMENT CASE 5-NA !
33 STA. T7+40 TO 18+20 L F 30 5 fe] 2
34 STA. 186+30 TO 18+60 R = 30 5 o) 2
a5 STA., 83+85 TO &4+5 R F 30 5 [= 3 NOTE: For Special
36 STA. 85+25 TO 85+45 L F 20 ) o 2 Features Seg
37 STA. 93+50 TO 93+65 L F = 5 o } Speclal Provisions.
38 STA. |02+40 TO 103+I5 L F 25 5 1o 2
39 STA, 103+25.75 cL MON RAISE MONUMENT CASE l
40 STA. 103+40 TO 103+:80| R F 40 5 fe) 3
4 STA. 105+00 TO 105+28| R F 28 5 [ 3
42 STA. |06+50 TO 106+715 L F 25 5 1o 2
PAGE TOTALS 6711 142 | 240 455 2085
ADAMS ROAD OVERLAY PROJECT| pesichNeED BY: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT (B8R 283 to SR 28) CHECKED BY: JEFF TINCHER
124 ENTERPRISE ST. SE (2015) APPROVED BY: JEFF TINCHER
EPHRATA, NASHINGTON 48823 STRUCTURE NOTES REVISIONS BY:
(504) 154-60862 FAX (509) 154-60871 DATE REVISED:  08&/24/20I15
CRP 14-10 FEDERAL AID NO.: STPR-EI33(006)




= ) £ g. 821 8
o .§ g T I% §§ L GENERAL NOTES
9% | =@ | 200 | 23 m= | = [SZ8=| =§
STRUCTURE NOTES o8| 5% (S| 8¢ | 3¢f| % [Smug| £%0
SEO | 43 |«083=(22989| 2855|6550 |Fold|§5x0
S3F| 39 |Z5600 (068D %3 SQ (oL S<g
cne | 2P (289912288 | 28 [RS8 |RPLE [R8me
CODE LOCATION R/L | TPYE | WDTH | APRON | RADIUS NOTE sY. | TOoN TON EACH | LF LF. EACH | EACH
43 STA. |I5+80 TO l16+10 R - 30 5 o) 3
44 STA. II7+60 TO 11T+80 R F 20 5 I< 2
45 STA. 123+60 TO 123+80 L R 20 5 ) 2
46 STA. 126+38 TO 131438 R/L PLANING SOUTH OF 6-NAW 1333 154 | %, 3 exx
47 STA. 130+40 TO |130+60 L F 20 5 o) 2
48 STA. 130+15 TO [30+95 R F 20 5 o 2
449 STA. 131+38 TO 131462 L | roAD 24 50 30 &-NAN 60 & > %=
50 STA. 131+38 TO 131462 R | ROAD 24 50 30 &6-NA 60 16 o %
5 STA. 131+49.8| cL | MoN RAISE MONUMENT CASE &-NA |
52 STA. 131+60 TO 137+60 R/L PLANING NORTH OF 6-NA 1,600 190 | %, B *xx
53 STA. 147+60 TO 147+85 | R/ PLANING NORTH OF 6-NA &1 & | %, 3 *xx
54 STA. 139+25 TO |134+95 R F 70 5 o 5
S5 STA. 143425 TO 143+75 R F 50 5 12 4
56 STA. 144+75 TO 144+95 R = 20 5 o 2 * 1) - PLANING HMA
57 STA. |46+50 TO |146+45 R F 45 5 1o 3 PAVEMENT
58 STA. I51+0 TO I57+40 L F 20 5 [« 2 ** 2) - PLANING
5q STA. 157450 TO I57+10 R F 20 5 17) 2 BITUMINOUS
60 | STA. I51+60 TO 151+15 L = B 5 10 | PAVEMENT
él STA. I57+80 TO 1586+20 L F 40 5 [o 3 *x*x 3) . PLANING TO BE
62 STA. I57+95.54 cL RAISE MONUMENT CASE | 24' NIDE AND O.I7'
63 STA. I158+40 TO 154+00 R F 60 5 o 4 IN DEPTH, AS
64 | STA. 15950 TO 160+00 | R | F 50 5 10 4 e DY THE
65 STA. |46+50 TO 146+95 R F 45 5 I 3
66 STA. |60+0O0 TO 61+50 R F 150 5 10 =]
&1 STA. [9+50 TO 180+00 C F o) 5 [ 4
68 STA. [83+00 TO 184+00 L F lole 5 2] &
&4 STA. 183+00 TO 183+26 R | ROAD 26 50 30 7-NA 60 & 2 *x
90 | STA. 184+00 TO 185+00 | R/L GUARDRAIL X 25 2 2
Bl STA. |184+40.149 cL RAISE MONUMENT CASE |
12 STA. 184+90 TO 184+10 L F 20 5 o 2
13 STA. 184+90 TO 185+10 R F 20 5 1= 2
14 STA. |186+50 TO 186+10 R F 20 5 o 2
TS5 | STA. 193450 TO 193465 R = B 5 1o I Miscellaneous
16 STA. 203+70 TO 204+20| L F 50 5 [ 4 R = Residential
11 STA. 206+20 TO 206+70| L F 50 5 o 4 ;;NFgrbTonument
= STA. 208+70 TO 209+l0 | L F 40 5 [ 3 O¢M = O&¢M Road
14 STA. 2I0+30 TO 210+55 R & 25 5 10 2 C = Commerclal
80 STA. 2I0+75 TO 210+95 R E 20 5 10 2
8l STA. 210+8594 cL RAISE MONUMENT CASE | gg;f;r';:’szgec'a'
82 STA. 211430 TO 21450 L F 20 5 o 2 special Provisions.
82 | STA. 217+90 TO 218+18 R F 28 5 1o} 3
2
PAGE TOTALS 3180 14 257 4 184 25
ADAMS ROAD OVERLAY PROJECT| oesieNeD BY: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT (B8R 283 to S8R 28) CHECKED BY:  JEFF TINCHER
|24 ENTERPRISE ST. SE (2015) APPROVED BY: JEFF TINCHER
EPHRATA, NWASHINGTON 948823 STRUCTURE NOTES REVISIONS BY:
(504) 154-6082 FAX (504) 154-6081 DATE REVISED:  08/24/2015
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3¢ _.Q ec C © .0 = SZ 90 = 6
STRUCTURE NOTES o880 | GV .84, | S0 | 29| S5 [S5L3| $Lo
SES| oY |8508| 20, | 85T [Ty |EooR |ETE,
533 | 39 |o583| SE2 | §29 (988 [Sa6Y (588
omo TO {4300 FZ3 | Yid Q32 ML ﬁ\gmﬁ‘
CODE] LOCATION R/ | TPYE | WIDTH | APRON | RADIUS NOTE sy. | TON EACH LF. LF LF EACH | EACH
24 STA. 223+50 TO 223+75 L = 25 5 I 2
&5 STA. 230+70 TO 230+90 | L F 20 5 I 2
&6 STA. 230+70 TO 230+40| R R 20 5 o) 2
&7 STA. 290+04 TO 290+28| L | ROAD | 24 50 30 &-NA 60 &
EX) STA. 290+04 TO 290+28| R | ROAD | 24 50 30 &-NA 60 16
e4q STA. 237+30.61 cL | MoN RAISE MONUMENT CASE 8&-NA [
a0 STA. 242+75 TO 243+00 | R R 25 5 fe) 2
il STA. 256+25 TO 256+50 R R 25 5 o] 2
92 STA. 262+70 TO 263+30 | L F e 5 IO 4
g3 STA. 263+25 TO 263+50 | R R 25 5 fe) 2
94 STA. 263+70 TO 264+00 | L F 30 5 Ie) 2
a5 STA. 266+715 TO 2671+00 L R 25 5 le) 2
46 STA. 272+25 TO 262+50 R R 25 5 o} 2
a7 STA. 274+|10 TO 274+45 R F 35 5 fe) 3
98 STA. 274+50 TO 274+10 L R 20 5 fo) 2
a4q STA. 2715+70 TO 275+40 L R 20 5 el 2
00 | STA. 216+10 TO 216+30 R R 20 5 o) 2
ol STA. 289+10 TO 2849+40 R F 30 5 15) 2
02 | STA. 290+04 TO 290+28| L | roAD | 24 50 30 q-NA 60 16
103 | STA. 2d0+04 TO 2d0+28| R | ROAD | 24 50 30 a-NN 60 &
04 | STA. 290+16.74 cL | MoN RAISE MONUMENT CASE d-NA |
05 | STA. 240+80 TO 241+00 | R R 20 5 o) 2
106 | STA. 241+70 TO 242+00 L F 30 5 o) 2
o7 STA. 303+30 TO 303+50| R R 20 5 o 2
08 | STA. 303+85 TO 302+0 L R 25 5 O 5
o4 STA. 307+20 TO 30T+d0 | R F 10 5 o 5
o STA. 3I1+30 TO 3l+65 L R 35 5 I°) 3
1l STA. BI3+|10 TO 3I3+35 L R 20 5 Ie) 2
112 STA. Bl4+65 TO 3I5+00 L F 35 5 o 3
IE STA. 315+30 TO 3I5+65 L R 35 5 Ie) 3
114 STA. 316+20 TO 316+48 R F 28 5 Ie) 2
B STA. 316+30 TO 316+65 L R a5 5 Ie) 3
e STA. 3l6+60.4| cL | MOoN RAISE MONUMENT CASE 1
7 STA. 3l6+T5 TO 317+15 R/L GUARDRAIL |44 2.5 2 2
e STA. 3I7+60 TO 3| T+80 L R 20 5 1) 2
Ha STA. 3I7+60 TO 317495 R F 35 5 to) 3
120 STA. 328+70 TO 3286+85 | R R 15 5 Ie) [
121 STA. 329+25 TO 324+45 R F 20 5 fe) 2
122 STA. 324+40 TO 330+10 L R 20 5 Ie) 2
123 STA. 333485 TO 334+00 | L R 15 5 1) [ |
124 STA. 337+70 TO 338+00 | L F 30 5 o] 2
2
PAGE TOTALS 240 134 4 o 144 25
/ ADAMS ROAD OVERLAY PROJEBCT| cesieNeD BY: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT g (SR 283 to SR 28) CHECKED BY:  JEFF TINCHER
124 ENTERPRISE ST, SE (2018) APPROVED BY:  JEFF TINCHER
EPHRATA, NASHINGTON 98823 STRUCTURE NOTES REVISIONS BY:
(509) 154-6082 FAX (504) 154-60871 DATE REVISED:  08/24/2015
CRP 14-10 FEDERAL AID NO.: STPR-EI33(006)
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GENERAL NOTES

* |) - PLANING HMA
PAVEMENT
** 2) - PLANING
BITUMINOUS
PAVEMENT
Miscellaneous
R = Residential
F = Farm

MON = Monument
O&¢M = O¢M Road
C = Commercial

NOTE: For Special
Features See
Speclal Provisions.
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o SLES| & GENERAL NOTES
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STRUCTURE NOTES oee | Oy (2% | 70 235 | fo |Ycug| &80
TES 2500| 20 0xp | €9 E,a0% [ED
555 | £9 |s88c| Ste | 5§85 |58y |SesT|s8eg
ame | I (4399 25 | vidd | R3S |Rer 2 [d8wme
CODE LOCATION R/L | TPYE | NIDTH [ APRON | RADIUS NOTE sY. | TON EACH | LF L LF EACH | EACH
125 STA. 338+70 TO 339+00 | L R 30 5 lo 2
126 STA. 340+T5 TO 341425 R F 50 5 fe) 4
127 STA. 343+25 TO 343+45 L R 20 5 =) 2
28 | STA. 343+25 TO 343+45 R F 20 5 e 2
129 STA. 34|+30 TO 343+70 R PLACE TRANSVERSE RUMBLE LINE 240
B0 | STA. 342+70 TO 343+70 | R/ PLANING SOUTH OF SR 28 377 * 1) - PLANING HMA
PAVEMENT
** 2) - PLANING
BITUMINOUS
PAVEMENT
Miscellaneovs
R = Residential
F = Farm
MON = Monvment
O¢M = O&M Road
C = Commercial
NOTE: For Speclal
Features See
Speclal Provisions.
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- YPICAL ROADWAY SECTION e
CENTERLINE EDGELINE
' ” ' Shovlder Finishing (Tup.) 20
1 q 1 1 e Condltions MaLE, 4 5 LINES
See Special Provisions EVENLY SPACED
2% -2%
e S S S S S S SSSSSSNNNNN\N 777 7777777 77 77777 77 7777 7777 F:/ 50
TG EXISTING )
gll-'tiHMg;(r/flass /2" (compacted depth) o0
g e 5 LINES 400
| EVENLY SPACED
PLANING HMA DETAIL N
GRIND AND REMOVE EXISTING A nas O [ 5 LNes
T 5-NA 25'
ROADWAY. PAYMENT TO EE ' - EVENLY SPACED
(DER PLANING BIMINGUS OIT HVA cLAss /2" Peb4-25 } 5o
L ZoML5
L= EXISTING ROADNAY l _ | EXSTNGSTOP  __|
. T AHEAD"
I a" 1 < SIGN
TRANSVERSE RUMBLE LINE o
X-SECTION |
20
PLANING BITUMINOUS PAVEMENT DETAIL 5 LNES
EVENLY SPACED
6RIND AND REMOVE EXISTING 25
ROADWAY. PAYMENT TO BE .
UNDER PLANING BITUMINOUS , ) 80
B AVEVENT . [ OI7 HMA CLASS I/2" PG64-28 .
A i
i EXISTING ROADWAY 20
Raoke & Tack After Gompleted/ v g&éﬂ%‘?SPACED
) 80’
TYPICAL APPROACH 8
> 20
, EDGE OF OlL |, o 5 LINES
) CONTYROAD ¢ _ - . )  UNLESS OTHERWSE NOTED ON THE FLANS EVENLY SPACED
[ APPROACH RADII WL BE A5 FOLLOMS: ) o
L O”NTY ' 11 U
VARIES ——E T O | COMMERCIAL APPROAGH 20' RADIS — —
PAVING LIMITS FARM APPROACH I5' RADIUS
VARIES® RESIDENTIAL APPROACH 10" RADIUS TRANSVERSE RUMBLE LINES
* LOCATIONS: SEE STRUCTURE NOTES NOT TO SCALE
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NOTE: ALL GUARDRAIL SHALL BE CONSTRUCTED
USING STEEL POSTS AND COMPOSITE BLOCKS.

WIDENED
EMBANKMENT

NON-FLARED TERMINAL
SEE STANDARD FPLAN

BEAM GUARDRAIL
ANCHOR TYPE 1O
SEE STANDARD PLAN
C-23.60-03

12' - &"
BEAM GUARDRAIL
(TYPE 3I) ANCHOR

BEAM GUARDRAIL
ANCHOR TYFE 1O
SEE STANDARD PLAN
C-23.60-03

7

\

PER STANDARD C-22.40-04 ~PE 10 PAY LIMITS
PLAN C-22.40-04 1/
| 53 - | |/2" o
(<] NON-FLARED 37 -6 i
- " TERMINAL _— TIGHTEST RADIUS
PAY LIMITS POSSIBLE
o TSN
¥ 0 T T 3 P L. / ,
PAVING LIMITS o TRAFqu, . I IR . ' oo
, L L ADAMS RD. L LT, o ) , RO )
F—t ¢ e —t — A b < e ~t = ¢ & £ @ et /
STRAPEIC —PAVING LIMITS -
71/:}
TIGHTEST RADIVS—] , " 53 - | |/2" . WIDENED
POSSIBLE 316 NON-FLARED J_ 10 J EMBANKMENT
H TERMINAL PER STANDARD
PAY LIMITS PLAN C-22.40-04
/ |2l - bll
BEAM GUARDRAIL

NON-FLARED TERMINAL
SEE STANDARD PLAN
C-22.40-04

(TYPE 31) ANCHOR
TYPE 10 PAY LIMITS

TYPICAL LAYOUT FOR GUARDRAIL LOCATED AT STA.
63+50, APPROXIMATELY 330" SOUTH OF 5-NAW

/ ADAMS ROAD OVERLAY PROJECT| oEsieNED BY:  BOB BERSANTI
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NOTE: ALL GUARDRAIL SHALL BE CONSTRUCTED
UsING STEEL POSTS AND COMPOSITE BLOCKS.

12' - &"

BEAM GUARDRAIL
(TYPE 31) ANCHOR
TYPE |0 PAY LIMITS

BEAM GUARDRAIL
ANCHOR TYPE |O
SEE STANDARD PLAN
C-23.60-03

NON-FLARED TERMINAL

AIDENED SEE STANDARD PLAN

EMBANKMENT

PER STANDARD C-22.40-04
PLAN C-22.40-04 /
53' - | 1/2" g
NON-FLARED 37T -6 i
TERMINAL |_—— TIGHTEST RADIUS
PAY LIMITS POSSIBLE

. 13 7 3 T

PAVING LIMITS- ’,'.’.‘,TRAFFIC

3 t ¢= [ % [% [ %

¢ — ¢ e ¢ ¢ — ¢ «— e ¢ ¢ v T

PAVING LIMITS~ -.'.','J,TR.AFFIC' R R (O I BN , PR
, \ . 7 y 7 7 ) f |
) L i = . ,
53" - | |/2"
NON-FLARED T TIGHTEST RADIUS
TERMINAL a7 - " n POSSIBLE
PAY LIMITS
N
WIDENED
EMBANKMENT NON-FLARED-TERMINAL
PER STANDARD SEE STANDARD PLAN
PLAN C-22.40-04 C-2240-04 12" - &"
BEAM GUARDRAIL BEAM GUARDRAIL
(TYPE 31) ANCHOR ANCHOR TYPE 1O
TYPE |©O PAY LIMITS SEE STANDARD PLAN

C-23.60-03

TYPICAL LAYOUT FOR GUARDRAIL LOCATED AT STA. 1654+25,
APPROXIMATELY |125' NORTH OF T-NN AND ALSO AT STA.
3|7+25, APPROXIMATELY 2575' SOUTH OF SR 256

\
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/ T WIDENED \
EMBANKMENT

NOTE: ALL GUARDRAIL SHALL BE CONSTRUCTED T

USING STEEL POSTS AND COMPOSITE BLOCKS. S NG o)
| f NON-FLARED TERMINAL
0 o  SEE STANDARD PLAN
ol C-22.40-04
4z
PAVING LIMITS e TS
— L3
\ 2 REH L
! be Z
_ — NON-FLARED TERMINAL
SEE STANDARD PLAN
STRONG POST INTERSECTION 48-RADIUS C-22.40-04

DESIGN. SEE STANDARD PLAN

C-20.42-04 ) - , 1 " WIDENED
X L Ao | 1o EMBANKMENT
: PAY LIMITS TLLa0-
L T T L YADAMS RD. P’A\l/llﬂélfl'.l'fsj-/.‘.',
/5.—&9)&— TRAFFIC@ e L el s et B e
53 - | /2"
WIDENED N?.gg;ﬁﬁifp !
EMBANKMENT 0" o L IMITS
PER STANDARD 1,
PLAN ¢-22.40-04 Al »
A
/
NON-FLARED TERMINAL 0o 4 [ \ TYPICAL LAYOUT FOR GUARDRAIL LOCATED AT STA.
SEE ST AND AR PLAN §& {}t: gg K 16+80, THE INTERSECTION OF 5-NA AND ADAMS RD.
C-22.40-04 —dE=Z Bl PAVING LIMITS
Ly \ &
nZ X
in Y, 0o I
WIDENED
EMBANKMENT h
K PER STANDARD
PLAN C-22.40-04 \
/ ADAMS ROAD OVERLAY PROJECT| oesieNED BY: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT g (S8R 283 to 8R 28) CHECKED BY: _ JEFF TINCHER
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NOT TO SCALE

/ SIGN SPACING = X (FEET)
i " RURAL HIGHNAYS 60/65 MPH_| 800+/-
26 36 RURAL ROADS 45/55 MPH | 500+/-
%AD WAIT RURAL ROADS ¢ URBAN ARTERIALS | 30/40 MPH | 350+/-
@ AHE% r;:(,)&TILr?ET @ RURAL ROADS, URBAN ARTERIALS
26" 36" - RESIDENTIAL ¢ BUSINESS DISTRICTS | 25/280 MPH | 200+/-
BUSINESS DISTRICTS
w201 W-SPEC @ URBAN STREETS s MPH/LESS | 1004/~
S—
= Q)
36" 36" x @ 5 Q
L
BE I
@ PREPARED @ L y. Z' <
TO STOP ) _( __0
36" 56" x @ R‘ m g
W20-78 W20-7a | 10
¢ Q> 200'-300" x X %
X - e le le |
AN AN VAN AN 7\ AN AN AN AN Zz \\ 1 q
PILOT CAR
FOLLOW ME
-
N
\WORK ZONE =)
l NOT TO EXCEED 2 MILES
°
. N
) » » o o
O] @ & ® _
‘ X . X ‘ X 200'-2300" E E @*
FLAGGER STATION (typ.) % ; j
w1
mm )
Qa2
6 0 r NOTES:
Z > * o A FLAGGER SHALL BE USED IF "WAIT FOR PILOT CAR LINE" SIGN
§) 15 INEFFECTIVE AT INTERSECTIONS.
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D QA&

(2) 7 |ROADRESURFACING | 5
AHEAD

60"

USE EXTREME | 24"
CAUTION

30"

MOTORCYCLES
ok

END

®:= |2

24"

@ 8 ADAMS RD. | (8"

24"

—_— e ——— — —

* LOCATIONS VARY,
AS STAKED BY
THE ENGINEER

N

/GRANI' COUNTY PUBLIC WORKS DEPARTMENT

i24 ENTERPRISE ST. SE
EPHRATA, NASHINGTON 98823
(504) 154-60862 FAX (5049) 154-6081

(B8R 283 to SR 28)
(R018)
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