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NOTICE TO CONTRACTORS

Sealed bids, plainly marked “BID FOR 10-SW & F-SW ROAD RECONSTRUCTION PROJECT, CRP
16-06", will be received by Grant County at the Office of the Board of County Commissioners
located in the County Courthouse, P.O. Box 37, 35 C Street NW — Room 206, Ephrata, WA,
98823, until 1:30 P.M., Tuesday, July 25, 2017 and will then and there be opened and publicly
read for the construction of the improvements.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check,
cashier’s check, or surety bond in an amount equal to five percent (5%) of the amount of such
bid proposal. No conditional bid bond will be accepted. Should the successful bidder fail to
enter into such contract and furnish a satisfactory performance bond within the time stated in
the specifications, the bid proposal deposit shall be forfeited to Grant County.

Maps, plans and specifications may be purchased from the office of the County Engineer, 124
Enterprise St. S.E., Ephrata, WA 98823, upon payment of the amount of $25.00 (non-
refundable).

Informational copies of the maps, plans and specifications are on file for inspection at the Grant
County Public Works Building, 124 Enterprise St. S.E., Ephrata, WA 98823, and in various plan
centers located in Washington.

The Board of County Commissioners of Grant County, Washington, reserves the right to reject
any and all bids. The award of this contract, if made, will be to the lowest responsible bidder.

The improvement for which bids will be received follows:

10-SW & F-SW ROAD RECONSTRUCTION PROJECT — CRP 16-06

This contract provides for the reconstruction of 2.15 miles of two lane county road in Grant
County, WA, and includes roadway excavation, embankment compaction, crushed surfacing
base course, maintenance rock, seeding and fertilizing, and other work in accordance with the
attached Contract Plans, these Contract Provisions and the Standard Specifications.



GRANT COUNTY PUBLIC WORKS
CRP 16-06

10-SW & F-SW ROAD RECONSTRUCTION
PROJECT

NOTICE TO ALL PLANHOLDERS

Grant County Department of Public Works may be contacted to answer questions regarding these bid
documents and to show this project to prospective bidders is:
Grant County Department of Public Works

124 Enterprise St. S.E.
Ephrata, WA. 98823
Phone: {(509)754-6082 Fax (509)754-6087

As the Engineer in direct responsible charge of developing these contract provisions, | certify these
provisions have been developed or incorporated into this project under my direct supervision, or as a
result of certified recommendations provided by other licensed professionals.

v AR &
S ST0NAL £

Jeffrey C. Tincher P.E. 7/ 5/ Zol™7
County Road Engineer Date




BIDDER’S CHECK LIST

The bidder’s attention is especially called to the following forms which must be executed in full
as required:

(A)  PROPOSAL

The unit prices bid must be shown in the spaces provided. Show unit

prices in figures only. All extensions of the unit prices must be shown in
the spaces provided.

(B} PROPOSAL SIGNATURE SHEET
To be filled in and signed by the bidder.

{C) STATEMENT OF CONTRACTOR QUALIFICATIONS
To be filled in and signed by the bidder.

(D)  BID BOND

This form is to be executed by the bidderand his surety company unless
the bid is accompanied by cash, certified or cashier’s check. The amount
of this bond shall be equal to 5% of the total amount bid and may be
shown in dollars or on a percentage basis.

The following forms are to be executed after the contract is awarded:

{E}) CONTRACT

This agreement is to be executed by the successful bidder, his surety
company, and Grant County.

(F) CONTRACT BOND
To be executed by the successful bidder and his surety company.
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INTRODUCTION

The following Amendments and Special Provisions shall be used in conjunction with the 2016
Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

The following Amendments to the Standard Specifications are made a part of this contract and
supersede any conflicting provisions of the Standard Specifications. For informational
purposes, the date following each Amendment title indicates the implementation date of the
Amendment or the latest date of revision.

Each Amendment contains all current revisions to the applicable section of the Standard
Specifications and may include references which do not apply to this particular project.

Section 1-01, Definitions and Terms
August 1, 2016

1-01.3 Definitions
The following new term and definition is inserted after the eighth paragraph:

Cold Weather Protection Period — A period of time 7 days from the day of concrete
placement or the duration of the cure period, whichever is longer.

Section 1-02, Bid Procedures and Conditions
April 4, 2016

1-02.4(1) General
The first sentence of the last paragraph is revised to read:

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents,
shall request the explanation or interpretation in writing by close of business on the
Thursday preceding the bid opening to allow a written reply to reach all prospective Bidders
before the submission of their Bids.,

1-02.9 Delivery of Proposal
The last sentence of the third paragraph is revised to read:

The Coniracting Agency will not open or consider any Proposal when the Proposal or Bid
deposit is received after the time specified for receipt of Proposals or received in a location
other than that specified for receipt of Proposals unless an emergency or unanticipated
event interrupts normal work processes of the Contracting Agency so that Proposals cannot
be received.

The following new paragraph is inserted before the last paragraph:

If an emergency or unanticipated event interrupts normal work processes of the Contracting
Agency so that Proposals cannot be received at the office designated for receipt of bids as
specified in Section 1-02.12 the time specified for receipt of the Proposal will be deemed to
be extended to the same time of day specified in the solicitation on the first work day on
which the normal work processes of the Contracting Agency resume.

10-SW & F-SW Road, CRP 16-06 Page 1
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1-07.3(1)A Fire Prevention Control and Countermeasures Plan

The Contractor shall prepare and implement a project-specific fire prevention, control, and
countermeasures plan (FPCC Plan) for the duration of the project. The Contractor shall
submit a Type 2 Working Drawing no later than the date of the preconstruction conference.

1-07.3(1)A1 FPCC Pian Implementation Requirements

The Contractor’s FPCC Plan shall be fully implemented at all times. The Contractor
shall update the FPCC Plan throughout project construction so that the plan reflects
actual site conditions and practices. The Contractor shall update the FPCC Plan at
least annually and maintain a copy of the updated FPCC Plan that is available for
inspection on the project site. Revisions to the FPCC Pian and the Industrial-Fire
Precaution Level (IFPL) shall be discussed at the weekly project safety meetings.

1-07.3(1)A2 FPCC Plan Element Requirements
The FPCC Plan shall include the following:

1. The names, titles, and contact information for the personnel responsible for
implementing and updating the plan.

2. The names and telephone numbers of the Federal, State, and local agencies
the Contractor shall notify in the event of a fire.

3. Al potential fire causing activities such as welding, cuiting of metal, blasting,
fueling operations, etc.

4. The location of fire extinguishers, water, shovels, and other firefighting
equipment.

5. The response procedures the Contractor shall follow in the event of a fire.

Most of Washington State is covered under the IFPL system which, by law, is managed
by the Department of Natural Resources (DNR). It is the Contractor’s responsibility to
be familiar with the DNR requirements and to verify whether or not IFPL applies to the
specific project.

If the Contractor wishes to continue a work activity that is prohibited under an industrial
fire precaution level, the Contractor shall obtain a waiver from the DNR and provide a
copy to the Engineer prior to continuation of work on the project.

If the IFPL requirements prohibit the Contractor from performing Work the Contractor
may be eligible for an unworkable day in accordance with Section 1-08.5.

The Contractor shall comply with the requirements of these provisions at no additional
cost to the Contracting Agency.

1-07.8 High-Visibility Apparel
The last paragraph is revised to read:

High-visibility garments shall be labeled as, and in a condition compliant with the
ANSI/ISEA 107 (2004 or later version) and shall be used in accordance with manufacturer
recommendations.

1-07.8(1) Traffic Control Personnel
In this section, references to “ANSI/ISEA 107-2004" are revised to read “ANSHISEA 107".

10-SW & F-SW Road, CRP 16-06 Page 4



Do~ W WM =

1-07.8(2) Non-Traffic Control Personnel
In this section, the reference to “ANSI/ISEA 107-2004" is revised to read “ANSI/ISEA 107",

1-07.9(2) Posting Notices
ltems 1 and 2 are revised to read:

1. EEOC - P/E-1 (revised 11/09, supplemented 09/15) — Equal Employment
Opportunity IS THE LAW published by US Department of Labor. Post for projects
with federal-aid funding.

2. FHWA 1022 (revised 05/15) — NOTICE Federal-Aid Project published by Federal
Highway Administration (FHWA). Post for projects with federal-aid funding.

Items 5, 6 and 7 are revised to read:
5. WHD 1420 (revised 02/13) — Employee Rights and Responsibilities Under The
Family And Medical Leave Act published by US Department of Labor. Post on all

projects.

6. WHD 1462 (revised 01/16) - Employee Polygraph Protection Act published by US
Department of Labor. Post on all projects.

7. F416-081-909 (revised 09/15) — Job Safety and Health Law published by Washington
State Department of Labor and Industries. Post on all projects.

Items 9 and 10 are revised to read:

9. F700-074-909 (revised 06/13) — Your Rights as a Worker in Washington State by
Washington State Department of Labor and Industries (L&I). Post on ali projects.

10. EMS 9874 (revised 10/15) = Unemployment Benefits published by Washington State
Employment Security Department. Post on all projects.

1-07.15(1) Spill Prevention, Control, and Countermeasures Plan
The second sentence of the first paragraph is deleted.

The first sentence of the second paragraph is revised to read:

The SPCC Plan shall address all fuels, petroleum products, hazardous materials, and other
materials defined in Chapter 447 of the WSDOT Environmental Manual M 31-11.

ltem number four of the fourth paragraph {up until the colon) is revised to read:
4. Potential Spill Sources — Describe each of the following for all potentially hazardous
materials brought or generated on-site, including but not limited to materials used for
equipment operation, refueling, maintenance, or cleaning:

The first sentence of item 7e of the fourth paragraph is revised to read:

BMP methods and locations where they are used to prevent discharges to ground or water
during mixing and transfer of hazardous materials and fuel.

The last paragraph is deleted.

10-SW & F-SW Road, CRP 16-06 Page 5



Section 1-08, Prosecution and Progress
January 3, 2017

1-08.1 Subcontracting
The second sentence of the second to last paragraph is revised to read:

Whenever the Contractor withholds payment to a Subcontractor for any reason including
disputed amounts, the Contractor shall provide notice within 10 calendar days to the
Subcontractor with a copy to the Contracting Agency identifying the reason for the
withholding and a clear description of what the Subcontractor must do to_have the
withholding released.

The fourth sentence of the second to last paragraph is revised to read:

The Monthly Payment Summary shall include all Subcontractors that performed work that
was paid on the progress estimate by the Contracting Agency.

18 1-08.1(1) Prompt Payment, Subcontract Completion and Return of Retainage
19  Withheld
20  Initem number 5 of the first paragraph, “WSDOT" is revised fo read “Contracting Agency".
21
22 The last sentence in item number 11 of the first paragraph is revised to read:
23
24 The Contractor may also require any documentation from the Subcontractor that is required
25 by the subcontract or by the Contract between the Contractor and Contracting Agency or by
26 law such as affidavits of wages paid, and material acceptance certifications to the extent
27 that they relate to the Subcontractor's Work.
28
29  ltem number 12 of the first paragraph is revised to read:
30
31 12. If the Contractor fails to comply with the requirements of the Specification and the
32 Subcontractor's retainage or retainage bond is wrongfully withheld, the Contractor will
33 be subject to the actions described in No. 7 listed above. The Subcontractor may also
34 seek recovery against the Contractor under applicable prompt pay statutes in addition
35 to any other remedies provided for by the subcontract or by law.
36
37 1-08.5 Time for Completion
38 Initem 2c of the last paragraph, “Quarterly Reports” is revised to read “Monthly Reports”.
35
40  Section 1-09, Measurement and Payment
41 April 4, 2016
42....1-09.6 Force Account
43 The second sentence of item number 4 is revised to read:
44
45 A “specialized service” is a work operation that is not typically done by worker
46 classifications as defined by the Washington State Department of Labor and Industries and
47 by the Davis Bacon Act, and therefore bills by invoice for work in road, bridge and municipal
48 construction.
4G
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Section 1-10, Temporary Traffic Control
January 3, 2017

1-10.1(2) Description
The first paragraph is revised to read:

The Contractor shall provide flaggers and all other personnel required for labor for traffic
control activities that are not otherwise specified as being furnished by the Contracting
Agency.

In the third paragraph, “Project Engineer” is revised to read “Engineer”.
The following new paragraph is inserted after the third paragraph:

The Contractor shall keep lanes, on-ramps, and off-ramps, open to traffic at all times except
when Work requires closures. Ramps shall not be closed on consecutive interchanges at
the same time, unless approved by the Engineer. Lanes and ramps shall be closed for the
minimum time required to complete the Work. When paving hot mix asphalt the Contractor
may apply water to the pavement to shorten the time required before reopening to traffic.

1-10.3(2)C Lane Closure Setup/Takedown
The following new paragraph is inserted before the last paragraph:

Channelization devices shall not be moved by traffic control personnel across an open lane
of traffic. If an existing setup or staging of traffic control devices require crossing an open
lane of traffic, the traffic control devices shall be taken down completely and then set up in
the new configuration.

Section 2-03, Roadway Excavation and Embankment
August 1, 2016

2-03.3(7)C Contractor-Provided Disposal Site
The second paragraph is revised to read:

The Contractor shall acquire all permits and approvals required for the use of the disposal
sites before any waste is hauled off the project. The Contractor shall submit a Type 1
Working Drawing consisting of copies of the permits and approvals for any disposal sites to
be used. The cost of any such permits and approvals shall be included in the Bid prices for
other Work.

The third paragraph is deleted.

Section 2-06, Subgrade Preparation
January 3, 2017

2-06.3(2) Subgrade for Pavement
The second sentence in the first paragraph is revised to read:

The Contractor shall compact the Subgrade to a depth of 6 inches to 95 percent of
maximum density as determined by the compaction control tests for granuiar materials.

10-SW & F-SW Road, CRP 16-06 Page 7



1 Section 4-04, Ballast and Crush Surfacing

2 January 3, 2017
3 4-04.3(5) Shaping and Compaction
4  The first sentence is revised to read:
5
6 Immediately following spreading and final shaping, each layer of surfacing shall be
7 compacted to at least 95 percent of maximum density determined by the requirements of
8 Section 2-03.3(14)D before the next succeeding layer of surfacing or pavement is placed.
9
10
11
12
13
14
15

“_I 10-SW & F-SW Road, CRP 16-06 - Page 8 I



1 SPECIAL PROVISIONS
2
3 The following Special Provisions are made a part of this contract and supersede any
4 conflicting provisions of the 2014 Standard Specifications for Road, Bridge, and Municipal
5 Construction, and the foregoing Amendments to the Standard Specifications.
6
7 Several types of Special Provisions are included in this contract; General, Region, Bridges
8 and Structures, and Project Specific. Special Provisions types are differentiated as follows:
9
10 (date) General Special Provision
11 () Notes a revision to a General Special Provision
12 and also notes a Project Specific Special
13 Provision.
14 (Regions1 date) Region Special Provision
15 (BSP date) Bridges and Structures Special Provision
16
17 General Special Provisions are similar to Standard Specifications in that they typically
18 apply to many projects, usually in more than one Region. Usually, the enly difference from
19 one project to another is the inclusion of variable project data, inserted as a “fill-in".
20
21 Region Special Provisions are commonly applicable within the designated Region.
22 Region
23 designations are as follows:
24
25 Regions1
26 ER Eastern Region
27 NCR North Central Region
28 NWR Northwest Region
29 OR Olympic Region
30 SCR South Central Region
31 SWR Southwest Region
32
33 WSF Washington State Ferries Division
34
35 Bridges and Structures Special Provisions are similar to Standard Specifications in that
36 they typically apply to many projects, usually in more than one Region. Usually, the only
37 difference from one project to another is the inclusion of variable project data, inserted as a
38 “filll-in".
39
40 Project Specific Special Provisions normally appear only in the contract for which
41 they were developed.
42
43 DIVISION 1 GENERAL REQUIREMENTS
44
45 DESCRIPTION OF WORK
46
47 (*i**iﬂlﬁ)
48 This contract provides for the reconstruction of 2.15 miles of two lane county road in
49 Grant County, WA, and includes roadway excavation, embankment compaction, crushed
50 surfacing base course, maintenance rock, seeding and fertilizing, and other work in
51 accordance with the attached Contract Plans, these Contract Provisions and the
52 Standard Specifications.
53

54 DEFINITIONS AND TERMS

I 10-SW & F-SW Road, CRP 16-06 Page 9 I



1-01.3 Definitions
(March 8, 2013 APWA GSP)

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them
with the following:

00~ U1 B N =

Dates

9 Bid Opening Date
10 The date on which the Contracting Agency publicly opens and reads the Bids.
11 Award Date
12 The date of the formal decision of the Contracting Agency to accept the lowest
13 responsible and responsive Bidder for the Work.
14 Contract Execution Date
15 The date the Contracting Agency officially binds the Agency to the Contract.
16 Notice to Proceed Date
17 The date stated in the Notice to Proceed on which the Contract time begins.
18 Substantial Completion Date
19 The day the Engineer determines the Contracting Agency has full and unrestricted use
20 and benefit of the facilities, both from the operational and safety standpoint, any
21 remaining traffic disruptions will be rare and brief, and anly minor incidental work,
22 replacement of temporary substitute facilities, plant establishment periods, or correction
23 or repair remains for the Physical Completion of the total Contract.
24 Physical Completion Date
25 The day all of the Work is physically completed on the project. All documentation
26 required by the Contract and required by law does not necessarily need to be furnished
27 by the Contractor by this date.
28 Completion Date
29 The day all the Work specified in the Contract is completed and all the obligations of the
30 Contractor under the contract are fulfilled by the Contractor. All documentation required
31 by the Contract and required by law must be furnished by the Contractor before
32 establishment of this date.
33 Final Acceptance Date
gg The date on which the Contracting Agency accepts the Work as complete.
36 gupplement this Section with the following:
37
38 All references in the Standard Specifications, Amendments, or WSDOT General Special
39 Provisions, to the terms “State”, “Department of Transportation”, “Washington State
40 Transportation Commission”, “Commission”, “Secretary of Transportation”, “Secretary”,
41 “Headquarters”, and “State Treasurer” shall be revised to read “Contracting Agency”.
42
43 All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
44 designated location”.
45
46 All references to “final contract voucher certification™ shall be interpreted to mean the final
47 payment form established by the Contracting Agency.
48
49 The venue of all causes of action arising from the advertisement, award, execution, and
50 performance of the contract shall be in the Superior Court of the County where the
51 Contracting Agency's headquarters are located.

I 10-SW & F-SW Road, CRP 16-06 Page 10 I
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Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,
which may, at the discretion of the Contracting Agency, be awarded in addition to the base
bid.

Alternate
One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section
1-08.5.

Contract Bond
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond
form(s) are required by the Contract Documents, which may be a combination of a Payment
Bond and a Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the
Work must be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agency's acceptance of the Bid Proposal.

Notice to Proceed
The written notice from the Conlracting Agency or Engineer to the Contractor authorizing
and directing the Contraclor fo proceed with the Work and establishing the date on which
the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic.

BID PROCEDURES AND CONDITIONS

1-02.9 Qualifications of Bidder
(January 24, 2011 APWA GSP}

Delete this Section and replace it with the following:
Before award of a public works contract, a bidder must meet at least the minimum

qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to
be awarded a public works project.

1-02.2 Plans and Specifications

10-SW & F-SW Road, CRP 16-06 ; Page 11 I
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(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no
cost as detailed below:

To Prime Contractor No. of Sets | Basis of Distribution
Reduced plans (11" x 17") 4 Furnished automatically
upon award.
| Contract Provisions 4 Furnished automatically
upon award.
Large plans (e.g., 22" x 0 Furnished only upon
34") request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source
stated in the Call for Bids, at the Coniractor’'s own expense.

1-02.5 Proposal Forms
(June 27, 2011 APWA GSP)

Delete this section and replace it with the foliowing:

The Proposal Form will identify the project and its location and describe the work. It will also
list estimated quantities, units of measurement, the items of work, and the materials to be
furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that
call for, but are not limited to, unit prices; extensions; summations; the total bid amount;
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda;
the bidder's name, address, telephone number, and signature; the bidder's D/IM/WBE
commitment, if applicable; a State of Washington Contractor's Registration Number; and a
Business License Number, if applicable. Bids shall be completed by typing or shall be
printed in ink by hand, preferably in black ink. The required certifications are included as part
of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all
alternates and additives set forth in the Proposal Form unless otherwise specified.

1-02.6 Preparation of Proposal

(June 27, 2011 APWA GSP)

Supplement the second paragraph with the following:

10-5W & F-SW Road, CRP 16-06
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If a minimum bid amount has been established for any item, the unit or lump sum price
must equal or exceed the minimum amount stated.

Any correction to a bid made by interlineation, alteration, or erasure, shali be initialed
by the signer of the bid.

Delete the last paragraph, and replace it with the following:

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice'
president (or other corporate officer accompanied by evidence of authority to sign).

A bid by a partinership shall be executed in the partnership name, and signed by a partner. A

copy

of the partnership agreement shall be submitted with the Bid Form if any D/M/WBE

requirements are to be satisfied through such an agreement.

A bid by a joint venture shali be executed in the joint venture name and signed by a member
of the joint venture. A copy of the joint venture agreement shall be submitted with the Bid
Form if any D/W/MBE requirements are to be satisfied through such an agreement.

(August 4, 2004)

The fifth and sixth paragraphs of Section 1-02.6 are deleted.

1-02.7

Bid Deposit

(March 8, 2013 APWA GSP)

Supplement this section with the following:

Bid bonds shall contain the following:

1.
2.
3.
4. The amount of the bid bond stated either as a dollar figure or as a percentage which

Contracting Agency-assigned number for the project;
Name of the project;
The Contracting Agency named as obligee;

represents five percent of the maximum bid amount that could be awarded;

Signature of the bidder’s officer empowered to sign official statements. The signature
of the person authorized to submit the bid should agree with the signature on the
bond, and the title of the person must accompany the said signature;

The signature of the surety's officer empowered to sign the bond and the power of
attorney.

If so stated in the Contract Provisions, bidder must use the bond form included in the
Contract Provisions.

If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.

1-02.9

Delivery of Proposal

(August 15, 2012 APWA GSP, QOption A)

Delete this section and replace it with the following:
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Each proposal shall be submitted in a sealed envelope, with the Project Name and Project
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as
otherwise required in the Bid Documents, to ensure proper handling and delivery.

If the project has FHWA funding and requires DBE Written Confirmation Documents or
Good Faith Effort Documentation, then to be considered responsive, the Bidder shall submit
with their Bid Proposal, written Confirmation Documentation from each DBE firm listed on
the Bidder's completed DBE Utilization Certification, form 272-056A EF, as required by
Section 1-02.6.

The Contracting Agency will not open or consider any Bid Proposal that is received after the
time specified in the Call for Bids for receipt of Bid Proposals, or received in a location cther
than that specified in the Call for Bids.

Public Opening Of Proposals
Section 1-02.12 is supplemented with the following:

(******)

Date Of Opening Bids
Sealed bids are to be received at the following location prior te the time specified:

The Office of the Board of County Commissioners, Grant County Courthouse, Room
207, 35 C St. NW, P.O. Box 37, Ephrata, WA 98823

The bid opening date for this project is July 25, 2017. Bids received will be publicly
opened and read after 1:30 P.M. on this date.

Irregular Proposals
(March 13, 2012 APWA GSP}

Revise item 1 to read:

1. A proposal will be considered irregular and will be rejected if:

a. The Bidder is not prequalified when so required;

b. The authorized proposal form furnished by the Contracting Agency is not used or
is altered;

s The completed proposal form contains any unauthorized additions, deletions,
alternate Bids, or conditions;

d. The Bidder adds provisions reserving the right to reject or accept the award, or

enter into the Contract;

A price per unit cannot be determined from the Bid Proposal,

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a Subcontractor list, if applicable,
as required in Section 1-02.6;

The Bidder fails to submit or properly complete a Disadvantaged Business
Enterprise Certification, if applicable, as required in Section 1-02.6;

The Bidder fails to submit written confirmation from each DBE firm listed on the
Bidder's completed DBE Utilization Certification that they are in agreement with
the bidders DBE participation commitment, if applicable, as required in Section 1-
02.6, or if the written confirmation that is submitted fails to meet the requirements
of the Special Provisions;

> ao
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i The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as
required in Section 1-02.6, or if the documentation that is submitted fails to
demonstrate that a Good Faith Effort to meet the Condition of Award was made;

k. The Bid Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation; or

I More than one proposal is submitted for the same project from a Bidder under
the same or different names.

AWARD AND EXECUTION OF CONTRACT

1-03.3 Execution of Contract
{October 1, 2005 APWA GSP)

Revise this section to read:

Copies of the Contract Provisions, inciuding the unsigned Form of Contract, will be available

—_— = e e - =

for signature by the successful bidder on the first business day following award. The number
of copies to be executed by the Contractor will be determined by the Contracting Agency.

Within 10 (ten) calendar days after the award date, the successful bidder shall return the
signed Contracting Agency-prepared contract, an insurance certification as required by
Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. Before
execution of the contract by the Contracting Agency, the successful bidder shall provide any
pre-award information the Contracting Agency may require under Section 1-02.15.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting
Agency nor shall any work begin within the project limits or within Contracting Agency-
furnished sites. The Contractor shall bear all risks for any work begun outside such areas
and for any materials ordered before the contract is executed by the Contracting Agency.

If the bidder experiences circumstances beyond their control that prevents return of the
contract documents within the calendar days after the award date stated above, the
Contracting Agency may grant up to a maximum of 5 (five} additional calendar days for
return of the documents, provided the Contracting Agency deems the circumstances warrant
it.

1-03.4 Contract Bond
(December 8, 2014 APWA GSP)

Revise the first paragraph to read:

The successful bidder shall provide executed payment and performance bond(s) for the full
contract amount. The bond may be a combined payment and performance bond; or be
separate payment and performance bonds. In the case of separate payment and
performance bonds, each shall be for the full contract amount. The bond(s) shall:

1. Be on Contracting Agency-furnished form(s);
2. Be signed by an approved surety (or sureties) that:
a. Is registered with the Washington State Insurance Commissioner, and

b. Appears on the current Authorized Insurance List in the State of Washington
published by the Office of the Insurance Commissioner,

3. Guarantee that the Contractor will perform and comply with alf obligations, duties,
and conditions under the Contract, including but not limited to the duty and obligation
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to indemnify, defend, and protect the Contracting Agency against all losses and

claims related directly or indirectly from any failure:

a. Of the Contractor (or any of the employees, subcontractors, or lower tier
subcontractors of the Contractor) to faithfully perform and comply with all contract
obligations, conditions, and duties, or

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the
Contractor) to pay all laborers, mechanics, subcontractors, lower tier
subcontractors, material person, or any other person who provides supplies or
provisions for carrying out the work;

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the
project under titles 50, 51, and 82 RCW; and

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign
the bond; and

6. Be signed by an officer of the Contractor empowered to sign official statements (sole
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed
by the president or vice president, unless accompanied by written proof of the
authority of the individual signing the bond(s) to bind the corporation (i.e., corporate
resolution, power of attorney, or a letter to such effect signed by the president or vice
president).

SCOPE OF THE WORK

1-04.2 Coordination of Contract Documents, Plans, Special Provisions,
Specifications, and Addenda
(March 13, 2012 APWA GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

1. Addenda,

2, Proposal Form,

3. Special Provisions,

4, Contract Plans,

5. Amendments fo the Standard Specifications,

6. Standard Specifications,

7. Contracting Agency's Standard Plans or Details (if any), and

8. WSDQT Standard Plans for Road. Bridge, and Municipal Construction.

Control of Work

1-05.7 Removal of Defective and Unauthorized Work
(October 1, 2005 APWA GSP)

Supplement this section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a
written notice from the Engineer, or fails to perform any part of the work required by the
Contract Documents, the Engineer may correct and remedy such work as may be identified
in the written notice, with Contracting Agency forces or by such other means as the
Contracting Agency may deem necessary.
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If the Contractor fails to comply with a written order to remedy what the Engineer determines
to be an emergency situation, the Engineer may have the defective and unauthorized work
corrected immediately, have the rejected work removed and replaced, or have work the
Contractor refuses to perform completed by using Contracting Agency or other forces. An
emergency situation is any situation when, in the opinion of the Engineer, a delay in its
remedy could be potentially unsafe, or might cause serious risk of loss or damage to the
public.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
remedying defective or unauthorized work, or work the Contractor failed or refused to
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
monies due, or to become due, the Contractor. Such direct and indirect costs shall include in
particular, but without limitation, compensation for additional professional services required,
and costs for repair and replacement of work of others destroyed or damaged by correction,
removal, or replacement of the Contractor's unauthorized work.

No adjustment in contract time or compensation will be allowed because of the delay in the
performance of the work attributable to the exercise of the Contracting Agency's rights
provided by this Section.

The rights exercised under the provisions of this section shall not diminish the Contracting
Agency's right to pursue any other avenue for additional remedy or damages with respect to
the Contractor’s failure to perform the work as required.

1-05.11 Final Inspection

Delete this section and replace it with the following:

1-05.11  Final Inspections and Operational Testing
{October 1, 2005 APWA GSP)

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall
so notify the Engineer and request the Engineer establish the Substantial Completion Date.
The Contractor’'s request shall list the specific items of work that remain to be completed in
order to reach physical completion. The Engineer will schedule an inspection of the work
with the Contractor to determine the status of completion. The Engineer may also establish
the Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is
substantially complete and ready for its intended use, the Engineer, by written notice to the
Contracior, will set the Substantial Completion Date. If, after this inspection the Engineer
does not consider the work substantially complete and ready for its intended use, the
Engineer will, by written notice, so notify the Contractor giving the reasons therefor.

Upon receipt of written notice concurring in or denying substantial completion, whichever is
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
interruption, the work necessary to reach Substantial and Physical Completion. The
Contractor shall provide the Engineer with a revised schedule indicating when the
Contractor expects to reach substantial and physical completion of the work.
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The above process shall be repeated until the Engineer establishes the Substantial
Completion Date and the Contractor considers the work physically complete and ready for
final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection,
the Contractor by written notice, shall request the Engineer to schedule a final inspection.
The Engineer will set a date for final inspection. The Engineer and the Contractor will then
make a final inspection and the Engineer will notify the Contractor in writing of all particulars
in which the final inspection reveals the work incomplete or unacceptable. The Contractor
shall immediately take such corrective measures as are necessary to remedy the listed
deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption
until physical completion of the listed deficiencies. This process will continue until the
Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
written notice listing the deficiencies, the Engineer may, upon written notice to the
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the
performance of the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the
Contracting Agency, in writing, of the date upon which the work was considered physically
complete. That date shall constitute the Physical Completion Date of the contract, but shall
not imply acceptance of the work or that all the obligations of the Contractor under the
contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a
complete and operable sysiem. Therefore when the work involves the installation of
machinery or other mechianical equipment; street lighting, electrical distribution or signal
systems; irrigation systems; buildings; or other similar work it may be desirable for the
Engineer to have the Contractor operate and test the work for a period of time after final
inspection but prior to the physical completion date. Whenever items of work are listed in the
Contract Provisions for operational testing they shall be fully tested under operating
conditions for the time period specified to ensure their acceptability prior to the Physical
Completion Date. During and following the test period, the Contractor shall correct any items
of workmanship, materials, or equipment which prove faulty, or that are not in first class
operating condition. Equipment, electrical controls, meters, or other devices and equipment
to be tested during this period shall be tested under the observation of the Engineer, so that
the Engineer may determine their suitability for the purpose for which they were installed.
The Physical Completion Date cannot be established until testing and corrections have been
completed to the satisfaction of the Engineer.

The costs for power, gas, iabor, material, supplies, and everything else needed to
successfully complete operational testing, shall be included in the unit contract prices
related to the system being tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a
manufacturer's guaranties or warranties furnished under the terms of the contract.

—I 10-SW & F-SW Road, CRP 16-06

Page 18



Superintendents, Labor and Equipment of Contractor
Revise the seventh paragraph of Section 1-05.13 to read:

(******)

Whenever the Contracting Agency evaluates the Contractor's gualifications pursuant to
Section 1-02.1 and 1-02.14, it will take these performance reports into account.

WO~ WM =

Cooperation With Other Contractors
10  Section 1-05.14 is supplemented with the following:

11

12 (March 13, 1995)

13 Other Contracts Or Other Work

14 it is anticipated that the following work adjacent to or within the limits of this project will
15 be performed by others during the course of this project and will require coordination of
16 the work:

17

18 1. Utility relocations and/or normal maintenance work by telephone and
19 power companies.

20 2. Normal maintenance work by Grant County Road crews.

21 3. Normal maintenance work by irrigation district crews.

22

23 1-0515 Method of Serving Notices
24 (March 25, 2009 APWA GSP)

25 Revise the second paragraph to read:

27 All correspondence from the Contractor shall be directed to the Project Engineer. All

28 correspondence from the Contractor constituting any notification, notice of protest, notice of
29 dispute, or other correspondence constituting notification required to be furnished under the
30 Contract, must be in paper format, hand delivered or sent via mail delivery service to the

31 Project Engineer's office. Electronic copies such as e-mails or electronically delivered

32 copies of correspondence will not constitute such notice and will not comply with the

33 requirements of the Contract.

34

35

36  Add the following new section:

37

38 1-05.16 Water and Power

39  (October 1, 2005 APWA GSP}

a0

41 The Contractor shall make necessary arrangements, and shall bear the costs for power and
42 water necessary for the performance of the work, unless the contract includes power and
43 waler as a pay item.

44  Add the following new section:

45

46  1-05.17 Oral Agreements

47  (October 1, 2005 AWPA GSP)

48

49 No oral agreement or conversation with any officer, agent, or employee of the Contracting
50 Agency, either before or after execution of the contract, shail affect or modify any of the
51 terms or obligations contained in any of the documents comprising the contract. Such oral
52 agreement or conversation shali be considered as unofficial information and in no way
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binding upon the Contracting Agency, unless subsequently put in writing and signed by the
Contracting Agency.

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

1-07.1 Laws to be Observed
(October 1, 2005 APWA GSP)

Supplement this section with the following:

In cases of conflict between different safety regulations, the more stringent regulation shail
apply.

The Washington State Department of Labor and Industries shall be the sole and paramount
administrative agency responsible for the administration of the provisions.of the Washington
Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the
project site, all articles necessary for providing first aid to the injured. The Contractor shall
establish, publish, and make known to all employees, procedures for ensuring immediate
removal to a hospital, or doctor’s care, persons, including employees, who may have been
injured on the project site. Employees should not be permitted to work on the project site
before the Contractor has established and made known procedures for removal of injured
persons to a hospital or a doctor's care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the
Contractor’s plant, appliances, and methods, and for any damage or injury resulting from
their failure, or improper maintenance, use, or operation. The Contractor shall be solely and
completely responsible for the conditions of the project site, including safety for all persons
and property in the performance of the work. This requirement shall apply continuously, and
not be limited to normal working hours. The required or implied duty of the Engineer to
conduct consfruction review of the Contractor's performance does not, and shall not, be
intended to include review and adequacy of the Contractor’s safety measures in, on, or near
the project site.

1-07.2 State Taxes

Delete this section, including its sub-sections, in its entirety and replace it with the following:

1-07.2 State Sales Tax
(June 27, 2011 APWA GSP)

The Washington State Department of Revenue has issued special rules on the State sales
tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor
should contact the Washingion State Department of Revenue for answers fo questions in
this area. The Contracting Agency will not adjust its payment if the Contractor bases a bid
on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract
amounts. In some cases, however, state retail sales tax will not be included. Section 1-
07.2(2) describes this exception.

.
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1 The Contracting Agency will pay the retained percentage (or release the Contract Bond if a
2 FHWA-funded Project) only if the Contractor has obtained from the Washington State
3 Department of Revenue a certificate showing that all contract-related taxes have been paid
4 (RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor
5 any amount the Contractor may owe the Washington State Department of Revenue,
6 whether the amount owed relates to this contract or not. Any amount so deducted will be
7 paid into the proper State fund.
8
9 1-07.2(1) State Sales Tax — Rule 171
10
S WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,
12 roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
13 or by the United States, and which are used primarily for foot or vehicular traffic. This
14 includes storm or combined sewer systems within and included as a part of the street or
15 road drainage system and power lines when such are part of the roadway lighting system.
16 For work performed in such cases, the Contractor shall include Washington State Retail
17 Sales Taxes in the various unit bid item prices, or other contract amounts, including those
18 that the Contractor pays on the purchase of the materials, equipment, or supplies used or
19 consumed in doing the work.
20
21 1-07.2(2) State Sales Tax — Rule 170
22
23 WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
24 existing buildings, or other structures, upon real property. - This includes, but is not limited to,
25 the construction of streets, roads, highways, etc., owned by the state of Washington; water
26 mains and their appurtenances; sanitary sewers and sewage disposal systems unless such
27 sewers and disposal systems are within, and a part of, a street or road drainage system;
28 telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above
29 streets or roads, unless such power lines become a part of a street or road lighting system;
30 and installing or attaching of any article of tangible personal property in or to real property,
31 whether or not such personal property becomes a part of the realty by virtue of installation.
32
33 For work performed in such cases, the Contractor shall collect from the Contracting Agency,
34 retail sales tax on the full contract price. The Contracting Agency will automatically add this
35 sales tax to each payment to the Contractor. For this reason, the Contractor shall not
36 include the retail sales fax in the unit bid item prices, or in any other contract amount subject
37 to Rule 170, with the following exception.
38
39 Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or
40 a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
41 consumable supplies not integrated into the project. Such sales taxes shall be included in
42 the unit bid item prices or in any other contract amount.
43
44 1-07.2(3) Services
45
46 The Contractor shall not collect retail sales tax from the Contracting Agency on any contract
47 wholly for professional or other services (as defined in Washington State Department of
48 Revenue Rules 138 and 244).
49

50 1-07.7 Load Limits
51  Section 1-07.7 is supplemented with the following:

53 (March 13, 1995)
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1 If the sources of materials provided by the Contractor necessitates hauling over roads other
2 than State Highways, the Contractor shall, at the Contractor's expense, make all
3 arrangements for the use of the haul routes.
4
5 1-07.9 Wages
6
7 General
8 Section 1-07.9(1) is supplemented with the following:
9
10
11 The State rates incorporated in this contract are applicable to all construction
12 activities associated with this contract.
13
14 1-07.13 Contractor’s Responsibility for Work
15
16 Repair of Damage
17 Section 1-07.13(4) is revised to read:
18
19 (August 6, 2001)
20 The Contractor shall promptly repair all damage to either temporary or permanent work
21 as directed by the Engineer. For damage qualifying for relief under Sections 1-07.13(1),
22 1-07.13(2), or 1-07.13(3), payment will be made in accordance with Section 1-04.4.
23 Payment will be limited to repair of damaged work only. No payment will be made for
24 delay or disruption of work.
25
26 1-07.16 Protection and Restoration of Property
27  Section 1-07.16 is supplemented with the following:
28
29 (******)
30 Notification
31 The Contractor shall distribute a special notice to each project resident before beginning
32 work. Project resident means any person, company, or public agency having a driveway
33 inside the project limits, within one mile of the project iimits, or having a driveway or
34 access on a dead-end road within the project limits. The special notice shali contain the
35 following information and statements:
36
37 » Date of the nolice.
38 « Project name, termini, and a description of the major phases of the work.
39 « Name of Contractor, Contractor's representative and 24 hour phone number.
40 e Scheduled project start and completion dates.
41 e Available detour routes.
42 ¢ One-way traffic will be maintained during each working day.
43 * Two-way traffic will be restored at the end of each working day.
44 « Al plants, trees, shrubs, gardens, sprinklers or structures within the limits of
45 construction will be removed. Residents are to be advised to remove such
46 property before work begins.
47 « Driveways will be restored to useable conditions at the end of each working day,
48 without exception.
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1 » Mail service interruptions or relocations. Statement that the Contractor will
2 remove, temporarily relocate, and eventually reinstall mail receptacles.
3 Statement that mailboxes, posts, etc., damaged by the Contractor will be
4 replaced and installed at no charge to the resident.
5 » Possible problems with power, telephone, potable water, sewer, irrigation supply
6 relocations and/or interruptions, if any.
7 o Temporary fencing requirements for livestock, if any.
8 » Residents are responsible for driveway culvert maintenance.
g » Request to irrigators to eliminate water on the roadway and in the borrow ditches
10 per Grant County Ordinance.
11
12 The Contractor must notify all affected Grant County agencies of the date and
13 anticipated length of all road closures, including school districts, fire districts, Multi-
14 Agency Communications Center (509) 762-1801, Sheriff's Dept. (509) 754-2011,
15 Emergency Management (509) 762-1462, and U.S. Postal Service offices.
16
17 The Contractor must place a “Notice of Road Construction” in the legal newspaper of
18 Grant County (Columbia Basin Herald). All notices must be provided a minimum of
19 three (3) working days prior to beginning work. The County will not allow any work to be
20 performed until the required notices are made by the Contractor.
21
22 (******)
23 Payment
24 The lump sum contract price for “Notification” shall be full compensation for all labor,
25 equipment, materials, and tools necessary to perform the work outlined in this
26 supplemental section.
27
28 1-07.17 Utilities And Similar Facilities
29  Section 1-07.17 is supplemented with the following:
30
31 (******)
32 Locations and dimensions shown in the Plans for existing facilities are in accordance
33 with available information obtained without uncovering, measuring, or other verification.
34
35 Public and private utilities, or their Contractors, will furnish all work necessary to adjust,
36 relocate, replace, or construct their facilities unless otherwise provided for in the Plans or
37 these Special Provisions. Such adjustment, relocation, replacement, or construction will
38 be done during the prosecution of the work for this project.
39
40 The Contractor shall call the Utility Location Request Center (One Call Center), for field
41 location, not less than two nor more than ten business days before the scheduled date
42 for commencement of excavation which may affect underground utility facilities, unless
43 otherwise agreed upon by the parties involved. A business day is defined as any day
44 other than Saturday, Sunday, or a legal local, State, or Federal holiday. The telephone
45 number for the One Call Center for this project is 1-800-424-5555. If no one-number
46 locator service is available, notice shall be provided individually to those owners known
47 to or suspected of having underground facilities within the area of proposed excavation.
48
49 The Contractor is alerted to the existence of Chapter 19.122 RCW, a law relating to
50 underground utilities. Any cost to the Contractor incurred as a result of this law shall be
51 at the Contractor's expense.
52
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No excavation shall begin until all known facilities, in the vicinity of the excavation area,
have been located and marked.

The Contractor can go to the following web site to find any changes to the Washington
dig law that took effect in 2013.
http://www.utc.wa.gov/publicSafety/pipelineSafety/Pages/CallBefore YouDig-

DigLaw.aspx

The Contractor shall attend a mandatory utility preconstruction meeting with the
Engineer, all affected Subcontractors, and all utility owners and their Contractors prior to
beginning onsite work.

The following addresses and telephone numbers of utility companies and other agencies
known or suspected of having facilities within the project limits are supplied for the
Contractor's convenience:
+ Grant County PUD, Jaime Esparza
30 C Street SW,
Ephrata, WA 98823, (509) 754-5088 Ext. 2156
iesparz@gcpud.org
o Frontier Communication, Shon Mcintyre
320 East Penny Road
Wenatchee, WA 98801, (509) 862-9262
Shon.Mclintyre@ftr.com
Alternate Contact: Dave Holland, Construction Supervisor
(509) 679-7958
e CenturyLink, Curt Austin
P.O. Box 550, Connell, WA. 99326, (509) 235-3375
Curtis.J.Austin@centurylink.com
+ Quincy Columbia Basin lrrigation District, John Mele, P.E.
(509) 787-3591, Ext. 236
Jmele@qcbid.org

1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Public Liability and Property Damage Insurance
Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(January 4, 2016 APWA GSP}

1-07.18{1) General Requirements

A. The Contractor shall procure and maintain the insurance described in all subsections of
section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best rating of
not less than A-: Vi and licensed to do business in the State of Washington. The
Contracting Agency reserves the right to approve or reject the insurance provided, based on
the insurer’s financial condition.
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B. The Contractor shall keep this insurance in force without interruption from the
commencement of the Contractor's Work through the term of the Contract and for thirty (30)
days after the Physical Completion date, unless otherwise indicated below.

C. If any insurance policy is written on a claims made form, its retroactive date, and that of all
subsequent renewals, shall be no later than the effective date of this Contract. The policy
shall state that coverage is claims made, and state the retroactive date. Claims-made form
coverage shall be maintained by the Contractor for a minimum of 36 months following the
Completion Date or earlier termination of this Contract, and the Contractor shall annually
provide the Contracting Agency with proof of renewal. If renewal of the claims made form of
coverage becomes unavailable, or economically prohibitive, the Contractor shall purchase
an extended reporting period (“tail”) or execute another form of guarantee acceptable to the
Contracting Agency to assure financial responsibility for liability for services performed.

D. The Contractor's Automobile Liability, Commercial General Liability and Excess or Umbrella
Liability insurance policies shall be primary and non-contributory insurance as respects the
Contracting Agency's insurance, self-insurance, or self-insured pool coverage. Any
insurance, self-insurance, or self-insured pool coverage maintained by the Contracting
Agency shall be excess of the Contractor’s insurance and shall not contribute with it.

E. The Contractor shall provide the Contracting Agency and all additional insureds with written
notice of any policy cancellation, within two business days of their receipt of such notice.

F. The Contractor shall not begin work under the Centract until the required insurance has
been obtained and approved by the Contracting Agency

G. Failure on the part of the Contractor to maintain the insurance as required shall constitute a
material breach of contract, upon which the Contracting Agency may, after giving five
business days’ notice to the Contractor to correct the breach, immediately terminate the
Contract or, at its discretion, procure or renew such insurance and pay any and all premiums
in connection therewith, with any sums so expended to be repaid to the Contracting Agency
on demand, or at the sole discretion of the Contracting Agency, offset against funds due the
Contractor from the Contracting Agency.

H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of
the Contract and no additional payment will be made.

1-07.18(2) Additional Insured
All insurance policies, with the exception of Workers Compensation, and of Professional Liability
and Builder's Risk (if required by this Contract) shall name the following listed entities as
additional insured(s) using the forms or endorsements required herein:
= the Contracting Agency and its officers, elected officials, employees, agents, and
volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability
maintained by the Contractor, irrespective of whether such limits maintained by the Contractor
are greater than those required by this Contract, and irrespective of whether the Certificate of
Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits lower than those
maintained by the Contractor.
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For Commercial General Liability insurance coverage, the required additional insured
endorsements shall be at least as broad as I1SO forms CG 20 10 10 01 for ongoing operations
and CG 20 37 10 01 for completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage that
complies with all applicable requirements of the Contractor-provided insurance as set forth
herein, except the Contractor shall have sole responsibility for determining the limits of coverage
required to be obtained by Subcontractors.

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by that
section as detailed in 1-07.18(2) using an endorsement as least as broad as I1SQ CG 20 10 10
01 for ongoing operations and CG 20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward fo the Contracting
Agency evidence of insurance and copies of the additional insured endorsements of each
Subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein when the
Contractor delivers the signed Contract for the work. Failure of Contracting Agency to demand
such verification of coverage with these insurance requirements or failure of Contracting Agency
to identify a deficiency from the insurance documentation provided shall not be construed as a
waiver of Contractor's obligation to maintain such insurance.

Verification of coverage shall include:
1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in
1-07.18(2) as additional insured(s), showing the policy number. The Contractor may submit
a copy of any blanket additional insured clause from its policies instead of a separate
endorsement.

3. Any other amendatory endorsements to show the coverage required herein.

4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these
requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency a full and certified copy of the insurance policy(s). If Builders Risk insurance is required
on this Project, a full and certified copy of that policy is required when the Contractor delivers
the signed Contract for the work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor's
maintenance of insurance, its scope of coverage, and limits as required herein shall not be
construed to limit the liability of the Contractor to the coverage provided by such insurance, or
otherwise limit the Contracting Agency’s recourse to any remedy available at law or in equity.
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All deductibles and self-insured retentions must be disclosed and are subject to approval by the
Contracting Agency. The cost of any claim payments falling within the deductible or self-insured
retention shall be the responsibility of the Contractor. In the event an additional insured incurs a
liability subject to any policy’s deductibles or self-insured retention, said deductibles or self-
insured retention shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad as
ISO occurrence form CG 00 01, including but not limited to liability arising from premises,
operations, stop gap liability, independent contractors, products-completed operations, personal
and advertising injury, and liability assumed under an insured contract. There shall be no
exclusion for liability arising from explosion, collapse or underground property damage.

The Commercial General Liability insurance shall be endorsed to provide a per project general
aggregate limit, using ISO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor's
completed operations for at least three years following Substantial Completion of the Work.

Such policy must provide the following minimum limits:
$1,000,000 Each Occurrence
$2,000,000 General Aggregate
$2,000,000 Preducts & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury each offence
$1,000,000 Stop Gap / Employers’ Liability each accident

1-07.18{5)B Automobile Liability

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be
written on a coverage form at least as broad as I1SO form CA 00 01. If the work involves the
transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48
endorsements.

Such policy must provide the following minimum limit;
$1,000,000 Cembined single limit each accident

1-07.18(5)C Workers' Compensation
The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial
Insurance laws of the State of Washington.
Section 1-07.18 is supplemented with the following:
1-07.23 Public Convenience and Safety
Construction Under Traffic

Section 1-07.23(1) is supplemented with the following:

(January 2, 2012)
Work Zone Clear Zone
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The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. The
W2ZCZ applies only to temporary roadside objects introduced by the Contractor's

operations and does not apply to preexisting conditions or permanent Work. Those work

operations that are actively in progress shall be in accordance with adopted and
approved Traffic Control Plans, and other contract requirements.

During nonworking hours equipment or materials shall not be within the WZCZ unless
they are protected by permanent guardrail or temporary concrete barrier. The use of
temporary concrete barrier shall be permitted only if the Engineer approves the
installation and location.

During actual hours of work, unless protected as described above, only materials
absolutely necessary to construction shall be within the WZCZ and only construction
vehicles absolutely necessary to construction shall be allowed within the WZCZ or
allowed to siop or park on the shoulder of the roadway.

The Contractor's nonessential vehicles and employees private vehicles shall not be
permitted to park within the WZCZ at any time unless protected as described above.

Deviation from the above requirements shall not occur unless the Contractor has
requested the deviation in writing and the Engineer has provided written approval.

Minimum WZCZ distances are measured from the edge of traveled way and will be
determined as follows:

Regulatory Distance from

Posted Speed Traveled Way
(Feet)

35 mph or less 10*

40 mph 15

45 to 55 mph 20

60 mph or greater 30

* or 2-feet beyond the outside edge of sidewalk

Minimum Work Zone Clear Zone Distance

(ti**t*)

Payment

No additional compensation will be paid to the Contractor for any cost or expense
incurred as a result of the requirements of this provision and all costs shall be
considered incidental to and included in other applicable contract items.

PROSECUTION AND PROGRESS

Add the following new section:

1-08.0 Preliminary Matters
(May 25, 2006 APWA GSP)

Add the following new section:

1-08.0(1) Preconstruction Conference
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1 (October 10, 2008 APWA GSP)
2
3 Prior to the Contractor beginning the work, a preconstruction conference will be held
4 between the Contractor, the Engineer and such other interested parties as may be invited.
S The purpose of the preconstruction conference will be:
6 1. To review the initial progress schedule;
7 2. To establish a working understanding ameong the various parties associated or
8 affected by the wark;
9 3. To establish and review procedures for progress payment, notifications, approvals,
10 submittals, etc.;
11 4. To establish normal working hours for the work;
12 5. To review safety standards and traffic control; and
13 6. To discuss such other related items as may be pertinent to the work.
14
15 The Contractor shall prepare and submit at the preconstruction conference the following:
16 1. A breakdown of all lump sum items;
17 2. A preliminary schedule of working drawing submittals; and
18 3. Alist of material sources for approval if applicable.
19
20 Add the following new section:
21
22 1-08.0{2) Hours of Work
23 (******)
24
25 Except in the case of emergency or unless otherwise approved by the Confracting Agency,
26 the normal straight time working hours for the Contract shall be any consecutive 8-hour
27 period between 7:00 a.m. and 6:00 p.m. of a working day with a maximum 1-hour lunch
28 break and a 5-day work week. The normal straight time 8-hour working period for the
29 Contract shall be established at the preconstruction conference or prior to the Contractor
30 commencing the work.
31
32 Written permission from the Engineer is required, if a Contractor desires to perform work on
33 holidays, Saturdays, or Sundays; before 7:00 a.m. or after 6:00 p.m. on any day; or longer
34 than an 8-hour period on any day. The Contractor shall apply in writing to the Engineer for
35 such permission, no later than noon on the working day prior to the day for which the
36 Contractor is requesting permission to work.
37
38
39 Permission to work between the hours of 10:00 p.m. and 7:00 a.m. during weekdays and
40 between the hours of 10:00 p.m. and 8:00 a.m. on weekends or holidays may also be
41 subject to noise control requirements. Approval to continue work during these hours may be
42 revoked at any time the Contractor exceeds the Contracting Agency's noise control
43 regulations or complaints are received from the public or adjoining property owners
44 regarding the noise from the Contractor’s operations. The Contractor shall have no claim for
45 damages or delays should such permission be revoked for these reasons.
46
47 Permission to work Saturdays, Sundays, holidays, or other than the agreed upon normal
48 straight time working hours Monday through Friday may be given subject to certain other
49 conditions set forth by the Contracting Agency or Engineer. These conditions may include
50 but are not limited to;
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» The Engineer may require designated representatives to be present during the work.
Representatives who may be deemed necessary by the Engineer include, but are
not limited to: survey crews; personne! from the Contracting Agency's material
testing lab; inspectors; and other Contracting Agency employees when in the opinion
of the Engineer, such work necessitates their presence.

« On non-Federal aid projects, requiring the Contractor to reimburse the Contracting
Agency for the costs in excess of straight-time costs for Coniracting Agency
representatives who worked during such times.

» Considering the work performed on Saturdays, Sundays, and holidays as working
days with regard to the contract time.

+ Considering multiple work shifts as multiple working days with respect to contract
time, even though the multiple shifts occur in a single 24-hour period.

1-08.1 Subcontracting
Section 1-08.1 is supplemented with the following:

(October 12, 1998)

Prior to any subcontractor or agent beginning work, the Contractor shall submit to the
Engineer a certification (WSDOT Form 420-004) that a written agreement between the
Contractor and the subcontractor or between the subcontractor and any lower tier
subcontractor has been executed. This certification shall also guarantee that these
subcontract agreements include all the documents required by the Special Provision
Federal Agency Inspection.

A subcontractor or lower tier subcontractor will not be permitted to perform any work
under the contract until the following documents have been completed and submitted to
the Engineer:

1. Request to Sublet Work (Form 421-012), and
2. Contractor and Subcontractor or Lower Tier Subcontractor Certification
for Federal-aid Projects (Form 420-004).

The Contractor's records pertaining to the requirements of this Special Provision shall be
open to inspection or audit by representatives of the Contracting Agency during the life
of the contract and for a period of not less than three years after the date of acceptance
of the contract. The Contractor shall retain these records for that period. The Contractor
shall also guarantee that these records of all subcontractors and lower tier
subcontractors shall be available and open to similar inspection or audit for the same
time period.

(July 23, 2015 APWA GSP)

Delete the eighth paragraph and replace it with the following:
On all projects funded with federal assistance the Contractor shall submit “Quarterly Report
of Amounts Credited as DBE Participation” (form 422-102 EF) on a quarterly basis, in which
DBE Work is accomplished, for every quarter in which the Contract is active or upon

completion of the project, as appropriate. The quarterly reports are due on the 20th of April,
July, October, and January for the four respective quarters.

Subcontract Completion and Return of Retainage Withheld
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Section 1-08.1(1) is revised to read:

(August 4, 2014)
The following procedures shall apply to all subcontracts entered into as a part of this Contract:

Requirements

1. The Prime Contractor or Subcontractor shall make payment to the Subcontractor not
later than ten days after receipt of payment from the Contracting Agency for work
satisfactorily completed by the Subcontractor, to the extent of each Subcontractor's
interest therein.

2. Prompt and full payment of retainage from the Prime Contractor to the Subcontractor
shall be made within 30 days after Subcontractor's Work is satisfactorily completed.

3. For purposes of this Section, a Subcontractor's work is satisfactorily completed when
all task and requirements of the Subcontract have been accomplished and including
any required documentation and material testing.

4. Failure by a Prime Contractor or Subcontractor to comply with these requirements
may result in one or more of the following:

a. Withholding of payments until the Prime Contractor or Subcontractor complies

b. Failure to comply shall be reflected in the Prime Contractor's Performance
Evaluation

c. Canceliation, Termination, or Suspension of the Contract, in whole or in part

d. Other sanctions as provided by the subcontract or by law under applicable
prompt pay statutes.

Conditions
This clause does not create a contractual relationship between the Contracting Agency
and any Subcontractor as stated in Section 1-08.1. Also, it is not intended to bestow
upon any Subcontractor, the status of a third-party beneficiary to the Contract between
the Contracting Agency and the Contractor,

Payment
The Contractor will be solely responsible for any additional costs invoived in paying
retainage to the Subcontractors. Those costs shall be incidental to the respective Bid
tems.

1-05.4 Prosecution Of Work

The first sentence of Section 1-08.4 is revised to read:

(******)

The Contractor shall begin work on August 14, 2017, unless otherwise approved by the
Engineer.

1-08.5 Time For Completion

The third paragraph of Section 1-08.5 is revised to read:
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(*t*i*i)

Contract time shall begin on the first working day. The first working day shall be August
14, 2017, unless otherwise approved by the Engineer.

Section 1-08.5 is supplemented with the following:

{March 13, 1995)
This project shall be physically completed within 25 working days.

1-08.9 Liquidated Damages
(August 14, 2013 APWA GSP)

Revise the fourth paragraph to read:

When the Contract Work has progressed to Substantial Completion as defined in the
Contract, the Engineer may determine that the work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date. For
overruns in Contract time occurring after the date so established, the formula for liquidated
damages shown above will not apply. For overruns in Contract time occurring after the
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct
engineering and related costs assignable to the project until the actual Physical Completion
Date of all the Contract Work. The Contractor shall complete the remaining Work as
promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a
written schedule for completing the physical Work on the Contract.

Measurement and Payment
Payments

Section 1-09.9 is supplemented with the following:

(March 13, 1995)

The quantity of the following items to be paid for on this project shall be the quantity shown
in the Proposal, unless changes are made in accordance with Section 1-04.4 which affect
this quantity. The quantity shown in the Proposal will be adjusted by the amount of the
change and will be paid for as specified in Section 1-04.4.

+++ “Roadway Excavation Incl. Haul”, “Embankment Compaction”, “Maintenance Rock
From Stockpile #553" ***

The quantities in the Proposal are listed only for the convenience of the Contractor in
determining the volume of work involved and are not guaranteed to be accurate. The
prospective bidders shall verify these quantities before submitting a bid. No adjustments
other than for approved changes will be made in the quantity even though the actual
quantities required may deviate from those listed.

The unit contract price for these items shall be full pay to construct and complete this
portion of the work.

1-09.13 Claims Resolution
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1-09.13(3) Claims $250,000 or Less
(October 1, 2005 APWA GSP)

Delete this Section and replace it with the following:

The Contractor and the Contracting Agency mutually agree that those claims that total
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually
agree in writing to resolve the claim through binding arbitration.

1-09.13(3)A Administration of Arbitration
(October 1, 2005 APWA GSP}

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in
the Superior Court of the county in which the Contracting Agency's headquarters are
located. The decision of the arbitrator and the specific basis for the decision shall be in
writing. The arbitrator shall use the contract as a basis for decisions.

TEMPORARY TRAFFIC CONTROL

General

Section 1-10.1 is supplemented with the following:

(April 1, 2013)
The Contracting Agency will provide the following labor, equipment and/or materials
resources to the Contractor for use on the project.

*** Class A Traffic Signs as outlined in the included Construction Sign Plan and Sign
Table ***

The Contractor shall notify the Engineer when each resource is to be utilized and shall
provide a minimurn of *** 5 (five) *** working days advance notice to allow any
necessary arrangements to be made.

1-10.2 Traffic Control Management

General
Section 1-10.2(1) is supplemented with the following:

(December 1, 2008)

Only training with WSDOT TCS card and WSDOT training curriculum is
recognized in the State of Washington. The Traffic Control Supervisor shall be
certified by one of the following:

The Northwest Laborers-Employers Training Trust
27055 Ohio Ave.
Kingston, WA 98346

|

10-SW & F-SW Road, CRP 16-06 ' Page 33

T



00~ O LN B W N

36

37
38
39
40
41
42
43
a4
a5
46
47
48
49
50

(360) 297-3035

Evergreen Safety Council

401 Pontius Ave. N.

Seattle, WA 98109
1-800-521-0778 or (206) 382-4090

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100

Fredericksburg, Virginia 22406-1022

Training Dept. Toll Free (877) 642-4637

Phone: {540} 368-1701

1-10.2(2) Traffic Control Plans

Section 1-10.2(2) is supplemented with the following:

(******j

The County has provided the Traffic Sign Plan for this project and said plan(s) are
included in these specifications and is made part of this contract.

The work contemplated in this contract will require the Contractor to take special
precautions in implementing safe traffic control procedures in accordance with the
MUTCD. The Contractor's attention is directed to WAC 296-155-305 as it relates to
signing, signaling and flaggers. All questions concerning new standards should be
directed to the Wash. State Dept. of Labar and Industries.

The Contractor will not be permitted tc close 10-SW or F-SW Road. One-way traffic
must be kept open during working hours and two-way traffic must be restored at the end
of each working day for local traffic. Access to County road intersections, local farms and
residences shall be kept openrat all times.

1-10.3 Traffic Control Labor, Procedures and Devices

1-10.3(3) Traffic Control Devices
Construction Signs

Section 1-10.3(3)A is supplemented with the following:

(**iiit)

The required signs will be available to the Contractor at the Grant County Sign Shop,
124 Enterprise St. SE, Ephrata, WA, (509) 754-6082, on normal work days. The
Contractor shall make arrangements with the Engineer at least five working days prior to
picking up the signs. The Contractor shall sign an itemized receipt at the time of
acquisition.

Signs shal! be taken down and returned to Grant County Sign Shop by the Contractor
when their need has ceased as determined by the Engineer. Due to County Force BST
placement on this project, the signs will likely stay up until after those operations have
ceased. The value of signs furnished by the Contracting Agency to the Contractor is
fixed at $10.00 per square foot. The value of such signs which are damaged or not
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returned as provided in Sections 1-10.1 and 1-10.3(3)A will be deducted from payment
due or to become due the Contractor.

Wood Sign Posts
Use the charts below to determine post size for Class A construction signs.

One Post Installation

Post Size Min. Sign Sq. Ft. Max Sign Sq. Ft.
4x4 - 16.0
4%6 17.0 20.0
6x6 21.0 25.0
6x8 26.0 31.0

Two Post Installation
(For signs 5 feet or greater in width)

Post Size Min. Sign Sqa. Ft. Max Sign Sq. Ft.
4x4 - 16.0

4x6 17.0 36.0

6x6 37.0 46.0

6x8 47.0 75.0*

* The Engineer will determine the post size for signs greater than 75
square feet.

Barricades

Section 1-10.3(3)D is supplemented with the following:

(iiiiii)

The barricades, provided by the contractor, shall be Type Il and constructed in
accordance with the details shown in the MUTCD and the Standard Plans. The
barricade width shall be eight (8) feet.

As may be indicated in the Signing Plan, Traffic Control Plans, or the Contract
Provisions, the Contractor may be required to install signs, warning lights, or both, on
barricades.

1-10.4 Measurement

Section 1-10.4 is supplemented with the following:

(*i****)

No unit of measurement will be made for any of the items contained in the Traffic Control
Plan or Section 1-10 of the Standard Specifications.

1-10.5 Payment

Section 1-10.5(1) is supplemented with the following:

(******)
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No additional compensation will be paid to the Contractor for any cost or expense
incurred as a result of the requirements of this provision and all costs shall be
considered incidental to and included in other applicable contract items.

DIVISION 2 EARTHWORK

CLEARING, GRUBBING, AND ROADSIDE CLEANUP

2-01.1 Description

Section 2-01.1 is supplemented with the following:

(March 13,1995)
Clearing and grubbing on this project shall be performed within the following limits:

Station 0+15 to 111+00
ROADWAY EXCAVATION AND EMBANKMENT
Construction Requirements
Disposal Of Surplus Material

Section 2-03.3(7)A is supplemented with the following:

(******)

A waste site has not been provided by the County for the disposal of excess material..
DIVISION 3 PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING
PRODUCTION FROM QUARRY AND PIT SITES
State Furnished Material Sources

Section 3-01.3 is supplemented with the following:

(**4***)

The following source(s) of stockpiled materials are made available to the Contractor at
the unit prices shown under the section entitied Stockpiling Aggregates:

Stockpile Site *** #553 — Block 86 *** source for *** Maintenance Rock *** is located in
Section 29, Township 17 North, Range 26 East W.M.
STOCKPILING AGGREGATES

General Requirements

Removing Aggregates From Stockpiles

Section 3-02.2(7) is supplemented with the following:

(******)

Maintenance Rock for use on this project exist in stockpile at the location and for the unit
prices listed below and in the amounts shown in the Plans.

10-SW & F-SW Road, CRP 16-06 i Page 36 I



WO~ WU s N =

16
17
13
19
20
21

22
23
24
25
26
27
28
29
30
31
32
33
34
35

36
37
38
39
40
41
42
43
44
45
46

47
48

49

Location Material Price
Index #553 Maintenance Rock $2.67/Ton
Block 86 Grave! Backfill For PZB $2.67/Ton

Sec. 29, T17N, R26E WM

The Contractor may not obtain material from other sources. The source provided
is the only site to be used for crushed surfacing material on this project.

The contractor will be required to maintain a speed limit of 10 MPH on the access
road to the pit site and water the road from E-SW to the pit a minimum of twice a
day.

Measurement

Section 3-02. is supplemented with the following:

(******)

Maintenance Rock From Stockpile #553 will be paid for by plan quantity.
Payment

Section 3-02.5 is supplemented with the following:

(iiiiii)

The unit contract price shall be full payment for the purchase, loading, hauling, placing
and compacting of materials provided in stockpile and all work necessary to complete
the work as specified.
The County shall deduct the costs of aggregates from monthly progress estimates in
accordance with the rates specified above and based on the quantity of materials
allowed by the Engineer on the monthly progress payments and final estimate.

SITE RECLAMATION

Contracting-Agency Provided Sites
Section 3-03.2(1) is supplemented with the following:
(March 13, 1995)
Site reclamation will be performed by the Contracting Agency on all sites furnished by
the Contracting Agency.

DIVISION 4 BASES

BALLAST AND CRUSHED SURFACING

Construction Requirements

Equipment

The first sentence of Section 4-04.3(1) is revised to read:
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(tii***)

1

2

3 All equipment necessary for the satisfactory performance of this construction shall be on
4 the project and approved by the Engineer prior to beginning work. The Contractor shall
5 demonstrate that equipment of sufficient size, number, and reliability has been provided
6 to meet the project schedule submitted by the Contractor, if requested by the Engineer.
7

3

9

Placing and Spreading
10 The third paragraph of Section 4-04.3(4) is supplemented with the following:
11
12 (****i*)
13 The Contractor shall fill each hauling vehicle with the same quantity of crushed
14 aggregate. This is necessary in order to provide consistent spreads within the limits of
15 the specific section determined by the Engineer.
16
17 The Contractor shall place the material in such a way as to minimize the impact of the
18 hauling vehicles. Hauling over any of the surfacing materials prior to processing shall
19 not be permitted.
20

21 Miscellaneous Requirement

22 The second sentence of the first paragraph of Section 4-04.3(7) is revised to read:

23

24 (***iit)

25 Each course of surfacing material shall be placed in its entirety before placing the

26 succeeding course unless otherwise authorized by the Engineer. The Contractor shall
27 repair any segregated areas by reprocessing the effected section of each course before
28 placing any additional material.

29

30

31 DIVISION 7 DRAINAGE STRUCTURES, STORM SEWERS,

32 SANITARY SEWERS, WATER MAINS, AND CONDUITS

33

3¢ CULVERTS

35

36 Payment

37

38 Section 7-02.5 is supplemented with the following:

39

40 (******)

a1 The unit contract price for “Plain Steel Culvert Pipe 0.064" Th. — 18” Diameter”

42 shall be full payment for purchasing and installing the pipe, Structure Excavation Class
a3 B, and Gravel Backfill for Pipe Zone Bedding.

44

45 DIVISION 8 MISCELLANEOUS CONSTRUCTION

46

47 EROSION CONTROL AND WATER POLLUTION CONTROL

48 Construction Requirements
49
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36
37
38

39
40
41
42

43
44
45

46
47
48

Mulching

Section 8-01.3(2)D is supplemented with the following:

(*i****)

A 50%/50% mix of Wood cellulose fiber suitable for use with a hydroseeder and Hydro-
Straw with Tackifier (Hydrostraw Guar Plus or approved equal) shall be applied at a rate
of 2,000 pounds per acre. 50/50 mix shall be sufficiently mixed in the truck prior to
application.

DIVISION 9 MATERIALS
EROSION CONTROL AND ROADSIDE PLANTING

9-14.2 Seed
Section 9-14.2 is supplemented with the following:

(******)

The following Roadside seed mix is approved for application on this project.

Kind and variety of % By Minimum % Minimum %
Seed in mixture Weight Pure Seed Germination

Special Eastern Washington Roadside Mix Containing*:

Bluegrass, Sherman Big 10 9.5 70
Wheatgrass, Crested, Nordan 70 68.5 85
Wheatgrass, Thickspike, Critana 10 9.5 85
Sandburg 5 4.5

Sheep Fescue 5 4.5

Weed Seed 2.0 (max)

Inert and other crop 3.5 (max)

Total 100.0

*Special Eastern Washington Roadside Mix shall be applied at the rate of twenty-one
(21) pounds per acre on all areas to be seeded.

9-14.3 Fertilizer
Section 9-14.3 is supplemented with the following:

(******)

The Contractor shall use 16-16-16 slow release fertilizer, and it shall be applied at the
rate of 125 pounds per acre.

(August 1, 2016)
Standard Plans

The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-01
transmitted under Publications Transmittal No. PT 16-048, effective August 1, 2016 is made a
part of this contract.
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PROPOSAL

To: Board of County Commissioners Date: , 2017
Grant County, Washington

This certifies that the undersigned has examined the location of 10-SW & F-SW ROAD
RECONSTRUCTION PROJECT, CRP 16-06, in Grant County, Washington, and that the plans,
specifications and contract governing the work embraced in the improvement and the method
by which payment will be made for said work is understood. The undersigned hereby proposes
to undertake and complete the work embraced in this improvement, or as much thdgeof as can
be completed with the money available in accordance with said plans, specificatio
contract and at the following schedule of rates and prices.

10-SW & F-SW ROAD RECONSTRUCTION PROJECT

Note: Unit prices for all items, all extensions, and total amount m n: ase type or
use ink. Please initial all changes.

Item | Plan Iltem Description ice per Un Total Amount
No. Quantity gcents | Dollars . Cents
PREPARATION
1 1 Mobilization :
Lump Sum 1L
Per Lump Sum
2 1 At
Lump Sum T
Per Lump Sum
3 1 At
Lump Sum LI
Per Lump Sum
GRADING
adway Excavation At
Per Cubic Yard
Embankment Compaction At

Per Cubic Yard

6 60 Plain Steel Culvert Pipe 0.064" Th. | At
L.F. - 12" Diameter

Per Linear Foot
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Item | Plan Item Description Price per Unit* | Total Amount
No. | Quantity Dollars . Cents | Dollars . Cents
7 60 Plain Steel Culvert Pipe 0.064" Th. | At
L.F. — 18" Diameter . "
Per Linear Foot
SURFACING
8 13,800 Crushed Surfacing Maintenance At
Ton Rock From Stockpile Pit #553
i Per Ton
OTHER ITEMS
| 9 1 Spill Prevention, Control, and At
Lump Sum | Countermeasure (SPCC) Plan 1111
Per LuRgp Su
10 1 Trimming and Cleanup '
Lump Sum .
|
11 4 Seeding, Fertilizing and MUIgHigg F
Acre With Roadside Mix .
| 12 2 Monument At
': Each . ;
| Each
13 -$1.00 Minor e At
Est. i -$1.00
Est.

Project Total .

@,\Q
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Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of perjury under the laws of the
United States that the following statements are true and correct:

1. That the undersigned person(s), firm, association, or corporation ve) not,
either directly or indirectly, entered into any agreement, partifgjpate any

collusion, or otherwise taken any action in restraint of free co e biddhg in
connection with the project for which this propos i
2. That by signing the signature page of this proposal, I8 Sethto have signed

and have agreed to the provisions of thi

0 71

The U.S. Department of Transport
through Friday, 8:00 a.m. to
rigging, bidder collusio

USDRLT) operates the above toll-free “hotline” Monday
ern Time. Anyone with knowledge of possible bid
ulent activities should use the “hotline” to report such
activities.

The “hotli g™y

construction ARl
Inspect enely .

T's continuing effort to identify and investigate highway

ud and abuse and is operated under the direction of the USDOT
formation will be treated confidentially and caller anonymity will be
respected.

Revised 6/14

From DOT Form 272-036! EF
07/2011
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Proposal — Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have
acknowledged all requirements and signed all certificates contained herein.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the
approximate estimate of quantities at the above prices and in the form as indicated below, is
attached hereto:

Cash O in the Amount of

Cashier’s Check O llars

Certified Check O (s } Payable to the G (5] urer
O

Proposal Bond In the Amount of 5% of the Bi
Receipt is hereby acknowledged of addendum(s) No.(s) &
W;‘fﬁcial{s]

ase Print Name of Authorized Official

Signaturgo

Proposal Must Be Signed

oW f Washington Contractor’s License No.

federal ID No.

No
THNsproptsel form is not transferable and any alteration entered hereon without prior permission from the County
i will be cause for considering the proposal irregular and subsequent rejection of bid.
{2) refer to section 1-02.6 of the standard specifications, re:"Preparation of Proposal” or "Article 4” of the
instructions to bidders for building construction jobs.
{3} Should it be necessary to modify this proposal either in writing or by electronic means, please make reference to the
following propasal number in your communication:

Revised 8/95
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Statement of Contractor Qualifications

To: Board of County Commissioners Date: , 2017
Grant County, Washington

RE:  10-SW & F-SW ROAD RECONSTRUCTION PROJECT, CRP 16-06

| hereby maintain that | am a responsible bidder as contemplated by the policies of the State of
Washington and Chapter 36.77 of the Revised Code of Washington.

1. My permanent business name and address is

which | have maintained for ____ years. My phone is { } Fax(

2. | have adequate plant equipment to expeditiously and properly perform the wor

for Grant County, Washington. Description of work: This contract provi the

reconstruction of 2.15 miles of two lane county road in Grant County,

excavation, embankment compaction, crushed surfacing base course,

project. Attach list if necessary.)

3. | have adequate funds to promptly meet obligati
contact & phone.)
b)
4. | have adequate experience in this class g
specifications used in this project. |
(Provide project name, contact &

a)

ork. (Provide bank,

oroughly familiar with the
e following similar improvements:

b}

5.
The Confiiz by determine a prospective Bidder who is not prequalified to perform
certajp within the financial and experience constraints determined by WSDOT to

nd refuse to award a contract.

t he t the above statements are true and accurate.
Very t
By:
{Print Name)
Company Name:
Address:

City, State, Zip:
Washington State Contractor's License No.:
Revised 4/02
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Bid Bond

KNOW ALL MEN BY THESE PRESENTS:

That we, , as

Principal, and , as

Surety, are held and firmly bound unto Grant County, Washington, as Obligee, in the penal sum

of Dollars

(S ) for the payment of which the Principal and Surety bind t lves,

their heirs, executors, administrators, successors and assigns, jointly and s

presents,
The condition of the obligation is such that if the Obligee s r%
Principal for 10-SW & F-SW ROAD RECONSTRUCTION PRO)J CRP 1%:06,

made by the Principal

award to the

[bcated in Grant

County, Washington, according to the terms of the prop
therefor, and the Principal shall duly make and enter ith the Obligee in

d shall give bond for the faithful
by the Obligee; or if the principal

performance thereof, with the Surety or %
shall, in case of failure so to do, pay & Mihedbligee the penal amount of the deposit
obligwgi

specified in the call for bids, then on Shall be null and void; otherwise it shall be and
remain in full force and effec t shall forthwith pay and forfeit to the Obligee, as
penalty and liquidated d@ unt of this bond.

SIGNED, SEALE %IS DAY OF , 2017

Principal Q

Sure

At ]
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TITLE VI - Contractor Requirements

During the performance of this contract, the contractor/consultant, for itself, its assignees and successors in
interest (hereinafter referred to as the "contractor”) agrees as follows:

1. Compliance with Regulations

The contractor shall comply with the Regulations relative to non-discrimination in federally assisted programs of
United States Department of Transportation (USDOT), Title 49, Code of Federal Regulations, part 21, as they may
be amended from time to time, {hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this contract.

2. Non-discrimination

The contractor, with regard to the work performed by it during the contract, shall not discriminate on the grounds
of race, color, sex, or national origin in the selection and retention of sub-contractors, including procurement of
materials and leases of equipment. The contractor shall not participate either directly or indirectly in the
discrimination prohibited by Section 21.5 of the Regulations, including employment practices when the contract
covers a program set forth in Appendix B of the Regulations.

3. Solicitations for Sub-contracts, Including Procurement of Materials and Equipment

In all solicitations either by competitive bidding or negotiations made by the contractor for work to be performed
under a sub-contract, including procurement of materials or leases of equipment; each potential sub-contractor or
supplier shall be notified by the contractor of the contractor’s obligations under this contract and the Regulations
relative to non-discrimination on the grounds of race, color, sex, or national origin.

4. Information and Reports

The contractor shall provide all information and reports required by the Regulations or directives issued pursuant
thereto, and shall permit access to its books, records, accounts, other sources of information and its facilities as
may be determined by the contracting agency or the appropriate federal agency to be pertinent to ascertain
compliance with such Regulations, orders and instructions. Where any information required of a contractor is in
the exclusive possession of another who fails or refuses to furnish this information, the contractor shall so certify
to WSDOT or the USDOT as appropriate, and shall set forth what efforts it has made to obtain the information.

5. Sanctions for Nan-compliance

In the event of the contractor’s non-compliance with the non-discrimination provisions of this contract, the
contracting agency shall impose such contract sanctions as it or the USDOT may determine to be appropriate,
including, but not limited to:

*  Withholding of payments to the contractor under the contract until the contractor complies, and/or;

e Cancellation, termination, or suspension of the contract, in whole or in part

6. Incorporation of Provisions

The contractor shall include the provisions of paragraphs (1) through (5) in every sub-contract, including
procurement of materials and leases of equipment, unless exempt by the Regulations, or directives issued
pursuant thereto. The contractor shall take such action with respect to any sub-contractor or procurement as the
contracting agency or USDOT may direct as a means of enforcing such provisions including sanctions for non-
compliance.

Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a sub-
contractor or supplier as a result of such direction, the contractor may request WSDOT enter into such litigation to
protect the interests of the state and, in addition, the contractor may request the USDOT enter into such litigation
to protect the interests of the United States.
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State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of fringe
benefits. On public works projects, worker's wage and benefit rates must add to not less than this
total. A brief description of overtime calculation requirements are provided on the Benefit Code
Key.

Journey Level Prevailing Wage Rates for the Effective Date: 7/5/2017

County Trade Job Classification Wage Holiday Overtime Note
Grant  Flaggers Journey Level $34.91 7B M
Grant  Laborers Air And Hydraulic Track Drill $3755 7B M
Grant  Laborers Asphalt Raker $3755 7B M
Grant  Laborers Asphalt Roller, Walking $37.28 7B 1M
Grant  Laborers Brick Pavers $37.01 7B M
Grant  Laborers Brush Hog Feeder $37.01 7B 1M
Grant  Laborer Brush Machine $37.55 7B M
Grant  Laborers Caisson Worker, Free Air $37.55 7B 1M
Grant  Labgrers Carpenter Tender $37.01 7B M
Grant  Laborers Cement Finisher Tender $37.28 7B M
Grant  Laborers Cement Handler $37.01 7B M
Grant  Laborers Chain Saw Operator & Faller $37.55 7B M
Grant  Laborers Clean-up Laborer $37.01 7B M
Grant  Laborer: Compaction Equipment $37.28 7B M
Grant  Laborers Concrete Crewman $37.00 7B M
Grant  Laborer. Concrete Saw, Walking $37.28 7B M
Grant Laborer Concrete Signalman $37.01 7B M
Grant  Laborers Concrete Stack $37.55 78 iMm
Grant  Laborers Confined Space Attendant $37.01 7B M
Grant Laborers Crusher Feeder $37.01 7B 1M
Grant  Laborers Demolition $37.01 7B 1M
Grant  Laborers Demolition Torch $37.28 7B 1M
Grant . Laborer Dope Pot Fireman, Non- $37.28 7B 1M
mechanical
Grant  Laborers Driller Helper (when Required To  $37.28 78 M
Move & Position Machine)
Grant  Labore Drills With Dual Masts $37.83 7B M
Grant  Laborers Dry Stack Walls $37.01 7B M
Grant  Laborers Dumpman $37.01 7B m
Grant  Laborers Erosion Control Laborer $37.01 7B M
Grant Laborers Final Detail Cleanup (i.e., $3491 7B im



Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant.
Grant
Grant
Grant
Grant

Grant

Grant

Laborers
Laborers

Laborers
Laborers

Laborers
Laborers
Laborers

Laborer
Laborers

Laborers
Laborers

Laborers
Laborers
Laborers
Laborers
Laborers

Laborers
Laborers

Labarer
Laborers

Laborers
Laborers

Laborer:

Labore

Laborers
Laborers
Laborers
Laborers
Laborers
Laborers

Laborers

Laborers

Dusting, Vacuuming, Window
Cleaning; Not Construction Debris
Cleanup)

Firewatch

Form Cleaning Machine Feeder,
Stacker

Form Setter, Paving

General Laborer

Grade Checker

Grout Machine Header Tender
Guard Rail

Gunite

Hazardous Waste Worker (level A)
Hazardous Waste Worker (level B)
Hazardous Waste Worker (level C)
Hazardous Waste Worker (level D)
Hdpe Or Similar Liner Installer
High Scaler

Jackhammer Operator Miner,
Class "p"

Laser Beam Operator
Miner, Class "a"
Miner, Class "c”
Miner, Class "d”

Monitor Operator, Air Track Or
Similar Mounting

Mortar Mixer
Nipper
Mozzleman

Nozzleman, Water (to Include Fire
Hose), Air Or Steam

Pavement Breaker, 90 Lbs. &
Over

Pavement Breaker, Under 90 Lbs.
Pipelayer

Pipelayer, Corrugated Metal
Culvert And Multi-plate

Pipewrapper
Plasterer Tenders

Pot Tender
Powderman
Powderman Helper
Power Buggy Operator

Power Tool Operator, Gas,
Electric, Pneumatic

Railroad Equipment, Power
Driven, Except Dual Mobile

Railroad Power Spiker Or Puller,
Dual Mobile

$37.01
$37.01

$37.28
$37.01
$39.54
$37.01
$37.01
$37.55
$37.83
$37.55
$37.28
$37.01
$37.01
$37.55
$37.28

$37.55
$37.01
$37.55
$37.83
$37.55

$37.55
$37.01
$37.55
$37.28

$37.55

$37.28
$37.55
$37.28

$37.55
$37.55
$37.28
$39.20
$37.28
$37.28
$37.28

$37.28

$37.28
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Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant

Grant
Grant

Grant
Grant

Grant
Grant

Grant

Laborers

Laborers

Power i nt Operat:
wer E Operators
W at
W i nt rator

Power Equipment Operators
wer Equipmen rator

Power Equipment Operators

wer_Equipment Qperator

Power Equipment Operators

wer Fquipm Operators

Power ipment Operators

Power Eqguipmen rator
Power Equipment Qperators

Power Equipment Operators

Remote Equipment Operator

Remote Equipment Operator (i.e.
Compaction And Demolition)

Rigger/signal Person

Riprap Person

Rodder & Spreader

Sandblast Tailhoseman

Scaffold Erector, Wood Or Steel
Stake Jumper

Structural Mover

Tailhoseman {water Nozzle}
Timber Bucker & Faller {(by Hand)
Track Laborer (rr)

Traffic Control Laborer

Traffic Control Supervisor
Trencher, Shawnee

Trenchless Technology Technician
Truck Loader

Tugger Operator

Vibrators, All

Wagon Drills

Water Pipe Liner

Welder, Electric, Manual Or
Automatic (hdpe Or Similar Pipe
And Liner)

Well-point Person

Wheelbarrow, Power Driven
A-frame Truck (2 Or More Drums)
A-frame Truck (single Drum)
Asphalt Plant Cperator

Assistant Plant Operator, Fireman
Or Pugmixer (asphalt)

Assistant Refrigeration Plant &
Chiller Operator (over 1000 Ton)

Assistant Refrigeration Plant
(under 1000 Ton)

Automatic Subgrader (ditches &
Trimmers)

Backfillers (cleveland & Similar)

Backhoe & Hoe Ram (under 3/4
Yd.)

Backhoe (45,000 Gw & Under)

Backhoe (45,000 Gw To 110,000
Gw)
Backhoe (over 110,000 Gw)

Backhoes & Hoe Ram (3 Yds &
Over)

Backhoes & Hoe Ram {3/4 Yd. To
3vd.)

$37.83
$37.28

$37.28
$37.01
$37.28
$37.01
$37.01
$37.01
$37.01
$37.01
$37.01
$37.01
$34.91
$35.91
$37.28
$37.55
$37.01
$37.28
$37.55
$37.28
$37.28
$37.83

$37.01
$37.28
$41.94
$41.33
$42.54
$41.33

$41.94
$41.33
$42.54

$41.94
$42.26

$42.26
$42.54

$42.81
942.81

$42.54
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Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant
Grant

Grant
Grant

Grant

Grant

Grant

Grant
Grant

Power Equipment Operators
wer Equi t O r

Power Equipment Operators

Power Equipment Operators
owe i

wer Equi nt O tors
Power Equipment Operators

ower Equ rator
Power Equi r
wer i t Operator

Power Equipment Operators

ower Equi rator

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equi r
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipme I

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Bagley Or Stationary Scraper

Batch & Wet Mix Operator
(multiple Units, 2 & Incl. 4)

Batch Plant & Wet Mix Cperator,
Single Unit (concrete)

Batch Plant (over 4 Units)
Belt Finishing Machine
Belt Loader (kocal Or Similar)

Belt-crete Conveyors With Power
Pack Or Similar

Bending Machine
Bit Grinders

Blade (finish & Bluetop),
Automatic, Cmi, Abc, Finish Athey
& Huber & Similar When Used As
Automatic

Blade Operator (motor Patrol &
Attachments)

Blower Operator (cement)
Boat Operator

Bob Cat (skid Steer)

Bolt Threading Machine
Boom Cats (side)

Boring Machine (earth)

Boring Machine (Rock Under 8
inch Bit - Quarry Master, Joy Or
Similar)

Bump Cutter {wayne, Saginau Or
Similar)

Cableway Controller {dispatcher)
Cableway Operators
Canal Lining Machine (concrete)

Carrydeck & Boom Truck (under
25 Tons)

Cement Hog

Chipper {without Crane) Cleaning
& Doping Machine (pipeline)
Clarnshell, Dragline

Compactor (setf-propelled With
Blade)

Compressor (2000 Cfm Or Over, 2
Or More, Gas Diesel Or Electric
Power)

Compressors (under 2000 Cfm,
Gas, Diesel Or Electric Power)

Concrete Cleaning /
Decontamination Machine
Operator

Concrete Pump Boon Truck

Concrete Pumps (squeeze-crete,
Flow-crete, Whitman & Similar)

$41.33
$42.54

$41.94

$42.54
$41.33
$41.94
$41.94

$41.94
$41.01
$42.81

$42.54

$41.33
$41.01
541.94
$41.01
$42.54
$41,94
$41.94

$41.94

$42.54
$42.81
$41.94
$42.26

$41.33
$41.94

$43.91
$42.54

$41.33

$41.01

$42.81

$42.54
$42.10
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Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant

Grant

Grant
Grant

Grant

Grant

wer Equipmen rator

Power Equi rator,
wer Equipmen rator
wer Equipme I

Power Equipment Qperators

wer Equipment 3
Power Equipment Operators
Power Equipment Operators

Power Equipm rator
Power Equipmen rator:
Power Equipm rator:
Power Equipmen r
Power Equipm r

Power Equipment Operators

Power Equipment rator

Concrete Saw {muttiple Cut)
Concrete Slip Form Paver

Conveyor Aggregate Delivery
Systems (c.a.d.)

Crane Oiler- Driver (cdl Required)
& Cable Tender, Mucking Machine

Cranes (25 Tons & Under), All
Attachments Incl. Clamshell,
Dragline

Cranes {25 Tons To And Including
45 Tons), All Attachments Incl.
Clamshell, Dragline

Cranes (45 Tons To 85 Tons), All
Attachments Incl. Clamshell And
Dragline

Cranes (85 Tons & Over) And All
Climbing, Overhead, Rail &
Tower. All Attachments Incl.

Crusher Feeder

Crusher, Grizzle & Screening
Plant Operator

Curb Extruder (asphalt Or
Concrete)

Deck Engineer
Deck Hand

Derricks & Stifflegs {65 Tons &
Over)

Derricks & Stifflegs {under 65
Tons)

Distributor Leverman
Ditch Witch Or Similar
Dope Pots (power Agitated

Dozer / Tractor (up To D-6 Or
Equivalent) And Traxcavator

Dozer / Tractors (d-6 &
Equivalent & Over)

Dozer, 834 R/t & Similar
Drill Doctor

Driller Licensed

Drillers Helper

Drilling Equipment (8 inch Bit &
Over - Robbins, Reverse
Circulation & Similar)

Drills {churn, Core, Calyx Or
Diamond)

Elevating Belt (hotland Type)

Elevating Belt-type Loader
(euclid, Barber Green & Similar)

Elevating Grader-type Loader
(dumor, Adams Or Similar)

Elevator Hoisting Materials

$41.33
$42.54
$42.54

$41.01

$42.26

$42.54

$42.81

$43.91

$41.01

$42.54

542.10

$41.94
$41.01
942.81

$42.26

$41.33
$41.33
$41.33
$41.94

$42.54

$42.54
$42.54
$43.91
$41.01
$42.26

$42.10

$42.81
$41.94

$41.94

$41.33
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Grant

Grant
Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant

Grant
Grant
Grant
Grant

Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant

Grant
Grant

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

P Equi rator
Power E rator
Power Equi t r
Power Equipmen rator

Power Equipment Operators

Equipment Serviceman, Greaser &
Oiler

Fireman & Heater Tender

Fork Lift Or Lumber Stacker,
Hydra-life & Similar

Generator Plant Engineers (diesel
Or Electric)

Gin Trucks {pipeline)
Grade Checker

Gunite Combination Mixer &
Compressor

H.d. Mechanic
H.d. Welder

Heavy Equipment Robotics
Operator

Helicopter Pilot
Helper, Mechanic Or Welder, H.D
Hoe Ram

Hoist (2 Or More Drums Or Tower
Hoist)

Hoist, Single Drum

Hydraulic Platform Trailers
(goldhofer, Shaurerly And Similar)

Hydro-seeder, Mulcher,
Nozzleman

Lime Batch Tank Operator
(recycle Train)

Lime Brain Operator {recycle
Train)

Loader (360 Degrees Revolving
Koehring Scooper Or Similar)

Loader Operator (front-end &
Overhead, 4 Yds. incl. 8 Yds.)

Loaders (bucket Elevators And
Conveyors)

Loaders (averhead & Front-end,
Over B Yds. To 10 Yds.)

Loaders (overhead & Front-end,
Under 4 Yds.. R/t)

Loaders (overhead And Front-end,
10 Yds. & Over)

Locomotive Engineer
Longitudinal Float

Master Environmental
Maintenance Technician

Mixer {portable - Concrete)
Mixermobile

Mobile Crusher Operator (recycle
Train)

Mucking Machine
Multiple Dozer Units With Single

$42.10

$41.01
$41.33

$41.94

$41.33
$42.26
$41.94

$42.81
$42.81
$42.81

$43.91
S41.01
$42.26
$42.10

$41.33
$42,81

$41.01
$42.54
$42.54
$42.81
$42.54
$41.33
$42.81
$42.10
$43.91

$41.94
$41.33
$42.81

$41.33
$41.94
$42.54

$41.94
$42.54
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Grant

Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant

wer Equi t Operators

Power Equipment Operators

ower Equipment Operator:

Power Equi n rator
wer Equipmen rator
wer Equi n rator
W i n erator:
wer i rator
Power ipment Operators
wer Equipment Operators
wer ipmen rator
wer ipmen rator
e i t tor

Power Equipment Qperators

Blade

Pavement Breaker, Hydra-
hammer & Similar

Paving (dual Drum)

Paving Machine (asphalt And
Concrete)

Piledriving Engineers

Plant Qiler

Posthole Auger Or Punch

Power Broom

Pump {grout Or Jet)

Pumpman

Quad-track Or Similar Equipment

Railroad Ballast Regulation
Operator {self-propelled)

Railroad Power Tamper Operator
{(self-propelled)

Railroad Tamper Jack Operator
(self-propelled)

Railroad Track Liner Operator
(self-propelled)

Refrigeration Plant Engineer
{1000 Tons & Over)

Refrigeration Plant Engineer
{under 1000 Ton)

Rollerman {finishing Asphalt
Pavement)

Rollers, All Types On Subgrade,
Including Seal And Chip Coating

{farm Type, Case, John Deere And

Similar,or Compacting Vibrator),
Except When Pulled B

Roto Mill {pavement Grinder)
Rotomill Groundsman

Rubber-tired Scrapers (multiple
Engine With Three Or More
Scrapers)

Rubber-tired Skidders (r/t With
Or Without Attachments)

Scrapers, All, Rubber-tired
Screed Operator

Shovels (3 Yds. & Over)
Shovels (under 3 Yds.)

Signalman (whirleys, Highline,
Hammerheads Or Similar)

Soil Stabilizer (p & H Or Similar)
Spray Curing Machine (concrete)
Spreader Box {self-propelled)
Spreader Machine

Steam Cleaner

$41.33

$42.26
$42.54

$42.26
$41.01
$41.94
$41.33
$41.94
$41.01
$42.54
$41.33

$41.33
§41.33
$42.26
$42.26
$42.10
$42.54

$41.01

$42.54
$42.10
$42.81

$42.10

$42.54
$42.54
$42.81
$42.54
$42.26

$41.94
$41.33
$41.33
$41.94
$41.01
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Grant

Grant
Grant

Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equi

Power Equipment Operators

ower Equ rat

Surveyors

Truck Drivers
Truck Drivers
Truck Drivers
Truck Drivers

Straddle Buggy (ross & Similar On
Construction Job Only)

Surface Heater & Planer Machine

Tractor (farm Type R/t With
Attachments, Except Backhoe)

Traverse Finish Machine

Trenching Machines (7 Ft. Depth
& Over)

Trenching Machines (under 7 Ft.
Depth Capacity)

Tug Boat Operator

Tugger Operator

Turnhead (with Re-screening)
Turnhead Operator

Ultra High Pressure Wateriet
Cutting Tool System Operator,
(30,000 Psi)

Vactor Guzzler, Super Sucker

Yacuum Blasting Machine
Operator

Yacuum Drill {reverse Circulation
Drill Under 8" Bit)

Welding Machine

Whirleys & Hammerheads, All
All Classifications

Dump Truck

Dump Truck And Trailer
Other Trucks

Transit Mixer

$41.33

$42.10
$41.33

$41.94
$42.54

$42.10

$42.54
$41.33
$42.10
$41.94
$42.81

$42.54
$42.81

$42.10

$41.01
$42.81
$28.57
$26.09
$26.09
$27.84
$11.00
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Benefit Code Key — Effective 3/3/2017 thru 8/30/2017
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

L. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after cight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2} hours before or after a five-cight (8) hour workweck day or a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after cight (8) regular hours Monday through Friday and the first cight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. - All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage,

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the
hourly rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weckday in a
four-ten hour schedule, shall be paid at.onc and onc-half times the hourly rate of wage. All hours worked in excess
of ten (10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at
doubie the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or
equipment breakdown) shiall be paid at one and onc-half times the hourly rate of wage. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage,

The first two (2) hours after cight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and onec-half times the hourly rate of wage. All hours worked over ten (10) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid at doubie the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be
paid at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of
wage. All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.
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Benefit Code Key — Effective 3/3/2017 thru 8/30/2017

Overtime Codes Continued

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly ratc of wage. All
hours worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on
Saturday shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked- in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half
times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and onc-half times the hourly ratc of wage. All hours worked on holidays and all other
overtime hours worked, except Labor Day, shall be paid at double the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and onc-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and Sundays (except make-up dnys due to conditions beyond the control of the
employer)) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be
paid at double the hourly rate of wage.

The first four (4) hours aficr-cight (8) regular hours Monday through Friday and the first twelve (12) hours on
Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours
Monday through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls
on Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of cight (8) hours per day (10 hours per day fora4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during
the workweck shall be paid at the straight-time rate until they have worked 8 hours in a day (10 ina 4 x 10
workweek) or 40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours
and all hours worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.



Benefit Code Key — Effective 3/3/2017 thru 8/30/2017

Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

C.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
holidays shall be paid at two times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the
holiday pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of
wage.

AH hours worked on Sunday shall be paid at two times the hourly rate of wage. All hours werked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

Al hours worked on Sunday shall be paid at two times the hourly rate of wage. . All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first cight (8) hours on Saturday
shall be paid at onc and onc-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day,
ten-hour weekly schedule, cither Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten
shall be paid at double the hourly rate of wage. The first cight (8) hours worked on the fifth day shall be paid at one
and onc-half times the hourly rate of wage. All other hours worked on the fifth, sixth, and seventh days and on
holidays shall be paid at double the hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A,

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate, Hours
worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
and holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm
and midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer
shall have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall
be given to employees regularly assigned to the work to be performed on overtime situations. After an employee has
worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate
until such time as the employee has had a break of eight (8) hours or more.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed afler 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.
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Benefit Code Key — Effective 3/3/2017 thru 8/30/2017

Overtime Codes Continued

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 15% over the hourly rate of wage. All other hours worked after 6:00 am on Saturdays, shall be paid at onc
and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once 40 hours of
straight time work is achicved, then any hours worked over 10 hours per day Monday through Saturday shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two
and one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the event the job is
down due to weather conditions during a five day work week (Monday through Friday,) or a four day-ten hour work
week (Tuesday through Friday,) then Saturday may be worked as a voluntary make-up day at the straight time rate.
However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE,

A,

All hours worked in excess of eight (8) hiours per day or forty (40} hours per week shall be paid at double the hourly
rate of wage. Ali hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked over twelve (12} hours per day and all hours worked on holidays shall be paid at double the hourly
rate of wage,

On Monday through Friday, the first four (4) hours of overtime afier eight (8) hours of straight time work shall be
paid at onc and onc half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12} hours of work shall be paid at
one and one half (1-1/2) times the straight time ratc of pay, except that if the job is down on Monday throngh Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on
Saturday may be worked at the straight time rate of pay. All hours worked over twelve (12} hours in a day and all
hours worked on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.



Benefit Code Key — Effective 3/3/2017 thru 8/30/2017
Overtime Codes Continued

All hours worked in excess of cight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay.
Rates include all members of the assigned crew.,

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating
plants, industrial plants, associated installations and substations, except those substations whose primary function is
1o feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2)
times the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2)
times the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on
Sundays and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after cight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and onc-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, cither Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal
four-day, ten hour work week, and Saturday shall be paid at-onc and one half (1'%) times the regular shift rate for the
first cight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and
holidays shall be paid at double the hourly rate of wage.

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
ratc of 20% over the hourly rate of wage. All hours worked on Sundays shall be paid at one and onc-half times the
hourly rate of wage. All hours worked on holidays shall be paid at doublc the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first cight (8) hours on Saturday
shall be paid at one and onc-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be
paid at three times the hourly rate of wage.

Holidav Codes

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday afer
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
5
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Benefit Code Key - Effective 3/3/2017 thru 8/30/2017
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).

Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,
Christmas Eve Day, And Christmas Day (7).

Holidays: New Yecar’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9):

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday afler Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

Holidays: New Year's Day, Memeorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, independence Day, Labor Day, Thanksgiving Day, and Christmas
Day {6).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).

Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, And Christmas Day (7).

Paid Holidays: New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas

9

Holidays: New Year's Day, Mcmorial Day, Indcpendence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8).

Paid Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a
Half-Day On Christmas Eve Day. (9 1/2).

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas
Eve Day (11).

Paid Holidays: New Year’s Day, New Year’'s Eve Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating

6
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Holiday (10).
Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday
After Thanksgiving Day, And Christmas Day (7).

Holiday Codes Continued

Paid Holidays: New Year's Day, Presidents” Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day,
And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday aficr
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.

Holidays: New Year's Day, Mcmorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be
Obscerved As A Holiday On The Following Monday. If any of the listed holidays falls on a Saturday, the preceding
Friday shall be a regular work day.,

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Ycar's Day, Martin Luther King Jr. Day, Memorial Day, Indcpendence Day, Labor Day,
Thanksgiving Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday, Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid
hotiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which
falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Laber Day,
Thanksgiving Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas
Day (9). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls
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on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall
be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Yecar's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Chrisimas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Chiristmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

Holidays: New Year's Day, Mcmorizl Day, Independence Day, Labor Day, Thanksgiving Day, Friday aiter
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.,

Holidays: New Yecar's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as-a holiday on the following Monday. If any of the listed holidays falls on a Saturday,
the preceding Friday shall be a regular work day.

Paid Holidays: New Year's Day, the day after or beforc New Year's Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday afler Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be
observed as the holiday. If any of the listed holidays falls on a Sunday, the day observed by the Nation shall be
considered a holiday and compensated accordingly.

Paid Holidays: New Year's Day, Mcmorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.

Paid Holidays: New Year's Day, the Day after or before New Year’s Day, President's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day
after or before Christmas Day. (10}. If any of the listed holidays falls on a Sunday, the day observed by the Nation
shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.
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Note Codes

In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty fect or
more:

Over 50’ To 100' -$2.00 per Foot for Each Foot Over 30 Feet

Over 100" To 150' -$3.00 per Foot for Each Foot Over 100 Feet

Over 150" To 220" -54.00 per Foot for Each Foot Over 150 Feet

Over 220" -$5.00 per Foot for Each Foot Over 220 Feet

Note Codes Continued

In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or
more:

Over 50’ To 100' -81.00 per Foot for Each Foot Over 50 Fect

Over 100" To 150" -$1.50 per Foot for Each Foot Over 100 Fect

Cver 150' To 200" -52.00 per Foot for Each Foot Over 150 Feet

Over 200' -Divers May Name Their Own Price

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projecls reccive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects reccive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
30.50.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1,00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows -Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or
spoiting or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance
and removal of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle,
and pedestrian traffic during construction operations. Flaggers and Spotters shall be posted where shown on
approved Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card issued by the State of Washington, Oregon, Montana, or Idaho. These classifications are only effective
on or after August 31, 2012,

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or
spotting or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on
approved Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on
or after August 31, 2012.
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Effective August 31, 2012 - A Traffic Control Laborer performs the setup, maintenance and removal of all
temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotiers shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card
issucd by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after
Aupgust 31, 2012.

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit:
$1.50, And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any
and all work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour, The premium for work suspended shall be paid for the entire shift worked. Workers
who do *“pioneer” work (break open a cut, build road, ctc.) more than one hundred fifty {150) fect above grade
clevation receive an additional $0.50 per hour.
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Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard” or "Non-standard"” items)

Below is the department's (State L&I's) list of criteria to be used in determining whether a
prefabricated item is "standard" or "non-standard”. For items not appearing on WSDOT's
predetermined list, these criteria shall be used by the Contractor (and the Contractor's
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to
determine coverage under RCW 39.12. The production, in the State of Washington, of
non-standard items is covered by RCW 39.12, and the production of standard items is not.
The production of any item outside the State of Washington is not covered by RCW 39.12.

1. s the item fabricated for a public works project? If not, it is not subject to RCW 39.12.
If it is, go to question 2.

2. s the item fabricated on the public works jobsite? If it is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. s the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold on the general market? If not, the work is covered
by RCW 398.12. If yes, go to question 6.

6. Does the specific prefabricated item, generally defined as standard, have any unusual
characteristics such as shape, type of material, strength requirements, finish, etc? If yes,
the work is covered under RCW 39.12,

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations of covered and non-covered workers shall be directed to State L&! at (360)
802-5330.

Supplemental to Wage Rates 1
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WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39,12, Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&l's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, salid metal covers, herringbone grates,
and bi-directional vaned grates for Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Pians .

2. Metal circular frames (rings) and covers, circular grates, |}
and prefabricated ladders for Manhole Types 1,2, and 3, | X
Drywell Types 1, 2, and 3 and Catch Basin Type 2. |
See Std. Plans |

3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and Type 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans. '

4. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter. X

5. Concrete Pipe - Plain Concrete pipe and reinforced
concrete pipe Class 2 to 5 sizes larger than 60 inch diameter. FX

6. Corrugated Steel Pipe - Steel lock seam corrugated
pipe for culveris and storm sewers, sizes 30 inch X
to 120 inches in diameter. May also be treated, 1 thru 5.

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated
pipe

for culverts and storm sewers, sizes 30 inch to 120 inches in | X

diameter. May also be treated, #5.

Supplemental to Wage Rates 2
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ITEM DESCRIPTION

YES

NO

10.

11.

Anchor Bolts & Nuts - Anchor Bolts and Nuts, for

mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.

See Contract Plans and Std. Plans for size and material type.

Aluminum Pedestrian Handrail - Pedestrian handrail

conforming to the type and material specifications set forth in
the

contract ptans. Welding of aluminum shall be

in accordance with Section 9-28.14(3).

Major Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges.

Minor Structural Steel Fabrication - Fabrication of minor steel
ltems such as special hangers, brackets, access doors for

structures, access ladders for irrigation boxes, bridge expansion |

joint systems, etc,, involving welding, cutting, punching and/or

boring of holes. See Contact Plans for item description and
shop

drawings.

—l ea® O

Aluminum Bridge Railing Type BP - Metal bridge railing
conforming to the type and material specifications set forth
in the Contract Plans. Welding of aluminum shall be in
accordance with Section 9-28.14(3).

Concrete Piling—-Precast-Prestressed concrete piling for use as
55

and 70 ton concrete piting. Concrete to conform to

Section 9-19.1 of Std. Spec..

Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

Precast Drywell Types 1, 2, and with cones and adjustment
Sections.
See Std. Plans.

. Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2

With adjustment sections. See Std. Plans.
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ITEM DESCRIPTION

YES

NO

17.

18.

19.

20.

21.

22.

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

Precast Concrete Utility Vaults - Precast Concrete utility vaults
of

various sizes. Used for in ground storage of utility facilities and

controls. See Contract Plans for size and construction

requirements. Shop drawings are to be provided for approval

prior to casting

Vault Risers - For use with Valve Vaulis and
Utilities

X
Vaults,

23.

Valve Vault - For use with underground utilities.
See Contract Plans-for details.

24,

25,

26.

tobe used

Precast Concrete Barrier - Precast Concrete Barrier for

use as new barrier or may also be used as Temporary Concrete
Barrier. Only new state approved barrier may be used as
permanent barrier.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in
size and shape as shown in the Plans. Fabrication plant has
annual approval for methods and materials to be used.

See Shop Drawing.

Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

Precast Concrete Walls - Precast Concrete Walls - tilt-up wall

panel in size and shape as shown in Plans.
Fabrication plant has annual approval for methods and materials

Supplemental to Wage Rates
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ITEM DESCRIPTION

YES

NO

27.
28.

29,

30.

31.

32.

Precast Railroad Crossings - Concrete Crossing Structure

Slabs. e e i e

12, 18 and 26 inch Standard Precast Prestressed Girder —

Standard Precast Prestressed Girder for use in structures.

Fabricator plant has annual approval of methods and materials
to

be used. Shop Drawing to be provided for approval prior to

casting girders.

See Std. Spec. Section 6-02.3{25)A

Prestressed Concrete Girder Series 4-14 - Prestressed Concrete

Girders for use in structures. Fabricator plant has annual
approval

of methods and materials to be used. Shop Drawing to be

provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for

use in structures. Fabricator plant has annual approval of

methods and materials to be used. Shop Drawing to be
provided

for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Precast Hollow-Core Slab — Precast Prestressed

Hollow-core slab for use in structures. Fabricator plant has
annual

approval of methods and materials to be used. Shop Drawing to

be provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A.

‘Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for

usein structures. Fabricator plant has annual approval of

methods and materials to be used. Shop Drawing to be
provided

for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

33.

Monument Case and Cover
See Std. Plan.
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ITEM DESCRIPTION

YES

NO

34.

Cantilever Sign Structure - Cantilever Sign Structure

fabricated from steel tubing meeting AASHTO-M-183. See Std.
Plans, and Contract Plans for details. The steel structure

shall be galvanized after fabrication in accordance with
AASHTO-M-111.

35.

Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

36.

Steel Sign Bridges - Steel Sign Bridges fabricated from steel

tubing meeting AASHTO-M-138 for Aluminum Alloys.

See Std. Plans, and Contract Plans for details. The steel
structure

shall be galvanized after fabrication in accordance

with AASHTO-M-111.

37.

Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std
Plans. Shop drawings for approval are to be provided prior to
fabrication

38.

Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

39.

Light Standards - Lighting Standards for use on highway
illumination systems, poles to be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia
Provisions for pre-approved drawings.

40.

Traffic Signal Standards - Traffic Signal Standards for use on

highway and/or street signal systems. Standards to be
fabricated

to conform with methods and material as specified on Std.
Plans.

See Special Provisions for pre-approved drawings

41.

Precast Concrete Sloped Mountable Curb (Single and
DualFaced)
See Std. Plans.
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ITEM DESCRIPTION

42.

43.
44.

45.
46.
47.
48.

49,

Traffic Signs - Prior to approval of a Fabricator of Traffic Signs,
the sources of the following materials must be submitted and
approved for reflective sheeting, legend material, and

aluminum
sheeting.

NOTE: *** Fabrication inspection required. Only signs tagged
"Fabrication Approved" by WSDOT Sign Fabrication Inspector

to be installed

Cutting & bending reinforcing steel

Guardrail components

Aggregates/Concrete mixes

Asphalt

Fiber fabrics

Electrical wiring/components

treated or untreated timber pile

'50.

Girder pads (elastomeric bearing)

51.

52.

Supplemental to Wage Rates
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ITEM DESCRIPTION YES NO

53. Fencing materials X i
54. Guide Posts X 1
55. Traffic Buttons X ‘
56. Epoxy X .

S !
57. Cribbing X .
58. Water distribution materials X :
59. Steel "H" piles X ;
60. Steel pipe for concrete pile casings X II
61. Steel pile tips, standard X E
62. Steel pile tips, custom X i

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 39,12,010
{The definition of "locality™ in RCW 39,12.010(2) contains the phrase "wherein the physical work is being performed.” The department
interprets this phrase to mean the actual work site.
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building
heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wage Rates
For Public Work Contracis"” documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by Remote Control
Laborers - Underground Sewer & Water

Machinists {Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non-Electrical)

Sign Makers and Installers (Electrical)

Stage Rigging Mechanics (Non Structural)

The following occupations may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

s Fabricated Precast Concrete Products
¢ Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.
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Washington State Department of Labor and industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to: Sand, gravel,
crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to the provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(a) They deliver or discharge any of the above-listed materials to a public works project
site:

(i} At one or more point(s) directly upon the location where the material will be
incorporated into the project; or

(ii) At multiple points at the project; or
(iii) Adjacent to the location and coordinated with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any materials from a public works construction site pursuant to
contract requirements or specifications {e.g., excavated materials, materials from
demolished structures, clean-up materials, efc.).

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry,
etc.,) which is established for a public works project for the specific, but not necessarily
exclusive, purpose of supplying materials for the project.

{e) They deliver concrete to a public works site regardless of the method of
incorporation.

{f) They assist or participate in the incorporation of any materials into the public works
project.
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(3) All trave! time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to load,
loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain another
load of material for use on a public works site or returning to the public works site to obtain
another load of excavated material is time spent in travel that is subject to prevailing wage.
Travel to a supply source, including travel from a public works site, to obtain materials for
use on a private project would not be travel subject to the prevailing wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver
materials to a stockpile.

(a) A "stockpile” is defined as materials delivered to a pile located away from the site
of incorporation such that the stockpiled materials must be physically moved from the
stockpile and transported to another location on the project site in order to be incorporated
into the project.

(b) A stockpile does not include any of the functions described in subsection (2)(a)
through (f} of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does a stockpile include materials dumped
at the place of incorporation, or adjacent to the location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shalt be determined by the locality in which the
work is performed. Workers subject to subsection {2)(d) of this section, who produce such
materials at an off-site facility shall be paid the applicable prevailing wage rates for the
county in which the off-site facility is located. Workers subject to subsection (2) of this
section, who deliver such materials to a public works project site shall be paid the
applicable prevailing wage rates for the county in which the public works project is located.

[Statutory Authority: Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and
4/1/92, effective 8/31/92.]
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CONSTRUCTION SIGN PLAN

DATE:
PROJ. NAME: CRP #
SIGN | # CHK | # CHK

ITEM# | MUTCD #| QTY |[STATUS| OUT IN DESCRIPTION SIZE COLOR
1 W20-1 4 ROAD WORK AHEAD 36X36 B/O
2 W 20 -3 4 ROAD CLOSED AHEAD 36X36 B/O
3 W8-8 4 ROUGH ROAD 36X36 B/O
4 W21-1701A 4 MC USE CAUTION 24X30 B/O
5 R11-2 2 ROAD CLOSED 48X30 B/W
6 R11-4* 2 ROAD CLOSED LOCAL TRAFFIC ONLY 48X30 B/W

*NOTE: 1

CLASS "B" WORK ZONE FLAGGER SIGNS TO BE PROVIDED BY CONTRACTOR ON TEMPORARY STANDS. IF NECESSARY

SIGNS LEFT OVERNIGHT WILL HAVE FLASHERS ATTACHED.

*NOTE: 2

SIGN TO BE MOUNTED ON ONE (1) EACH TYPE Ill BARRICADE WITH FLASHERS. MIN EIGNT (8) FT WIDE

--|-|---|-|]-- 1S THE SYMBOL FOR TWO (2) EACH TYPE Ill BARRICADES WITH FLASHERS ON THE SIGN PLAN MAP

THERE ARE A TOTAL OF 4 TYPE Ill BARRICADES ON THIS PROJECT.

*NOTE: 3

CONTRACTOR IS'RESPONSIBLE FOR BARRICADES AND THE MAINTENANCE OF ALL CONSTRUCTION SIGNS AND THE

REPLACEMENT OF ALL REMOVED STOP SIGNS. OTHER TRAFFIC SIGNS THAT ARE REMOVED ARE TO BE

STORED AT A SITE DETERMINED BY THE PROJECT INSPECTOR. PORTABLE SIGNS AND TRAFFIC CONTROL

DEVICES LISTED ARE NOT INTENDED TO BE COMPLETE. OTHER SIGNS MAY BE REQUIRED WITHIN THE

PROJECT LIMITS TO ACCOMMODATE CONTRACTORS WORK METHODS.

CHECK OUT--CONTRACTORS REP: DATE

CHECK IN-—-ALL SIGNS IN GOOD ORDER OR AS OTHERWISE NOTED:

CHECK IN--COUNTY REP: DATE




365

F & 10 SW - CRP 16-06

Construction Sign Plan Map

F SW

11 SW - l-l-"-i-l

5 SW

SIGN SPACING = X (FEET) (1)
*Minimum spacing of construction signs to roadway:
Regulatory Signs shall be 200' at 60mph,

100" at 55mph to 35mph and 50' at 30mph or less.

1) All Spacing may be adjusted to accomodate interchange
ramps, at-grade intersections, and driveways.

(2) This spacing may be reduced in urban areas to fit
roadway conditions.

ALL SIGNS SHALL BE HIGH INTENSITY

@ a

@ 4

®

a
2 ROAD CLOSED
ROAD CLOSED
@ a LOCAL TRAFFIC ONLY

4 | TYPE 11 BARRICADES




10-SW & F-SW ROAD RECONSTRUCTION

SHEET

1

2
D, 4
a1 51
ol 12
SN <+

1
“ougy u & i [ T——— MATERIAL SOURCE:
)

AL TS,

DESCRIFTION

—= INDEX & VICINITY MAF

—  SUMMARY OF QUANTITIES
—  STRUCTURE NOTES

— PLAN AND PROFILE

— TYPICAL X-SECTIONS

- QUARRY SATE #5535 LOCATED IN
SEC. 29, TWF. 17N, RNG. 26EW.M.,,
ON COUNTY ROAD E-SW

Grant County
Board Of Commissioners

LEGEND
\O\ POWER POLE @  CONTROLPOINT
TELEPHONE PED, [M]  MAIBOX
—x—x— FENCE LINE ——1——  TELEPHONE LINE

QZ--"0 CULVERT

POWER LINE
——u——  WATER LINE

Richard Stevens, District No. 1
Tom Taylor, District No. 2
Cindy Carter, District No. 3 (Chair)

10 - SW & F -SW ROAD

GRANT COUNTY PUBLIC WORKS DEPARTMENT| /¥ & RECONSTRUCTION
124 ENTERPRISE ST. SE § (8
EPHRATA, WASHINGTON 98823
(509) 754-6082  FAX (509) 754-6087 CRP 16-06

DESIGNED BY: BOB BERSANTI

CHECKED BY:  JEFF TINCHER

AFPROVED BY: JEFF TINCHER

REVISIONS BY:

DATE REVISED: 7/5/2017

FEDERAL AID NO: patE: 7[5/ Zo1 7




CRPF 16-06

ROAD 10-SKW
.
SUMMARY OF QUANTITIES ROAD F-5
STA. O+I5
TO
ITEM TOTAL STA, llO+TC
NO. quANTiTY  UNT ITEM DESCRIPTION
PREPARATION
| I LS. Mobllization I
2 | LS. Notification |
3 I LS. Clearing ¢ Grubbing I
GRADING
4 3,456 cX. Roadway Excavation Including Havl 3,456
5 2712 cx. Embankment Compaction 272
DRAINAGE
& &0 L.F. Plain Steel Culver Pipe 0.064" Th, - |12" Diameter 60
7 60 LF. Plain Steel Culver Plpe ©.064" Th. - |1&" Diameter 60
SURFACING
B 13800 TON Maintenance Rock From Stockplle #3553 13,500
OTHER ITEMS
q f LS. Spill Preventlon, Control, and Countermeasure (SPCC) Plan |
10 [ LS. Trimming and Clearvp ]
I 4 ACRE Seeding, Fertllizing and Mulching with Roadside Mix 4
12 2 EACH Monument 2
2 ~-.oO Dol. Minor Change -.0C

NOTE: For Speclal Features See Speclal Provisions.

GRANT COUNTY PUBLIC WORKS DEPARTMENT
124 ENTERPRISE ST. SE

EPHRATA, WASHINGTON 98823
(509) 764-6082  FAX (BO9) 754-6087

10 - SW & F -SW ROAD
RECONSTRUCTION

CRP 16-06

DESIGNED BY: BOB BERSANTI

CHECKED BY:  JEFF TINCHER

APPROVED BY: JEFF TINCHER

REVISIONS BY:

DATE REVISED: 7/3/2017

FEDERAL AID NO.:




-+ 43
STRUCTURE NOTES §s | §s | o
=z Y lE 2 (&) \c) Fry
6_ 2D _ ]E G [=
NOTE: THE FIRST NUMBER OF THE "CODE" REFERS TO THE - O%: | 3s a
PLAN SHEET NUMBER OF THE CONTRACT PLANS, THE SECOND | &~ X | 4% [ 83, £
NUMBER REFERS TO THE CONSTRUCTION FEATURE FOUND NeS | 80 | 8§ &
ON THE PARTICULAR SHEET. ine | too | 3¢ s |REMARKS
CODE LOCATION R/L ELEV. MiSC. LF. LF. | ToN EACH
5-1 | STA. |0+40 TO |l+60 B PLAN O4M 2 4
5-2 | STA. I1+40 TO 11+60 R PLAN oM 2 4
5-3 | STA. 2410 TO 12430 R PLAN F 2 4
5-4 | STA. 12470 TO 12440 L PLAN F 2 4
6-1 | STA. IT+lo TO (T+30 L PLAN F 2 4
e-2 | STA. [9+30 TO l4+50 L PLAN F 2 4
6-3 | STA. 26+70 TO 26+490 R PLAN F 2 4
-4 | STA. 29410 TO 20+I0 L PLAN F 10 4
1-1 | STA. 31400 TO 3I+20 L PLAN F 2 4
7-2 | STA. 31+00 TO 38+00 L PLAN F 2 4
1-3 | STA. 43+20 TO 43450 R PLAN F 5 4
I-4 | STA. 46430 TO 46+70 L PLAN F 60 1284
g-1 | sTA. 48+00 R/L BD CROSS 60 1234
8-2 | STA. 48+10 TO 49+00 L PLAN F 5 4
B-3 | STA. 53+10 TO 53+40 L PLAN F 2 4
8-4 | STA.54+00 TO 54420 L PLAN F 2 4
8-5 | STA. B6+30 TO 56450 L PLAN F 2 4
B-6 | STA. B5A+00 TO 59+20 L PLAN F 2 4
&-1 | STA. 60+0 TO 60+40 L PLAN F 5 4
4-1 | STA. 62+00 TO 63+20 L PLAN F 5 4
d-2 | STA. 62+B0 TO 64+00 R PLAN F 2 4
d4-2 | STA. 64+70 TO 64+40 L PLAN F 2 4
d-4 | STA. 69+50 TO 69+10 L PLAN F 2 4
4-5 | STA. 10+B0 TO T1+00 L PLAN F 2 4
-6 | STA. 13+l0 TO T3+30 L PLAN F 5 4
10-1 | STA. 19+20 TO 19+40 R PLAN F 2 4
10-2 | STA. T9+60 TO T16+80 L PLAN F 2 4
l0-3 | STA. 83+10 TO 63+40 R PLAN F 2 4
10-4 | STA _B4+4565 cl. PLAN MON [ 56
io-5 | STA. 85+03.06 cl PLAN MON | 56
|O-&6 | STA. B5+20 TO B5+40 R PLAN = 2 4
l0-7 | STA. 89+40 TO BA+60 L PLAN F 2 4
|0-8 | STA. 40+40 TO 90+60 L PLAN F 2 4
Page Total €0 eo &l 2
DESIGNED BY: BOB BERSANTI
e e CHECKED BY:  JEFF TINCHER
GRANT COUNTY PUBLIC WORKS DEPARTMENT RECONSTRUCTION :
124 ENTERPRISE ST. SE APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 968623 REVISIONS BY:
B509) 754-6082 754~ -
o) Sttt CRP 16-06 DATE REVISED: 7/3/2017
FEDERAL AID NO.:

GENERAL NOTES

Miscellaneous

MON = Morument

CROSS = Crossing Flpe

R = Residential

F = Farm

PLAN = Elevation on Flans
CiM = O¢M Road

BD = Bottoem of Ditch

C = Commerclal

I. Field adjust terminl as
directed by the engineer.

2. Install 3:1 beveled end
sectlons per standard

lans.

3, move existing culvert and
salvage to the contractor.

4, Guantities for embankment
and roadnay excavation are
Included In plan quanl:lhles
whether shonn or not.

5. Remove exlisting monument,
IF necessary, and case and
cover and salvage to
contractor.

&, Install monument and caze
and cover per standard plans

eclal Provisions,

NOTE: For eclal Features
See

SHEET]




STRUCTURE NOTES §s o o s
30 | 8 F
NOTE: THE FIRST NUMBER OF THE "CODE" REFERS TO THE NV} B
PLAN SHEET NUMBER OF THE CONTRACT PLANS. THE SECOND | si— & 08 £ Miscellanecus
NUMBER REFERS TO THE CONSTRUCTION FEATURE FOUND ‘n 8_0 g % 9 S BD = Bottom of Ditch
ON THE PARTICULAR SHEET. oo | S5=2¢ s |REMARKS BR = Bridae
CODE LOCATION R/ ELEV. MISC. LF. [ ToN EACH CROSS = Crossing Pipe
:S = 'Eesidentlal
= Farm
q-4 STA, 1049+1Q0 TO 109+30 B PLAN = 2 4 PLAN = Elevation on Flans
O¢M = OtM Road
C = Commerclal
I. Fleld adjust terminl as
directéd by the engineer.
2. Install 3:1 beveled end
sections per standard
lans.
3. move existing culvert and
salvage to the contractor.
4. Quantifies For embankment
and roadnay excavation are
Included In plan quantities
whether shonn or not.
5. Remove exlsting monument,
if necessary, and case and
cover and salvage to
contractor.
&. Install meonument and case
and cover per standard plans
NOTE: For Sép;eclal Features
See eclal Provisions.
Page Total =]
DESIGNED BY: BOB BERSANTI
10-SW & F -SWROAD CHECKED BY JEFF TINCHER .
GRANT COUNTY PUBLIC WORKS DEPARTMENT RECONSTRUCTION : 4
124 ENTERPRISE ST. SE APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 96823 REVISIONS BY: OF
(509) 7546082 FAX (509) 754-6087 CRP 16-06 DATE REVISED:  7/3/2017 o
FEDERAL AID NO: DATE: _7/S /20177
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DESIGNED BY: BOB BERSANTI
10-5W & F -SW ROAD CHECKED BY:  JEFF TINCHER
GRANT COUNTY PUBLIC WORKS DEPARTMENT RECONSTRUCTION :
124 ENTERPRISE ST. SE APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98823 REVISIONS BY:
(509) 754-6082  FAX (509) 754-6087 CRP 16-06 DATE REVISED: 7/3/2017
FEDERAL AID NO.:




NO VIBRATORY ROLLERS
WITHIN 25' EITHER SIDE
OF USER CROSSING

ROADNAY EXCAVATION = 281 Y. |
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DESIGNED BY: BOB BERSANTI
10-SWé& F -5W ROAD CHECKED BY: JEFF TINCHER
GRANT COUNTY PUBLIC WORKS DEPARTMENT RECONSTRUCTION :
124 ENTERPRISE ST. SE APPROYED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98823 REVISIONS BY:
(509)754-6062  FAX(509) 754-6067 CRP 16-06 DATE REVISED: 7/3/2017
FEDERAL AID NO.:
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DESIGNED BY: BOB BERSANTI
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Pl siore TYPICAL ROADWAY SECTION a s
1.85' 3" ¢ 3" 185' 3.0
% FINISH F’IEg;lLEGRADE .
3 — — 3

\Ls.s.'r. CLASS "A" (by others)
0.58' MAINTENANCE ROCK two lifts)

TYPICAL APPROACH

EDGE OF OlL .

CONTYROAD o
EDEE OF OlL DL\ ol
/ UNLESS OTHERWISE NOTED ON THE PLANS

_/ APPROACH RADII HILL BE AS FOLLOWS:
PAVING LIMITS A
VARIESY — - FARM APPROACH I5' RADIUS

— RESIDENTIAL APPROACH 10' RADIUS

COMMERCIAL APPROACH 20' RADIUS
" SEE STRUCTURE NOTES FOR LOCATIONS'

GRANT COUNTY PUBLIC WORKS DEPARTMENT |/ &

124 ENTERPRISE 5T, SE
EPHRATA, WASHINGTON 98823
(509) 754-6082  FAX (509) 754-6087

10 - SW & F -SW ROAD
RECONSTRUCTION

CRP 16-06

DESIGNED BY:

BOB BERSANTI

CHECKED BY:

JEFF TINCHER

APPROVED BY:

JEFF TINCHER

REVISIONS BY:

DATE REVISED:

71312017

FEDERAL AID NO.:
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