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GRANT COUNTY PUBLIC WORKS
CRP 13-06
STRATFORD ROAD RE-ALIGNMENT PROJECT

NOTICE TO ALL PLANHOLDERS

Grant County Department of Public Works may be contacted to answer questions regarding these bid
documents and to show this project to prospective bidders is:
Grant County Department of Public Works

124 Enterprise St. S.E.
Ephrata, WA. 98823
Phone: (509)754-6082 Fax (509)754-6082

As the Engineer in direct responsible charge of develepingthese contract provisions, | certify these
provisions have been developed or incorporated into, this project under my direct supervision, or as a
result of certified recommendations provided by other licensed professionals.

Jeffrey C. Tincher P.E. Z// 5/20! 7
County Road Engineer Date




NOTICE TO CONTRACTORS

Sealed bids, plainly marked “BID FOR STRATFORD ROAD RE-ALIGNMENT PROJECT, CRP 13-06”,
will be received by Grant County at the Office of the Board of County Commissioners located in
the County Courthouse, P.O. Box 37, 35 C Street NW — Room 206, Ephrata, WA, 98823, until
1:30 P.M., Tuesday, March 14, 2017 and will then and there be opened and publicly read for
the construction of the improvements.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check,
cashier’s check, or surety bond in an amount equal to five percent (5%) of the amount of such
bid proposal. No conditional bid bond will be accepted. Should the successful bidde¢ fail to
enter into such contract and furnish a satisfactory performance bond within the tifne stated in
the specifications, the bid proposal deposit shall be forfeited to Grant County.

Maps, plans and specifications may be purchased from the office of the County Engineer, 124
Enterprise St. S.E., Ephrata, WA 98823, upon payment of the amount of $25.00 (non-
refundable).

Informational copies of the maps, plans and specifications are/on\file for inspection at the Grant
County Public Works Building, 124 Enterprise St. S.E., Ephrata, WA 98823, and in various plan
centers located in Washington.

The Board of County Commissioners of Grant County, Washington, reserves the right to reject
any and all bids. The award of this contract, if made, Wwill be to the lowest responsible bidder.

The improvement for which bids will be received follows:

STRATFORD ROAD RE-ALIGNMENT PROJECT — CRP 13-06

This contract provides for the construction of 0.35 miles of two lane county road in Grant
County, WA, and includes roadway excavation, embankment compaction, borrow excavation,
structural plate pipe arches, ‘crushed surfacing base course, maintenance rock, hot mix asphalt,
paint striping, seeding and fertilizing, and other work in accordance with the attached Contract
Plans, these Contract Provisions and the Standard Specifications.



BIDDER’S CHECK LIST

The bidder’s attention is especially called to the following forms which must be executed in full
as required:

(A)  PROPOSAL

The unit prices bid must be shown in the spaces provided. Show unit

prices in figures only. All extensions of the unit prices must be shown in
the spaces provided.

(B)  PROPOSAL SIGNATURE SHEET
To be filled in and signed by the bidder.

(C) STATEMENT OF CONTRACTOR QUALIFICATIONS
To be filled in and signed by the bidder.

(D)  BID BOND

This form is to be executed by the bidder and his surety company unless
the bid is accompanied by cash, certified or cashier’s check. The amount
of this bond shall be equal to 5% of the total amount bid and may be
shown in dollars or on a percentage basis.

The following forms are to be executed after the'contract is awarded:

()  CONTRACT

This agreement is to be executed by the successful bidder, his surety
company,'and Grant County.

(F) CONTRACT BOND
Tobe'executed by the successful bidder and his surety company.
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INTRODUCTION

The following Amendments and Special Provisions shall be used in conjunction with the 2016
Standard Specifications for Road, Bridge, and Municipal Construction.

AMENDMENTS TO THE STANDARD SPECIFICATIONS

The following Amendments to the Standard Specifications are made a part of this contract and
supersede any conflicting provisions of the Standard Specifications. For informational
purposes, the date following each Amendment title indicates the implementation date of ‘the
Amendment or the latest date of revision.

Each Amendment contains all current revisions to the applicable section of the“\Standard
Specifications and may include references which do not apply to this particular preject.

Section 1-01, Definitions and Terms
August 1, 2016

1-01.3 Definitions
The following new term and definition is inserted after the eighthparagraph:

Cold Weather Protection Period — A period of time™7 days from the day of concrete
placement or the duration of the cure period, whichever is longer.

Section 1-02, Bid Procedures and Conditions
April 4, 2016

1-02.4(1) General
The first sentence of the last paragraphis revised to read:

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents,
shall request the explanation or interpretation in writing by close of business on the
Thursday preceding the,bid opening to allow a written reply to reach all prospective Bidders
before the submission of their Bids.

1-02.9 Delivery of Proposal
The last sentence.of the third paragraph is revised to read:

The Contracting Agency will not open or consider any Proposal when the Proposal or Bid
dep0sitis received after the time specified for receipt of Proposals or received in a location
other than that specified for receipt of Proposals unless an emergency or unanticipated
event interrupts normal work processes of the Contracting Agency so that Proposals cannot
be received.

The following new paragraph is inserted before the last paragraph:

If an emergency or unanticipated event interrupts normal work processes of the Contracting
Agency so that Proposals cannot be received at the office designated for receipt of bids as
specified in Section 1-02.12 the time specified for receipt of the Proposal will be deemed to
be extended to the same time of day specified in the solicitation on the first work day on
which the normal work processes of the Contracting Agency resume.

‘Stratford Road Re-Alignment CRP 13-06 ~ Page 1



WO NOWU! b WN

12
13
14
15
16
17
18
19
20

21
22

23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

~ Stratford Road Re-Alignment CRP 13-06

1-02.12 Public Opening of Proposals
This section is supplemented with the following new paragraph:

If an emergency or unanticipated event interrupts normal work processes of the Contracting
Agency so that Proposals cannot be opened at the time indicated in the call for Bids the
time specified for opening of Proposals will be deemed to be extended to the same time of
day on the first work day on which the normal work processes of the Contracting Agency
resume.

Section 1-04, Scope of the Work
August 1, 2016

1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications,
and Addenda

The following new paragraph is inserted before the second to last paragraph;

Whenever reference is made in these Specifications or the Special Provisions to codes,
rules, specifications, and standards, the reference shall be construed to mean the code,
rule, specification, or standard that is in effect on the Bid advertisement date, unless
otherwise stated or as required by law.

Section 1-06, Control of Material
January 4, 2016

This section is supplemented with the following.new section and subsections:

1-06.6 Recycled Materials
The Contractor shall make their best effort to utilize recycled materials in the construction of

the project; the use of recycled-concrete aggregate as specified in Section 1-06.6(1)A is a
requirement of the Contract,

The Contractor shall submit a Recycled Material Utilization Plan as a Type 1 Working
Drawing within 30 calendar days after the Contract is executed. The plan shall provide the
Contractor’s anticipated usage of recycled materials for meeting the requirements of these
Specifications. /" The quantity of recycled materials will be provided in tons and as a
percentage of\the/Plan quantity for each material listed in Section 9-03.21(1)E Table on
Maximum Allewable Percent (By Weight) of Recycled Material. When a Contract does not
include, Work that requires the use of a material that is included in the requirements for
using..materials the Contractor may state in their plan that no recycled materials are
proposed for use.

Prior to Physical Completion the Contractor shall report the quantity of recycled materials
that were utilized in the construction of the project for each of the items listed in Section 9-
03.21. The report shall include hot mix asphalt, recycled concrete aggregate, recycled
glass, steel furnace slag and other recycled materials (e.g. utilization of on-site material and
aggregates from concrete returned to the supplier). The Contractor’s report shall be
provided on DOT Form 350-075 Recycled Materials Reporting.

1-06.6(1) Recycling of Aggregate and Concrete Materials

“Page 2
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1-06.6(1)A General

The minimum quantity of recycled concrete aggregate shall be 25 percent of the total
quantity of aggregate that is incorporated into the Contract for those items listed in Section
9-03.21(1)E Table on Maximum Allowable Percent (By Weight) of Recycled Material that
allow the use of recycled concrete aggregate. The percentage of recycled material
incorporated into the project for meeting the required percentage will be calculated in tons
based on the quantity of recycled concrete used on the entire Contract and not as
individual items.

If the Contractor's total cost for Work with recycled concrete aggregate is greater‘than
without the Contractor may choose to not use recycled concrete aggregate. When the
Contractor does not meet the minimum requirement of 25 percent recycled concrete
aggregate for the Contract due to costs or any other reason the following ‘shall be
submitted:

1. A cost estimate for each material listed in Section 9-03.21(1)E that is utilized on
the Contract. The cost estimate shall include the following:

a. The estimated costs for the Work for each material with 25 percent recycled
concrete aggregate. The cost estimate shall include for each material a copy
of the price quote from the supplier with the fowest total cost for the Work.

b. The estimated costs for the Work for each.material without recycled concrete
aggregate.

The Contractor's cost estimates shall be _submitted as an attachment to the Recycled
Materials Reporting form.

Section 1-07, Legal Relations and Résponsibilities to the Public
August 1, 2016

1-07.1 Laws to be Observed

In the second to last sentente of the third paragraph, “WSDOT" is revised to read “Contracting
Agency”.

1-07.2(2) State Salés Tax: WAC 458-20-170 — Retail Sales Tax

The last three sentenceés of the first paragraph are deleted and replaced with the following new
sentence:

The_@entractor (Prime or Subcontractor) shall include sales or use tax on the purchase or
rental-of tools, machinery, equipment, or consumable supplies not integrated into the
project, in the unit bid prices.

1-07.9(2) Posting Notices
ltems 1 and 2 are revised to read:

1. EEOC - P/E-1 (revised 11/09, supplemented 09/15) — Equal Employment
Opportunity IS THE LAW published by US Department of Labor. Post for projects
with federal-aid funding.

2. FHWA 1022 (revised 05/15) — NOTICE Federal-Aid Project published by Federal
Highway Administration (FHWA). Post for projects with federal-aid funding.

Stratford Road Re-Alignment CRP 13-06 Page 3
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Items 5, 6 and 7 are revised to read:
5. WHD 1420 (revised 02/13) — Employee Rights and Responsibilities Under The
Family And Medical Leave Act published by US Department of Labor. Post on all
projects.

6. WHD 1462 (revised 01/16) — Employee Polygraph Protection Act published by US
Department of Labor. Post on all projects.

7. F416-081-909 (revised 09/15) — Job Safety and Health Law published by Washingten
State Department of Labor and Industries. Post on all projects.

Iltems 9 and 10 are revised fo read:

9. F700-074-909 (revised 06/13) — Your Rights as a Worker in Washington State by
Washington State Department of Labor and Industries (L&!). Post/on_all projects.

10. EMS 9874 (revised 10/15) — Unemployment Benefits published by Washington State
Employment Security Department. Post on all projects.

1-07.15(1) Spill Prevention, Control, and Countermeasures Plan
The second sentence of the first paragraph is deleted.

The first sentence of the second paragraph is revised.to read:

The SPCC Plan shall address all fuels, petroleun products, hazardous materials, and other
materials defined in Chapter 447 of the WSBDOT Environmental Manual M 31-11.

ltem number four of the fourth paragraph-(up until the colon) is revised to read:
4. Potential Spill Sources + Describe each of the following for all potentially hazardous
materials brought or geherated on-site, including but not limited to materials used for
equipment operation, refu€ling, maintenance, or cleaning:

The first sentence of item, 7e of the fourth paragraph is revised to read:

BMP methods and)iocations where they are used to prevent discharges to ground or water
during mixing and transfer of hazardous materials and fuel.

The last paragraph is deleted.
Secfion 1-08, Prosecution and Progress
August 1, 2016

1-08.1(1) Prompt Payment, Subcontract Completion and Return of Retainage Withheld
In item number 5 of the first paragraph, “WSDOT” is revised to read “Contracting Agency”.

1-08.5 Time for Completion
In item 2c of the last paragraph, “Quarterly Reports” is revised to read “Monthly Reports”.

‘Stratford Road Re-Alignment CRP 13-06 S "~ Page 4
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Section 1-09, Measurement and Payment
April 4, 2016

1-09.6 Force Account
The second sentence of item number 4 is revised to read:

A “specialized service” is a work operation that is not typically done by worker
classifications as defined by the Washington State Department of Labor and Industries and
by the Davis Bacon Act, and therefore bills by invoice for work in road, bridge and municipal
construction.

Section 1-10, Temporary Traffic Control
August 1, 2016

1-10.1(2) Description
The first paragraph is revised to read:

The Contractor shall provide flaggers and all other personnel required for labor for traffic
control activities that are not otherwise specified as being“furnished by the Contracting
Agency.

In the third paragraph, “Project Engineer” is revised to read “Engineer”.
The following new paragraph is inserted after the third paragraph:

The Contractor shall keep lanes, on-ramps;.and off-ramps, open to traffic at all times except
when Work requires closures. Ramps shall not be closed on consecutive interchanges at
the same time, unless approved by the Engineer. Lanes and ramps shall be closed for the
minimum time required to completé the'Work. When paving hot mix asphalt the Contractor
may apply water to the pavementto.shorten the time required before reopening to traffic.

Section 2-03, Roadway Excavation and Embankment
August 1, 2016

2-03.3(7)C Contractor-Provided Disposal Site
The second paragraph-is revised to read:

The Contractor shall acquire all permits and approvals required for the use of the disposal
sites before any waste is hauled off the project. The Contractor shall submit a Type 1
Wartking Drawing consisting of copies of the permits and approvals for any disposal sites to
bewused. The cost of any such permits and approvals shall be included in the Bid prices for
other Work.

Jhe third paragraph is deleted.

Section 5-02, Bituminous Surface Treatment
April 4, 2016

5-02.3(2) Preparation of Roadway Surface
This section is supplemented with the following new subsection:

Stratford Road Re-Alignment CRP 13-06 Page 5
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5-02.3(2)E Crack Sealing
Where shown in the Plans, seal cracks and joints in the pavement in accordance with
Section 5-04.3(4)A1 and the following:

1. Cracks % inch to 1 inch in width - fill with hot poured sealant.

2. Cracks greater than 1 inch in width — fill with sand slurry.

Section 6-02, Concrete Structures
August 1, 2016

6-02.3(2)A Contractor Mix Design
The following new sentence is inserted after the first sentence of the third paragraph:

The mix design submittal shall also include test results no older than-one year showing that
the Aggregates do not contain Deleterious Substances in accordance with Section 9-03.

6-02.3(2)A1 Contractor Mix Design for Concrete Class 4000D
The following new sentence is inserted after the second sentence, of the last paragraph:

Mix designs using shrinkage reducing admixture shall state the specific quantity required.
The following new sentence is inserted before the last sentence of the last paragraph:

Testing samples of mixes using shrinkage\reducing admixture shall use the admixture
amount specified in the mix design submittal.

6-02.3(2)B Commercial Concrete
The last sentence of the first paragraph is revised to read:

Commercial concrete does..not require mix design or source approvals for cement,
aggregate, and other admixtures.

6-02.3(6)A1 Hot WeathenProtection
This section is revised to'read:

The Contractor shall provide concrete within the specified temperature limits. Cooling of the
coarse @ggregate piles by sprinkling with water is permitted provided the moisture content
is monitored and the mixing water is adjusted for the free water in the aggregate. Shading
or{cooling aggregate piles (sprinkling of fine aggregate piles with water is not allowed). If
sprinkling of the coarse aggregates is to be used, the piles moisture content shall be
monitored and the mixing water adjusted for the free water in the aggregate. In addition,
when removing the coarse aggregate, it shall be removed from at least 1 foot above the
bottom of the pile. Refrigerating mixing water; or replacing all or part of the mixing water
with crushed ice, provided the ice is completely melted by placing time.

If air temperature exceeds 90°F, the Contractor shall use water spray or other accepted
methods to cool all concrete-contact surfaces to less than 90°F. These surfaces include
forms, reinforcing steel, steel beam flanges, and any others that touch the mix.

6-02.3(6)A2 Cold Weather Protection
This section is revised to read:

Stratford Road Re-Alignment CRP 13-06 ' - ~ Page 6



Wo~NGOWU A WNE

" Stratford Road Re-Alignment CRP 13-06

Concrete shall be maintained at or above a temperature of 40°F during the first seven days
of the Cold Weather Protection Period and at or above a temperature of 35°F during the
remainder of the Cold Weather Protection Period. Cold weather protection requirements do
not apply to concrete placed below the ground line.

Prior to placing concrete in cold weather, the Contractor shall submit a Type 2 Working
Drawing with a written procedure for cold weather concreting. The procedure shall detail
how the Contractor will adequately cure the concrete and prevent the concrete temperature
from falling below the minimum temperature. Extra protection shall be provided for areas
especially vulnerable to freezing (such as exposed top surfaces, corners and edges, thin
sections, and concrete placed into steel forms). Concrete placement will only be“allowed if
the Contractor’s cold weather protection plan has been accepted by the Engineer.

Prior to concrete placement, the Contractor shall review the 7-day température predictions
for the job site from the Western Region Headquarters of the National Weather Service
(www.wrh.noaa.gov). When temperatures below 35°F are predicted;the Contractor shall:

1. Install temperature data loggers in each concrete pour{One data logger shall be
installed for every 100 yards of concrete placed. Data loggers shall be installed at
locations directed by the Engineer, and shall be placed 1.5 inches from the face of
concrete.

2. Immediately after concrete placement, temperature data loggers shall be installed
on the concrete surface at locations,_directed by the Engineer. One data logger
shall be installed for every 100 yards‘of.concrete placed.

The data loggers shall be operated continuously during the Cold Weather Protection
Period. Temperatures shall be measured, recorded and stored a minimum of every 30
minutes. Temperature date shall be submitted to the Engineer as a Type 1 Working
Drawing within three days following'the end of the Cold Weather Protection Period.

If the concrete temperature falls below 40°F during the first seven days of the Cold Weather
Protection Period, no curing time is awarded for that day and the Cold Weather Protection
Period is extended.for’one additional day. If the concrete temperature falls below 35°F
during Cold Weather-Rrotection Period, the concrete may be rejected by the Engineer.

6-02.3(17)N Removal of Falsework and Forms
The fifth paragraph.is deleted.

6-02.3(25)J- Horizontal Alignment
The last two'sentences of the third paragraph are revised to read the following single sentence:

Arly girder that exceeds on offset of ' inch for each 10 feet of girder length shall be
corrected at the job site to the % inch maximum offset per 10 feet of girder length before
concrete is placed into the diaphragms.

6-02.3(26)D2 Test Block Dimensions
The first sentence is revised to read:

The dimensions of the test block perpendicular to the tendon in each direction shall be the
smaller of twice the minimum edge distance or the minimum spacing specified by the
special anchorage device manufacturer, with the stipulation that the concrete cover over

~ Page7
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any confining reinforcing steel or supplementary skin reinforcement shall be appropriate for
the project-specific application and circumstances.

6-02.3(26)E2 Ducts for External Exposed Installation
In the first paragraph, “ASTM D3350" is revised to read “ASTM D3035".

In the fourth paragraph, "ASTM D3505" is revised to read "ASTM D3035".

6-02.3(26)G Tensioning
ltem number 1 of the second paragraph is revised to read:

1. All concrete has reached a compressive strength of at least 4,000 psi or the strength
specified in the Plans. When tensioning takes place prior to 28-day/compressive
strength testing on concrete sampled in accordance with Section, 6-02.3(25)H,
compressive strength shall be verified on field cured cylinders in aceardance with the
FOP for AASHTO T23.

6-02.3(27)A Use of Self-Consolidating Concrete for Precast Units
Iltem number 2 of the first paragraph is revised to read:

2. Precast reinforced concrete three-sided structures, box\culverts and split box culverts
in accordance with Section 7-02.3(6).

Section 7-02, Culverts
" August 1, 2016

7-02.2 Materials

The following three new items are inserted after the item "Aggregate for Portland Cement
Concrete:

Gravel Backfill for Pipe Zone-Bedding 9-0
Butyl Rubber Sealant 9-04.11
External Sealing Band 9-0

The last paragraph is deleted.

7-02.3(6) Precast Reinf. Conc. Three Sided Structures, Box Culverts and Split Box
Culverts
This sectionjis\supplemented with the following new paragraph:

When.the Plans include a complete set of design details for a Structure (defining panel
shapes and dimensions, concrete strength requirements, and steel reinforcing bar, joint,
and connection details), the design and load rating preparation and calculation submittal
requirements of Sections 7-02.3(6)A1 and 7-02.3(6)A2 do not apply for the components
shown in the Plans, but all other requirements of this Section remain in effect. The
Contractor may propose alternate concrete culvert designs, accommodating the same rise,
span, and length as shown in the Plans, to replace the Structure details shown in the Plans.
If an alternate concrete culvert design is proposed, all of the requirements of this Section,
including design and load rating preparation and calculation submittal, apply.

7-02.3(6)A General
This section is supplemented with the following two new paragraphs:

~ Page 8
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Tolerances for PRCTSS shall be as follows:

1.

Internal Dimensions — The internal dimension shall not vary more than 1 percent
or 2 inches, whichever is less, from the Plan dimensions. The haunch dimensions
shall not vary more than % inch from the Plan dimensions.

Slab and Wall Thickness — The slab and wall thickness shali not be less than that
shown in the Plans by more than 5 percent or ¥z inch, whichever is greater. A
thickness more than that required in the Plans will not be a cause for rejection-if
proper joining is not affected.

Length of Opposite Surfaces — Variations in lengths of two opposite surfaces of
the three-sided section shall not be more than % inch unless beveled-seetions are
being used to accommodate a curve in the alignment.

Reinforcing steel placement shall meet the tolerances spesified” in Section 6-
02.3(24)C.

Tolerances for PRCBC and PRCSBC shall be as follows:

1.

Internal Dimensions — The internal dimensions shall not vary more than 1 percent
from the Plan dimensions. If haunches are used,the haunch dimensions shall not
vary more than 4 inch from the Plan dimensions.

Slab and Wall Thickness — The slab and wall thickness shall not be less than that
shown in the Plans by more than 5\percent or ¥ inch, whichever is greater. A
thickness more than that required-in\the Plans will not be a cause for rejection.

Length of Opposite Box Segments — Variations in lengths of two opposite surfaces
of the box segments shalf fiot be more than % inch per foot of internal span, with a
maximum of % inch forall'sizes through 7 feet internal span, and a maximum of %
inch for internal spans-greater than 7 feet, except where beveled sections are
being used to accommiodate a curve in the alignment.

Length of Box;Segments — The underrun in length of a segment shall not be more
than % ineh-per foot of length with a maximum of % inch in any box segment.

Lengthof Legs and Slabs — The variation in length of the legs shall not be more
tham\'4 inch per foot of the rise of the leg per leg with a maximum of % inches.
The differential length between opposing legs of the same segment shall not be
more than % inch. Length of independent top slab spans shall not vary by more
than % inch per foot of span of the top slab, with a maximum of % inches.

Reinforcing steel placement shall meet the tolerances specified in Section 6-
02.3(24)C.

This section is supplemented with the following new subsection:

7-02.3(6)A5 Wingwalis and Retaining Walls

Wingwalls and retaining walls (including cutoff walls and headwalls) shall be constructed in
accordance with the Contractor’s design and Working Drawing submittal or when the Plans
include a complete set of design details for a wall (defining panel shapes and dimensions,
concrete strength requirements, and steel reinforcing bar, joint, and connection details),the
details shown in the Plans.

Stratford Road Re-Alignment CRP 13-06 Page 9
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Precast concrete construction shall conform to Sections 6-02.3(28) and 6-11.3(3).

Culvert bedding material shall be furnished, placed, and compacted in accordance with
Section 7-02.3(6)A4.

7-02.3(6)A1 Design Criteria
The first sentence of the last paragraph is revised to read:

Whenever the minimum finished backfill or surfacing depth above the top of the Structure is
less than 1'-0" (except when the top of the Structure is directly exposed to vehiculartraffic),
either all steel reinforcing bars in the span unit shall be epoxy-coated with 2" minimum
concrete cover from the face of concrete to the face of the top mat of steel reinforcing bars,
or the minimum concrete cover shall be 2V5".

The last sentence of the last paragraph is revised to read:

Concrete cover from the face of any concrete surface to the face of any steel reinforcement
shall be 1-inch minimum end clearance at all joints, and 2-inghes minimum at all other
locations.

7-02.3(6)A2 Submittals
The first paragraph is revised to read:

The Contractor shall submit shop drawings, of the precast Structures. Fabrication shop
drawings replicating complete design details, when shown in the Plans shall be Type 2
Working Drawings. Submittals completing‘the design based on the schematic geometric
requirements shown in the Plans, or praposing a Contractor designed alternative concrete
culvert Structure shall be Type 2E Working Drawings with supporting design calculations.

The last paragraph is revised to read:

For precast Structures with.a'span length greater than 20-feet (as defined in Section 7-
02.3(6)A1), except when the depth of fill above the top of culvert exceeds the Structure
span length, a Type \2E-Working Drawing shall be submitted consisting of a load rating
report prepared insaceordance with the AASHTO Manual for Bridge Evaluation and WSDOT
Bridge Design Manual LRFD M 23-50 Chapter 13. Soil pressures used shall include effects
from the backfil-material and compaction methods, and shall be in accordance with the
WSDOT Geotechnical Design Manual M 46-03 and the geotechnical report prepared for the
project:

7-02.3(6)A3 Casting
This section is revised to read:

Concrete shall conform to Section 6-02.3(28)B, with a 28-day compressive strength as
specified in the Plans or the Working Drawings submittal.

7-02.3(6)A4 Excavation and Bedding Preparation
The last paragraph is revised to read:

The upper layer of bedding course shall be a 6-inch minimum thickness layer of culvert
bedding material, defined as granular material either conforming to Section 9-03.12(3) or to
AASHTO Grading No. 57 as specified in Section 9-03.1(4)C. The plan limits of the culvert
bedding material shall extend 1-foot beyond the plan limits of the culvert or the Structure

Stratford Road Re-Alignment CRP 13-06 Page 10
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footing as applicable. The culvert bedding material shall be compacted in accordance with
the Section 2-09.3(1)E requirements for gravel backfill for drains. After compaction, the
culvert bedding material shall be screeded transversely to the specified line and grade.
Voids in the screeded culvert bedding material shall be filled and then rescreeded prior to
erecting the precast Structure,

7-02.3(6)B3 Erection
The following sentence is inserted after the first sentence of the last paragraph:

The weld-tie anchor spacing shall not exceed 6’-0".

The last sentence of the last paragraph is revised to read:

Keyways shall be filled with grout conforming to Section 9-20.3(2).

7-02.3(6)C1 Casting
This section is revised to read:

PRCSBC shall consist of lid elements and “U” shaped base glements. The vertical legs of
the “U” shaped base elements shall be full height matching the rise of the culvert, except as
otherwise specified for culvert spans greater than 20-feet{ Far PRCSBC spans greater than
20-feet (as defined in Section 7-02.3(6)A1), the lid elements may include vertical legs of a
maximum length of 4-feet.

All vertical and horizontal joints of PRCBC and PRCSBC elements shall be tongue and
groove type joints, except PRCBC and PRCSBE/of 20-foot span or less may have keyway
joints connected by weld-tie anchors in aceordance with Section 6-02.3(25)0. The weld-tie
anchor spacing shall not exceed 6’-0". \There shall be at least two galvanized steel tie
plates across each top unit tongue-and groove joint and each tongue and groove joint
between upper and lower units, {nless otherwise shown in the Plans or required by the
seismic designed completed infaccordance with Section 7-02.3(6)A1.

7-02.3(6)C3 Erection
This section is revised to read:

PRCBC and PRCGSBC shall be erected and backfilled in accordance with the erection
sequence spedifiedin the Working Drawing submittal, and the construction equipment
restrictions specified in Section 6-02.3(25)0.

The Contractor shall install a continuous strip of butyl rubber sealant within all tongue and
groove-joints prior to connecting the precast elements together. The butyl rubber sealant
shall-have a minimum cross section of %-inch by 1Y,-inch, unless otherwise shown in the
Plans.

After connecting the joints with weld-tie anchors, the Contractor shall paint the exposed
metal surfaces with one coat of field primer conforming to Section 9-08.1(2)F. Keyways
shall be filled with grout conforming to Section 9-20.3(2).

The Contractor shall wrap all exterior joints along the top and sides of the PRCBC and
PRCSBC with a 12-inch wide strip of external sealing band centered about the joint and
adhesively bonded to the concrete surface.

" Stratford Road Re-Alignment CRP 13-06 i o  Page 11
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Backfill beside the PRCBC and PRCSBC shall be brought up in sequential layers,
compacted concurrently. The difference in backfill height on opposing sides of the
Structure shali not exceed 2-feet.

7-02.4 Measurement
This section is supplemented with the following:

Culvert bedding material will be measured by the cubic yard of material placed.

7-02.5 Payment
This section is supplemented with the following:

“Culvert Bedding Material”, per cubic yard.

Section 8-01, Erosion Control and Water Pollution Control
August 1, 2016

8-01.2 Materials
This section is supplemented with the following new paragraph:

Recycled concrete, in any form, shall not be used for any Work defined in Section 8-01.

8-01.3(7) Stabilized Construction Entrance
The last sentence of the first paragraph is revised to read:

Material used for stabilized construction entrance shall be free of extraneous materials that
may cause or contribute to track out.

8-01.3(8) Street Cleaning
This section is revised to read:

Self-propelled street sweepers shall be used to remove and collect sediment and other
debris from the Roadway, whenever required by the Engineer. The street sweeper shall
effectively collect these~materials and prevent them from being washed or blown off the
Roadway or into waters of the State. Street sweepers shall not generate fugitive dust and
shall be designédand operated in compliance with applicable air quality standards.

Material collected by the street sweeper shall be disposed of in accordance with Section 2-
03.3(7)C.

Strfeet washing with water will require the concurrence of the Engineer.
Section 8-11, Guardrail
August 1, 2016

8-11.3(1)F Removing and Resetting Beam Guardrail
The last sentence of the first paragraph is deleted.

8-11.5 Payment
The paragraph following the Bid item “Removing and Resetting Beam Guardrail®, per linear foot
is revised to read:
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The unit Contract price per linear foot for “Removing and Resetting Beam Guardrail” shall
be full payment for all costs to perform the Work as described in Section 8-11.3(1)F, except
for replacement posts and blocks.

The paragraph following the Bid item “Raising Existing Beam Guardrail”, per linear foot is
revised to read:

The unit Contract price per linear foot for “Raising Existing Beam Guardrail” shall be full
payment for all costs to perform the Work as described in Section 8-11.3(1)E, except for
replacement posts and blocks.

Section 8-22, Pavement Marking
January 4, 2016

8-22.4 Measurement
The first two sentences of the fourth paragraph are revised to read:

The measurement for "Painted Wide Lane Line”, “Plastic Wide Lane Line”, “Profiled Plastic
Wide Lane Line”, “Painted Barrier Center Line”, “Plastic Barrier Center Line”, “Painted Stop
Line”, “Plastic Stop Line”, “Painted Wide Dotted Entry Lire™, or “Plastic Wide Dotted Entry
Line” will be based on the total length of each painted;“plastic or profiled plastic line
installed. No deduction will be made for the unmarked, area when the marking includes a
broken line such as, wide broken lane line, drop|lane line, wide dotted lane line or wide
dotted entry line.

8-22.5 Payment

The following two new Bid items are inserted_after the Bid item “Plastic Crosshatch Marking®,
per linear foot:

“Painted Wide Dotted Entry Ling",\per linear foot.

“Plastic Wide Dotted Entry Line”, per linear foot.

Section 9-03, Aggregates
August 1, 2016

9-03.1(1) General Requirements
This first paragraph is supplemented with the following:

Reclaimed aggregate may be used if it complies with the specifications for Portland
Cement Concrete. Reclaimed aggregate is aggregate that has been recovered from plastic
eoncrete by washing away the cementitious materials.

9-03.1(2) Fine Aggregate for Portland Cement Concrete
This section is revised to read:

Fine aggregate shall consist of natural sand or manufactured sand, or combinations
thereof, accepted by the Engineer, having hard, strong, durable particles free from adherent
coating. Fine aggregate shall be washed thoroughly to meet the specifications.

9-03.1(2)A Deleterious Substances
This section is revised to read:

~ Page 13
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The amount of deleterious substances in the washed aggregate shall be tested in
accordance with AASHTO M 6 and not exceed the following values:

Material finer than No. 200 Sieve 2.5 percent by weight
Clay lumps and friable particles 3.0 percent by weight
Coal and lignite 0.25 percent by weight

Particles of specific gravity less than 2.00 1.0 percent by weight.

Organic impurities shall be tested in accordance with AASHTO T 21 by the glasscolor
standard procedure and results darker than organic plate no. 3 shall be rejected. A
darker color results from AASHTO T 21 may be used provided that when tested for the
effect of organic impurities on strength of mortar, the relative strength™at/7 days,
calculated in accordance with AASHTO T 71, is not less than 95 percent:

9-03.1(4) Coarse Aggregate for Portland Cement Concrete
This section is revised to read:

Coarse aggregate for concrete shall consist of gravel, crushed<gravel, crushed stone, or
combinations thereof having hard, strong, durable pieces free from adherent coatings.
Coarse aggregate shall be washed to meet the specifications.

9-03.1(4)A Deleterious
This section, including title, is revised to read:

9-03.1(4)A Deleterious Substances
The amount of deleterious substances—in\ the washed aggregate shall be tested in
accordance with AASHTO M 80 and not exceed the following values:

Material finer than No. 200 1.0" percent by weight
Clay lumps and Friable Particles 2.0 percent by weight
Shale 2.0 percent by weight
Wood waste 0.05 percent by weight
Coal and Lignite 0.5 percent by weight
Sum of Clay Lumps;-Friable Particles, and

Chert (Less Tham2.40 specific gravity SSD) 3.0 percent by weight

'If the material finer than the No. 200 sieve is free of clay and shale, this percentage
may be increased to 1.5.

9-03.1(4)C-Grading
The following new sentence is inserted at the beginning of the last pargraph:

Where coarse aggregate size 467 is used, the aggregate may be furnished in at least two
separate sizes.

9-03.1(5) Combined Aggregate Gradation for Portland Cement Concrete
This section is revised to read;

As an alternative to using the fine aggregate sieve grading requirements in Section 9-
03.1(2)B, and coarse aggregate sieve grading requirements in Section 9-03.1(4)C, a
combined aggregate gradation conforming to the requirements of Section 9-03.1(5)A may
be used.

Stratford Road Re-Alignment CRP 13-06 Page 14
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9-03.1(5)A Deleterious Substances
This section is revised to read:

The amount of deleterious substances in the washed aggregates % inch or larger shall not
exceed the values specified in Section 9-03.1(4)A and for aggregates smaller than % inch
they shall not exceed the values specified in Section 9-03.1(2)A.

9-03.1(5)B Grading
The first paragraph is deleted.

9-03.8(7) HMA Tolerances and Adjustments
in the table in item 1, the last column titled “Commercial Evaluation” is revised to read\"Visual
Evaluation”.

9-03.11(1) Streambed Sediment
The following three new sentences are inserted after the first sentence of the first paragraph:

Alternate gradations may be used if proposed by the Contractor_and accepted by the
Engineer. The Contractor shall submit a Type 2 Working Drawing consisting of 0.45 power
maximum density curve of the proposed gradation. The alternate gradation shall closely
follow the maximum density line and have Nominal Aggregate Size of no less than 1%
inches or no greater than 3 inches.

9-03.21(1)B Concrete Rubble
This section, including title, is revised to read:

9-03.21(1)B Recycled Concrete Aggregate

Recycled concrete aggregates are  coarse aggregates manufactured from hardened
concrete mixtures. Recycled concrete aggregate may be used as coarse aggregate or
blended with coarse aggregate for Commercial Concrete. Recycled concrete aggregate
shall meet all of the requirementsfor coarse aggregate contained in Section 9-03.1(4) or 9-
03.1(5). In addition to the requirements of Section 9-03.1(4) or 9-03.1(5), recycled concrete
shall:

1. Contain an.aggregated weight of less than 1 percent of adherent fines, vegetable
matter, plastics, plaster, paper, gypsum board, metals, fabrics, wood, tile, glass,
asphalt (bituminous) materials, brick, porcelain or other deleterious substance(s)
nototherwise noted;

2. Be free of harmful components such as chlorides and reactive materials unless
mitigation measures are taken to prevent recurrence in the new concrete;

3.~ Have an absorption of less than 10 percent when tested in accordance with
AASHTOT 85.

Recycled concrete aggregate shall be in a saturated condition prior to mixing.

Recycled concrete aggregate shall not be placed below the ordinary high water mark of any
water of the State.

9-03.21(1)D Recycled Steel Furnace Slag
This section title is revised to read:

Steel Furnace Slag

~ Page 15
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9-03.21(1)E Table on Maximum Allowable Percent (By Weight) of Recycled Material
The following new row is inserted after the second row;

| Coarse Aggregate for Commercial Concrete [ 9-03.1(4) [ 0 [ 100 ] 0 | 0O |

Section 9-07, Reinforcing Steel
August 1, 2016

9-07.1(1)A Acceptance of Materials
The first sentence of the first paragraph is revised to read:

Reinforcing steel rebar manufacturers shall comply with the National “Transportation
Product Evaluation Program (NTPEP) Work Plan for Reinforcing” )Steel (rebar)
Manufacturers.

The first sentence of the second paragraph is revised to read:

Steel reinforcing bar manufacturers use either English or @“Metric size designation while
stamping rebar.

9-07.1(2) Bending
The first two sentences of the first paragraph are deleted and replaced with the following two
new sentences:

Steel reinforcing bars shall be cut and“bent cold to the shapes shown on the Plans.
Fabrication tolerances shall be in accordance with ACl 315.
Section 9-35, Temporary Traffic Control Materials

August 1, 2016

9-35.12 Transportable Attenuator
The second sentence of thefirst paragraph is revised to read:

The transportable)attenuator shall be mounted on, or attached to, a host vehicle that
complies with the'-manufacturer’s recommended weight range.

‘Stratford Road Re-Alignment CRP 13-06
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SPECIAL PROVISIONS

The following Special Provisions are made a part of this contract and supersede any
conflicting provisions of the 2014 Standard Specifications for Road, Bridge, and Municipal
Construction, and the foregoing Amendments to the Standard Specifications.

Several types of Special Provisions are included in this contract; General, Region, Bridges
and Structures, and Project Specific. Special Provisions types are differentiated as follows:

(date) General Special Provision
() Notes a revision to a General Special Provision
and also notes a Project Specific Special

1 Provision.
(Regions ' date) Region Special Provision
(BSP date) Bridges and Structures Special Provision

General Special Provisions are similar to Standard Specifications in‘that-they typically
apply to many projects, usually in more than one Region. Usually, thejonly difference from
one project to another is the inclusion of variable project data, inSerted as a “fill-in”.

Region Special Provisions are commonly applicable within the designated Region.
Region
designations are as follows:

1

Regions

ER Eastern Region

NCR North Central Region

NWR Northwest Region

OR Olympic Region

SCR South CentralRegion

SWR Southwest-Region

WSF Washington State Ferries Division

Bridges and Structures'Special Provisions are similar to Standard Specifications in that
they typically apply te.many projects, usually in more than one Region. Usually, the only
difference fromsone project to another is the inclusion of variable project data, inserted as a
“fill-in".

Project Specific Special Provisions normally appear only in the contract for which
they.were'developed.

DIVISION 1 GENERAL REQUIREMENTS

DESCRIPTION OF WORK

(******)

This contract provides for the construction of 0.35 miles of two lane county road in Grant
County, WA, and includes roadway excavation, embankment compaction, borrow
excavation, structural plate pipe arches, crushed surfacing base course, maintenance
rock, hot mix asphalt, paint striping, seeding and fertilizing, and other work in
accordance with the attached Contract Plans, these Contract Provisions and the
Standard Specifications.

Stratford Road Re-Alignment CRP 13-06



DEFINITIONS AND TERMS

1-01.3 Definitions
(March 8, 2013 APWA GSP)

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them
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with the following:

Dates

Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.
Award Date

The date of the formal decision of the Contracting Agency to accept the lowest
responsible and responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the ‘Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contraet time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agehcy)has full and unrestricted use
and benefit of the facilities, both from the operational.and safety standpoint, any
remaining traffic disruptions will be rare and brief, and only minor incidental work,
replacement of temporary substitute facilities-plant establishment periods, or correction
or repair remains for the Physical Completion of the total Contract.

Physical Completion Date
The day all of the Work is physically completed on the project. All documentation

required by the Contract and requited by law does not necessarily need to be furnished
by the Contractor by this date.

Completion Date

The day all the Work specified-in the Contract is completed and all the obligations of the
Contractor under the contract are fulfilled by the Contractor. All documentation required
by the Contract and required by law must be furnished by the Contractor before
establishment of this'date.

Final Acceptance Date
The date aniwhich the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special
Provisions, to the terms “State”, “Department of Transportation”, “Washington State
Transportation Commission”, “Commission”, “Secretary of Transportation®, “Secretary”,
“Headquarters”, and “State Treasurer” shall be revised to read “Contracting Agency”.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
designated location”.

All references to “final contract voucher certification” shall be interpreted to mean the final
payment form established by the Contracting Agency.

" Stratford Road Re-Alignment CRP 13-06
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The venue of all causes of action arising from the advertisement, award, execution, and
performance of the contract shall be in the Superior Court of the County where the
Contracting Agency’s headquarters are located.

Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,

which may, at the discretion of the Contracting Agency, be awarded in addition to the base
bid.

Alternate
One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different
methods or material of construction for performing the same work.

Business Day

A business day is any day from Monday through Friday except holidays.as listed in Section
1-08.5.

Contract Bond
The definition in the Standard Specifications for “Contract Bond” applies to whatever bond
form(s) are required by the Contract Documents, which may-be ‘a combination of a Payment
Bond and a Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time

The period of time established by the téermsand conditions of the Contract within which the
Work must be physically completed:

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agency's acceptance of the Bid Proposal.

Notice to Proceed
The written notice-fram the Contracting Agency or Engineer to the Contractor authorizing

and directing the.Contractor to proceed with the Work and establishing the date on which
the Contract'time begins.

Traffic

Bothryehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
eguestrian traffic.

BID PROCEDURES AND CONDITIONS
1-02.1 Prequalification of Bidders
Delete this Section and replace it with the following:

1-02.1 Qualifications of Bidder

(******)

Bidders must meet the minimum qualifications of RCW 39.04.350(1), as amended:

Stratford Road Re-Alignment CRP 13-06
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Before award of a public works contract, a bidder must meet the following responsibility
criteria to be considered a responsible bidder and qualified to be awarded a public works

project. The bidder must:

(a) At the time of bid submittal, have a certificate of registration in compliance with

chapter 18.27 RCW;

(b) Have a current state unified business identifier number;
(c) If applicable, have industrial insurance coverage for the bidder's employees working
in Washington as required in Title 51 RCW; an employment security department
number as required in Title 50 RCW; and a state excise tax registration number.as
required in Title 82 RCW, and
(d) Not be disqualified from bidding on any public works contract under RCW'89.06.010

or 39.12.065(3).

(e) Bidders shall be qualified by experience, financing, equipment, arid-erganization to
do the work called for in the Contract Documents. The Contracting Agency reserves
the right to take whatever action it deems necessary to ascertain the ability of the
bidder to perform the work satisfactorily. The Contracting Agency's actions may
include a pre-qualification procedure prior to the bidder‘being furnished a proposal
form on any contract, or a pre-award survey of the<bidder's qualifications prior to

award.
1-02.2 Plans and Specifications

(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no

cost as detailed below:

34")

To Prime Contractor No. of Sets | Basis of Distribution

Reduced plans (11" x 17") 4 Furnished automatically
upon award.

Gentract Provisions 4 Furnished automatically
upon award.

Large plans (e.g., 22" x 0 Furnished only upon

request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source
stated in the Call for Bids, at the Contractor's own expense.

" Stratford Road Re-Alignment CRP 13-06
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1-02.5 Proposal Forms
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will also
list estimated quantities, units of measurement, the items of work, and the materials to be
furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that
call for, but are not limited to, unit prices; extensions; summations; the total bid amount;
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda;
the bidder's name, address, telephone number, and signature; the bidder's D/M/WBE
commitment, if applicable; a State of Washington Contractor’s Registration Number;-and a
Business License Number, if applicable. Bids shall be completed by typing or shall‘be
printed in ink by hand, preferably in black ink. The required certifications are included as part
of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms'with alternates and
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all
alternates and additives set forth in the Proposal Form unless otherwise specified.

1-02.6 Preparation of Proposal
(June 27,2011 APWA GSP)

Supplement the second paragraph with the following:

4. If aminimum bid amount has been established for any item, the unit or lump sum price
must equal or exceed the minimum amount stated.

5.  Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed
by the signer of the bid.

Delete the last paragraph, and replace it with the following:
The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation_shall be executed in the corporate name, by the president or a vice
president (or othercarporate officer accompanied by evidence of authority to sign).

A bid by a paftnership shall be executed in the partnership name, and signed by a partner. A
copy of the-partnership agreement shall be submitted with the Bid Form if any D/M/WBE
requirements are to be satisfied through such an agreement.

A bid-by.a joint venture shall be executed in the joint venture name and signed by a member
of-thé joint venture. A copy of the joint venture agreement shall be submitted with the Bid
Form if any D/W/MBE requirements are to be satisfied through such an agreement.

(August 4, 2004)
The fifth and sixth paragraphs of Section 1-02.6 are deleted.

1-02.7 Bid Deposit
(March 8, 2013 APWA GSP)

Supplement this section with the following:
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Bid bonds shall contain the following:
1. Contracting Agency-assigned number for the project;
2. Name of the project;
3. The Contracting Agency named as obligee;
4

. The amount of the bid bond stated either as a dollar figure or as a percentage which
represents five percent of the maximum bid amount that could be awarded;

5. Signature of the bidder’s officer empowered to sign official statements. The signature
of the person authorized to submit the bid should agree with the signature on(the
bond, and the title of the person must accompany the said signature;

6. The signature of the surety’s officer empowered to sign the bond and the-power of
attorney.

If so stated in the Contract Provisions, bidder must use the bond form included'in the
Contract Provisions.

If so stated in the Contract Provisions, cash will not be accepted fora bid deposit.

1-02.9 Delivery of Proposal
(August 15, 2012 APWA GSP, Option A)

Delete this section and replace it with the following:

Each proposal shall be submitted in a sealed envelope, with the Project Name and Project
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as
otherwise required in the Bid Documents, to.ensure proper handling and delivery.

If the project has FHWA funding and.requires DBE Written Confirmation Documents or
Good Faith Effort Documentation, then to be considered responsive, the Bidder shall submit
with their Bid Proposal, written Gonfirmation Documentation from each DBE firm listed on
the Bidder's completed DBE Utilization Certification, form 272-056A EF, as required by
Section 1-02.6.

The Contracting Agencywill not open or consider any Bid Proposal that is received after the
time specified in the-Call for Bids for receipt of Bid Proposals, or received in a location other
than that specified'in\the Call for Bids.

Public Opening Of Proposals
Section 1-02.12+is supplemented with the following:

(******)

Date Of Opening Bids
Sealed bids are to be received at the following location prior to the time specified:

The Office of the Board of County Commissioners, Grant County Courthouse, Room
207, 35 C St. NW, P.O. Box 37, Ephrata, WA 98823

The bid opening date for this project is March 14, 2017. Bids received will be publicly
opened and read after 1:30 P.M. on this date.

Irregular Proposals
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(March 13, 2012 APWA GSP)

Revise item 1 to read:

1.
a.
b.

A proposal will be considered irregular and will be rejected if:

The Bidder is not prequalified when so required;

The authorized proposal form furnished by the Contracting Agency is not used or
is altered;

The completed proposal form contains any unauthorized additions, deletighs;
alternate Bids, or conditions;

The Bidder adds provisions reserving the right to reject or accept the award, or
enter into the Contract;

A price per unit cannot be determined from the Bid Proposal;

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a Subcontractor list, if applicable,
as required in Section 1-02.6;

The Bidder fails to submit or properly complete a-Disadvantaged Business
Enterprise Certification, if applicable, as required in Section 1-02.6;

The Bidder fails to submit written confirmation from,each DBE firm listed on the
Bidder's completed DBE Utilization Certification that they are in agreement with
the bidders DBE participation commitment, if.applicable, as required in Section 1-
02.6, or if the written confirmation that is submitted fails to meet the requirements
of the Special Provisions;

The Bidder fails to submit DBE Good Faith Effort documentation, if applicable, as
required in Section 1-02.6, or if-the“documentation that is submitted fails to
demonstrate that a Good Faith/Effort to meet the Condition of Award was made;
The Bid Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid.invitation; or

More than one proposaldis submitted for the same project from a Bidder under
the same or different.names.

AWARD AND EXECUTION.OF CONTRACT

1-03.3

Execution-of.Contract

(October 1, 2005 APWA GSP)

Revise this section to read:

Copies ‘of the Contract Provisions, including the unsigned Form of Contract, will be available

for-signature by the successful bidder on the first business day following award. The number

of copies to be executed by the Contractor will be determined by the Contracting Agency.

Within 10 (ten) calendar days after the award date, the successful bidder shall return the
signed Contracting Agency-prepared contract, an insurance certification as required by
Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. Before
execution of the contract by the Contracting Agency, the successful bidder shall provide any
pre-award information the Contracting Agency may require under Section 1-02.15.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting
Agency nor shall any work begin within the project limits or within Contracting Agency-

" Stratford Road Re-Alignment CRP 13-06
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1 furnished sites. The Contractor shall bear all risks for any work begun outside such areas
2 and for any materials ordered before the contract is executed by the Contracting Agency.
3
4 If the bidder experiences circumstances beyond their control that prevents return of the
5 contract documents within the calendar days after the award date stated above, the
6 Contracting Agency may grant up to a maximum of 5 (five) additional calendar days for
7 return of the documents, provided the Contracting Agency deems the circumstances warrant
8 it.
9
10 1-03.4 Contract Bond
11  (December 8, 2014 APWA GSP)
12
13  Revise the first paragraph to read:
14
15 The successful bidder shall provide executed payment and performance bondy(s) for the full
16 contract amount. The bond may be a combined payment and performance bond; or be
17 separate payment and performance bonds. In the case of separate payfment and
18 performance bonds, each shall be for the full contract amount. Thebond(s) shall:
19 1. Be on Contracting Agency-furnished form(s);
20 2. Be signed by an approved surety (or sureties) that:
21 a. ls registered with the Washington State Insurance Commissioner, and
22 b. Appears on the current Authorized Insurance-List in the State of Washington
23 published by the Office of the Insurance, Commissioner,
24 3. Guarantee that the Contractor will perform.and comply with all obligations, duties,
25 and conditions under the Contract, including but not limited to the duty and obligation
26 to indemnify, defend, and protect flie~Contracting Agency against all losses and
27 claims related directly or indirectly from any failure:
28 a. Of the Contractor (or any of the employees, subcontractors, or lower tier
29 subcontractors of the Contractor) to faithfully perform and comply with all contract
30 obligations, conditions;and duties, or
31 b. Of the Contractor{erthe subcontractors or lower tier subcontractors of the
32 Contractor) to pay.all laborers, mechanics, subcontractors, lower tier
33 subcontractors, material person, or any other person who provides supplies or
34 provisions fopearrying out the work;
35 4. Be conditionedwupon the payment of taxes, increases, and penalties incurred on the
36 project under'tities 50, 51, and 82 RCW; and
37 5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign
38 the.bond; and
39 6. Be'signed by an officer of the Contractor empowered to sign official statements (sole
40 proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed
41 by the president or vice president, unless accompanied by written proof of the
42 authority of the individual signing the bond(s) to bind the corporation (i.e., corporate
43 resolution, power of attorney, or a letter to such effect signed by the president or vice
44 president).
45
46 SCOPE OF THE WORK
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1-04.2 Coordination of Contract Documents, Plans, Special Provisions,
Specifications, and Addenda
(March 13, 2012 APWA GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of

precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

1. Addenda,

Proposal Form,

Special Provisions,

Contract Plans,

Amendments to the Standard Specifications,

Standard Specifications,

7. Contracting Agency's Standard Plans or Details (if any), and

8. WSDOT Standard Plans for Road, Bridge, and Municipal Construction.

o0 swN

Control of Work

1-05.7 Removal of Defective and Unauthorized Work
(October 1, 2005 APWA GSP)

Supplement this section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a
written notice from the Engineer, or fails ta perform any part of the work required by the
Contract Documents, the Engineer may correct and remedy such work as may be identified

in the written notice, with Contractirig) Agency forces or by such other means as the
Contracting Agency may deem necessary.

If the Contractor fails to comply with a written order to remedy what the Engineer determines
to be an emergency situation, the Engineer may have the defective and unauthorized work
corrected immediately, have the rejected work removed and replaced, or have work the
Contractor refusesto._perform completed by using Contracting Agency or other forces. An
emergency situation is any situation when, in the opinion of the Engineer, a delay in its
remedy could be'potentially unsafe, or might cause serious risk of loss or damage to the

public.

Directearindirect costs incurred by the Contracting Agency attributable to correcting and
remsedying defective or unauthorized work, or work the Contractor failed or refused to
pertorm, shall be paid by the Contractor. Payment will be deducted by the Engineer from
monies due, or to become due, the Contractor. Such direct and indirect costs shall include in
particular, but without limitation, compensation for additional professional services required,
and costs for repair and replacement of work of others destroyed or damaged by correction,

removal, or replacement of the Contractor’'s unauthorized work.

No adjustment in contract time or compensation will be allowed because of the delay in the
performance of the work attributable to the exercise of the Contracting Agency’s rights

provided by this Section.
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The rights exercised under the provisions of this section shall not diminish the Contracting
Agency’s right to pursue any other avenue for additional remedy or damages with respect to
the Contractor's failure to perform the work as required.

1-05.11 Final Inspection

Delete this section and replace it with the following:

1-05.11  Final Inspections and Operational Testing
(October 1, 2005 APWA GSP)

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor/'shall
so notify the Engineer and request the Engineer establish the Substantial Completion Date.
The Contractor's request shall list the specific items of work that remain tode-completed in
order to reach physical completion. The Engineer will schedule an inspection/of the work
with the Contractor to determine the status of completion. The Enginegrimay also establish
the Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with the Contragtor that the work is
substantially complete and ready for its intended use, the Engineer, by written notice to the
Contractor, will set the Substantial Completion Date. If, after.this inspection the Engineer
does not consider the work substantially complete and ready for its intended use, the
Engineer will, by written notice, so notify the Contracter giving the reasons therefor.

Upon receipt of written notice concurring in or'denying substantial completion, whichever is
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
interruption, the work necessary to reach'Supstantial and Physical Completion. The
Contractor shall provide the Engineer with a revised schedule indicating when the
Contractor expects to reach substafitial and physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial
Completion Date and the Contractor considers the work physically complete and ready for
final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection,
the Contractor by written notice, shall request the Engineer to schedule a final inspection.
The Engineer will set a date for final inspection. The Engineer and the Contractor will then
make.a final inspection and the Engineer will notify the Contractor in writing of all particulars
in which the final inspection reveals the work incomplete or unacceptable. The Contractor
shallimmediately take such corrective measures as are necessary to remedy the listed
deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption
until physical completion of the listed deficiencies. This process will continue until the
Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
written notice listing the deficiencies, the Engineer may, upon written notice to the
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the
performance of the work attributable to the exercise of the Engineer’s right hereunder.
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Upon correction of all deficiencies, the Engineer will notify the Contractor and the
Contracting Agency, in writing, of the date upon which the work was considered physically
complete. That date shall constitute the Physical Completion Date of the contract, but shall
not imply acceptance of the work or that all the obligations of the Contractor under the
contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a
complete and operable system. Therefore when the work involves the installation of
machinery or other mechanical equipment; street lighting, electrical distribution or‘signal
systems; irrigation systems; buildings; or other similar work it may be desirabledfor\thie
Engineer to have the Contractor operate and test the work for a period of time after final
inspection but prior to the physical completion date. Whenever items of work are listed in the
Contract Provisions for operational testing they shall be fully tested under-operating
conditions for the time period specified to ensure their acceptability priorto the Physical
Completion Date. During and following the test period, the Contractor-shall correct any items
of workmanship, materials, or equipment which prove faulty, or that are not in first class
operating condition. Equipment, electrical controls, meters, or other devices and equipment
to be tested during this period shall be tested under the aobseryation of the Engineer, so that
the Engineer may determine their suitability for the purpose for which they were installed.
The Physical Completion Date cannot be established until testing and corrections have been
completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to
successfully complete operational testing(shall be included in the unit contract prices
related to the system being tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, whenwequired by the Engineer, shall not affect a
manufacturer's guaranties or warranties furnished under the terms of the contract.

Superintendents, Labor and Equipment of Contractor
Revise the seventh paragraptt of Section 1-05.13 to read:

(******)

Whenever the Contracting Agency evaluates the Contractor's gualifications pursuant to
Section.1-02.1 and 1-02.14, it will take these performance reports into account.

Cooperation With Other Contractors
Section 1<05.14 is supplemented with the following:

(March 13, 1995)

Other Contracts Or Other Work

It is anticipated that the following work adjacent to or within the limits of this project will
be performed by others during the course of this project and will require coordination of

the work:
1. Utility relocations and/or normal maintenance work by telephone and
power companies.
2. Normal maintenance work by Grant County Road crews.
3. Normal maintenance work by irrigation district crews.

~ Stratford Road Re-Alignment CRP 13-06 ~ Page 27



N e

1-05.15 Method of Serving Notices
(March 25, 2009 APWA GSP)

Revise the second paragraph to read:

All correspondence from the Contractor shall be directed to the Project Engineer. All
correspondence from the Contractor constituting any notification, notice of protest, notice of
dispute, or other correspondence constituting notification required to be furnished under the
Contract, must be in paper format, hand delivered or sent via mail delivery service to the
Project Engineer's office. Electronic copies such as e-mails or electronically delivered
copies of correspondence will not constitute such notice and will not comply with the
requirements of the Contract.

Add the following new section:

1-05.16 Water and Power
(October 1, 2005 APWA GSP)

The Contractor shall make necessary arrangements, and shall bear the costs for power and
water necessary for the performance of the work, unless theeontract includes power and
water as a pay item.

Add the following new section:

1-05.17 Oral Agreements
(October 1, 2005 AWPA GSP)

No oral agreement or conversation with any officer, agent, or employee of the Contracting
Agency, either before or after executionof the contract, shall affect or modify any of the
terms or obligations contained in-any of the documents comprising the contract. Such oral
agreement or conversation shall be considered as unofficial information and in no way

binding upon the Contracting Agency, unless subsequently put in writing and signed by the
Contracting Agency.

CONTROL OF MATERIAL
Section 1-06 is supplemented with the following:

Buy America

(August 6, 2012)

In accordance with Buy America requirements contained in 23 CFR 635.410, the major
quantities of steel and iron construction material that is permanently incorporated into
the project shall consist of American-made materials only. Buy America does not apply
to temporary steel items, e.g., temporary sheet piling, temporary bridges, steel
scaffolding and falsework.

Minor amounts of foreign steel and iron may be utilized in this project provided the cost
of the foreign material used does not exceed one-tenth of one percent of the total
contract cost or $2,500.00, whichever is greater.

American-made material is defined as material having all manufacturing processes
occurring domestically. To further define the coverage, a domestic product is a

“Stratford Road Re-Alignment CRP 13-06
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manufactured steel material that was produced in one of the 50 States, the District of
Columbia, Puerto Rico, or in the territories and possessions of the United States.

If domestically produced steel billets or iron ingots are exported outside of the area of
coverage, as defined above, for any manufacturing process then the resulting product
does not conform to the Buy America requirements. Additionally, products
manufactured domestically from foreign source steel billets or iron ingots do not
conform to the Buy America requirements because the initial melting and mixing of
alloys to create the material occurred in a foreign country.

Manufacturing begins with the initial melting and mixing, and continues through the
coating stage. Any process which modifies the chemical content, the physical size\or
shape, or the final finish is considered a manufacturing process. The processes include
rolling, extruding, machining, bending, grinding, drilling, welding, and coating, The
action of applying a coating to steel or iron is deemed a manufacturing process.
Coating includes epoxy coating, galvanizing, aluminizing, painting, and any other
coating that protects or enhances the value of steel or iron. Any process from the
original reduction from ore to the finished product constitutes a. manufacturing process
for iron.
Due to a nationwide waiver, Buy America does not applyto raw materials (iron ore and
alloys), scrap (recycled steel or iron), and pig iron or processed, pelletized, and reduced
iron ore.
The following are considered to be steel manufaeturing processes:
1. Production of steel by any of the following processes:

a. Open hearth furnace.

b. Basic oxygen.

c. Electric furnace.

d. Direct redustion.
2. Rolling, heattreating, and any other similar processing.
3. Fabrication of the products.06051.GR1 2

a. Spinning wire into cable or strand.

b. Corrugating and rolling into culverts.

c¢. Shop fabrication.

A certification of materials origin will be required for any items comprised of, or
containing, steel or iron construction materials prior to such items being incorporated
into the permanent work. The certification shall be on DOT Form 350-109EF provided
by the Engineer, or such other form the Contractor chooses, provided it contains the
same information as DOT Form 350-109EF.

LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

Stratford Road Re-Alignment CRP 13-06
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1-07.1 Laws to be Observed
(October 1, 2005 APWA GSP)

Supplement this section with the following:

O ~NOWUL AW N

~ Stratford Road Re-Alignment CRP 13-06

In cases of conflict between different safety regulations, the more stringent regulation shall
apply.

The Washington State Department of Labor and Industries shall be the sole and paramount
administrative agency responsible for the administration of the provisions of the Washington
Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place-atihe
project site, all atticles necessary for providing first aid to the injured. The Contractor shall
establish, publish, and make known to all employees, procedures for ensufingjimmediate
removal to a hospital, or doctor’s care, persons, including employees, who may have been
injured on the project site. Employees should not be permitted to work'én the project site
before the Contractor has established and made known procedures.for'removal of injured
persons to a hospital or a doctor’s care.

The Contractor shall have sole responsibility for the safety; efficiency, and adequacy of the
Contractor’s plant, appliances, and methods, and for any‘damage or injury resulting from
their failure, or improper maintenance, use, or operatiorn., The Contractor shall be solely and
completely responsible for the conditions of the project site, including safety for all persons
and property in the performance of the work. This requirement shall apply continuously, and
not be limited to normal working hours. The réquiréd or implied duty of the Engineer to
conduct construction review of the Contractar's performance does not, and shall not, be
intended to include review and adequacy ‘'of the Contractor’s safety measures in, on, or near
the project site.

1-07.2 State Taxes

Delete this section, including.its sub-sections, in its entirety and replace it with the following:

1-07.2 State Sales, Tax
(June 27, 2011 APWA GSP)

The Washirigten State Department of Revenue has issued special rules on the State sales
tax. Sections-1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor
should.contact the Washington State Department of Revenue for answers to questions in
this‘area. The Contracting Agency will not adjust its payment if the Contractor bases a bid
ona'misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract
amounts. In some cases, however, state retail sales tax will not be included. Section 1-
07.2(2) describes this exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a
FHWA-funded Project) only if the Contractor has obtained from the Washington State
Department of Revenue a cettificate showing that all contract-related taxes have been paid
(RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor
any amount the Contractor may owe the Washington State Department of Revenue,
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whether the amount owed relates to this contract or not. Any amount so deducted will be
paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,
roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
or by the United States, and which are used primarily for foot or vehicular traffic. This
includes storm or combined sewer systems within and included as a part of the street or
road drainage system and power lines when such are part of the roadway lighting system.
For work performed in such cases, the Contractor shall include Washington State Retail
Sales Taxes in the various unit bid item prices, or other contract amounts, includingthese
that the Contractor pays on the purchase of the materials, equipment, or supplies.used or
consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
existing buildings, or other structures, upon real property. This iriclades, but is not limited to,
the construction of streets, roads, highways, etc., owned by the state of Washington; water
mains and their appurtenances; sanitary sewers and sewage-disposal systems unless such
sewers and disposal systems are within, and a part of, a‘street or road drainage system;
telephone, telegraph, electrical power distribution lines, ‘or other conduits or lines in or above
streets or roads, unless such power lines become & part of a street or road lighting system;
and installing or attaching of any article of tangible personal property in or to real property,
whether or not such personal property becomés ‘a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency,
retail sales tax on the full contract price. The Contracting Agency will automatically add this
sales tax to each payment to the Contractor. For this reason, the Contractor shall not
include the retail sales tax in the-unit.bid item prices, or in any other contract amount subject
to Rule 170, with the following-exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or
a subcontractor makes\on.the purchase or rental of tools, machinery, equipment, or
consumable supplies.not integrated into the project. Such sales taxes shall be included in
the unit bid item fprices or in any other contract amount.

1-07.2(3) Services

The Centractor shall not collect retail sales tax from the Contracting Agency on any contract
whlly_for professional or other services (as defined in Washington State Department of
Revenue Rules 138 and 244).

1-07.7 Load Limits
Section 1-07.7 is supplemented with the following:

(March 13, 1995)
If the sources of materials provided by the Contractor necessitates hauling over roads other
than State Highways, the Contractor shall, at the Contractor's expense, make all
arrangements for the use of the haul routes.

1-07.9 Wages
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General
Section 1-07.9(1) is supplemented with the following:

(January 12, 2015)
The Federal wage rates incorporated in this contract have been established by the

Secretary of Labor under United States Department of Labor General Decision No.
WA150001.

The State rates incorporated in this contract are applicable to all construction
activities associated with this contract.

Requirements for Nondiscrimination
Section 1-07.11 is supplemented with the following:

(August 5, 2013)
Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive

Order 11246)

1. The Contractor's attention is called to the Equal Opportunity Clause and the Standard
Federal Equal Employment Opportunity Construction Contract Specifications set forth
herein.

2. The goals and timetables for minoritysand female participation set by the Office of
Federal Contract Compliance Programs, expressed in percentage terms for the
Contractor's aggregate work farce in each construction craft and in each trade on all
construction work in the covered area, are as follows:

Women - Statewide

Timetable Goal
Until furthernotice 6.9%
Minorities > by Standard Metropolitan Statistical Area (SMSA)
Spokane, WA:

SMSA Counties:

Spokane, WA 2.8
WA Spokane.
Non-SMSA Counties 3.0

WA Adams; WA Asotin; WA Columbia; WA Ferry; WA Garfield; WA
Lincoln, WA Pend Oreille; WA Stevens; WA Whitman.

Richland, WA
SMSA Counties:
Richland Kennewick, WA 54
WA Benton; WA Franklin.
Non-SMSA Counties 3.6
WA Walla Walla.

~Stratford Road Re-Alignment CRP 13-06
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Yakima, WA:

SMSA Counties:
Yakima, WA 9.7
WA Yakima.
Non-SMSA Counties - 7.2
WA Chelan; WA Douglas; WA Grant; WA Kittitas; WA Okanogan.
Seattle, WA:
SMSA Counties:
Seattle Everett, WA 7.2
WA King; WA Snohomish.
Tacoma, WA 6.2
WA Pierce.
Non-SMSA Counties 6.1

WA Clallam; WA Grays Harbor; WA Island; WA Jeffersan; WA Kitsap; WA
Lewis; WA Mason; WA Pacific; WA San Juan; WA Skagit; WA Thurston;

WA Whatcom.
Portland, OR:
SMSA Counties:
Portland, OR-WA 4.5
WA Clark.
Non-SMSA Counties 3.8

WA Cowlitz; WA Klickitat; WA Skamania; WA Wahkiakum.

These goals are applicable to each noriexempt Contractor’'s total on-site construction
workforce, regardless of whether or not\part of that workforce is performing work on a
Federal, or federally assisted project, contract, or subcontract until further notice.
Compliance with these goals .and time tables is enforced by the Office of Federal
Contract compliance Programs)

The Contractor's complianice/with the Executive Order and the regulations in 41 CFR
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause,
specific affirmative ‘action obligations required by the specifications set forth in 41 CFR
60-4.3(a), and_itsrefforts to meet the goals. The hours of minority and female
employment and,training must be substantially uniform throughout the length of the
contract, in"each construction craft and in each trade, and the Contractor shall make a
good faith.effort to employ minorities and women evenly on each of its projects. The
transfér ‘of minority or female employees or trainees from Contractor to Contractor or
from ‘project to project for the sole purpose of meeting the Contractor's goal shall be a
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

The Contractor shall provide written notification to the Office of Federal Contract
Compliance Programs (OFCCP) within 10 working days of award of any construction
subcontract in excess of $10,000 or more that are Federally funded, at any tier for
construction work under the contract resulting from this solicitation. The notification
shall list the name, address and telephone number of the Subcontractor; employer
identification number of the Subcontractor; estimated doliar amount of the subcontract,
estimated starting and completion dates of the subcontract; and the geographical area
in which the contract is to be performed. The notfification shall be sent to:

U.S. Department of Labor
Office of Federal Contract Compliance Programs Pacific Region
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Attn: Regional Director

San Francisco Federal Building

90 — 7" Street, Suite 18-300

San Francisco, CA 94103(415) 625-7800 Phone
(415) 625-7799 Fax

Additional information may be found at the U.S. Department of Labor website:
http://www.dol.gov/ofccp/TAguides/ctaguide.htm

4. As used in this Notice, and in the contract resulting from this solicitation, the Covered
Area is as designated herein.

Standard Federal Equal Employment Opportunity Construction Contract Specifications
(Executive Order 11246)

1. As used in these specifications:

a. Covered Area means the geographical area described in the solicitation from
which this contract resulted,;

b. Director means Director, Office of Federal"Contract Compliance Programs,
United States Department of Labor, or ‘any/person to whom the Director
delegates authority;

c. Employer ldentification Number means the Federal Social Security number
used on the Employer's Quarterly Federal Tax Return, U. S. Treasury
Department Form 941;

d. Minority includes:

(1) Black, a“person having origins in any of the Black Racial Groups of
Africas

(2) Hispanic, a fluent Spanish speaking, Spanish surnamed person of
Mexican, Puerto Rican, Cuban, Central American, South American,
or other Spanish origin.

(3) Asian or Pacific Islander, a person having origins in any of the
original peoples of the Pacific rim or the Pacific Islands, the
Hawaiian Islands and Samoa.

(4) American Indian or Alaskan Native, a person having origins in any of
the original peoples of North America, and who maintain cultural
identification through tribal affiliation or community recognition.

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of
the work involving any construction trade, it shall physically include in each subcontract
in excess of $10,000 the provisions of these specifications and the Notice which
contains the applicable goals for minority and female participation and which is set
forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
approved by the U.S. Department of Labor in the covered area either individually or
through an association, its affirmative action obligations on all work in the Plan area
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(including goals and timetables) shall be in accordance with that Plan for those trades
which have unions participating in the Plan. Contractors must be able to demonstrate
their participation in and compliance with the provisions of any such Hometown Plan.
Each Contractor or Subcontractor participating in an approved Plan is individually
required to comply with its obligations under the EEO clause, and to make a good faith
effort to achieve each goal under the Plan in each trade in which it has employees.
The overall good faith performance by other Contractors or Subcontractors toward a
goal in an approved Plan does not excuse any covered Contractor's or Subcontractor's
failure to take good faith effort to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards proyided: in
paragraphs 7a through 7p of this Special Provision. The goals set forth ‘in' the
solicitation from which this contract resulted are expressed as percentages-of the total
hours of employment and training of minority and female utilization the Contractor
should reasonably be able to achieve in each construction tradelinm, which it has
employees in the covered area. Covered construction contractors performing
construction work in geographical areas where they do not have a Federal or federally
assisted construction contract shall apply the minority and female /goals established for
the geographical area where the work is being performed. “The Contractor is expected
to make substantially uniform progress in meeting its/goals in each craft during the
period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a
union with whom the Contractor has a collective’ bargaining agreement, to refer either
minorities or women shall excuse the Contractor's obligations under these
specifications, Executive Order 11246) er” the regulations promulgated pursuant
thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the Contractor
during the training period;~and the Contractor must have made a commitment to
employ the apprentices-and.trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training
programs approvedby the U.S. Department of Labor.

The Contracter.shall take specific affirmative actions to ensure equal employment
opportunity” The evaluation of the Contractor's compliance with these specifications
shall be ‘based upon its effort to achieve maximum results from its action. The
Contracter shall document these efforts fully, and shall implement affirmative action
steps\atleast as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation,
and coercion at all sites, and in all facilities at which the Contractor's
employees are assigned to work. The Contractor, where possible, will assign
two or more women to each construction project. The Contractor shall
specifically ensure that all foremen, superintendents, and other on-site
supervisory personnel are aware of and carry out the Contractor's obligation
to maintain such a working environment, with specific attention to minority or
female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment
sources, provide written notification to minority and female recruitment
sources and to community organizations when the Contractor or its unions
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have employment opportunities available, and maintain a record of the
organizations' responses.

Maintain a current file of the names, addresses and telephone numbers of
each minority and female off-the-street applicant and minority or female
referral from a union, a recruitment source or community organization and of
what action was taken with respect to each such individual. If such individual
was sent to the union hiring hall for referral and was not referred back to the
Contractor by the union or, if referred, not employed by the Contractor, this
shall be documented in the file with the reason therefor, along with whatever
additional actions the Contractor may have taken.

Provide immediate written notification to the Director when the\union or
unions with which the Contractor has a collective bargaining ‘@agreement has
not referred to the Contractor a minority person or wofman ‘sent by the
Contractor, or when the Contractor has other information“that the union
referral process has impeded the Contractor's efforts to.eét its obligations.

Develop on-the-job training opportunity and/or participate in training programs
for the area which expressly include minorities and women, including
upgrading programs and apprenticeship and trainee programs relevant to the
Contractor's employment needs, espectially’ those programs funded or
approved by the U.S. Department of Labor. The Contractor shall provide
notice of these programs to the sourtes compiled under 7b above.

Disseminate the Contractor's EEQ. policy by providing notice of the policy to
unions and training programssand requesting their cooperation in assisting
the Contractor in meeting\its/ EEO obligations; by including it in any policy
manual and collective.bargaining agreement; by publicizing it in the company
newspaper, annual/Teport, etc.; by specific review of the policy with all
management personnel and with all minority and female employees at least
once a year; and.by posting the company EEO policy on bulletin boards
accessible to\all employees at each location where construction work is
performed.

Reviewp.at least annually, the company's EEO policy and affirmative action
obligations under these specifications with all employees having any
responsibility for hiring, assignment, layoff, termination or other employment
decisions including specific review of these items with on-site supervisory
personnel such as Superintendents, General Foremen, etc., prior to the
initiation of construction work at any job site. A written record shall be made
and maintained identifying the time and place of these meetings, persons
attending, subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any
advertising in the news media, specifically including minority and female news
media, and providing written notification to and discussing the Contractor's
EEO policy with other Contractors and Subcontractors with whom the
Contractor does or anticipates doing business.

Direct its recruitment efforts, both oral and written to minority, female and
community organizations, to schools with minority and female students and to
minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than one
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month prior to the date for the acceptance of applications for apprenticeship
or other training by any recruitment source, the Contractor shall send written
notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

j. Encourage present minority and female employees to recruit other minority
persons and women and where reasonable, provide after school, summer
and vacation employment to minority and female youth both on the site and in
other areas of a Contractor's work force.

k. Validate all tests and other selection requirements where there«isan
obligation to do so under 41 CFR Part 60-3.

I.  Conduct, at least annually, an inventory and evaluation of all\minority and
female personnel for promotional opportunities and encourage these
employees to seek or to prepare for, through appropriate, training, etc., such
opportunities.

m. Ensure that seniority practices, job classifications; work assignments and
other personnel practices, do not have a discriminatory effect by continually
monitoring all personnel and employment related-activities to ensure that the
EEO policy and the Contractor's obligatiens_under these specifications are
being carried out.

n. Ensure that all facilities and company activities are nonsegregated except
that separate or single-user toilet\and necessary changing facilities shall be
provided to assure privacy between the sexes.

o. Document and maintain'a record of all solicitations of offers for subcontracts
from minority and female construction contractors and suppliers, including
circulation of soligitations to minority and female contractor associations and
other business.associations.

p. Conduct a_review, at least annually, of all supervisors' adherence to and
performance” under the Contractor's EEO policies and affirmative action
obligations.

Contractors.are encouraged to participate in voluntary associations which assist in
fulfilling ene or more of their affirmative action obligations (7a through 7p). The efforts
of .a\contractor association, joint contractor-union, contractor-community, or other
similar group of which the Contractor is a member and participant, may be asserted as
fulfilling any one or more of the obligations under 7a through 7p of this Special
Provision provided that the Contractor actively participates in the group, makes every
effort to assure that the group has a positive impact on the employment of minorities
and women in the industry, ensure that the concrete benefits of the program are
reflected in the Contractor's minority and female work-force participation, makes a
good faith effort to meet its individual goals and timetables, and can provide access to
documentation which demonstrate the effectiveness of actions taken on behalf of the
Contractor. The obligation to comply, however, is the Contractor's and failure of such a
group to fulfill an obligation shall not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been
established. The Contractor, however, is required to provide equal employment
opportunity and to take affirmative action for all minority groups, both male and female,
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1.

12.

13.

14.

15.

16.

and all women, both minority and non-minority. Consequently, the Contractor may be
in violation of the Executive Order if a particular group is employed in substantially
disparate manner (for example, even though the Contractor has achieved its goals for
women generally, the Contractor may be in violation of the Executive Order if a specific
minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to
discriminate against any person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any subcontract with any person or firm debafred
from Government contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation, of these
specifications and of the Equal Opportunity Clause, including, ‘suspensions,
terminations and cancellations of existing subcontracts as may be imposed or ordered
pursuant to Executive Order 11246, as amended, and its implementing regulations by
the Office of Federal Contract Compliance Programs. Any Centractor who fails to
carry out such sanctions and penalties shall be in violation ofithese specifications and
Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under thesesspecifications, shall implement
specific affirmative action steps, at least as extensive.as those standards prescribed in
paragraph 7 of this Special Provision, so as to.achieve maximum results from its
efforts to ensure equal employment opportunity. If the Contractor fails to comply with
the requirements of the Executive Order, the implementing regulations, or these
specifications, the Director shall proceedinaccordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company EEO policy is being carried out, to submit reports
relating to the provisions hereof as may be required by the government and to keep
records. Records shall at-léast include, for each employee, their name, address,
telephone numbers, construction trade, union affiliation if any, employee identification
number when assigned, social security number, race, sex, status (e.g., mechanic,
apprentice, trainee; _helper, or laborer), dates of changes in status, hours worked per
week in the indicated trade, rate of pay, and locations at which the work was
performed. Records shall be maintained in an easily understandable and retrievable
form; however; to the degree that existing records satisfy this requirement, the
Contractors.will not be required to maintain separate records.

Nathing-herein provided shall be construed as a limitation upon the application of other
laws\which establish different standards of compliance or upon the application of
requirements for the hiring of local or other area residents (e.g., those under the Public
Works Employment Act of 1977 and the Community Development Block Grant
Program).

Additional assistance for Federal Construction Contractors on contracts administered
by Washington State Department of Transportation or by Local Agencies may be found
at:

Washington State Dept. of Transportation
Office of Equal Opportunity

PO Box 47314

310 Maple Park Ave. SE

Olympia WA
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98504-7314

Ph: 360-705-7090

Fax: 360-705-6801
http://www.wsdot.wa.gov/equalopportunity/default.htm

Supplement this section with the following:

Disadvantaged Business Enterprise Participation

The Disadvantaged Business Enterprise (DBE) requirements of 49 CFR Part 26 apply to this
Contract. As such, the requirements of this Contract are to make affirmative efforts to solicit
DBEs, provide information on who submitted a Bid or quote and to report DBE participation
quarterly as described elsewhere in these Contract Provisions. No preferenge\ will be
included in the evaluation of Bids/Proposals, no minimum level of DBE participation shall be
required as a Condition of Award and Bids/Proposals may not be rejected,or_considered
non-responsive on that basis.

DBE Goals
No DBE goals have been assigned as part of this Contract.

Affirmative Efforts to Solicit DBE Participation

DBE firms shali have an equal opportunity to compete for subcontracts in which the
Contractor enters into pursuant to this Contract.

Contractors are encouraged to:

1. Advertise opportunities | for “Subcontractors or suppliers in a timely and
reasonably designed~manner to provide notice of the opportunity to DBEs
capable of performing the Work. All advertisements should include a Contract
Provision encouraging participation by DBE firms. This may be accomplished
through general jadvertisements (e.g. newspapers, journals, etc.) or by
soliciting Bids/Proposals directly from DBEs.

Note: "\ A Directory of Certified DBE Firms denoting the Description of Work
the DBE Contractors are certified to perform is available at:

www.omwbe.wa.gov/certification/index.shtml.

The directory provides a plain language on the Description of Work
that the listed DBE's have been certified by the Office of Minority and
Women's Business Enterprises (OMWBE) to perform.

2. Establish delivery schedules that encourage participation by DBEs and other
small businesses.
3. Participate with a DBE as a joint venture.
DBE Eligibility/Selection of DBEs for Reporting Purposes Only

Contractors may take credit for DBEs utilized on this Contract only if the firm is certified
for the Work being performed.
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Absent a mandatory goal, all DBE patrticipation that is attained on this project will be
considered as “race neutral” participation and shall be reported as such.

Crediting DBE Participation for Reporting Purposes

Joint Venture

When a DBE performs as a participant in a joint venture, only that portion of the
total dollar value of the Contract equal to the distinct, clearly defined portion of the
Work that the DBE performs with its own forces shall be credited.

DBE Prime Contractor

A DBE Prime Contractor may only take credit for that portion of the total dollar
value of the Contract equal to the distinct, clearly defined portion of\the Work that
the DBE Prime Contractor performs with its own forces.

DBE Subcontractor

When a DBE firm participates as a Subcontractor, only that portion of the total
dollar value of the Contract equal to the distinct,{clearly defined portion of the
Work that the DBE performs with its own forces shall'be credited.

* Include the cost of supplies and materials obtained by the DBE for the
Work in the Contract including-supplies purchased or equipment leased
by the DBE. However, you 'may not take credit supplies, materials, and
equipment the DBE Subcontractor purchases or leases from the Prime
Contractor or its affiliate. )In addition, Work performed by a DBE, utilizing
resources of the Prime Contractor or its affiliates shall not be credited.

« In very rare-Situations, a DBE firm may utilize equipment and/or
personnel_from'a non-DBE firm other than the Prime Contractor or its
affiliates.( Should this situation arise the arrangement must be short-term
and have prior written approval from the Office of Equal Opportunity
(OEQ)~The arrangement must not impact a DBE firm’s ability to perform
a Caommercially Useful Function (CUF).

» \__Count the entire value of fees or commissions charged by a DBE firm for
providing a bona fide service, such as professional, technical, consultant,
managerial services, or for providing bonds or insurance.

- When a DBE subcontracts to another firm, the value of the subcontracted
Work may be counted as participation only if the DBE's lower tier
Subcontractor is also a DBE.

»  When non-DBE Subcontractor further subcontracts to a lower-tier
Subcontractor or supplier who is a certified DBE, then that portion of the
Work further subcontracted may be credited as DBE participation, so
long as it is a distinct clearly defined portion of the Work that the DBE is
performing with its own forces.

+ If a firm is not certified as a DBE at the time of the execution of the
contract, their participation cannot be counted toward any DBE goals.
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Trucking
Use the following factors in determining DBE credit and whether a DBE trucking
company is performing a Commercially Useful Function (CUF):
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The DBE must be responsible for the management and supervision of
the entire trucking operation for which credit is being claimed.

The DBE must itself own and, with its own workforce, operate at least
one fully licensed, insured, and operational truck used on the Contract.

The DBE receives credit only for the value of the transportation-services
it provides on the Contract using trucks it owns or leases, licenses,
insures, and operates with drivers it employs. For purposes of this
requirement a lease must indicate that the DBE has exclusive use of and
control over the truck. This does not preclude the, leased truck from
working for others provided it is with the consent\of'the DBE and the
lease provides the DBE first priority for use of,the leased truck. Leased
trucks must display the name and identification-number of the DBE.

The DBE may lease trucks from anothern DBE firm including an owner-
operator provided they are certified as,a.DBE for trucking. The DBE who
leases trucks from another DBE may claim patrticipation for the total
value of the transportation setvices the lessee DBE provides on the
Contract.

The DBE may also lease trucks from a non-DBE firm and may enter into
an agreement with an‘owner-operator who is a non-DBE. The DBE shall
only receive credit for the number of additional non-DBE trucks equal or
less than the number of DBE trucks the firms owns or has
leased/subcontracted through another DBE trucking company. The DBE
must controh.the work of the non-DBE trucks. If the non-DBE is
performing_the Work without supervision of that Work by the DBE, the
DBE is not performing a Commercially Useful Function (CUF).

In_any lease or owner-operator situation, as described in requirement #4
and #5 above, the following rules shall apply:

a. A written lease/rental agreement is required for all trucks leased
or rented; documenting the ownership and the terms of the
agreement. The agreements must be submitted and approved
by the Contracting Agency prior to the beginning of the Work.
The agreement must show the leaser’s name, truck description
and agreed upon amount and method of payment (hour, ton, or
per load). All lease agreements shall be for a long-term
relationship, rather than for the individual project. (This
requirement does not apply to owner-operator arrangements.)

b. Only the vehicle, (not the operator) may be leased or rented.
(This requirement does not apply to owner-operator
arrangements.)
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7. Credit may only be claimed for DBE trucking firms operating under a
subcontract or a written agreement approved by the Contracting Agency
prior to performing Work.

Expenditures paid to other DBEs
Expenditures paid to other DBEs for materials or supplies may be counted toward
DBE goals as provided in the following:
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Manufacturer
You may claim DBE credit for 100 percent of value of the materials or
supplies obtained from a DBE manufacturer.

A manufacturer is a firm that operates or maintains a factory or,establishment
that produces, on the premises, the materials, supplies, articles, or equipment
required under the contract. A manufacturer shall include firms that produce
finished goods or products from raw or unfinished material or that purchases
and substantially alters goods and materials to/make them suitable for
construction use before reselling them.

In order to receive credit as a DBE Manufacturer, the firm must be certified by
OMWBE as a manufacturer in a NAICS code that falls within the 31XXXX to
33XXXX classification.

Regular Dealer

You may claim credit for 60 percent of the value of the materials or supplies
purchased from a DBE| regular dealer. Rules applicable to regular dealer
status are contained-in 49 CFR Part 26.55.e.2.

To be considered\a regular dealer you must meet the following criteria:

1. CWSDOT considers and recognizes a regular dealer, as a firm that
owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the
performance of the Contract and described by the specifications of
the Contract are bought, kept in stock and regularly sold or leased to
the public in the usual course of business.

2. Sixty percent (60%) of the cost of materials or supplies purchased
from an approved regular dealer may be credited as DBE
participation.

Regular dealer status is granted on a contract-by-contract basis. A firm
wishing to be approved as a regular dealer for WSDOT contracted projects or
Highways & Local Program administered projects must submit a request in
writing to the OEO no later than seven days prior to bid opening.

Once the OEO has received the request, an onsite review will be set up with
the firm and a review conducted to determine the firm's qualifications. If it is
determined that the firm qualifies as a regular dealer the OEO will list the firm
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on an approved regular dealers List. The list may be accessed through the
OEO Home website is at:

www.wsdot.wa.gov/equalopportunity

Note:  Requests to be listed as a regular dealer will only be processed if
the requesting firm is certified by the Office of Minority and Women's
Business Enterprises in a NAICS code that fall within the 42XXXX
NAICS Wholesale code section.

Materials or Supplies Purchased from a DBE
With regard to materials or supplies purchased from a DBE wha_is neither a
manufacturer nor a regular dealer you may claim credit for the following:

1. Fees or commissions charged for assistance in the procurement of
the materials and supplies.

2. Fees or transportation charges for, the delivery of materials or
supplies.

In either case, you may not take credit for any part of the cost of the materials
and supplies.

Joint Checking Allowance

Prime Contractors and DBEs 'must receive pre-approval by the OEO before using
a joint check. Joint cheekdequests shall be submitted, by the Prime Contractor to
the Contracting Agency for approval.

When requesting approval for use of a joint checking allowance, the Contractor
must distribute, a-written joint check agreement among the parties (including the
suppliers_involved) providing full and prompt disclosure of the expected use of the
joint checks. The agreement shall contain all the information concerning the
parties’.obligations and consequences or remedies if the agreement is not fulfilled
or‘a.breach occurs. The joint check request shall be submitted to the Contracting
Agency for approval prior to signing the Contract agreement.

The following are some general conditions that must be met by all parties
regarding joint check use:

a. It is understood the Prime Contractor acts as the guarantor of a joint
check.

b. The DBE’s own funds are used to pay supplier of materials. The Prime
Contractor does not make direct payment to supplier. In order to be
performing a Commercially Useful Function (CUF), the DBE must release
the check to the supplier (paying for the materials it-self and not be an
extra participant in a transaction).
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c. If the Prime Contractor makes joint checks available to one DBE
Subcontractor, the service must be made available to all Subcontractors
(DBE and non-DBE).

d. The relationship between the DBE and its suppliers should be
established independently of and without interference by the Prime
Contractor. The DBE has final decision-making responsibility concerning
the procurement of materials and supplies, including which supplier to
use.

e. The Prime Contractor and DBE shall be able to provide réceipts,
invoices, cancelled checks and/or certification statements of payment if
requested by the Contracting Agency.

f.  The DBE remains responsible for all other elements of 49,CFR 26.55(c)
(1).

Failure by the Prime Contractor to request and to recéive prior approval of a joint
check arrangement will result in the joint check amiount not counting towards the
Prime Contractor's DBE goal.

Commercially Useful Function (CUF)
In any case, you may only take credit when the associated DBE that is determined
to be performing a Commercially Useful Function (CUF).

« A DBE performs a CUF when it is responsible for execution of a distinct
element of Workyand is carrying out its responsibilities by performing,
managing andssupervising the Work involved. The DBE must also be
responsible with respect to materials and supplies used on the Contract.
For example; negotiating price, determining quality, determining
quantities, ordering, installing (if applicable) and paying for the material
itself:

« /~A\DBE does not perform a CUF if its role is limited to that of an extra
participant in a transaction, Contract, or project through which funds are
passed.

Procedures Between Award and Execution

After award and prior to Execution of the Contract, the successful Bidder shall
provide additional information as described below. Failure to comply may result in
the forfeiture of the Bidder’s Proposal bond or deposit.

A list of all firms who submitted a Bid or quote in an attempt to participate in this
project whether they were successful or not.

Include the correct business name, federal employer identification number
(optional) and a mailing address.

The firms identified by the Prime Contractor may be contacted by Contracting
Agency to solicit general information as follows:
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2 1. Age of the firm.

3

4 2. Average of its gross annual receipts over the past three years.

5

6 Procedures after Execution

7 Reporting

8 Quarterly Report of Amounts Credited as DBE Participation

9 Form #422-102
10 The Prime Contractor shall submit a Quarterly Report of~Amounts
11 Credited as DBE Participation form (422-102 EF) on a quarterly, basis for
12 any calendar quarter in which DBE Work is accomplished or upon
13 completion of the project, as appropriate. This is a record-ofspayments to
14 the DBE that the Prime Contractor is taking credit’ for as DBE
15 participation. The dollars reported as specified/im Crediting DBE
16 Participation for Reporting Purposes section of this ¢ontract provision.
17

18 In the event that the payments to a DBE<have' been made by an entity
19 other than the Prime Contractor (as~in‘the case of a lower-tier
20 Subcontractor or supplier), then thesPrime Contractor shall obtain the
21 quarterly report, including the signed affidavit, from the paying entity and
22 submit the report to the Contracting Agency.
23
24 Payment
25 Compensation for all costs associated with complying with the conditions of
26 this specification shall be included in payment for the associated Contract
27 items of Work.
28
29 Prompt Payment
30 Prompt payment to all Subcontractors shall be in accordance with
31 Section1-08.1(1) of the Contract Provisions.
32
33 Damages for Noncompliance
34 The Prime Contractor shall not discriminate on the basis of race, color,
35 national origin, or sex in the performance of this Contract. The Prime
36 Contractor shall carry out applicable requirements of 49 CFR Part 26 in the
37 award and administration of Contracts, which contain funding assistance from
38 the United States Department of Transportation. Failure by the Prime
39 Contractor to carry out these requirements is a material breach of this
40 Contract, which may result in the termination of this Contract or such other
41 remedy as the Contracting Agency deems appropriate.
42

43  Federal Agency Inspection

44  Section 1-07.12 is supplemented with the following:

45

46 (July 30, 2012)

47 Required Federal Aid Provisions

48 The Required Contract Provisions Federal Aid Construction Contracts (FHWA 1273)

~ Stratford Road Re-Alignment CRP 13-06 ~ Page 45



1 Revised May 1, 2012 supersede any conflicting provisions of the Standard
2 Specifications and are made a part of this Contract; provided, however, that if any of
3 the provisions of FHWA 1273 are less restrictive than Washington State Law, then the
4 Washington State Law shall prevail.
5
6 The provisions of FHWA 1273 included in this Contract require that the Contractor
7 Insert the FHWA 1273 in each Subcontract, together with the wage rates which are
8 part of the FHWA 1273. Also, a clause shall be included in each Subcontract requiring
9 the Subcontractors to insert the FHWA 1273 thereto in any lower tier Subcontracts,
10 together with the wage rates. The Contractor shall also ensure that this section,
11 REQUIRED FEDERAL AID PROVISIONS, is inserted in each Subcontract for
12 Subcontractors and lower tier Subcontractors. For this purpose, upon requesttothe
13 Project Engineer, the Contractor will be provided with extra copies of the FHWA 1273,
14 the applicable wage rates, and this Special Provision.
15
16 1-07.13 Contractor's Responsibility for Work
17
18 Repair of Damage
19 Section 1-07.13(4) is revised to read:
20
21 (August 6, 2001)
22 The Contractor shall promptly repair all damage to ‘either temporary or permanent work
23 as directed by the Engineer. For damage qualifyirig for relief under Sections 1-07.13(1),
24 1-07.13(2), or 1-07.13(3), payment will be made in accordance with Section 1-04.4.
25 Payment will be limited to repair of damagedwork only. No payment will be made for
26 delay or disruption of work.
27
28 1-07.16 Protection and Restoration of Property
29  Section 1-07.16 is supplemented withrthe following:
30
31 (******)
32 Notification
33 The Contractorshall distribute a special notice to each project resident before beginning
34 work. Project resident means any person, company, or public agency having a driveway
35 inside the-project limits, within one mile of the project limits, or having a driveway or
36 access onta dead-end road within the project limits. The special notice shall contain the
37 following information and statements:
38
39 s Date of the notice.
40 e Project name, termini, and a description of the major phases of the work.
41 e Name of Contractor, Contractor's representative and 24 hour phone number.
42 ¢ Scheduled project start and completion dates.
43 e Available detour routes.
44 ¢ One-way traffic will be maintained during each working day.
45 e Two-way traffic will be restored at the end of each working day.
46  All plants, trees, shrubs, gardens, sprinklers or structures within the limits of
47 construction will be removed. Residents are to be advised to remove such
48 property before work begins.
49 » Driveways will be restored to useable conditions at the end of each working day,
50 without exception.
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1 e Mail service interruptions or relocations. Statement that the Contractor will
2 remove, temporarily relocate, and eventually reinstall mail receptacles.
3 Statement that mailboxes, posts, etc., damaged by the Contractor will be
4 replaced and instalied at no charge to the resident.
5 e Possible problems with power, telephone, potable water, sewer, irrigation supply
6 relocations and/or interruptions, if any.
7 e Temporary fencing requirements for livestock, if any.
8 o Residents are responsible for driveway culvert maintenance.
9 » Request to irrigators to eliminate water on the roadway and in the borrow ditches
10 per Grant County Ordinance.
11
12 The Contractor must notify all affected Grant County agencies of the date and
13 anticipated length of all road closures, including school districts, fire districts; Muiti-
14 Agency Communications Center (509) 762-1901, Sheriff's Dept. (509) 754-2011,
15 Emergency Management (509) 762-1462, and U.S. Postal Service offices.
16
17 The Contractor must place a “Notice of Road Construction” in the-tegal newspaper of
18 Grant County (Columbia Basin Herald). All notices must be provided a minimum of
19 three (3) working days prior to beginning work. The County will not allow any work to be
20 performed until the required notices are made by the Contractor.
21
22 (******)
23 Payment
24 The lump sum contract price for “Notification” shall’be full compensation for all labor,
25 equipment, materials, and tools necessary to perform the work outlined in this
26 supplemental section.
27
28  1-07.17 Utilities And Similar Facilities
29  Section 1-07.17 is supplemented with ¢he following:
30
31 (******)
32 Locations and dimensions-shown in the Plans for existing facilities are in accordance
33 with available information obtained without uncovering, measuring, or other verification.
34
35 Public and private-utilities, or their Contractors, will furnish all work necessary to adjust,
36 relocate, replace, ‘or construct their facilities unless otherwise provided for in the Plans or
37 these Special Provisions. Such adjustment, relocation, replacement, or construction will
38 be done during the prosecution of the work for this project.
39
40 ThHe-Contractor shall call the Utility Location Request Center (One Call Center), for field
41 location, not less than two nor more than ten business days before the scheduled date
42 for commencement of excavation which may affect underground utility facilities, unless
43 otherwise agreed upon by the parties involved. A business day is defined as any day
a4 other than Saturday, Sunday, or a legal local, State, or Federal holiday. The telephone
45 number for the One Call Center for this project is 1-800-424-5555. If no one-number
46 locator service is available, notice shall be provided individually to those owners known
47 to or suspected of having underground facilities within the area of proposed excavation.
48
49 The Contractor is alerted to the existence of Chapter 19.122 RCW, a law relating to
50 underground utilities. Any cost to the Contractor incurred as a result of this law shall be
51 at the Contractor's expense.
52
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No excavation shall begin until all known facilities, in the vicinity of the excavation area,
have been located and marked.

The Contractor can go to the following web site to find any changes to the Washington
dig law that took effect in 2013.
http://www.utc.wa.qov/publicSafety/pipelineSafety/Pages/CallBeforeYouDig-

DigLaw.aspx

The Contractor shall attend a mandatory utility preconstruction meeting with the
Engineer, all affected Subcontractors, and all utility owners and their Contractors prionto
beginning onsite work.

The following addresses and telephone numbers of utility companies and otheragencies
known or suspected of having facilities within the project limits are suppliedfor the
Contractor's convenience:
e Grant County PUD, Jaime Esparza
30 C Street SW,
Ephrata, WA 98823, (509) 754-5088 Ext. 2156
jesparz@gcpud.org
e Frontier Communication, Shon Mclntyre
320 East Penny Road
Wenatchee, WA 98801, (509) 662-9262
Shon.Mclintyre @ftr.com
Alternate Contact: Dave Holland, Construction Supervisor
(509) 679-7958
¢ CenturyLink, Curt Austin
P.O. Box 550, Connell /NVA, 99326, (509) 235-3375
Curtis.J.Austin@centufylink.com
e Quincy Columbia Basin Irrigation District, John Mele, P.E.
(509) 787-3591¢ Ext. 236
Jmele @ qgcbid.org

1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Public Liability and Property Damage Insurance
Deletetthis.section in its entirety, and replace it with the following:

1-07:18 Insurance
(January 4, 2016 APWA GSP)

1-07.18(1) General Requirements

A. The Contractor shall procure and maintain the insurance described in all subsections of
section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best rating of
not less than A-: VIl and licensed to do business in the State of Washington. The
Contracting Agency reserves the right to approve or reject the insurance provided, based on
the insurer's financial condition.
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B. The Contractor shall keep this insurance in force without interruption from the
commencement of the Contractor's Work through the term of the Contract and for thirty (30)
days after the Physical Completion date, unless otherwise indicated below.

C. If any insurance policy is written on a claims made form, its retroactive date, and that of all
subsequent renewals, shall be no later than the effective date of this Contract. The policy
shall state that coverage is claims made, and state the retroactive date. Claims-made form
coverage shall be maintained by the Contractor for a minimum of 36 months following the
Completion Date or earlier termination of this Contract, and the Contractor shall annually
provide the Contracting Agency with proof of renewal. If renewal of the claims made form, of
coverage becomes unavailable, or economically prohibitive, the Contractor shall purchase
an extended reporting period (“tail") or execute another form of guarantee acceptable to'the
Contracting Agency to assure financial responsibility for liability for services performed.

D. The Contractor’s Automobile Liability, Commercial General Liability and Excess or Umbrella
Liability insurance policies shall be primary and non-contributory insuranceds respects the
Contracting Agency's insurance, self-insurance, or self-insured. pool coverage. Any
insurance, self-insurance, or self-insured pool coverage maintained by the Contracting
Agency shall be excess of the Contractor’s insurance and shall rigt’contribute with it.

E. The Contractor shall provide the Contracting Agency and,all additional insureds with written
notice of any policy cancellation, within two business days-ef their receipt of such notice.

F. The Contractor shall not begin work under the Gontract until the required insurance has
been obtained and approved by the Contracting:Agency

G. Failure on the part of the Contractor tomaintain the insurance as required shall constitute a
material breach of contract, upon which.the Contracting Agency may, after giving five
business days’ notice to the Contragtor to correct the breach, immediately terminate the
Contract or, at its discretion, pracure or renew such insurance and pay any and all premiums
in connection therewith, with{any Sums so expended to be repaid to the Contracting Agency
on demand, or at the sole discrétion of the Contracting Agency, offset against funds due the
Contractor from the Caontracting Agency.

H. All costs for insurancé shall be incidental to and included in the unit or lump sum prices of
the Contract and no additional payment will be made.

1-07.18(2) ‘Additional Insured

All insurance policies, with the exception of Workers Compensation, and of Professional Liability
and Builder's Risk (if required by this Contract) shall name the following listed entities as
additional insured(s) using the forms or endorsements required herein:

» the Contracting Agency and its officers, elected officials, employees, agents, and
volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability
maintained by the Contractor, irrespective of whether such limits maintained by the Contractor
are greater than those required by this Contract, and irrespective of whether the Certificate of

Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits lower than those
maintained by the Contractor.
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For Commercial General Liability insurance coverage, the required additional insured
endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations
and CG 20 37 10 01 for completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage that
complies with all applicable requirements of the Contractor-provided insurance as set forth
herein, except the Contractor shall have sole responsibility for determining the limits of coverage
required to be obtained by Subcontractors.

The Contractor shall ensure that all Subcontractors of every tier add all entities listéd'in
1-07.18(2) as additional insureds, and provide proof of such on the policies as required by that
section as detailed in 1-07.18(2) using an endorsement as least as broad as ISO)CG 20 10 10
01 for ongoing operations and CG 20 37 10 01 for completed operations.

Upon request by the Contracting Agency, the Contractor shall forward to.the Contracting
Agency evidence of insurance and copies of the additional insured endorsements of each
Subcontractor of every tier as required in 1-07.18(4) Verification‘of\Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency 'a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein when the
Contractor delivers the signed Contract for the work \Failure of Contracting Agency to demand
such verification of coverage with these insurance requirements or failure of Contracting Agency
to identify a deficiency from the insurance documentation provided shall not be construed as a
waiver of Contractor’s obligation to maintain such insurance.

Verification of coverage shall include:
1. An ACORD certificate or a farmidetermined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and ali other entities listed in
1-07.18(2) as additionalinsured(s), showing the policy number. The Contractor may submit
a copy of any blanket-additional insured clause from its policies instead of a separate
endorsement.

3. Any other amendatory endorsements to show the coverage required herein.

A notation‘\of'eoverage enhancements on the Certificate of Insurance shall not satisfy these
requirements — actual endorsements must be submitted.

Upaoni request by the Contracting Agency, the Contractor shall forward to the Contracting
Agency a full and certified copy of the insurance policy(s). If Builders Risk insurance is required
anthis Project, a full and certified copy of that policy is required when the Contractor delivers
the signed Contract for the work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor’s
maintenance of insurance, its scope of coverage, and limits as required herein shall not be
construed to limit the liability of the Contractor to the coverage provided by such insurance, or
otherwise limit the Contracting Agency’s recourse to any remedy available at law or in equity.
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All deductibles and self-insured retentions must be disclosed and are subject to approval by the
Contracting Agency. The cost of any claim payments falling within the deductible or self-insured
retention shall be the responsibility of the Contractor. In the event an additional insured incurs a
liability subject to any policy’s deductibles or self-insured retention, said deductibles or self-
insured retention shall be the responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad as
ISO occurrence form CG 00 01, including but not limited to liability arising from premises,
operations, stop gap liability, independent contractors, products-completed operations, persanal
and advertising injury, and liability assumed under an insured contract. There shall‘be no
exclusion for liability arising from explosion, collapse or underground property damage:

The Commercial General Liability insurance shall be endorsed to provide a per'project general
aggregate limit, using 1ISO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising.out of the Contractor’s
completed operations for at least three years following Substantial,Completion of the Work.

Such policy must provide the following minimum limits:
$1,000,000 Each Occurrence
$2,000,000 General Aggregate
$2,000,000 Products & Completed Operations ’Aggregate
$1,000,000 Personal & Advertising Injury each’offence
$1,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5)B Automobile Liability

Automobile Liability shall cover owped{ non-owned, hired, and leased vehicles; and shall be
written on a coverage form at least as broad as ISO form CA 00 01. If the work involves the
transport of pollutants, the automabile liability policy shall include MCS 90 and CA 99 48
endorsements.

Such policy must provide.the following minimum limit:
$1,000,000 Combined single limit each accident

1-07.18(5)C Workers’ Compensation
The Contractor 'shall comply with Workers’ Compensation coverage as required by the Industrial
Insurance laws of the State of Washington.
Section 1-07.18 is supplemented with the following:
1-07.23 Public Convenience and Safety
Construction Under Traffic

Section 1-07.23(1) is supplemented with the following:

(January 2, 2012)
Work Zone Clear Zone
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The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. The
WZCZ applies only to temporary roadside objects introduced by the Contractor’s

operations and does not apply to preexisting conditions or permanent Work. Those work

operations that are actively in progress shall be in accordance with adopted and
approved Traffic Control Plans, and other contract requirements.

During nonworking hours equipment or materials shall not be within the WZCZ unless
they are protected by permanent guardrail or temporary concrete barrier. The use of
temporary concrete barrier shall be permitted only if the Engineer approves the
installation and location.

During actual hours of work, unless protected as described above, only materials
absolutely necessary to construction shall be within the WZCZ and only construction
vehicles absolutely necessary to construction shall be allowed within the WZCZ or
allowed to stop or park on the shoulder of the roadway.

The Contractor's nonessential vehicles and employees private vehieles shall not be
permitted to park within the WZCZ at any time unless protected'as described above.

Deviation from the above requirements shall not occur unless the Contractor has
requested the deviation in writing and the Engineer hag provided written approval.

Minimum WZCZ distances are measured from the edge of traveled way and will be
determined as follows:

Regulatory Distance from

Posted Speed Traveled Way
{Feet)

35 mph or less 10~

40 mph 15

45 to 55.mph 20

60 ,mph_or greater 30

* or 2-feet\beyond the outside edge of sidewalk

Miniroum Work Zone Clear Zone Distance

(******)

Payment

No additional compensation will be paid to the Contractor for any cost or expense
incurred’as a result of the requirements of this provision and all costs shall be
considered incidental to and included in other applicable contract items.

PROSECUTION AND PROGRESS
Add the following new section:

1-08.0 Preliminary Matters

(May 25, 2006 APWA GSP)
Add the following new section:

1-08.0(1) Preconstruction Conference
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1 (October 10, 2008 APWA GSP)
2
3 Prior to the Contractor beginning the work, a preconstruction conference will be held
4 between the Contractor, the Engineer and such other interested pames as may be invited.
S The purpose of the preconstruction conference will be:
6 1. To review the initial progress schedule;
7 2. To establish a working understanding among the various parties associated or
8 affected by the work;
9 3. To establish and review procedures for progress payment, notifications, approvals;
10 submittals, etc.;
11 4. To establish normal working hours for the work;
12 5. To review safety standards and traffic control; and
13 6. To discuss such other related items as may be pertinent to the work.
14
15 The Contractor shall prepare and submit at the preconstruction conference the following:
16 1. Abreakdown of all lump sum items;
17 2. Apreliminary schedule of working drawing submittals; and
13 3. Alist of material sources for approval if applicable.
1
20  Add the following new section:
21

22 1-08.0(2) Hours of Work

23 (******)

24

25 Except in the case of emergency or unless otherwise approved by the Contracting Agency,
26 the normal straight time working hours for'the Contract shall be any consecutive 8-hour

27 period between 7:00 a.m. and 6:00 p:m, of a working day with a maximum 1-hour lunch

28 break and a 5-day work week. Thé normal straight time 8-hour working period for the

29 Contract shall be established at(thg preconstruction conference or prior to the Contractor
30 commencing the work.

31

32 Written permission from the Engineer is required, if a Contractor desires to perform work on
33 holidays, Saturdays, @r\Stindays; before 7:00 a.m. or after 6:00 p.m. on any day; or longer
34 than an 8-hour perigd-on any day. The Contractor shall apply in writing to the Engineer for
35 such permission, na later than noon on the working day prior to the day for which the

36 Contractor istrequesting permission to work.

37

38

39 Permission to work between the hours of 10:00 p.m. and 7:00 a.m. during weekdays and
40 befwéen the hours of 10:00 p.m. and 9:00 a.m. on weekends or holidays may also be

41 subject to noise control requirements. Approval to continue work during these hours may be
42 révoked at any time the Contractor exceeds the Contracting Agency’s noise control

43 regulations or complaints are received from the public or adjoining property owners

44 regarding the noise from the Contractor's operations. The Contractor shall have no claim for
45 damages or delays should such permission be revoked for these reasons.

46

47 Permission to work Saturdays, Sundays, holidays, or other than the agreed upon normal

48 straight time working hours Monday through Friday may be given subject to certain other

49 conditions set forth by the Contracting Agency or Engineer. These conditions may include
50 but are not limited to:
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e The Engineer may require designated representatives to be present during the work.
Representatives who may be deemed necessary by the Engineer include, but are
not limited to: survey crews; personnel from the Contracting Agency's material
testing lab; inspectors; and other Contracting Agency employees when in the opinion
of the Engineer, such work necessitates their presence.

e On non-Federal aid projects, requiring the Contractor to reimburse the Contracting
Agency for the costs in excess of straight-time costs for Contracting Agency
representatives who worked during such times.

e Considering the work performed on Saturdays, Sundays, and holidays as working
days with regard to the contract time.

¢ Considering multiple work shifts as multiple working days with respect to contract
time, even though the multiple shifts occur in a single 24-hour period.

1-08.1 Subcontracting
Section 1-08.1 is supplemented with the following:

(October 12, 1998)

Prior to any subcontractor or agent beginning work, the Cantractor shall submit to the
Engineer a certification (WSDOT Form 420-004) that a wiitten agreement between the
Contractor and the subcontractor or between the subcontractor and any lower tier
subcontractor has been executed. This certificatiofiishall also guarantee that these
subcontract agreements include all the documents.required by the Special Provision
Federal Agency Inspection.

A subcontractor or lower tier subcontractor-will not be permitted to perform any work
under the contract until the following documents have been completed and submitted to
the Engineer:

1. Request to Sublet Work (Form 421-012), and
2. Contractor and Subcontractor or Lower Tier Subcontractor Cettification
for Federal-aid Projects (Form 420-004).

The Contractor's reegords pertaining to the requirements of this Special Provision shall be
open to inspection.or audit by representatives of the Contracting Agency during the life
of the contragt-and for a period of not less than three years after the date of acceptance
of the contract./The Contractor shall retain these records for that period. The Contractor
shall also'guarantee that these records of all subcontractors and lower tier
subcontractors shall be available and open to similar inspection or audit for the same
time period.

(July-28, 2015 APWA GSP)
Delete the eighth paragraph and replace it with the following:

On all projects funded with federal assistance the Contractor shall submit “Quarterly Report
of Amounts Credited as DBE Participation” (form 422-102 EF) on a quarterly basis, in which
DBE Work is accomplished, for every quarter in which the Contract is active or upon
completion of the project, as appropriate. The quarterly reports are due on the 20th of April,
July, October, and January for the four respective quarters.

Subcontract Completion and Return of Retainage Withheld

~ Page 54



1 Section 1-08.1(1) is revised to read:
2
3 (August 4, 2014)
4  The following procedures shall apply to all subcontracts entered into as a part of this Contract:
5
6 Requirements
7 1. The Prime Contractor or Subcontractor shall make payment to the Subcontractor not
8 later than ten days after receipt of payment from the Contracting Agency for work
9 satisfactorily completed by the Subcontractor, to the extent of each Subcontractor’s
10 interest therein.
11
12 2. Prompt and full payment of retainage from the Prime Contractor to the Subeentractor
13 shall be made within 30 days after Subcontractor's Work is satisfactorily.eompleted.
14
15 3. For purposes of this Section, a Subcontractor's work is satisfactorily cempleted when
16 all task and requirements of the Subcontract have been accomplished’and including
17 any required documentation and material testing.
18
19 4. Failure by a Prime Contractor or Subcontractor to comply‘with these requirements
20 may result in one or more of the following:
21
22 a. Withholding of payments until the Prime Contraetor or Subcontractor complies
23
24
25 b. Failure to comply shall be reflected in the.Prime Contractor’s Performance
26 Evaluation
27
28 c. Cancellation, Termination, or Suspension of the Contract, in whole or in part
29
30 d. Other sanctions as provided by the subcontract or by law under applicable
31 prompt pay statutes.
32
33 Conditions
34 This clause does not'create a contractual relationship between the Contracting Agency
35 and any Subcontractor as stated in Section 1-08.1. Also, it is not intended to bestow
36 upon any Subcenttactor, the status of a third-party beneficiary to the Contract between
37 the Contracting*Agency and the Contractor.
38
39 Payment
40 The Contractor will be solely responsible for any additional costs involved in paying
41 retainage to the Subcontractors. Those costs shall be incidental to the respective Bid
42 ltems.
43

44 1<08:4'Prosecution Of Work

45 The first sentence of Section 1-08.4 is revised to read:

46

47 (******)

48 The Contractor shall begin work on May 1, 2017, unless otherwise approved by the
49 Engineer. This date may change depending on the run-off of Crab Creek.

50

51 1-08.5 Time For Completion

52 The third paragraph of Section 1-08.5 is revised to read:

e s



(******)

Contract time shall begin on the first working day. The first working day shall be May 1,
2017, unless otherwise approved by the Engineer.

Section 1-08.5 is supplemented with the following:

(March 13, 1995)
This project shall be physically completed within 60 working days.

PO WO & WN PP

1

1 1-08.9 Liquidated Damages

%% (August 14, 2013 APWA GSP)

14 Revise the fourth paragraph to read:

15

16 When the Contract Work has progressed to Substantial Completion as defined in the

17 Contract, the Engineer may determine that the work is Substantially.Complete. The

18 Engineer will notify the Contractor in writing of the Substantial Completion Date. For

19 overruns in Contract time occurring after the date so established, the formula for liquidated
20 damages shown above will not apply. For overruns in Contract time occurring after the
21 Substantial Completion Date, liquidated damages shall be ‘assessed on the basis of direct
22 engineering and related costs assignable to the project ufitil the actual Physical Completion
23 Date of all the Contract Work. The Contractor shall complete the remaining Work as

24 promptly as possible. Upon request by the Project Engineer, the Contractor shall furnish a
25 written schedule for completing the physical Work on the Contract.

26

27 Measurement and Payment

28

29 Payments

30

31 Section 1-09.9 is supplemented with.the following:

32

33 (March 13, 1995)

34 The quantity of the followirg items to be paid for on this project shall be the quantity shown
35 in the Proposal, unless'\changes are made in accordance with Section 1-04.4 which affect
36 this quantity. The'guantity shown in the Proposal will be adjusted by the amount of the
37 change and will'be paid for as specified in Section 1-04.4.

38

39 *** \"Roadway Excavation Incl. Haul”, “Embankment Compaction” ***

40

41 The guantities in the Proposal are listed only for the convenience of the Contractor in

42 determining the volume of work involved and are not guaranteed to be accurate. The

43 prospective bidders shall verify these quantities before submitting a bid. No adjustments
44 other than for approved changes will be made in the quantity even though the actual

45 quantities required may deviate from those listed.

46

47 The unit contract price for these items shall be full pay to construct and complete this

48 portion of the work.

49

50

51 1-09.13 Claims Resolution

52  1-09.13(3) Claims $250,000 or Less

Stratford Road Re-Alignment CRP 13-06

~ Page 56



1 (October 1, 2005 APWA GSP)

2

3 Delete this Section and replace it with the following:

4

5 " The Contractor and the Contracting Agency mutually agree that those claims that total

6 $250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by

7 nonbinding ADR processes, shall be resolved through litigation unless the parties mutually
8 agree in writing to resolve the claim through binding arbitration.

9

10 1-09.13(3)A Administration of Arbitration
11 (October 1, 2005 APWA GSP)

12

13 Revise the third paragraph to read:

14

15 The Contracting Agency and the Contractor mutually agree to be bound-by the decision of
16 the arbitrator, and judgment upon the award rendered by the arbitrator miay be entered in
17 the Superior Court of the county in which the Contracting Agency's headquarters are

18 located. The decision of the arbitrator and the specific basis for the decision shall be in
19 writing. The arbitrator shall use the contract as a basis for decisions.

20

21 TEMPORARY TRAFFIC CONTROL

22

23 General

24

25  Section 1-10.1 is supplemented with the following:

26 (April 1, 2013)

27 The Contracting Agency will provide.the following labor, equipment and/or materials
28 resources to the Contractor forwuse on the project.

29

30 *** Class A Traffic Signs(as outlined in the included Construction Sign Plan and Sign
31 Table ***

32

33 The Contractor shall notify the Engineer when each resource is to be utilized and shall
34 provide a minimum of *** 5 (five) *** working days advance notice to allow any

35 necessary arrangements to be made.

36

37  1-10.2 Traffic;Control Management

38 General

39

40  Section 1-10.2(1) is supplemented with the following:

41

42 (December 1, 2008)

43 Only training with WSDOT TCS card and WSDOT training curriculum is
44 recognized in the State of Washington. The Traffic Control Supervisor shall be
45 certified by one of the following:

46

47 The Northwest Laborers-Employers Training Trust

48 27055 Ohio Ave.

49 Kingston, WA 98346

50 (360) 297-3035
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35

36
37
38
39
40
41
42
43
44
45
46
47
48
49

Evergreen Safety Council

401 Pontius Ave. N.

Seattle, WA 98109
1-800-521-0778 or (206) 382-4090

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100

Fredericksburg, Virginia 22406-1022

Training Dept. Toll Free (877) 642-4637

Phone: (540) 368-1701

1-10.2(2) Traffic Control Plans

Section 1-10.2(2) is supplemented with the following:

(**‘k***)

The County has provided the Traffic Sign Plan for this project.and said plan(s) are
included in these specifications and is made part of this cantract.

The work contemplated in this contract will require the Contractor to take special
precautions in implementing safe traffic control procédures in accordance with the
MUTCD. The Contractor's attention is directedito WAC 296-155-305 as it relates to
signing, signaling and flaggers. All questions €oncerning new standards should be
directed to the Wash. State Dept. of Laborand/ndustries.

The Contractor will not be permitted to close 23-NE Road. One-way traffic must be kept
open during working hours and two-way traffic must be restored at the end of each
working day for local traffic. Aceess to County road intersections, local farms and
residences shall be kept openat all times.

1-10.3 Traffic Control Labor, Procedures and Devices

1-10.3(3) Traffic Control\Devices
Construction Signs

Section 1-10.8(B)A is supplemented with the following:

(**'k***)

The required signs will be available to the Contractor at the Grant County Sign Shop,
124 Enterprise St. SE, Ephrata, WA, (509) 754-6082, on normal work days. The
Contractor shall make arrangements with the Engineer at least five working days prior to
picking up the signs. The Contractor shall sign an itemized receipt at the time of
acquisition.

Signs shall be taken down and returned to Grant County Sign Shop by the Contractor
when their need has ceased as determined by the Engineer. Due to County Force BST
placement on this project, the signs will likely stay up until after those operations have
ceased. The value of signs furnished by the Contracting Agency to the Contractor is
fixed at $10.00 per square foot. The value of such signs which are damaged or not
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returned as provided in Sections 1-10.1 and 1-10.3(3)A will be deducted from payment
due or to become due the Contractor.

Wood Sign Posts
Use the charts below to determine post size for Class A construction signs.

One Post Installation

Post Size Min. Sign Sg. Ft. Max Sign Sq. Ft.
4x4 - 16.0
4x6 17.0 20.0
6x6 21.0 25.0
6x8 26.0 340

Two Post Installation
(For signs 5 feet or greater in width)

Post Size Min. Sign Sq. Ft. Max Sign Sq. Ft.
4x4 - 16.0

4x6 17.0 36.0

6x6 37.0 46.0

6x8 47.0 75.0*

* The Engineer will determine the post size for signs greater than 75
square feet.

Barricades

Section 1-10.3(3)D is supplemented with the following:

(******)

The barricades, provided by 'the contractor, shall be Type Il and constructed in
accordance with the details shown in the MUTCD and the Standard Plans. The
barricade width shall be eight (8) feet.

As may be indicated'in the Signing Plan, Traffic Control Plans, or the Contract
Provisions, the Contractor may be required to install signs, warning lights, or both, on
barricades.

1-10.4 Measurement

Section1:10.4 is supplemented with the following:

(******)

No unit of measurement will be made for any of the items contained in the Traffic Control
Plan or Section 1-10 of the Standard Specifications.

1-10.5 Payment

Section 1-10.5(1) is supplemented with the following:

(******)
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No additional compensation will be paid to the Contractor for any cost or expense
incurred as a result of the requirements of this provision and all costs shall be
considered incidental to and included in other applicable contract items.

DIVISION 2 EARTHWORK

CLEARING, GRUBBING, AND ROADSIDE CLEANUP

Lo~V WN

2-01.1 Description

10  Section 2-01.1 is supplemented with the following:

11 (March 13,1995)
12 Clearing and grubbing on this project shall be performed within the following\limits:
13 Station 10+00 to 35+00

14 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
15
16  Construction Requirements

17

18  Removal of Bridges, Box Culverts, and Other Drainage Siructures

19 Section 2-02.3(2) is supplemented with the following:

20

21 (******)

22 The Contractor shall remove corrugatéd steel pipes located on 1.7-NE, as shown on the
23 plans and salvage to the contractor. The‘existing guardrail at the RR tracks shall also be
24 removed and salvaged to Grant County.

25

26

27  2-02.3 Construction Requiremeénts

28

29 Removal of Pavement, Sidewalks, and Curbs

30

31  Section 2-02.3(3) is‘supplemented with the following:

32

33 (******)

34 THe-contractor should be aware that the existing bituminous surfaces removed on this
35 pfoject shall be broken up in according with this section. All quantities are included in the
36 roadway excavation bid item

37

38 2-02.5 Payment

39 Section 2-02.5 is supplemented with the following:

40

41 “Removal of Structure and Obstructions”, per lump sum.

42

43

44 ROADWAY EXCAVATION AND EMBANKMENT

45
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1 Construction Requirements

2 Disposal Of Surplus Material
3 Section 2-03.3(7)A is supplemented with the following:
4
5 (******)
6 A waste site has not been provided by the County for the disposal of excess rock and
7 debris. .
8
9 Borrow
10 Section 2-03.3(13) is supplemented with the following:
11
12 (******
13 A borrow site has been provided for this project. The borrow available forthis‘project is
14 located in a strip of land 100’ wide long along both sides of Stratford Road, beginning
15 south of the railroad track at the beginning of the project and continding, South 3,500'.
16 The maximum slope created from removing the borrow material shalkbe 1.5 Horizontal
17 to 1 Vertical (1.5H:1V), unless otherwise approved by the Engineer/ The contractor shall
18 start removing material from the area located just south of the'BR tracks and continue
19 south until sufficient material is obtained. There is no cost’fer this material.
20
21
22 The unit contract price bid per cubic yard for “Borrow.Excavation incl. Haul” shall be full
23 compensation for acquiring; hauling, placing, and processing borrow material.
24
25
26 CONSTRUCTION GEOSYNTHETIC
27
28 2-12.2 Materials
29 Section 2-12.2 is supplementedWith'the following:
30
31 (******)
32 Section Product shall be TenCate Mirafi ® HP570 Woven Polypropylene Geotextile or
33 NTPEP approved equal product.
34
35 2-12.3 Construction requirements
36 Section 2-12.3-is supplemented with the following
37
38 (******)
39 Waven Geotextile fabric shall be placed in sections between each surfacing layer and be
40 approved by the Engineer prior to placement of the next layer. Overlaps shall be 2’
41 minimum for all joints.
42
43 2-12.4 Measurement
44 Section 2-12.4 is supplemented with the following
45
46 (******)
47 Construction Geotextile for Separation will be measured by the square yard for the
48 perimeter of ground surface actually covered.
49
50

51 DIVISION 3 PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING
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PRODUCTION FROM QUARRY AND PIT SITES
State Furnished Material Sources

Section 3-01.3 is supplemented with the following:

(******)

The following source(s) of stockpiled materials are made available to the Contractor at
the unit prices shown under the section entitled Stockpiling Aggregates:

Stockpile Site *** #587 — Mordhorst *** source for *** crushed surfacing base course;
maintenance rock, and gravel for pipe zone bedding *** is located in Section 6;
Township 22 North, Range 30 East W.M.

STOCKPILING AGGREGATES

General Requirements

Removing Aggregates From Stockpiles

Section 3-02.2(7) is supplemented with the following:

(******)

Crushed Surfacing Base Course, Maintenance/Rock, and Gravel Backfill for Pipe Zone
Bedding for use on this project are existing in stockpile at the location and for the unit
prices listed below and in the amounts shown in the Plans.

Location Material Price

Index #587 Crushed Surfacing Base Course $2.71/Ton
Mordhorst Pit Maintenance Rock $3.44/Ton
Sec. 6, T22N, R30EWM Gravel Backfill for PZB $5.57/C.Y.

The Contractor.may not obtain material from other sources. The source provided
is the only gite to be used for crushed surfacing material on this project.

Measurement

Section 3-02. is supplemented with the following:

(******)

Material will be measure by the ton on a certified scale provided by the contractor.
Payment

Section 3-02.5 is supplemented with the following:

(******)

The unit contract price shall be full payment for the purchase, loading, hauling, placing
and compacting of materials provided in stockpile.
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The County shall deduct the costs of aggregates from monthly progress estimates in
accordance with the rates specified above and based on the quantity of materials
allowed by the Engineer on the monthly progress payments and final estimate.

SITE RECLAMATION
Contracting-Agency Provided Sites
Section 3-03.2(1) is supplemented with the following:

(March 13, 1995)
Site reclamation will be performed by the Contracting Agency on all sites furnished\by
the Contracting Agency.

DIVISION 4 BASES
BALLAST AND CRUSHED SURFACING

Construction Requirements

Equipment

The first sentence of Section 4-04.3(1) is revised to read:

(******)

All equipment necessary for the satisfactery performance of this construction shall be on
the project and approved by the Engineet prior to beginning work. The Contractor shall
demonstrate that equipment of sufficient size, number, and reliability has been provided
to meet the project schedule submitted by the Contractor, if requested by the Engineer.

Placing and Spreading

The third paragraph of Section 4-04.3(4) is supplemented with the following:

(******

The Contractorshall fill each hauling vehicle with the same quantity of crushed
aggregate.\This is necessary in order to provide consistent spreads within the limits of
the specific section determined by the Engineer.

The Centractor shall place the material in such a way as to minimize the impact of the
hauling vehicles. Hauling over any of the surfacing materials prior to processing shall
not be permitted.

Miscellaneous Requirement

The second sentence of the first paragraph of Section 4-04.3(7) is revised to read:

(******)

Each course of surfacing material shall be placed in its entirety before placing the
succeeding course unless otherwise authorized by the Engineer. The Contractor shall
repair any segregated areas by reprocessing the effected section of each course before
placing any additional material.
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2 Payment
3 Section 4-04.5 is supplemented with the following:
4
5 (******)
6 “Crushed Surfacing Maintenance Rock”, per ton.
7
8
9 DIVISION 5 SURFACE TREATMENTS AND PAVEMENTS
10 _
11 5-04.3(7)A2 Statistical or Nonstatistical Evaluation
12
13  Section 5-04.3(7)A2 is supplemented with the foliowing:
14
15 (******)
16 Mix designs for HMA accepted by Nonstatistical evaluation shall;
17 e Be submitted to the Project Engineer on WSDOT Form 350-042
18 e Have the aggregate structure and asphalt binder content)determined in accordance with
19 WSDOT Standard Operating Procedure 732 and meetthe requirements of Sections 9-
20 03.8(2) and 9-03.8(6).
21 e Have anti-strip requirements, if any, for the ‘proposed mix design determined in
22 accordance with WSDOT Test Method <T 718 or based on historic anti-strip and
23 aggregate source compatibility from WSDOT lab testing. Anti-strip evaluation of HMA
24 mix designs utilized that include RAPWill be completed without the inclusion of the RAP.
25
26 At or prior to the preconstruction meegting, the contractor shall provide one of the following
27 mix design verification certifications{for Contracting Agency review;
28 e The proposed mix design jndicated on a WSDOT mix design/anti-strip report that is
29 within one year of the approval date
30
31 e |f the proposed.mix design has not been referenced and previously verified by WSDOT
32 State Materials\Lab on a previous project, the Contractor shall also submit samples to
33 the WSDOT. State Materials Lab for WSDOT verification testing in accordance with
34 WSDQ@T Standard Specifications.
35
36 The'mix design will be performed by a lab accredited by a national authority such as
37 l-aboratory Accreditation Bureau, L-A-B for Construction Materials Testing, The Construction
38 Materials Engineering Council (CMEC's) ISO 17025 or AASHTO Accreditation Program
39 (AAP) and shall supply evidence of participation in the AASHTO Material Reference
40 Laboratory (AMRL) program.
41
42 At the discretion of the Engineer, agencies may accept mix designs verified beyond the one
43 year verification period with a certification from the Contractor that the materials and sources
44 are the same as those shown on the original mix design.
45
46 A minimum of three (3) working days prior to the first day of paving, up to six (6) Ignition
47 Furnace Calibration Samples shall be obtained to calibrate the Ignition Furnaces used for
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41
42

43
44
45

46
47

acceptance testing of the HMA. Calibration samples shall be provided by the Contractor
when directed by the Engineer. Calibration samples shall be prepared in accordance with
WSDOT SOP 728.

5-04.3(8)A1 General
(January 16, 2014 APWA GSP)

Delete this section and replace it with the following:
Acceptance of HMA shall be as defined under nonstatistical or commercial evaluation.

Nonstatistical evaluation will be used for all HMA not designated as Commercial HMA in'the
contract documents.

The mix design will be the initial JMF for the class of HMA. The Contractor may request a
change in the JMF. Any adjustments to the JMF will require the approvalof the Project
Engineer and must be made in accordance with Section 9-03.8(7).

Commercial evaluation may be used for Commercial HMA and for othér classes of HMA in the
following applications: sidewalks, road approaches, ditches, slopés, paths, trails, gores,
prelevel, and pavement repair. Other nonstructural applications of HMA accepted by
commercial evaluation shall be as approved by the Project Engineer. Sampling and testing of
HMA accepted by commercial evaluation will be at the option of the Project Engineer.
Commercial HMA can be accepted by a contractor certificate of compliance letter stating the
material meets the HMA requirements defined in the contract

5-04.5(1)B  Price Adjustments for Quality. of HMA Compaction
(January 16, 2014 APWA GSP)

Delete this section and replace it with the following:
The maximum CPF of a compagtion ot is 1.00.

For each compaction lot of HMA when the CPF is less than 1.00, a Nonconforming Compaction
Factor (NCCF) will be determined. THE NCCF equals the algebraic difference of CPF minus
1.00 multiplied by 40 percent. The Compaction Price Adjustment will be calculated as the
product of the NCCF, the quantity of HMA in the lot in tons and the unit contract price per ton of
the mix.

DIVISION 8 MISCELLANEOUS CONSTRUCTION

8-017 EROSION CONTROL AND WATER POLLUTION CONTROL

8-01.3 Construction Requirements

Mulching

Section 8-01.3(2)D is supplemented with the following:
(******)

A 50%/50% mix of Wood cellulose fiber suitable for use with a hydroseeder and Hydro-
Straw with Tackifier (Hydrostraw Guar Plus or approved equal) shall be applied at a rate
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of 2,000 pounds per acre. 50/50 mix shall be sufficiently mixed in the truck prior to
application.

8-22 PAVEMENT MARKING

8-22.3 Construction Requirements

Preliminary Spotting
The first sentence of Section 8-22.3(1) is replaced with the following:

(******)

The Contractor shall use established control points to assist in the preliminary\spotting of
the lines to be marked. Where control points are unavailable the Caentractor shall
establish such control as necessary to provide accurate preliminary spotting for
pavement marking. The Engineer shall provide control points for no-pass zones.

Marking Application
Section 8-22.3(3) is supplemented with the following:
(******)

This contract contains new striping work and will require two applications of paint on a
thoroughly swept pavement surface. 10 mils on the first pass and 15 mils on the second
pass in the opposite direction. Glass beads 'for retro-reflective applications shall be
applied at the rate of 7 pounds per gallon of, paint.

The Contractor shall use a three gun paint\spray system for all striping on this contract.

DIVISION 9 MATERIALS

9-14 EROSION CONTROL AND/ROADSIDE PLANTING
9-14.2 Seed

Section 9-14.2 is supplemented with the following:
(******)

The following Roadside seed mix is approved for application on this project.

Kind ahd.variety of % By Minimum % Minimum %
Seed,in'mixture Weight Pure Seed Germination

Special Eastern Washington Roadside Mix Containing™*:

Bluegrass, Sherman Big 10 9.5 70
Wheatgrass, Crested, Nordan 70 68.5 85
Wheatgrass, Thickspike, Critana 10 9.5 85
Sandburg 5 4.5

Sheep Fescue 5 45

Weed Seed 2.0 (max)

Inert and other crop 3.5 (max)

Total 100.0

Stratford Road Re-Alignment CRP 13-06

~ Page 66



N

Lo~ bW

11
12
13
14
15
16
17
18
19

20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

49

*Special Eastern Washington Roadside Mix shall be applied at the rate of twenty-one
(21) pounds per acre on all areas to be seeded.

The following riparian area seed mix is approved for use on this project in riparian areas
along Crab Creek disturbed by channel excavation.

Kind and variety of % By
Seed in mixture Weight
Riparian Area Mix Containing*:

Basin Wildrye 65
Bluebunch Wheatgrass-Wahluke 15
Inland Saltgrass 20

*Riparian area mix shall be applied at the rate of ten (10) pounds per‘acre if a grass
seed drill is used, or at the rate of twenty (20) pounds per acre for broadcast application.

Plant Materials

Section 9-14.6(1) is supplemented with the following:

(******)

Live Poles shall consist of a mixture of species, including, but not limited to:

Species Common Name

Salix bebbiana Bebb’s Willow

Salix exigua Sandbar or Coyote Willow
Salix geyeriana Geyer's Willow

Salix lasiandra Pacific Willow

Cornus stolonifera Red-twig Dogwood
Populus trichocarpa Black Cottonwood

Live pole cuttings 'shall be 4 to 6 feet in length, shall have a minimum diameter of 0.75
inches and nomore than 3 branches which shall be pruned back to the first bud from the
main stem.\Basal end of live pole must be no more the 0.5 feet above finished slope.
Poles shall.be placed in a random configuration averaging 4 poles per 10 square feet,
with top eriented up. Tamp live poles into the slope oriented perpendicular to the surface
using a dead blow hammer to avoid damage to the stake. Create a pilot hole in the
riprap layer, if necessary. Fill interstices in rock with soil to create good contact with live
poles.

9-14.3 Fertilizer

Section 9-14.3 is supplemented with the following:

(******)

The Contractor shall use 16-16-16 slow release fertilizer, and it shall be applied at the
rate of 125 pounds per acre.
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(August 1, 2016)
Standard Plans

The State of Washington Standard Plans for Road, Bridge and Municipal Construction M21-01
transmitted under Publications Transmittal No. PT 16-048, effective August 1, 2016 is made a

part of this contract.
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PROPOSAL

To: Board of County Commissioners Date: , 2017
Grant County, Washington

This certifies that the undersigned has examined the location of STRATFORD ROAD RE-
ALIGNMENT PROJECT, CRP 13-06, in Grant County, Washington, and that the plans,
specifications and contract governing the work embraced in the improvement and the methad
by which payment will be made for said work is understood. The undersigned hereby proposes
to undertake and complete the work embraced in this improvement, or as much thgreof ascan
be completed with the money available in accordance with said plans, spetificationsQnd
contract and at the following schedule of rates and prices.
STRATFORD ROAD RE-ALIGNMENT PROJECT

Note: Unit prices for all items, all extensions, and total amount musisbe
use ink. Please initial all changes.

ase type or

Item | Plan Item Description Total Amount
No. Quantity Dollars . Cents
PREPARATION L ¥
1 1 Mobilization \ Av
Lump Sum ® 11111
Per Lump Sum
2 1 Notification At
Lump Sum I
Per Lump Sum
3 1 Clea nd¥e g At
Lump Sum 1111
Per Lump Sum
t At

Per Linear Foot

Removal of Structure and At
Obstructions 11111111117
Per Lump Sum
6 200 Removing Paint Line At
Lin. Ft. .
Per Linear Foot
GRADING
7 9,595 Roadway Excavation At
cC.v.

Per Cubic Yard
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{tem | Plan Item Description Price per Unit* | Total Amount

No. Quantity Dollars . Cents | Dollars . Cents
8 34,314 Embankment Compaction At
: c.. .
Per Cubic Yard
9 4,187 Channel Excavation At
c..

Per Cubic Yard

10 36,000 Borrow Excavation Incl. Haul
C.Y.
11 2,300 Construction Geotextile For

Sq. Yd. Separation

DRAINAGE
12 30 Plain Steel Culvert Pipe 0.064" Th.
L.F. —12” Diameter .
inear Foot
13 130
L.F. .
Per Linear Foot
At
Per Linear Foot
At
Per Cubic Yard |
At
Per Cubic Yard
Crushed Surfacing Base Course At
From Stockpile Pit #587
Per Ton
18 1,770 Crushed Surfacing Maintenance At
Ton Rock From Stockpile Pit #587
Per Ton
19 500 Quarry Spalls At
Ton
Per Ton
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item | Plan Item Description Price per Unit* | Total Amount
No. | Quantity Dollars . Cents | Dollars . Cents
HOT MIX ASPHALT
20 1,365 HMA Class 1/2” Incl. PG64-28. At
Ton Paving Asphalt
Per Ton
TRAFFIC
21 1,320 Beam Guardrail Type 31 At
Lin. Ft. .
Per Linear FoOb,

22 6 Beam Guardrail Type 31 — Non-
Each Flared Terminal
23 2 Beam Guardrail Anchor Type 10
Each
24 40 18" Plastic Stop Bar
Lin. Ft. .
r Linear Foot
L)
25 8,511 Paint Line At
Lin. Ft. .
Per Linear Foot
OTHER ITEMS
26 1,100 Structu \ At
C.y. Inc .
Per Cubic Yard
27 30 fill For Pipe Zone At
Per Cubic Yard
28 . Controlled Density Fill At
C.Y. .
Per Cubic Yard
29 1 Trimming and Cleanup At
Lump Sum /11T
Per Lump Sum
30 2.17 Seeding, Fertilizing and Mulching, At
Acre With Roadside Mix I
Acre
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Item | Pian Item Description Price per Unit* | Total Amount
No. Quantity Doliars . Cents | Dollars . Cents
31 1.40 Seeding, Fertilizing and Mulching, At
Acre With Riparian Mix ' /111111100011
Acre
32 1,750 Live Pole At
Each .
Per Each
33 1 Spill Prevention, Control, and
Lump Sum | Countermeasure (SPCC) Plan
34 -$2.00 Minor Change
Est.

Stratford Road Re-Alignment CRP 13-06
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Failure to return this Declaration as part of the bid proposal package
will make the bid nonresponsive and ineligible for award.

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of perjury under the laws of the
United States that the following statements are true and correct:

1. That the undersigned person(s), firm, association, or corporagi
either directly or indirectly, entered into any agreement, partlgipate
collusion, or otherwise taken any action in restraint of free c

The U.S. Department of Transportdti
through Friday, 8:00 a.m. to 500§,

The
constru

Inspector .4l ifformation will be treated confidentially and caller anonymity will be
Q respected.
Revised 6/14

From DOT Form 272-036I EF
07/2011
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Proposal — Signature Page

The bidder is hereby advised that by signature of this proposal he/she is deemed to have
acknowledged all requirements and signed all certificates contained herein.

A proposal guaranty in an amount of five percent (5%) of the total bid, based upon the
approximate estimate of quantities at the above prices and in the form as indicated below, is
attached hereto:

Cash [ In the Amount of

Cashier’s Check ] ollars
Certified Check O (S ) Payable to the Gr Nty reaster
Proposal Bond O

In the Amount of 5% of the Bi

ase Print Name of Authorized Official

Washington Contractor’s License No.

Federal ID No.

Note:
(2} \ThiggRro | form is not transferable and any alteration entered hereon without prior permission from the County
EnginBp will be cause for considering the proposal irregular and subsequent rejection of bid.
(2) Please refer to section 1-02.6 of the standard specifications, re:"Preparation of Proposal” or “Article 4” of the
instructions to bidders for building construction jobs.
(3) Should it be necessary to modify this proposal either in writing or by electronic means, please make reference to the
following proposal number in your communication:

Revised 8/95
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Statement of Contractor Qualifications

To: Board of County Commissioners Date: , 2017
Grant County, Washington

RE: STRATFORD ROAD RE-ALIGNMENT PROJECT, CRP 13-06

| hereby maintain that | am a responsible bidder as contemplated by the policies of the State of
Washington and Chapter 36.77 of the Revised Code of Washington.

1. My permanent business name and address is

which | have maintained for years. My phone is { )

2. | have adequate plant equipment to expeditiously and properly perform t

for Grant County, Washington. Description of work: This contract provides

of 0.35 miles of two lane county road in Grant County, WA, and includesqog

Standard Specifications. (Please list equipment to be U
necessary.)

3. I have adequate funds to promptly meet obligati 1]
contact & phone.)

a)

b)
5. | have submitted and marfgtaipaniy ® “Standard Questionnaire and Financial Statement” to
the Washington Statg [Bepartmedt offransportation (WSDOT): Yes [1 No [J Region:

in the amount of _
b) I have failed to be prequalified for the following reasons: ____

Very truly yours,

By:
(Print Name)
Company Name:
Address:

City, State, Zip:
Washington State Contractor’s License No.:
Revised 4/02
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Bid Bond

KNOW ALL MEN BY THESE PRESENTS:

That we, ' , as

Principal, and , as

Surety, are held and firmly bound unto Grant County, Washington, as Obligee, in the penal sum

of Dollars

(

failure so to do, pay and forfeit to the
call for bids, then this obligation sh id; otherwise it shall be and remain in full

pay and forfeit to the Obligee, as penalty and

, 2017

Principal

Sufdty
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CONTRACT

THIS AGREEMENT, between the Board of County Commissioners of Grant County, State
of Washington, acting under and by virtue of Chapter 36.77 of the Revised Code of Washington,
as amended, hereinafter called the County, and , for itself, its
heirs, executors, administrators, successors and assigns, hereinafter called the Contractor.

WITNESSETH:
That in consideration of the payments, covenants, and agreements, hereinafter

mentioned, and attached and made a part of this agreement, to be made and perfgrmed by the

parties hereto, and the parties hereto covenant and agree as follows:

DESCRIPTION OF WORK:

1. The Contractor shall do all work and furnish all tools, materialsaapd
necessary to improve and complete STRATFORD ROAD R 8
located in Grant County, Washington, as proposed in a bid 3] , Tuesday, March
14, 2017 in accordance with and as described in the herein att and standard
specifications, and in full compliance with the terms, confirtioRs stipulations herein set
forth and attached, now referred to any by such refegence inGOrpwrated herein and made part

or additions to the work covered by this contrag BV iart thereof and any force account
work may be ordered as provided in this‘ontr

the transfer of materials and for_cofsty
contract and every part theredff /™

3. The County her

the same

hefgto e time and in the manner and upon the conditions provided for in this
contr evety, part thereof. The County further agrees to employ the Contractor to
performipy alterations in or additions to the work covered by this contract and every part
thereofian y force account work that may be ordered and pay for same under the terms of
this contract and the attached plans and specifications.

4, The Contractor for himself, and for his heirs, executors, administrators and assigns, and
successors and assigns, does hereby agree to the full performance of all the covenants herein
contained upon the part of the Contractor.

5. It is further provided that no liability shall attach to the County by reason of entering
into this contract, except as expressly provided herein.
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IN WITNESS WHEREOF, the said Contractor has executed this instrument, and the said Board of
County Commissioners of Grant County has caused this instrument to be executed by and in the
name of said Board by its Members, duly attested by its Clerk, the day and year below written,
and the seal of said Board to be hereunto affixed on said date.

day of , 2017

Signature

Address

State Zip

Phone

ATTEST:

Clerk of the Board

APPROVED AS TO FORM:

day of

Deputy ProsecutjgigAttorn:

BOARD OF COUNTY COMMISSIONERS
OF GRANT COUNTY, WASHINGTON

Q \ this day of , 2017

Chair

Member

Member
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CONTRACT BOND
KNOW ALL MEN BY THESE PRESENTS:

That we, the undersigned, , as
principal, and , 8
corporation organized and existing under the laws of the State of _ ,as

surety corporation, and qualified under the laws of the State of Washington to become surety
upon bonds of contractors with municipal corporations, as surety, are jointly and severally held
and firmly bound to Grant County, Washington, in the penal sum of

(S ) for the payment of which sum on demand we bind ourselve

the Ordinances of Grant County, Washington.

Dated at , Washington, this

The conditions of the above obligation are such that:

WHEREAS, on March 14, 2017, the Board of Count{iC

has let or is about to let to the Principal, a certain contract, t
improvement of STRATFORD ROAD RE-ALIGNMENT PRO

County, Washington, (which contract is referred to hereifdan

attached hereto), and

WHEREAS, the said Principal has accepted, 0 ccept, the said contract, and
Aprfohi ner and within the time set

forth;

NOW, THEREFORE, if the said aifl
said contract in the manner and withi erein set forth or within such extensions of

all pay all laborers, mechanics,

ime

TRE same is accepted, then and in that event this obligation shall be void
e and remain in full force and effect.

Licerised Agent/Surety Co. Principal

Attorney-in-Fact, Surety

Approved as to Form:
( )

Firm, Street Address {No P.0. Box), Phone of Local Office of Agent , 2017

Deputy Prosecuting Attorney
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TITLE VI — Contractor Requirements

During the performance of this contract, the contractor/consultant, for itself, its assignees and successors in
interest (hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations

The contractor shall comply with the Regulations relative to non-discrimination in federally assisted programs of
United States Department of Transportation (USDOT), Title 49, Code of Federal Regulations, part 21, as they may
be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this contract.

2. Non-discrimination

The contractor, with regard to the work performed by it during the contract, shall not discriminatefon the grounds
of race, color, sex, or national origin in the selection and retention of sub-contractors, including-pracufement of
materials and leases of equipment. The contractor shall not participate either directly or indirectly'in the
discrimination prohibited by Section 21.5 of the Regulations, including employment practices when the contract
covers a program set forth in Appendix B of the Regulations.

3. Solicitations for Sub-contracts, Including Procurement of Materials and Equipment

In all solicitations either by competitive bidding or negotiations made by the contractor for work to be performed
under a sub-contract, including procurement of materials or leases of equipment, each potential sub-contractor or
supplier shall be notified by the contractor of the contractor’s obligationswinder this contract and the Regulations
relative to non-discrimination on the grounds of race, color, sex, or natienal origin.

4. Information and Reports

The contractor shall provide all information and reports required/by the Regulations or directives issued pursuant
thereto, and shall permit access to its books, records, accounts, other sources of information and its facilities as
may be determined by the contracting agency or the appropriate federal agency to be pertinent to ascertain
compliance with such Regulations, orders and instructions. Where any information required of a contractor is in
the exclusive possession of another who fails orrefuses to furnish this information, the contractor shall so certify
to WSDOT or the USDOT as appropriate, and.shall set forth what efforts it has made to obtain the information.

5. Sanctions for Non-compliance

In the event of the contractor’s non-compliance with the non-discrimination provisions of this contract, the
contracting agency shall impose.such €ontract sanctions as it or the USDOT may determine to be appropriate,
including, but not limited to:

e Withholding of payments to the contractor under the contract until the contractor complies, and/or;

e (Cancellatiom, termination, or suspension of the contract, in whole or in part

6. Incorporation‘of,Provisions

The contractorshall include the provisions of paragraphs (1) through (5) in every sub-contract, including
procurement'ef materials and leases of equipment, unless exempt by the Regulations, or directives issued
pursuant thereto. The contractor shall take such action with respect to any sub-contractor or procurement as the
contracting agency or USDOT may direct as a means of enforcing such provisions including sanctions for non-
compliance.

Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a sub-
contractor or supplier as a result of such direction, the contractor may request WSDOT enter into such litigation to
protect the interests of the state and, in addition, the contractor may request the USDOT enter into such litigation
to protect the interests of the United States.
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS
FHWA-1273 -- Revised May 1, 2012

. General

Il.  Nondiscrimination

IIl. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development Highway System or
Appalachian Local Access Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically.incorporated in each construction contract funded
under Title 23 (excluding emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each subcontract and further require its
inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements and other
agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done
under any purchase order; rental agreement or agreement for other services. The prime
contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or
service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts
and in lower tier subcontracts (excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal
documents, however, the Form FHWA-1273 must be physically incorporated (not referenced) in
all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions
shall apply to all work performed on the contract by the contractor's own organization and with



the assistance of workers under the contractor's immediate superintendence and to all work
performed on the contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisions may be .
sufficient grounds for withholding of progress payments, withholding of final payment,
termination of the contract, suspension / debarment or any other action determined to be
appropriate by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use
convict labor for any purpose within the limits of a construction project on a Federal-aid highway
unless it is labor performed by convicts who are on parole, supervised release, or probation.
The term Federal-aid highway does not include roadways functionally classified as.local roads
or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicahle to all Federal-aid
construction contracts and to all related construction subcontracts.of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply with the following policies:
Executive Order 11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC.794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts
200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal
Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000,

the Standard Federal Equal Employment Opportunity Construction Contract Specifications in 41
CFR 60-4.3.

Note: The U.S. Department.of Labor has exclusive authority to determine compliance with
Executive Order 11246-and the policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have the authority and the
responsibility to ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of
1973, as amended-(29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and
related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to
conform-to the U.S. Department of Labor (US DOL) and FHWA requirements.

1..Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to
discriminate and to take affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35
and 29 CFR 1630 are incorporated by reference in this contract. In the execution of this



contract, the contractor agrees to comply with the following minimum specific requirement
activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure
that it has made every good faith effort to provide equal opportunity with respect to all of its
terms and conditions of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:

"It is the policy of this Company to assure that applicants are employed, and that employees
are treated during employment, without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment, upgrading, demotion, or.transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other.forms of
compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or
on-the-job training."

2. EEO Officer: The contractor will designate and make known to the ‘contracting officers an
EEO Officer who will have the responsibility for and must be capable.of effectively administering
and promoting an active EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire,
supervise, promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO in each grade and
classification of employment. To ensure that the\above agreement will be met, the following
actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before
the start of work and then not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be reviewed and explained. The meetings
will be conducted by the EEO, Officer.

b. All new supervisory_orpersonnel office employees will be given a thorough indoctrination
by the EEO Officer, covering all major aspects of the contractor's EEO obligations within thirty
days following their. reporting for duty with the contractor.

c. All personnel'who are engaged in direct recruitment for the project will be instructed by the
EEO Officer.in\the contractor's procedures for locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily
accessible to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to
the attention of employees by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment: When advertising for employees, the contractor will include in all
advertisements for employees the notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large circulation among minorities and
women in the area from which the project work force would normally be derived.



a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic
and direct recruitment through public and private employee referral sources likely to yield
qualified minorities and women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified sources procedures
whereby minority and women applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring
hall referrals, the contractor is expected to observe the provisions of that agreement to the
extent that the system meets the contractor's compliance with EEO contract provisions. \Where
implementation of such an agreement has the effect of discriminating against minorities'or
women, or obligates the contractor to do the same, such implementation violates Federal
nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities’and women as
applicants for employment. Information and procedures with regard to'referring such applicants
will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established
and administered, and personnel actions of every type, including hiring, upgrading, promotion,
transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion,
sex, national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections, of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification
to determine any evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine
whether there is evidence of-discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the discrimination may extend
beyond the actions reviewed, such corrective action shall include all affected persons.

d. The contractorwill promptly investigate all complaints of alleged discrimination made to the
contractor in connection with its obligations under this contract, will attempt to resolve such
complaints,«andwill take appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon completion of each investigation,
the.contractor will inform every complainant of all of their avenues of appeal.

6..Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and
women who are applicants for employment or current employees. Such efforts should be aimed
at developing full journey level status employees in the type of trade or job classification
involved.



b. Consistent with the contractor's work force requirements and as permissible under Federal
and State regulations, the contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical area of contract
performance. In the event a special provision for training is provided under this contract, this
subparagraph will be superseded as indicated in the special provision. The contracting agency

may reserve training positions for persons who receive welfare assistance in accordance with
23 U.S.C. 140(a).

¢. The contractor will advise employees and applicants for employment of available training
programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees
who are minorities and women and will encourage eligible employees to apply for such training
and promotion.

7. Unions: [f the contractor relies in whole or in part upon unions as a source of employees, the
contractor will use good faith efforts to obtain the cooperation of such unions to increase
opportunities for minorities and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in.cooperation with the unions, joint
training programs aimed toward qualifying more minorities and women for membership in the
unions and increasing the skills of minorities and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union
agreement to the end that such union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor
union except that to the extent such information is within the exclusive possession of the labor
union and such labor union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting’agency and shall set forth what efforts have been made to
obtain such information.

d. In the event the'union is unable to provide the contractor with a reasonable flow of referrals
within the time limit set forth in the collective bargaining agreement, the contractor will, through
independent recruitment efforts, fill the employment vacancies without regard to race, color,
religion, sex;-national origin, age or disability; making full efforts to obtain qualified and/or
qualifiable minorities and women. The failure of a union to provide sufficient referrals (even
though it is obligated to provide exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the requirements of this paragraph. In the
eventthe union referral practice prevents the contractor from meeting the obligations pursuant
to Executive Order 11246, as amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The
contractor must be familiar with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there under. Employers must provide

reasonable accommodation in all employment activities unless to do so would cause an undue
hardship.



9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The
contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age
or disability in the selection and retention of subcontractors, including procurement of materials
and leases of equipment. The contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their
EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with-their
EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. BOT-approved DBE
program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts.
Failure by the contractor to carry out these requirements is a material breach of this contract,
which may result in the termination of this contract ‘or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractorishall keep such records as necessary to document
compliance with the EEO requirements,~Such records shall be retained for a period of three
years following the date of the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized representatives of the
contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women
employed in each work-classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women; and

(3)The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency
each July for the duration of the project, indicating the number of minority, women, and non-
minority group employees currently engaged in each work classification required by the contract
work. This information is to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of the last payroll period preceding
the end of July. If on-the-job training is being required by special provision, the contractor will
be required to collect and report training data. The employment data should reflect the work
force on board during all or any part of the last payroll period preceding the end of July.




Ili. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related
construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner
that segregation on the basis of race, color, religion, sex, or national origin cannot result. The
contractor may neither require such segregated use by written or oral policies nor tolerate-such
use by employee custom. The contractor's obligation extends further to ensure that its
employees are not assigned to perform their services at any location, under the contractor's
control, where the facilities are segregated. The term "facilities" includes waiting.-reoms, work
areas, restaurants and other eating areas, time clocks, restrooms, washrooms, locker rooms,
and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment
areas, transportation, and housing provided for employees. The contractorshall provide
separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction'projects exceeding $2,000 and to all
related subcontracts and lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the-right-of-way of a roadway that is functionally
classified as Federal-aid highway. This excludesiroadways functionally classified as local roads
or rural minor collectors, which are exempt.! Contracting agencies may elect to apply these
requirements to other projects.

The following provisions are from the \Ll.S. Department of Labor regulations in 29 CFR 5.5
“Contract provisions and related matters” with minor revisions to conform to the FHWA-1273
format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at
rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also,
regular contributions made or costs incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such weekly period. Such laborers and



mechanics shall be paid the appropriate wage rate and fringe benefits on the wage
determination for the classification of work actually performed, without regard to skill, except as
provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each classification for the time
actually worked therein: Provided, That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed. The wage determination (including
any additional classification and wage rates conformed under paragraph 1.b. of this section) and
the Davis-Bacon poster (WWH-1321) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and accessible place where it can be easily
seen by the workers.

b. (1) The contracting officer shall require that any class of laborers or mechanics;.including
helpers, which is not listed in the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage determination. The eontracting officer
shall approve an additional classification and wage rate and fringe benefits therefore only when
the following criteria have been met:

(i) The work to be performed by the classification requested is not. performed by a
classification in the wage determination; and

(i) The classification is utilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, and the-contracting officer agree on the classification and
wage rate (including the amount designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the Administrator of the Wage and
Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington,
DC 20210. The Administrator, or-an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of receipt and so advise the
contracting officer or will'notify the contracting officer within the 30-day period that additional
time is necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the classification
or their representatives, and the contracting officer do not agree on the proposed classification
and wage rate.(including the amount designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.



c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination or shall pay another bona fide
fringe benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third person, the contractor
may consider as part of the wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided,
That the Secretary of Labor has found, upon the written request of the contractor, that the
applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
require the contractor to set aside in a separate account assets for the meeting of obligations
under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon written request of ‘an authorized
representative of the Department of Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held
by the same prime contractor, so much of the accrued payments. or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the contractor or any subcontractor the full amount of wages required by
the contract. In the event of failure to pay any laborer or.mechanic, including any apprentice,
trainee, or helper, employed or working on the site‘of the work, all or part of the wages required
by the contract, the contracting agency may, after.written notice to the contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

3. Payrolis and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the
course of the work and preserved for a period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records shall contain the name, address, and
social security number.of each such worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act),
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanicinclude the amount of any costs reasonably anticipated in providing benefits under a
plan or-program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall
maintain.records which show that the commitment to provide such benefits is enforceable, that
the.plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable
programs.



b. (1) The contractor shall submit weekly for each week in which any contract work is
performed a copy of all payrolls to the contracting agency. The payrolls submitted shall set out
accurately and completely ali of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolis shall only need to include an individually identifying
number for each employee ( e.g. , the last four digits of the employee's social security number).
The required weekly payroll information may be submitted in any form desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting agency fortransmission
to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for
purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor to‘provide addresses
and social security numbers to the prime contractor for its own records without weekly
submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains'the information required to be provided
under §5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being
maintained under §5.5 (a)(3)(i) of Regulations; .29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic {including each helper, apprentice, and trainee)
employed on the contract during the \payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that no deductions have been made
either directly or indirectly from'the full wages earned, other than permissible deductions as
set forth in Regulations, 29'CER part 3;

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates
and fringe benefits.or cash equivalents for the classification of work performed, as specified
in the applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of
Optional'Form WH-347 shall satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this
section available for inspection, copying, or transcription by authorized representatives of the
contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the job. If the contractor
or subcontractor fails to submit the required records or to make them available, the FHWA may,
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after written notice to the contractor, the contracting agency or the State DOT, take such action
as may be necessary to cause the suspension of any further payment, advance, or guarantee of
funds. Furthermore, failure to submit the required records upon request or to make such records
available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bonafide
apprenticeship program registered with the U.S. Department of Labor, Employment and
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her
first 90 days of probationary employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been cettified by the Office of
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency
(where appropriate) to be eligible for probationary employment as-an apprentice.

The allowable ratio of apprentices to journeymen on the job:site in any craft classification shall
not be greater than the ratio permitted to the contractor asto-the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall.be paid not less than the applicable
wage rate on the wage determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor is performing construction on
a project in a locality other than that in which'its program is registered, the ratios and wage rates
(expressed in percentages of the journieyman's hourly rate) specified in the contractor's or
subcontractor's registered program-shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program
does not specify fringe. benefits, apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable classification. If the Administrator determines
that a different practice prevails for the applicable apprentice classification, fringes shall be paid
in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship
program, the contractor will no longer be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and



individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the
plan approved by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the
trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified
in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with
the provisions of the trainee program. If the trainee program does not mention fringe bengfits,
trainees shall be paid the full amount of fringe benefits listed on the wage determination unless
the Administrator of the Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman wage rate on the wage determination
which provides for less than full fringe benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less than the-applicable wage rate on
the wage determination for the classification of work actually performed:.In addition, any trainee
performing work on the job site in excess of the ratio permitted underthe registered program
shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed.

In the event the Employment and Training Administration withdraws approval of a training
program, the contractor will no longer be permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an.acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen
under this part shall be in conformity with.the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training programs which have
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the requirements of paragraph 4 of this
Section V. The straight time hourly wage rates for apprentices and trainees under such
programs will be established by the particular programs. The ratio of apprentices and trainees to
journeymen shallnot be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any
subcontracts and also require the subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be
grounds for termination of the contract, and for debarment as a contractor and a subcontractor
as provided in 29 CFR 5.12.



8. Compliance with Davis-Bacon and Related Act requirements. All rulings and
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are
herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards
provisions of this contract shall not be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the contracting agency, the U.S.
Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or'she) nor any
person or firm who has an interest in the contractor's firm is a person or firm'ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon-Act or 29 CFR
5.12(a)(1).

b. No part of this contract shall be subcontracted to any person-er firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall'be inserted in addition to the clauses required by 29 CFR
5.5(a) or 29 CFR 4.6. As used in'this paragraph, the terms laborers and mechanics include
watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work whichnmay require or involve the employment of laborers or mechanics shall
require or permit.any such laborer or mechanic in any workweek in which he or she is employed
on such work to'work in excess of forty hours in such workweek unless such laborer or
mechanic receives compensation at a rate not less than one and one-half times the basic rate of
pay for all, hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in paragraph (1.) of this section, the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual



was required or permitted to work in excess of the standard workweek of forty hours without
payment of the overtime wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting
agency shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account of
work performed by the contractor or subcontractor under any such contract or any other Federal
contract with the same prime contractor, or any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses
set forth in paragraph (1.) through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the
clauses set forth in paragraphs (1.) through (4.) of this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on the National Highway
System.

1. The contractor shall perform with its'own organization contract work amounting to not less
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any such specialty items
performed may be deducted from the total original contract price before computing the amount
of work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by
the prime contractor, and equipment owned or rented by the prime contractor, with or without
operators. Such term does not include employees or equipment of a subcontractor or lower tier
subcontractor, ‘agents of the prime contractor, or any other assignees. The term may include
paymentsdor the costs of hiring leased employees from an employee leasing firm meeting all
relevant Federal and State regulatory requirements. Leased employees may only be included
inhis term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of
the leased employees;
(2) the prime contractor remains responsible for the quality of the work of the leased
employees;
(3) the prime contractor retains all power to accept or exclude individual employees from
work on the project; and
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(4) the prime contractor remains ultimately responsible for the payment of predetermined
minimum wages, the submission of payrolls, statements of compliance and all other Federal
regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized
knowledge, abilities, or equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the contract as a whole and in
general are to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section-VI is
computed includes the cost of material and manufactured products which are to be purchased
or produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor whojis employed by
the firm, has full authority to direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations (regardless-of who performs the
work) and (b) such other of its own organizational resources (supervision,,management, and
engineering services) as the contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the
written consent of the contracting officer, or authorized representative, and such consent when
given shall not be construed to relieve the contractor-of any responsibility for the fulfillment of
the contract. Written consent will be given only after the contracting agency has assured that
each subcontract is evidenced in writing and that:it-contains all pertinent provisions and
requirements of the prime contract.

5. The 30% self-performance requirement of.paragraph (1) is not applicable to design-build
contracts; however, contracting agencies may establish their own self-performance
requirements.

Vil. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal,
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor shall
provide all safeguards, safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to be reasonably
necessary to protect the life and health of employees on the job and the safety of the public and
to.protect property in connection with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each subcontract, which the
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall
not permit any employee, in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as
determined under construction safety and health standards (29 CFR 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).
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3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or
authorized representative thereof, shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the construction safety and health
standards and to carry out the duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and
specifications and a high degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as-carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or misrepresentation with respect to any
facts related to the project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to
all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or
Territory, or whoever, whether a person;-association, firm, or corporation, knowingly makes any
false statement, false representation,-orfalse report as to the character, quality, quantity, or cost
of the material used or to be used,-or.the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construetion on any highway or related project submitted for approval to
the Secretary of Transportation, or

Whoever knowingly makes any false statement, false representation, faise report or false claim
with respect to the character, quality, quantity, or cost of any work performed or to be
performed, or materials furnished or to be furnished, in connection with the construction of any
highway or related project approved by the Secretary of Transportation; or

Whoeverknowingly makes any false statement or false representation as to material fact in
any statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads
Actiapproved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.
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By submission of this bid/proposal or the execution of this contract, or subcontract, as
appropriate, the bidder, proposer, Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited
from receiving an award due to a violation of Section 508 of the Clean Water Act or Section 306
of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph
(1) of this Section X in every subcontract, and further agrees to take such action as the
contracting agency may direct as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts,
subcontracts, lower-tier subcontracts, purchase orders, lease agreements, consultant contracts
or any other covered transaction requiring FHWA approval or thatis estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the
certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result
in denial of participation in this covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification set out below. The certification or
explanation will be considered.in connection with the department or agency's determination
whether to enter into this transaction. However, failure of the prospective first tier participant to
furnish a certification or an_explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact upon which reliance was
placed when the contracting agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered an erroneous certification, in
addition to.other remedies available to the Federal Government, the contracting agency may
terminate this transaction for cause of default.

d: The prospective first tier participant shall provide immediate written notice to the
contracting agency to whom this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when submitted or has become erroneous
by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant,"
"person,” "principal,”" and "voluntarily excluded," as used in this clause, are defined in 2 CFR
Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction
between a grantee or subgrantee of Federal funds and a participant (such as the prime or
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general contract). “Lower Tier Covered Transactions” refers to any covered transaction under a
First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant
who has entered into a covered transaction with a First Tier Participant or other Lower Tier
Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by. the
department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will
include the clause titled "Certification Regarding Debarment, Suspension,ineligibility and
Voluntary Exclusion-Lower Tier Covered Transactions," provided by the-department or
contracting agency, entering into this covered transaction, without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

h. A participant in a covered transaction may rely upon a.certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring. that its principals are not suspended,
debarred, or otherwise ineligible to participate inicovered transactions. To verify the eligibility of
its principals, as well as the eligibility of any lower tier prospective participants, each participant
may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to require the establishment of a
system of records in order to renderin good faith the certification required by this clause. The
knowledge and information of the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of these instructions, if a participant
in a covered transaction’knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department
or agency may. terminate this transaction for cause or default.

* Kk k k K

2. _Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion
= First Tier Participants:

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it
and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or

voluntarily excluded from participating in covered transactions by any Federal department or
agency;
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(2) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction
or contract under a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph
(a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had.one or more
public transactions (Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior
FHWA approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the
certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective lower
tier participant knowingly rendered an-erroneous certification, in addition to other remedies
available to the Federal Government, the department, or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person
to which this proposal is.submitted if at any time the prospective lower tier participant learns that
its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant,”
"person," "principal,” and "voluntarily excluded," as used in this clause, are defined in 2 CFR
Parts 180 and.1200. You may contact the person to which this proposal is submitted for
assistance in.obtaining a copy of those regulations. “First Tier Covered Transactions” refers to
any cavered transaction between a grantee or subgrantee of Federal funds and a participant
(such-asthe prime or general contract). “L.ower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier
Rarticipant” refers to the participant who has entered into a covered transaction with a grantee
or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the

proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
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voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible,.or
voluntarily excluded from the covered transaction, unless it knows that the certification.is
erroneous. A participant is responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of
its principals, as well as the eligibility of any lower tier prospective participants, each participant
may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of participant is not required to.exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in
a covered transaction knowingly enters into a lowertier covered transaction with a person who
is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available to the Federal Government, the department or agency
with which this transaction originated may pursue available remedies, including suspension
and/or debarment.

* %k k Kk &

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participating in covered transactions by any Federal department or
agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in
this_certification, such prospective participant shall attach an explanation to this proposal.

* %k k kK
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Xl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the
best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee.of
any Federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any Federal.contract,
the making of any Federal grant, the making of any Federal loan, the entering into.of 'any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification
of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an‘employee of a Member of
Congress in connection with this Federal contract, grant, loan{ or\cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed'by 31 U.S.C. 1352. Any person who fails to file
the required certification shall be subject toia civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

3. The prospective participant also ‘agrees by submitting its bid or proposal that the participant
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN
DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD
CONTRACTS

This provision is applicable to all Federal-aid projects funded under the Appalachian Regional
Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to do work which is, or
reasonably may be, done as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL wherein the contract work is
situated, or the subregion, or the Appalachian counties of the State wherein the contract.work is
situated, except:

a. To the extent that qualified persons regularly residing in the area are not available.

b. For the reasonable needs of the contractor to employ supervisory or specially experienced
personnel necessary to assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to present or former employees as
the resuit of a lawful collective bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not exceed 20 percent of the total number
of employees employed by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State Employment Service indicating (a) the
classifications of the laborers, mechanics and otheremployees required to perform the contract
work, (b) the number of employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other pertinent information
required by the State Employment Service to complete the job order form. The job order may
be placed with the State Employment.Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the original job order is
substantially modified, the participant shall promptly notify the State Employment Service.

3. The contractor shall give full'consideration to all qualified job applicants referred to him by
the State Employment Service. The contractor is not required to grant employment to any job
applicants who, in his/opinion, are not qualified to perform the classification of work required.

4. If, within one week following the placing of a job order by the contractor with the State
Employment Service, the State Employment Service is unable to refer any qualified job
applicants to-the contractor, or less than the number requested, the State Employment Service
will forward-a certificate to the contractor indicating the unavailability of applicants. Such
certificate shall be made a part of the contractor's permanent project records. Upon receipt of
this certificate, the contractor may employ persons who do not normally reside in the labor area
to fill positions covered by the certificate, notwithstanding the provisions of subparagraph (1c)
above.

5.The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a contractual
preference for the use of mineral resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of this Attachment A in
every subcontract for work which is, or reasonably may be, done as on-site work.
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AMENDMENT
REQUIRED CONTRACT PROVISIONS
(Exclusive of Appalachian Contracts)

FEDERAL-AID CONSTRUCTION CONTRACTS
The Federal-Aid provisions are supplemented with the following:

XHl. Cargo Preference Act

1. U.S. Department of Transportation Federal Highway Administration memorandum dated
December 11, 2015 requires that all federal-aid highway programs awarded after February
15, 2016 must comply with the Cargo Preference Act and its regulation of 46 CFR 381.7
(a)-(b).

Amendment to Form FHWA 1273
Revised January 25, 2016
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General Decision Number: WA170001 02/10/2017 WAl
Superseded General Decision Number: WA20160001
State: Washington

Construction Type: Highway

Counties: Washington Statewide.

HIGHWAY (Excludes D.O.E. Hanford Site in Benton and Franklin
Counties)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.20 for calendar year 2017 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after Januatw
1, 2015. If this contract is covered by the EO, the contpractor
must pay all workers in any classification listed on this{wage
determination at least $10.20 (or the applicable wagefrate
listed on this wage determination, if it is higher)/for“all
hours spent performing on the contract in calendag ‘year 2017.
The EO minimum wage rate will be adjusted annually=»Additional
information on contractor requirements and worker “protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Dake
0 01/06/2017
1 01/13/2017
2 02/03/26a7
3 02/10/2017

CARP(0001-008 06/01/2015

Rates Fringes
CARPENTER

GROUP 1....¢m™ N e reaans $ 27.61 14.00
GROUP 2. . Qe o/t v e v vonnonnann $ 41.86 14.49
GROUP 34, - % ittt e iiee e $ 32.97 14.00
GROUP e .. ¥ . ..o ii i e $ 31.94 14.00
GROUB\ S .« i it i i it ettt i i eenns $ 73.44 14.00
GROURNG. . v v vt vt iennannenns $ 35.02 14.00
GROUP 7. ittt eisiieennecnennn $ 36.72 14.00
GROUP B. ...t iinreeennannn $ 33.27 14.00
GROUP 9. ....... .0 .ieeeennnn. $ 35.02 14.00

WA170001 Modification 3
Federal Wage Determinations for Highway Construction



CARPENTER & DIVER CLASSIFICATIONS:

GROUP 1: Carpenter

GROUP 2: Millwright, machine erector

GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated
material, on all piling

GROUP 4: Bridge carpenters

GROUP 5: Diver Wet

GROUP 6: Diver Tender, Manifold Operator, ROV Operator

GROUP 7: Diver Standby, Bell/Vehicle or Submersible operdtor
Not Under Pressure

GROUP 8: Assistant Tender, ROV Tender/Technician

GROUP 9: Manifold Operator-Mixed Gas

ZONE PAY:

ZONE 1 0-40 MILES FREE

ZONE 2 41-65 MILES $2425/PER HOUR
ZONE 3 66-100 MILES $3%257PER HOUR
ZONE 4 OVER 100 MILES 54 .75/PER HOUR

DISPATCH POINTS:
CARPENTERS/MILLWRIGHTS: PASCO451% N Neel Street) or Main
Post Office of established resddence of employee (Whichever
is closest to the worksite).

CARPENTERS/PILEDRIVER: SPQKANE (127 E. AUGUSTA AVE.) or Main
Post Office of established residence of employee (Whichever
is closest to the wqrksite).

CARPENTERS: WENATGHEE (27 N. CHELAN) or Main Post Office of
established nresidence of employee (Whichever is closest to
the worksigpe) .

CARPENTERS: COEUR D' ALENE (1839 N. GOVERNMENT WAY) or Main
Post Offite of established residence of employee (Whichever
is £losest to the worksite).

CARPENTERS: MOSCOW (302 N. JACKSON) or Main Post Office of
established residence of employee (Whichever is closest to
the worksite).

WA170001 Modification 3
Federal Wage Determinations for Highway Construction



DEPTH PAY FOR DIVERS BELOW WATER SURFACE:
50-100 feet $2.00 per foot

101-150 feet $3.00 per foot

151-220 feet $4.00 per foot

221 feet and deeper $5.00 per foot

PREMIUM PAY FOR DIVING IN ENCLOSURES WITH NO VERTICAL ASCENT:
0-25 feet Free
26-300 feet $1.00 per Foot

SATURATION DIVING:
The standby rate applies until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and decompression are
complete. the diver rate shall be paid for all saturation
hours.

WORK IN COMBINATION OF CLASSIFICATIONS:
Employees working in any combination of classifications
within the diving crew (except dive supervisor) in 4 shift
are paid in the classification with the highest rate ‘for
that shift.

HAZMAT PROJECTS:

Anyone working on a HAZMAT job (task), where» HAZMAT
certification is required, shall be compepfated at a
premium, in addition to the classificaticon working in as
follows:

LEVEL D + $.25 per hour - This«18\the lowest level of
protection. No respirator is used and skin protection is
minimal.

LEVEL C + $.50 per hour =, This level uses an air purifying
respirator or additiomal protective clothing.

LEVEL B + $.75 per“hQur - Uses same respirator protection as
Level A. Supplded air line is provided in conjunction with
a chemical "splash suit".

LEVEL A +81.00 per hour - This level utilizes a fully
encapsudatéd suit with a self-contained breathing apparatus
or a supplied air line.

WA170001 Modification 3
Federal Wage Determinations for Highway Construction



CARP0003-006 10/01/2011

SOUTHWEST WASHINGTON: CLARK, COWLITZ, KLICKITAT,

LEWIS (Piledriver only), PACIFIC (South of a straight line made
by extending the north boundary line of Wahkiakum County west
to Willapa Bay to the Pacific Ocean), SKAMANIA 'AND WAHKIAKUM
COUNTIES and INCLUDES THE ENTIRE PENINSULA WEST OF WILLAPA BAY

SEE ZONE DESCRIPTION FOR CITIES BASE POINTS

ZONE 1:
Rates Fringes
Carpenters:
CARPENTERS . . ... . v iivoenns $ 32.04 14.18
DIVERS TENDERS.............. $ 36.34 14.18
DIVERS. ...ttt inniennnn $ 77.08 14.1%8
DRYWALL. ...t ivrieene e enennn $ 27.56 14.18
MILLWRIGHTS ... . v evvieenanns $ 32.19 24.18
PILEDRIVERS......c.vvievnn. $ 33.04 14.18
DEPTH PAY:

50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET
101 TO 150 FEET $1.50 PER FOOT OVER 101 FEET
151 TC 200 FEET $2.00 PER FOOT OVER 15IN\FEBET

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85

Zone 3 - 1.25
Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00

BASEPOINTS: ASTORIA,LONGVIEW, PORTLAND, THE DALLES, AND
VANCOQUVER, (NOTE: \All¥ dispatches for Washington State
Counties: Cowlitz, \Wahkiakum and Pacific shall be from
Longview Local #1907 and mileage shall be computed from
that point.)

ZONE 1: Rrojects located within 30 miles of the respective
city hadl\@f the above mentioned cities

ZONE 2%, \Projects located more than 30 miles and less than 40
milgs) of the respective city of the above mentioned cities
ZONEN3: Projects located more than 40 miles and less than 50
miles of the respective city of the above mentioned cities
ZONE 4: Projects located more than 50 miles and less than 60
miles of the respective city of the above mentioned cities.
ZONE 5: Projects located more than 60 miles and less than 70
miles of the respective city of the above mentioned cities
ZONE 6: Projects located more than 70 miles of the respected
city of the above mentioned cities

WA170001 Modification 3
Federal Wage Determinations for Highway Construction



CARP0770-003 06/01/2015

Rates

CARPENTER

CENTRAL WASHINGTON: CHELAN, DOUGLAS (WEST OF THE 120TH MERIDIAN),
KITTITAS, OKANOGAN (WEST OF THE 120TH MERIDIAN) AND YAKIMA COUNTIES

CARPENTERS ON CREOSOTE

Fringes

MATERIAL...... i $ 40.46 13.66
CARPENTERS............ ... $ 40.36 13.66
DIVERS TENDER. ............. $ 35.02 14.00
DIVERS....... .ot $ 73.44 14.00
MILLWRIGHT AND MACHINE

ERECTORS.........ccoo... $ 41.86 13.66
PILEDRIVER, DRIVING,

PULLING, CUTTING, PLACING

COLLARS, SETTING, WELDING

OR CRESOTE TREATED

MATERIAL, ALL PILING....... $ 40.61 138.66

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON %~ ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center,of the following

listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernop Sunnyside
Chelan Pt. TownsSepd

Zone Pay:

0 -25 radius miles Free

26-35 radius miles $1.00/hour

36-45 radius miles $1.15/hour

46-55 radius giiles $1.35/hour

Over 55 raddus wmiles $1.55/hour

(HOURKY., Z2ONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT

AND/PILEDRIVER ONLY)

Heurly Zone Pay shall be computed from Seattle Union Hall,

Tacoma City center,

Zone Pay:

0 -25 radius miles
26-45 radius miles
Over 45 radius miles

WA170001 Modification 3

and Everett City center

Free
$ .70/hour
51.50/hour
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CARP0770~-006 06/01/2015

CARPENTER

Rates

Fringes

WESTERN WASHINGTON: CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING,

KITSAP, LEWIS (excludes piledrivers only), MASON,PACIFIC

(North of a

straight line made by extending the north boundary line of Wahkiakum
County west to the Pacific Ocean),
THURSTON AND WHATCOM COUNTIES

BRIDGE CARPENTERS..........
CARPENTERS ON CREOSOTE

MATERIAL........
CARPENTERS......
DIVERS TENDER...
DIVERS..........

MILLWRIGHT AND MACHINE

ERECTORS........

PILEDRIVER, DRIVING,
PULLING, CUTTING, PLACING
COLLARS, SETTING, WELDING
OR CRESOTE TREATED
MATERIAL, ALL PILING.......

$ 40.

$ 40.
$ 40.
$ 44.
$ 93.

$ 41.

36

46
36
67
56

86

PIERCE, SAN JUAN, SKAGIT,

13.66
13.66
13.66
13.66
13.66

13.6%

13.66

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND RIMN(EDRIVERS

Hourly Zone Pay shall be paid on jabs)located outside of the
free zone computed from the citylcenter of the following

listed cities:

Seattle Olympia
Auburn Bremerton
Renton Shelton
BAberdeen-Hoquiam Tacoma
Ellensburg Everett
Centralia Mount Vernon
Chelan Pt. Townsend
Zone Pay:

0 -25 radius_miMes
26-35 radéus’ miles
36-45 radius miles
46-55¢radius miles
Over=95, radius miles

Free
$1.00/hour
$1.15/hour
$1.35/hour
$1.55/hour

Bellingham
Anacortes

Yakima
Wenatchee

Port Angeles

Sunnyside

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT

AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,

Tacoma City center,

Zone Pay:

0 -25 radius miles
26-45 radius miles
Over 45 radius miles

WA170001 Modification 3

Free

$ .70/hour
$1.50/hour

and Everett City center

Federal Wage Determinations for Highway Construction
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ELEC0046-001 02/01/2016

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES

Rates Fringes
CABLE SPLICER........ictivrennnenn $ 46.87 3%+15.96
ELECTRICIAN. .. ...ttt i iinnnnnn $ 45.77 3%+17.91

ELEC0048~003 01/01/2017

CLARK, KLICKITAT AND SKAMANIA COUNTIES

Rates Fringes
CABLE SPLICER. ...ttt nnenenan $ 44.22 21.50
ELECTRICIAN. . ...ttt ittt ttneonsas $ 40.20 22.18

HOURLY ZONE PAY:

Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of thégfellowing
listed cities:

Portland, The Dalles, Hood River, Tillamook,® Seaside and
Astoria

Zone Pay:

Zone 1: 31-50 miles $1.50/hour
Zone 2: 51-70 miles $3.50/hour
Zone 3: 71-90 miles $5.50/hour
Zone 4: Beyond 90 miles $9.00/hour

*These are not miles driven’. Zones are based on Delorrne
Street Atlas USA 2006N\plus.

ELEC0048-029 01 /042017

COWLITZ AND WAHKTIAKUM COUNTY

Rates Fringes
CABLECSPLICER. ... ..t ii i $ 44.22 21.50
ELEETRICIAN. ... ..ttt tieeenneens $ 40.20 22.18

ELEC0073-001 07/01/2016

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN
COUNTIES

Rates Fringes
CABLE SPLICER....... . iennnnn. $ 34.10 16.68
ELECTRICIAN. . . ittt i ittt e eannas $ 31.50 17.60

WA170001 Moadification 3
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ELEC0076-002 09/01/2016

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON
COUNTIES

Rates Fringes
CABLE SPLICER........ ... $ 40.05 24 .49
ELECTRICIAN. ...ttt iiien i ennnnns $ 36.41 24 .38

ELEC0112-005 06/01/2016

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, WALLA
WALLA, YAKIMA COUNTIES

Rates Fringes
CABLE SPLICER...... i iitienevennnn $ 42.32 18.95
ELECTRICIAN. ... ... it eeenn $ 40.30 18.89

ELEC0191-003 06/01/2016

ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES

Rates Fringes
CABLE SPLICER................. .. $144.23 17.73
ELECTRICIAN. ....... v, ..o S 42.30 18.89

ELEC0191-004 06/01/2016

CHELAN, DOUGLAS, GRANT AND “QKANOGAN COUNTIES

Rates Fringes
CABLE SPLICER. ../ 0. ot v v v vennen $ 40.82 17.63
ELECTRICIAN. .. a. % vt v e v en e een.n $ 39.40 18.80

WA170001 Modification 3
Federal Wage Determinations for Highway Construction



* ENGI0302-003 06/01/2016

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),
SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE
120TH MERIDIAN) COUNTIES

Zone 1 (0-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR

Group 1A................... $ 40.68 18.60
Group 1lAA.................. $ 41.28 18.60
Group 1AAA................. $ 41.87 18.60
Group 1............ciiien.n. $ 40.09 18.60
Group 2.......c.iieeiennnnnn $ 39.57 18.60
Group 3....... ..t $ 39.12 18,. 60
Group 4.......0iiiiiennaanann $ 36.61 18.60

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $1.00
Zone 3 (Over 45 radius miles) - $1.30

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shelton, Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSLEICATIONS

GROUP 1AAA -~ Cranes-over 300 tons, or 300 ft of boom
(including jib with attacdhmgnts)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with\dttachments); Tower crane over 175 ft
in height, base to ‘boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including Aibwith attachments); Crane-overhead, bridge
type, 100¢tons and over; Tower crane up to 175 ft in height
base totboém; Loaders-overhead, 8 yards and over; Shovels,
excavdtor, backhoes-6 yards and over with attachments

GROUPR, 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft
of _boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9, HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon;
Scrapers-self propelled 45 yards and over; Slipform pavers;
Transporters, all truck or track type

WA170001 Modification 3
Federal Wage Determinations for Highway Construction
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GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Pump-truck mount with boom
attachment; Crusher; Deck Engineer/Deck Winches (power);
Drilling machine; Excavator, shovel, backhoe-3yards and
under; Finishing Machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant
feed; Locomotives-all; Mechanics-all; Mixers—-asphalt plant;
Motor patrol graders-finishing; Piledriver (other than
crane mount); Roto-mill, roto-grinder; Screedman, spreader,
topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self propelled, hard
tail end dump, articulating off-road equipment-under 45
yards; Subgrade trimmer; Tractors, backhoes-over 75 hp;
Transfer material service machine-shuttle buggy, blaw
knox-roadtec; Truck crane oiler/driver-100 tons and over;
Truck Mount portable conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with atpyd@ehments;
A-frame crane over 10 tons; Drill oilers-auger € ype, truck
or crane mount; Dozers-D-9 and under; Forklif&s3000 lbs.
and over with attachments; Horizontal/diregtiponal drill
locator; Outside hoists-{(elevators and manlliifts), air
tuggers, strato tower bucket elevators;(Hydralifts/boom
trucks over 10 tons; Loader-elevating type, belt; Motor
patrol grader-nonfinishing; Plant o#der- asphalt, crusher;
Pumps-concrete; Roller, plant mix or multi-lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenchingsmachines; Truck Crane
Oiler/Driver under 100 tons,; Tfactors, backhoe 75 hp and
under

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons
and under; Elevator\amnd Manlift-permanent or shaft type;
Gradechecker, Stakeheop; Forklifts under 3000 lbs. with
attachments; Hydralifts/boom trucks, 10 tons and under; 0il
distributorss blower distribution and mulch seeding
operator; Pavement breaker; Posthole digger, mechanical;
Power plant; ‘Pumps, water; Rigger and Bellman; Roller-other
than plant' mix; Wheel Tractors, farmall type;
Shotc#ete’gunite equipment operator

WA170001 Modification 3
Federal Wage Determinations for Highway Construction
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HANDLING OF HAZARDOUS WASTE MATERIALS:

Personnel in all craft classifications subject to working
inside a federally designated hazardous perimeter shall be
elgible for compensation in accordance with the following
group schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H-2 Class "C" Suit - Base wage rate plus $ .25 per hour.
H-3 Class "B" Suit - Base wage rate plus $ .50 per hour.
H-4 Class "A" Suit - Base wage rate plus $§ .75 per hour.

ENGI0370-002 06/01/2016

ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN{},
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY,
FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST ,OF, THE 120TH
MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN
AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES

ZONE 1:
Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1....iiiiiiriiinnennnn $ 26.660 14.55
GROUP 2. ittt ittt ienennnn $126.98 14.55
GROUP 3. .t iiiiiiterineenne S 27.59 14.55
GROUP 4. . ittt i i e i e $ 27.75 14.55
GROUP 5......0.00vo.. i), $ 27.91 14.55
GROUP 6....civvueee.. g . $ 28.19 14.55
GROUP 7.ttt ieeieenee e $ 28.46 14.55
GROUP 8...........% ...c.... $ 29.56 14.55
ZONE DIFFERENTIAL {Add\to Zone 1 rate): Zone 2 - $2.00

Zone 1: Withih 45 mile radius of Spokane, Pasco, Washington;
Lewiston, Idaho

Zone 2: ¢ Odtside 45 mile radius of Spokane, Pasco,
Washingten; Lewiston, Idaho

POWERNEQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck
Hand; Fireman & Heater Tender; Hydro-seeder, Mulcher,
Nozzleman; Oiler Driver, & Cable Tender, Mucking Machine;
Pumpman; Rollers, all types on subgrade, including seal and
chip coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with
operable blade; Welding Machine; Crane Oiler-Driver (CLD
required) & Cable Tender, Mucking Machine

WA170001 Moadification 3
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GROUP 2: A-frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman
or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt
Finishing Machine; Blower Operator (cement); Cement Hog;
Compressor (2000 CFM or over, 2 or more, gas diesel or
electric power); Concrete Saw (multiple cut); Distributor
Leverman; Ditch Witch or similar; Elevator Hoisting
Materials; Dope Pots (power agitated); Fork Lift or Lumber
Stacker, hydra-lift & similar; Gin Trucks (pipeline);
Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom;
Railroad Ballast Regulation Operator (self-propelled);
Railroad Power Tamper Operator {(self-propelled); Railroad
Tamper Jack Operator (self-propelled; Spray Curing Machine
(concrete) ; Spreader Box (self-propelled); Straddle Buggy
(Ross & similar on construction job only); Tractor (Farm
type R/T with attachment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or more drums); Assistan¥
Refrigeration Plant & Chiller Operator (over 10007%ton);
Backfillers (Cleveland & similar); Batch Plant € \Wet Mix
Operator, single unit (concrete); Belt-Crete Conweyors with
power pack or similar; Belt Loader (Kocal or similar);
Bending Machine; Bob Cat (Skid Steer); Boxing Machine
(earth); Boring Machine (rock under 8 imch bit) (Quarry
Master, Joy or similar); Bump Cutter _(Waywe, Saginau or
similar); Canal Lining Machine (conexréte); Chipper (without
crane); Cleaning & Doping Machine {(pipeline); Deck
Engineer; Elevating Belt-type Loader (Euclid, Barber Green
& similar); Elevating Grader-fype\Loader (Dumor, Adams or
similar); Generator Plant Enginfieers (diesel or electric);
Gunnite Combination Mixer & Compressor; Locomotive
Engineer; Mixermobile; Mfckitig Machine; Posthole Auger or
Punch; Pump (grout or jet)s Soil Stabilizer (P & H or
similar); Spreader Machine; Dozer/Tractor (up to D-6 or
equivalent) and TraxCavator; Traverse Finish Machine;
Turnhead Operatogx

GROUP 4: Conerete Pumps (squeeze-crete, flow-crete, pump-
crete, Whigman\v& similar); Curb Extruder (asphalt or
concrete)s Drills (churn, core, calyx or diamond);
Equipmeht\(Serviceman; Greaser & Oiler; Hoist (2 or more
drums®er\ Tower Hoist); Loaders (overhead & front-end, under
4 yds. _R/T); Refrigeration Plant Engineer (under 1000 ton);
RAbber-tired Skidders (R/T with or without attachments);
Surface Heater & Plant Machine; Trenching Machines (under 7
ft. depth capacity); Turnhead (with re-screening); Vacuum
Drill (reverse circulation drill under 8 inch bit)

WA170001 Modification 3
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GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes

(25 tons & under), all attachments including clamshell,
‘dragline; Derricks & Stifflegs (under 65 tons); Drilling
Equipment (8 inch bit & over) (Robbins, reverse circulation

& similar); Hoe Ram; Piledriving Engineers; Paving (dual
drum); Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signalman
(Whirleys, Highline Hammerheads or similar); Grade Checker

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches
& Trimmers) (Autograde, ABC, R.A. Hansen & similar on grade
wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes
& Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units);
Batch & Wet Mix Operator (multiple units, 2 & incl. 4);
Blade Operator (motor patrol & attachments); Cable
Controller (dispatcher); Compactor (self-propelled with
blade); Concrete Pump Boom Truck; Concrete Slip Form Pdver;
Cranes (over 25 tons, to and including 45 tons), all
attachments including clamshell, dragline; Crusher/\Grizzle
& Screening Plant Operator; Dozer, 834 R/T & simiTar;®Drill
Doctor; Loader Operator (front-end & overhead, 4%\yds. incl.
8 yds.); Multiple Dozer Units with single bladéy=*Paving
Machine (asphalt and concrete); Quad-Track or, similar
equipment; Rollerman (finishing asphalt pavement); Roto
Mill (pavement grinder):; Scrapers, all,srubber-tired;
Screed Operator; Shovel (under 3 yds.); Trenching Machines
(7 ft. depth & over); Tug Boat Operatdr Vactor guzzler,
super sucker; Lime Batch Tank Operator (REcycle Train);
Lime Brain Operator (Recycle Train); Mobile Crusher
Operator (Recycle Train)

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish &(blu€top) Automatic, CMI, ABC,
Finish Athey & Huber & similar when used as automatic;
Cableway Operators; Cencrete Cleaning/Decontamination
machine operator; Cxamnes (over 45 tons to but not including
85 tons), all attachments including clamshell and dragine;
Derricks & Stiffleys (65 tons & over); Elevating Belt
(Holland type)% Heavy equipment robotics operator; Loader
(360 degree§, revolving Koehring Scooper or similar});
Loaders (@yverhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (multiple engine with three or more
scrapérs); Shovels (3 yds. & over); Whirleys & Hammerheads,
ALL¢ H.D. Mechanic; H.D. Welder; Hydraulic Platform
Tfaiders (Goldhofer, Shaurerly andSimilar); Ultra High
Pxessure Wateriet Cutting Tool System Operator (30,000
psi); Vacuum Blasting Machine Operator

GROUP 8: Cranes (85 tons and over, and all climbing,
overhead, rail and tower), all attachments including
clamshell, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot

WA170001 Modification 3
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BOOM PAY: (All Cranes, Including Tower)
180 ft to 250 ft $ .50 over scale
Over 250 ft $ .80 over scale
NOTE:

In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the Tower to the point
of the boom.

HAZMAT:
Anyone working on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above classification.

ENGI0612-012 06/01/2014

LEWIS,PIERCE, PACIFIC (portion lying north of a parallel line
extending west from the northern boundary of Wahkaikum COunty
to the sea) AND THURSTON COUNTIES

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE EOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE./BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

Zone 1 (0-25 radius miles):

Rates Fringes
POWER EQUIPMENT OPERATOR
GROUP 1A. .. ... . iiiiennnn. $138.39 17.40
GROUP 1AA. . .... .t ieennn. ™ $ 88.96 17.40
GROUP 12RA. .. ... .¢cuouue omels $ 39.52 17.40
GROUP 1......0.00iveueualoah. $ 37.84 17.40
GROUP 2.... 0o, $ 37.35 17.40
GROUP 3.....cviueeneond. ... $ 36.93 17.40
GROUP 4. ... Newmeenennn $ 34.57 17.40
Zone Differential Add) to Zone 1 rates):
Zone 2 (26-45 radius miles) = $1.00
Zone 3 (Over 45 ‘radius miles) - $1.30

BASEPOINTS g~ CENTRALIA, OLYMPIA, TACOMA
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUR 1 AAA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes- 200 tons to 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

WA170001 Modification 3
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GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
work; Excavator, shovel, backhoes over 3'yards and under 6
yards; Hard tail end dump articulating off-road equipment
45 yards and over; Loader- overhead, 6 yards to, but not
including, 8 yards; Mucking machine, mole, tunnel, drill
and/or shield; Quad 9 HD 41, D-10; Remote control operator
on rubber tired earth moving equipment; Rollagon; Scrapers-
self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards arnd
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead undeX\6
yards; Loaders-plant feed; Locomotives-all; Mechafics~ all;
Mixers, asphalt plant; Motor patrol graders, finishing;
Piledriver (other than crane mount); Roto-mil¥-woto-
grinder; Screedman, spreader, topside operator-Blaw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar.Green;
Scraper-self- propelled, hard tail end dump, articulating
off-road equipment- under 45 yards; Subgrdder trimmer;
Tractors, backhoe over 75 hp; Transfer material service
machine-shuttle buggy, Blaw Knox- Roadtec; Truck Crane
oiler/driver-100 tons and over; Truck Mount Portable
Conveyor; Yo Yo pay

GROUP 3 - Conveyors; Crane§ through 19 tons with attachments;
Crane~A~frame over 10 tohs; Drill oilers-auger type, truck
or crane mount; Dozer-D-%.dnd under; Forklift-3000 lbs. and
over with attachmentsy Horizontal/directional drill
locator; Outside HoiSts- (elevators and manlifts), air
tuggers, strato tower bucket elevators; Hydralifts/boom
trucks over 10stons; Loaders-elevating type, belt; Motor
patrol gradex—nomfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete;VRoller, plant mix or multi-1fit materials;
Saws-conarete; Scrapers, concrete and carry all; Service
engineetsyequipment; Trenching machines; Truck crane
oilerfdriver under 100 tons; Tractors, backhoe under 75 hp

GROUR 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Cencrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (permanent and shaft
type); Forklifts-under 3000 lbs. with attachments;
Gradechecker, stakehop; Hydralifts/boom trucks, 10 tons and
under; 0il distributors, blower distribution and mulch
seeding operator; Pavement breaker; Posthole
digger-mechanical; Power plant; Pumps-water; Rigger and
Bellman; Roller-other than plant mix; Wheel Tractors,
farmall type; Shotcrete/gunite equipment operator

WA170001 Modification 3
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FOOTNOTE A- Reduced rates may be paid on the following:
1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
exdluding mechanical, electrical, and utility'portions of
the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group
schedule relative to the level of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site.when not
outfitted with protective clothing, Class "D"“Suit - Base
wage rate plus $ .50 per hour.

H-2 Class "C" Suit - Base wage rate plus 4£1.00 per hour.
H-3 Class "B" Suit - Base wage rate plus $1.50 per hour.
H-4 Class "A" Suit - Base wage rate plus $2.00 per hour.

ENGI0701-002 01/01/2015

CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

POWER RQUIPMENT OPERATORS: “Z@NE 1

Rates Fringes
POWER EQUIPMENT, 'QPERATOR

GROUP 144, . %. .., $ 39.47 14.10
GROUP @BA. .% .. .o i it e e e $ 41.44 14.10
GROUR IB............ ... ..., $ 43.42 14.10
GROUR\ 2. ... ittt iiiieiiianns $ 37.58 14.10
GROUP 3..........00civnnn. $ 36.44 14.10
GROUP 4..........civinenn. $ 35.36 14.10
GROUP 5........iiiuiann. $ 34.13 14.10
GROUP 6.....c0itiinnnnnnnnn $ 30.94 14.10

Zone Differential (add to Zone 1 rates):
Zone 2 - $3.00
Zone 3 - $6.00

WA170001 Modification 3
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For the following metropolitan counties: MULTNOMAH;
CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA;
CLARK; AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS
INDICATED: '

All jobs or projects located in Multnomah, Clackamas and
Marion Counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate 84
and West of Mile Post 30 on State Highway 26 and West of
Mile Post 30 on Highway 22 and all jobs or projects located
in Yamhill County, Washington County and Columbia County
and all jobs or porjects located in Clark & Cowlitz County,
Washington except that portion of Cowlitz County in the Mt.
St. Helens "Blast Zone" shall receive Zone I pay for all
classifications.

All jobs or projects located in the area outside the
identified boundary above, but less than 50 miles from/the
Portland City Hall shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 milessfrom the
Portland City Hall, but outside the identifiediborder
above, shall receive Zone III pay for all cglassifications.

For the following cities: ALBANY; BEND;<COOS BAY; EUGENE;
GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG

All jobs or projects located within 30 miles of the
respective city hall of the above mentioned cities shall
receive Zone I pay for all classifications.

All jobs or projects located more than 30 miles and less than
50 miles from the respecfive”city hall of the above
mentioned cities shall reee€ive Zone II pay for all
classifications.

All jobs or projects)located more than 50 miles from the
respective city™hall of the above mentioned cities shall
receive ZoneI1I pay for all classifications.

WA170001 Modification 3
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS

Group 1 Concrete Batch Plan and or Wet mix three (3) units or more;

Crane, Floating one hundred and fifty (150) ton but less
than two hundred and fifty (250) ton; Crane, two hundred
(200) ton through two hundred ninety nine (299) ton with
two hundred foot (200') boom or less (including jib,

inserts and/or attachments); Crane, ninety (90) ton through

one hundred ninety nine (199) ton with over two hundred
(200') boom Including jib, inserts and/or attachments);
Crane, Tower Crane with one hundred seventy five foot
(175') tower or less and with less than two hundred foot
(200') jib; Crane, Whirley ninety (90) ton and over;
Helicopter when used in erecting work

two hundred (200) ton through two hundred ninety nine
(299) ton, with over two hundred foot (200') boom

Group 1A Crane, floating two hundred fifty (250) ton and ovex;

(including jib, inserts and/or attachments); Crane, thhkée

hundred (300) ton through three hundred ninety nine\(399

)

ton; Crane, Tower Crane with over one hundred sevénty*five

foot (175') tower or over two hundred foot (2004)\ _jib;

Crane, tower Crane on rail system or 2nd towef{{o¥rd» more in

work radius

nine (399) ton, with over two hundred foot’ (200') boom
(including jib, inserts and/or attaghments); Floating

crane, three hundred fifty (350) ton and over; Crane, four

hundred (400) ton and over

Group 2

Asphalt Plant (any type); Asphalt Roto-Mill, pavement

profiler eight foot (8')(laf€ral cut and over; Auto Grader
or "Trimmer"; Blade, Robotdc; Bulldozer, Robotic Equipment

(any type); Bulldozery, over one hundred twenty thousand
(120,000) lbs. and abeve; Concrete Batch Plant and/or We
Mix one (1) and &wdo\ %2) drum; Concrete Diamond Head
Profiler; CanalX™Trimmer; Concrete, Automatic Slip Form
Paver (Assistant/to the Operator required); Crane, Boom
Truck fifty&(50) ton and with over one hundred fifty foo
{150') boem and over; Crane, Floating (derrick barge)
thirty €30) ton but less than one hundred fifty (150) to
Cranej"Cableway twenty-five (25) ton and over; Crane,
Floéting Clamshell three (3) cu. Yds. And over; Crane,

t

t

n;

niftety (90) ton through one hundred ninety nine (199) ton

up_to and including two hundred foot (200') of boom
(including jib inserts and/or attachments); Crane, fifty
(50) ton through eighty nine (89) ton with over one hund
fifty foot (150') boom (including jib inserts and/or

red

attachments); Crane, Whirley under ninety (90) ton; Crusher

Plant; Excavator over one hundred thirty thousand (130,0
lbs.; Loader one hundred twenty thousand (120,000) 1lbs.
above; Remote Controlled Earth Moving Equipment; Shovel,
Dragline, Clamshell, five (5) cu. Yds. And over; Underwa
Equipment remote or otherwise, when used in construction
work; Wheel Excavator any size

WA170001 Moaodification 3
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Group 1B Crane, three hundred (300) ton through three hundred ninety
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Group 3 Bulldozer, over seventy thousand (70,000) lbs. up to and

including one hundred twenty thousand (120,000) lbs.;
Crane, Boom Truck fifty (50) ton and over with less than
one hundred fifty foot (150') boom; Crane, fifty (50) ton
through eighty nine (89) ton with one hundred fifty foot
(150') boom or less (including jib inserts and/or
attachments); Crane, Shovel, Dragline or Clamshell three
(3) cu. yds. but less than five (5) cu. Yds.; Excavator
over eighty thousand (80,000) 1lbs. through one hundred
thirty thousand (130,000) 1lbs.; Loader sixty thousand
(60,000) 1lbs. and less than one hundred twenty thousand
(120,000) 1bs.

Group 4 Asphalt, Screed; Asphalt Paver; Asphalt Roto-Mill, pavemeng

profiler, under eight foot (8') lateral cut; Asphalt,
Material Transfer Vehicle Operator; Back Filling Machine;
Backhoe, Robotic, track and wheel type up to and including
twenty thousand (20,000) 1lbs. with any attachments; Blade
(any type); Boatman; Boring Machine; Bulldozer over ‘twenty
thousand (20,000) 1lbs. and more than one hundred ({1Q0)
horse up to seventy thousand (70,000) lbs.; CablexBlow (any
type):; Cableway up to twenty five (25) ton; Ca€™Drill (John
Henry); Chippers; Compactor, multi-engine; Compactor,
Robotic; Compactor with blade self-propeliled; Concrete,
Breaker; Concrete, Grout Plant; Concrete, Mixer Mobile;
Concrete, Paving Road Mixer; Concrete, Re¥nforced Tank
Banding Machine; Crane, Boom Truck gwenty (20) ton and
under fifty (50) ton; Crane, Bridge\Locomotive, Gantry and
Overhead; Crane, Carry Deck; Crane, Chicago Boom and
similar types; Crane, Derrick Operator, under one hundred
(100) ton; Crane, Floating Clamshell, Dragline, etc.
Operator, under three (3) cu. Jyds. Or less than thirty (30)
ton; Crane, under fifty (50) "ton; Crane, Quick Tower under
one hundred foot (100') in“height and less than one hundred
fifty foot (150') jibN(om rail included); Diesel-Electric
Engineer (Plant or Rloating); Directional Drill over twenty
thousand (20,000)%ibs. pullback; Drill Cat Operator; Drill
Doctor and/or Bit ‘Grinder; Driller, Percussion, Diamond,
Core, Cable, , Rotary and similar type; Excavator Operator
over twenty™“thousand (20,000) lbs. through eighty thousand
(80,000) ®hs.; Generator Operator; Grade-all; Guardrail
Machinesy, i.e. punch, auger, etc.; Hammer Operator
(Piledriyer); Hoist, stiff leg, guy derrick or similar
typé,-£1fty (50) ton and over; Hoist, two (2) drums or
mére;» Hydro Axe (loader mounted or similar type); Jack
Operator, Elevating Barges, Barge Operator, self-unloading;
Loader Operator, front end and overhead, twenty five
thousand (25,000) lbs. and less than sixty thousand
(60,000) 1bs.; Log Skidders; Piledriver Operator (not crane
type); Pipe, Bending, Cleaning, Doping and Wrapping
Machines; Rail, Ballast Tamper Multi-Purpose; Rubber-tired
Dozers and Pushers; Scraper, all types; Side-Boom; Skip
Loader, Drag Box; Strump Grinder (loader mounted or similar
type): Surface Heater and Planer; Tractor, rubber-tired,
over fifty (50) HP Flywheel; Trenching Machine three foot
(3') depth and deeper; Tub Grinder (used for wood debris);

WA170001 Modification 3
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Tunnel Boring Machine Mechanic; Tunnel, Mucking Machine;
Ultra High Pressure Water Jet Cutting Tool System Operator;
Vacuum Blasting Machine Operator; Water pulls, Water wagons

Group 5 Asphalt, Extrusion Machine; Asphalt, Roller (any asphalt

mix); Asphalt, Roto-Mill pavement profiler ground man;
Bulldozer, twenty thousand (20,000) 1lbs. or less, or one
hundred (100) horse or less; Cement Pump; Chip Spreading
Machine; Churn Drill and Earth Boring Machine; Compactor,
self-propelled without blade; Compressor, (any power) one
thousand two hundred fifty (1,250) cu. ft. and over, total
capacity; Concrete, Batch Plant Quality control; Concrete,
Combination Mixer and compressor operator, gunite work;
Concrete, Curb Machine, Mechanical Berm, Curb and/or Curb
and Gutter; Concrete, Finishing Machine; Concrete, Grouting
Machine; Concrete, Internal Full Slab Vibrator Operator;
Concrete, Joint Machine; Concrete, Mixer single drum, ang
capacity; Concrete, Paving Machine eight foot (8') or dessy
Concrete, Planer; Concrete, Pump; Concrete, Pump Truck;y
Concrete, Pumpcrete Operator (any type); Concrete,Slip
Form Pumps, power driven hydraulic lifting devicg for
concrete forms; Conveyored Material Hauler; Crane,./Boom
Truck under twenty (20) tons; Crane, Boom Type\ Iifting
device, five (5) ton capacity or less; Drill,, Directional
type less than twenty thousand (20,000) ls. pullback; Fork
Lift, over ten (10) ton or Robotic; Heldcopter Hoist; Hoist
Operator, single drum; Hydraulic Backhoe “frack type up to
and including twenty thousand (20,000)\1lbs.; Hydraulic
Backhoe wheel type (any make); Laser Screed; Loaders,
rubber-tired type, less than twenty five thousand (25,000)
lbs.; Pavement Grinder and/orsGrobving Machine (riding
type):; Pipe, cast in place Ripé Laying Machine; Pulva-Mixer
or similar types; Pump Operator, more than five (5) pumps
(any size); Rail, Ballast Compactor, Regulator, or Tamper
machines; Service Oiler (Gfeaser); Sweeper Self-Propelled;
Tractor, Rubber-Tiredy, fifty (50) HP flywheel and under;
Trenching Machine Operator, maximum digging capacity three
foot (3') depth;eIunnel, Locomotive, Dinkey; Tunnel, Power
Jumbo setting sTip, forms, etc.

Group 6 Asphdlt,“Pugmill (any type):; Asphalt, Raker; Asphalt,
Mounted Asphalt Spreader, with Screed; Auger Oiler;
Boatman${\ Bobcat, skid steed (less than one (1) yard):
Broom;\self-propelled; Compressor Operator {(any power)
undép=l; 250 cu. ft. total capacity; Concrete Curing Machine
(fiding type); Concrete Saw; Conveyor Operator or
Assdistant; Crane, Tugger; Crusher Feederman; Crusher Oiler;
Deckhand; Drill, Directional Locator; Fork Lift; Grade
Checker; Guardrail Punch Oiler; Hydrographic Seeder
Machine, straw, pulp or seed; Hydrostatic Pump Operator;
Mixer Box (CTB, dry batch, etc.); Oiler; Plant Oiler; Pump
(any power); Rail, Brakeman, Switchman, Motorman; Rail,
Tamping Machine, mechanical, self-propelled; Rigger; Roller
grading (not asphalt); Truck, Crane Oiler-Driver

WA170001 Modification 3
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IRON0014-005 07/01/2016
ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN,

GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE,
STEVENS, WALLA WALLA AND WHITMAN COUNTIES

Rates Fringes

IRON0029-002 07/01/2015
CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM
COUNTIES

Rates Fringes

IRON0086-002 07/01/2016
YAKIMA, KITTITAS AND CHELAN COUNTIES

Rates Fringes

TRON0086-004 07/01/2016

CLALLAM, GRAYS HARBOR, ISLAND,. JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES

Rates Fringes

WA170001 Modification 3
Federal Wage Determinations for Highway Construction



| 22

LAB0O0238-004 06/01/2016

PASCO AREA: ADAMS, BENTON, COLUMBIA,DOUGLAS (East of 120th
Meridian), FERRY, FRANKLIN, GRANT, OKANOGAN, WALLA WALLA

SPOKANE AREA: ASOTIN, GARFIELD, LINCOLN, PEND OREILLE, SPOKANE,
STEVENS & WHITMAN COUNTIES

Rates Fringes
LABORER (PASCO)
GROUP 1....¢euiieenneennnns $ 23.51 11.40
GROUP 2. ... iiieeiieneaeannens $ 25.61 11.40
GROUP 3. ...ttt iinnenennn $ 25.88 11.40
GROUP 4. ... iiiiiiiiennenannn $ 26.15 11.40
GROUP 5. ..ttt iiiieiienn $ 26.43 11.40
LABORER (SPOKANE)
GROUP 1....'iiiirinneeennns $ 23.51 1L.40
GROUP 2. ... iiineennannnn $ 25.61 IN. 40
GROUP 3. ... ..t iiiiiieennnncas $ 25.88 N .40
GROUP 4. .... ¢t evensnennns $ 26.15 ¥1.40
GROUP 5.ttt it iiiieeiennns $ 26.43 11.40
Zone Differential (Add to Zone 1 rate): $2%00

BASE POINTS: Spokane, Pasco, Lewiston

Zone 1l: 0-45 radius miles from the main post office.
Zone 2: 45 radius miles and over|from the main post office.

LABORERS CLASSIFICATIONS

GROUP 1: Flagman; Landscape Laborer; Scaleman; Traffic
Control Maintenance, lLaborer (to include erection and
maintenance of baxricades, signs and relief of flagperson);
Window Washer/Cleaner (detail cleanup, such as, but not
limited to cleaning floors, ceilings, walls, windows, etc.
prior to fipal\acceptance by the owner)

GROUP 2: ("Asbestos Abatement Worker; Brush Hog Feeder;
Carpentex \Tender; Cement Handler; Clean-up Laborer;
Concrete) Crewman (to include stripping of forms, hand
op€rating jacks on slip form construction, application of
dontrete curing compounds, pumpcrete machine, signaling,
handling the nozzle of squeezcrete or similar machine, 6
inches and smaller); Confined Space Attendant; Concrete
Signalman; Crusher Feeder; Demolition (to include clean-up,
burning, loading, wrecking and salvage of all material);
Dumpman; Fence Erector; Firewatch; Form Cleaning Machine
Feeder, Stacker; General Laborer; Grout Machine Header
Tender; Guard Rail (to include guard rails, guide and
reference posts, sign posts, and right-of-way markers);
Hazardous Waste Worker, Level D (no respirator is used and
skin protection is minimal); Miner, Class "A" (to include
all bull gang, concrete crewman, dumpman and pumpcrete
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crewman, including distributing pipe, assembly & dismantle,
and nipper); Nipper; Riprap Man; Sandblast Tailhoseman;
Scaffold Erector (wood or steel); Stake Jumper; Structural
Mover (to include separating foundation, preparation,
cribbing, shoring, jacking and unloading of structures):
Tailhoseman (water nozzle); Timber Bucker and Faller (by
hand); Track Laborer (RR); Truck Loader; Well-Point Man;
All Other Work Classifications Not Specially Listed Shall
Be Classified As General Laborer

GROUP 3: Asphalt Roller, walking; Cement Finisher Tender;
Concrete Saw, walking; Demolition Torch; Dope Pot Firemen,
non-mechanical; Driller Tender (when required to move and
position machine); Form Setter, Paving; Grade Checker using
level; Hazardous Waste Worker, Level C (uses a chemical
"splash suit" and air purifying respirator); Jackhammer
Operator; Miner, Class "B" (to include brakeman, finishef,
vibrator, form setter); Nozzleman (to include squeeze &nd
flo-crete nozzle); Nozzleman, water, air or steam; PBavément
Breaker {under 90 1lbs.); Pipelayer, corrugated metdl
culvert; Pipelayer, multi- plate; Pot Tender; Power Buggy
Operator; Power Tool Operator, gas, electric, preumatic;
Railroad Equipment, power driven, except dual“mobile power
spiker or puller; Railroad Power Spiker or Puller, dual
mobile; Rodder and Spreader; Tamper (to imclude operation
of Barco, Essex and similar tampers); Txencher, Shawnee;
Tugger Operator; Wagon Drills; Water PipevLiner;
Wheelbarrow (power driven)

GROUP 4: Air and Hydraulic Track Drill; Aspahlt Raker;Brush
Machine (to include horizontalyconmnstruction joint cleanup
brush machine, power propelled); Caisson Worker, free air;
Chain Saw Operator and Faller; Concrete Stack (to include
laborers when laborers workinhg on free standing concrete
stacks for smoke or fume“ebdbntrol above 40 feet high);
Gunite (to include operation of machine and nozzle);
Hazardous Waste Workew, Level B (uses same respirator
protection as LewelA. A supplied air line is provided in
conjunction wifhya chemical "splash suit”); High Scaler;
Laser Beam Opexator (to include grade checker and elevation
control); Mine¥, Class C (to include miner, nozzleman for
concretef~laser beam operator and rigger on tunnels);
Monitor\\Operator (air track or similar mounting); Mortar
MixermNozzleman (to include jet blasting nozzleman, over
1,200-1bs., jet blast machine power propelled, sandblast
nozezle); Pavement Breaker (90 lbs. and over); Pipelayer (to
include working topman, caulker, collarman, jointer,
mortarman, rigger, jacker, shorer, valve or meter
installer); Pipewrapper; Plasterer Tender; Vibrators (all)

GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker,
Level A (utilizes a fully encapsulated suit with a
self-contained breathing apparatus or a supplied air line};
Miner Class "D", (to include raise and shaft miner, laser
beam operator on riases and shafts)

WA170001 Modification 3
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LABO0238-006 06/01/2016

COUNTIES EAST OF THE 120TH MERIDIAN: ADAMS, ASOTIN, BENTON,
CHELAN, COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT,
LINCOLN, OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA,
WHITMAN

Rates Fringes

LABO0252-010 06/01/2014

CLALLAM, GRAYS HARBOR, JEFFERSON, KITSAP, LEWIS, MASON, PACIFIC
(EXCLUDING SOUTHWEST), PIERCE, AND THURSTON COUNTIES

Rates Fringes
LABORER
GROUP 1.....ciiiiiiunnnnnnn $ 22.49 10.30
GROUP 2. ... itiiiiniinennnnnn $ 25.79 10.30
GROUP 3. .. ... .ttt $ 32.29 10.30
GROUP 4......ciiiiiiniinnnn. $ 33.08 10.30
GROUP 5.......0iiiiiieenennn. $ 33.62 10.30

BASE POINTS: BELLINGHAM, MT. VERNON#~EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, /SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25_radius miles of the respective
city hall

ZONE 2 - More than 25 but 1leSs than 45 radius miles from the
respective city hall

ZONE 3 - More than 45\radius miles from the respective city
hall

ZONE DIFFERENTIAF™ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS:( CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE A._* Projects within 25 radius miles of the respective
cityshall

ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25

WA170001 Modification 3
Federal Wage Determinations for Highway Construction



|25

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window )
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; HazardOus
Waste Worker (Level C: uses a chemical "splash suyit! and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggexsy® Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Toppex=Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chaimn Saw; Grade Checker and
Transit Person; Groutmen (pres§éure) including post tension
beams; Hazardous Waste WorKer )(Level B: uses same
respirator protection as(Leyél A. A supplied air line is
provided in conjunction with a chemical "splash suit");
High Scaler; Jackhammer;, Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter when
using combination..Qf ‘high pressure air and water on
concrete and reCTk,\ sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; *Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreadéx) (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer {lagger shorer and
cfibber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line).
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LABO0292-008 06/01/2014

ISLAND, SAN JUAN, SKAGIT, SNOHOMISH, AND WHATCOM COUNTIES

Rates Fringes
LABORER
GROUP 1....iiiiiiniennnanans $ 22.49 10.30
GROUP 2. .ttt iinieinananan $ 25.79 10.30
GROUP 3.. ... ... ... $ 32.29 10.30
GROUP 4.. ... .iiiniennannnn $ 33.08 10.30
GROUP 5. .... ... imenennnn. $ 33.62 10.30

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respecfive
city hall

ZONE 2 - More than 25 but less than 45 radius miles’™\from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city

hall
ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30
BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective

city hall
ZONE 2 - More than 25 radius miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):

ZONE

2 - $2.25

LABORERS CLASSIFZCATIONS

GROUP 1: Wandscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning\ floors, ceilings, walls, windows, etc., prior to
final “@ecgeptance by the owner)

GROUR, 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car
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GROQUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 1lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical "splash suit" and
alr purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 Jbsw.)/;
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade CheCKer' and
Transit Person; Groutmen (pressure) including pést._tension
beams; Hazardous Waste Worker (Level B: uses saffe
respirator protection as Level A. A supplied,alr line is
provided in conjunction with a chemical "splash suit");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, Ygreen cutter when
using combination of high pressure gir\and water on
concrete and rock, sandblast, gunite, /shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipg™Reliner (not insert type):
Pipe Wrapper; Power Jacks; RadMroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tampery and Similar electric, air and
glas operated tool; Timber“Person-sewer (lagger shorer and
cribber); Track LinerNPower; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caissgfi\Worker; Miner; Mortarman and Hodcarrier;
Powderman; RerTRimberman; Hazardous Waste Worker (Level A:
utilizes a/Zfully encapsulated suit with a self-contained
breathing(apparatus or a supplied air line).
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LABO0335-001 06/01/2013

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE
MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY
WEST TO THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES

Rates Fringes
Laborers:

ZONE 1:

GROUP 1.......0.iiiiiieinennn. $ 28.65 10.05
GROUP 2. ... ... ... $ 29.25 10.05
GROUP 3. ... .. iiiiiinnn. $ 29.69 10.05
GROUP 4...... . iiiinnnnn. $ 30.07 10.05
GROUP 5.... ... iiiiennann $ 26.15 10.05
GROUP 6.....00iiiiiniinnnn. $ 23.73 10.05
GROUP 7. ...ttt i it $ 20.53 10.05

Zone Differential (Add to Zone 1 rates):
Zone 2 $ 0.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: GOLDENDALE, LONGVIEW, AND VANEQUVER

ZONE 1: Projects within 30 miles of the Yespective city all.
ZONE 2: More than 30 miles but less™~than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but_less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles.buf less than 80 miles from the
respective city hall.

ZONE 5: More than 80 mifles, from the respective city hall.

LABORERS CLASSIFICATIONS

GROUP 1: AsphaT® “Plant Laborers; Asphalt Spreaders; Batch
Weighman; Broomeys; Brush Burners and Cutters; Car and
Truck Loadens; VCarpenter Tender; Change-House Man or Dry
Shack Mangs,Choker Setter; Clean-up Laborers; Curing,
Concreté&; WDemolition, Wrecking and Moving Laborers;
Dumpeféyw\road oiling crew; Dumpmen (for grading crew);
Elefator Feeders; Median Rail Reference Post, Guide Post,
Riéghts of Way Marker; Fine Graders; Fire Watch; Form
Strippers (not swinging stages); General Laborers;
Hazardous Waste Worker; Leverman or Aggregate Spreader
(Flaherty and similar types); Loading Spotters; Material
Yard Man (including electrical); Pittsburgh Chipper
Operator or Similar Types; Railroad Track Laborers; Ribbon
Setters (including steel forms); Rip Rap Man (hand placed);
Road Pump Tender; Sewer Labor; Signalman; Skipman; Slopers;
Spraymen; Stake Chaser; Stockpiler; Tie Back Shoring;
Timber Faller and Bucker (hand labor); Toolroom Man (at job
site); Tunnel Bullgang (above ground); Weight-Man- Crusher
(aggregate when used)
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GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility
lines or storage tanks on project; Brush Cutters (power
saw); Burners; Choker Splicer; Clary Power Spreader and
similar types; Clean- up Nozzleman-Green Cutter (concrete,
rock, etc.); Concrete Power Buggyman; Concrete Laborer;
Crusher Feeder; Demolition and Wrecking Charred Materials;
Gunite Nozzleman Tender; Gunite or Sand Blasting Pot
Tender; Handlers or Mixers of all Materials of an
irritating nature (including cement and lime); Tool
Operators (includes but not limited to: Dry Pack Machine;
Jackhammer; Chipping Guns; Paving Breakers); Pipe Doping
and Wrapping; Post Hole Digger, air, gas or electric;
Vibrating Screed; Tampers; Sand Blasting (Wet):;
Stake-Setter; Tunnel-Muckers, Brakemen, Concrete Crew,
Bullgang (underground)

GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctorj, Drill
Operators, air tracks, cat drills, wagon drills,
rubber-mounted drills, and other similar types ifcluding at
crusher plants; Gunite Nozzleman; High Scalers,\Strippers
and Drillers (covers work in swinging stages, ‘¢h@irs or
belts, under extreme conditions unusual tog¢normal drilling,
blasting, barring-down, or sloping and stwipping); Manhole
Builder; Powdermen; Concrete Saw Operat@r; Pwdermen; Power
Saw Operators (Bucking and Falling); Rump€rete Nozzlemen;
Sand Blasting (Dry); Sewer Timbermariy Track Liners, Anchor
Machines, Ballast Regulators, Multiple Tampers, Power
Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and
Timbermen; Vibrator; Water Bldajter

GROUP 4: Asphalt Raker; (Concrete Saw Operator (walls):
Concrete Nozzelman; Grade Ghecker; Pipelayer; Laser Beam
(pipelaying) -applicable whén employee assigned to move, set
up, align; Laser Beamp, Tunnel Miners; Motorman-Dinky
Locomotive-Tunnel; Rowderman-Tunnel; Shield Operator-Tunnel
GROUP 5: Traffig“Flaggers

GROUP 6: Fence Builders

GROUP 7%\ ‘Landscaping or Planting Laborers
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Federal Wage Determinations for Highway Construction



LABO0348-003 06/01/2014

CHELAN, DOUGLAS (W OF 12TH MERIDIAN), KITTITAS, AND YAKIMA
COUNTIES

Rates Fringes

LABORER
GROUP 1........iuiiuiennnnnnnn $ 18.95 10.30
GROUP 2. ...t iiiieennnennn $ 21.76 10.30
GROUP 3. ... . iiiiiiiiiinnn, $ 23.85 10.30
GROUP 4..... it $ 24.43 10.30
GROUP 5......ctiiiiniinnnnen. $ 24.85 10.30

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,

TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the redpective
city hall

ZONE 2 - More than 25 but less than 45 radius miles’ from the

respective city hall

ZONE 3 - More than 45 radius miles from the respective city

hall
ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES)e
ZONE 2 - $1.00
ZONE 3 - $1.30
BASE POINTS: CHELAN, SUNNYSIDE,/WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 2§ radius miles of the respective
city hall

ZONE 2 - More than 25 rad¥Us miles from the respective city

hall

ZONE DIFFERENTIAL «ADD'TO ZONE 1 RATES):
ZONE 2 - $2.25

LABORERS CLASSIFICATIONS

GROUP 1\ YLandscaping and Planting; Watchman; Window

Washer/€leaner (detail clean-up, such as but not limited to

cldaning floors, ceilings, walls, windows, etc., prior to
fined» acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car
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GROUP 3: General Laborer; RAir, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry'Shack;
Chipping Gun (under 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical "splash suit” and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 Jdbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, d»amond,
aiartrac); Faller and Bucker Chain Saw; Grade Cheécker and
Transit Person; Groutmen (pressure) including pest.tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied, air line is
provided in conjunction with a chemical "splash suit");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump,¥Ygreen cutter when
using combination of high pressure @ir\and water on
concrete and rock, sandblast, gunite,/shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe“Reliner (not insert type);
Pipe Wrapper; Power Jacks; RadMroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber’Person-sewer (lagger shorer and
cribber); Track LinerNPower; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caissén\Worker; Miner; Mortarman and Hodcarrier;
Powderman; Ré-Timberman; Hazardous Waste Worker (Level A:
utilizes a/fuldly encapsulated suit with a self-contained
breathingi~apparatus or a supplied air line).
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LABO0440-001 06/01/2014

KING COUNTY

Rates Fringes
LABORER
GROUP 1......00iiiiiennnnn. $ 22.49 10.30
GROUP 2. ... i, $ 25.79 10.30
GROUP 3. ... ..t iiiiininnnnns $ 32.29 10.30
GROUP 4. ... ... $ 33.08 10.30
GROUP 5......c. it $ 33.62 10.30

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respecfive
city hall

ZONE 2 - More than 25 but less than 45 radius miles“\from the
respective city hall

ZONE 3 - More than 45 radius miles from the respeciive city
hall

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 radils miles from the respective city
hall

ZONE DIFFERENTIAL (ADD TO ,ZONE 1 RATES):
ZONE 2 - $2.25

LABORERS CLASSIEXCATIONS

GROUP 1: ZFandscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning, floors, ceilings, walls, windows, etc., prior to
final“aeceptance by the owner)

GROUR 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (undexr 30 lbs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred
material); Ditch Digger; Dump Person; Fine Graders;
Firewatch; Form Setter; Gabian Basket Builders; Grout
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Machine Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C: uses a chemical "splash suit" and
air purifying respirator); Maintenance Person; Material
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sloper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B: uses same
respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical "splash suit");
High Scaler; Jackhammer; Laserbeam Operator; Manhole
Builder-Mudman; Nozzleman (concrete pump, green cutter/when
using combination of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe/Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insért.type):
Pipe Wrapper; Power Jacks; Railroad Spike Puller=Power;
Raker-Asphalt; Rivet Buster; Rodder; Slopen (over 20 ft);
Spreader (concrete); Tamper and Similar edectric, air and
glas operated tool; Timber Person-sewerd(lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Well Point Laborer

GROUP 5: Caisson Worker; Miner; Mortarman and Hodcarrier;
Powderman; Re-Timberman; Hazardous Waste Worker (Level A:
utilizes a fully encapsulated“$uit with a self-contained
breathing apparatus or a supplied air line).

PAIN0O005-002 12/01/2016
STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH),
SKAMANIA, AND WAHMKTAKUM COUNTIES

Rates Fringes

Painters¥
STRLPERS . .. ... ittt $ 30.58 14.27

PAINO005-004 03/01/2009

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes
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PAIN0O005-006 08/01/2016

ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE);
CHELAN, COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS,

LINCOLN, OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA,

WHITMAN AND YAKIMA COUNTIES

Rates Fringes
PAINTER
Application of Cold Tar
Products, Epoxies, Polyure
thanes, Acids, Radiation
Resistant Material, Water
and Sandblasting............ $ 29.10 11.04
Over 30'/Swing Stage Work..$ 22.20 7.98
Brush, Roller, Striping,
Steam-cleaning and Spray....$ 24.00 11,.04
Lead Abatement, Asbestos
BAbatement.......... oo $ 21.50 7.98

*$.70 shall be paid over and above the basic wage® rates
listed for work on swing stages and high wagrk, of over 30
feet.

PAINO055-003 01/01/2017

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM
COUNTIES

Rates Fringes
PAINTER
Brush & Roller. .3\ /™~........ $ 22.52 10.10
High work - Adl.work 60
ft. or highéry s ..o o oot $ 23.27 10.10
Spray and+sSandblasting...... $ 23.47 10.10

PAIN0055-006,_01/01/2017

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES

Rates Fringes
Pdinters:
HIGHWAY & PARKING LOT
STRIPER. ... ivie i inennnan $ 34.37 11.38
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PLAS0072-004 07/01/2016

ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND YAKIMA
COUNTIES

Rates Fringes
ZONE 1. .. it i e et iiaeanss $ 27.13 13.67
Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00

BASE POINTS: Spokane, Pasco, Lewiston; Wenatchee
Zone 1: 0 - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office

PLAS0528-001 06/01/2016

CLALLAM, COWLITZ, GRAYS HARBOR, ISLAND, JEFFERSON, (KING,
KITSAP, LEWIS, MASON, PACIFIC, PIERCE, SAN JUAN, SKAGIT,
SNOHOMISH, THURSTON, WAHKIAKUM AND WHATCOM COUNTILES

Rates Fringes
CEMENT MASON
CEMENT MASON........cvveen.. $ 39.52 16.04
COMPOSITION, TROWEL
MACHINE, GRINDER, POWER

TOOLS, GUNNITE NOZZLE....... $140.02 16.04
TROWLING MACHINE OPERATOR
ON COMPOSITION. ......... = $ 40.02 16.04

PLAS0555-002 06/01/2015
CLARK, KLICKITAT AND SKAMANIA COUNTIES

ZONE 1:
Rates Fringes

CEMENT MASON
CEMENT{"MASONS DOING BOTH
COMPQOSITION/POWER
MACHINERY AND
SUSBENDED/HANGING SCAFFOLD..$ 30.58 18.18
CEMENT MASONS ON
SUSPENDED, SWINGING AND/OR
HANGING SCAFFOLD............ $ 30.58 18.18
CEMENT MASONS..........0.... $ 29.98 18.18
COMPOSITION WORKERS AND
POWER MACHINERY OPERATORS...$ 31.18 18.18

Zone Differential (Add To Zone 1 Rates):
Zone 2 - $0.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 3.00

WA170001 Modification 3
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BASE POINTS: BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND,
SALEM, THE DALLES, VANCOUVER

ZONE 1: Projects within 30 miles of the respective city hall
ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall

TEAM0037-002 06/01/2016

CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line
made by extending the north boundary line of Wahkiakum Couhty
west to the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes
Truck drivers:

ZONE 1

GROUP 1.....c.iieinemnnannn $ 27.60 14.37
GROUP 2......iiiiinnnnn $ 27.72 14.37
GROUP 3. ... . iiieneeenannnn $ 27.85 14.37
GROUP 4. ...t iiinnnnnannn $ 2872 14.37
GROUP 5......cuiiieenanna.. $ 28,34 14.37
GROUP 6. . .viiiieae ity $128.51 14.37
[€)200)0) =y S $ 28.71 14.37

Zone Differential (Add to Zone 1 Rates):
Zone 2 -~ $0.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: ASTOR1IA, THE DALLES, LONGVIEW AND VANCOUVER

ZONE 1: Pfejeets within 30 miles of the respective city
hall.

ZONE_ 23 More than 30 miles but less than 40 miles from the
respegetive city hall.

7ZQNE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

WA170001 Modification 3
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TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: A Frame or Hydra lifrt truck w/load bearing
surface; Articulated Dump Truck; Battery Rebuilders; Bus or
Manhaul Driver; Concrete Buggies (power operated); Concrete
Pump Truck; Dump Trucks, side, end and bottom dumps,
including Semi Trucks and Trains or combinations there of:
up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts
(all sizes in loading, unloading and transporting material
on job site); Loader and/or Leverman on Concrete Dry Batch
Plant (manually operated); Pilot Car; Pickup Truck; Solo
Flat Bed and misc. Body Trucks, 0-10 tons; Truck Tender;
Truck Mechanic Tender; Water Wagons (rated capacity) up to
3,000 gallons; Transit Mix and Wet or Dry Mix - 5 cu. yds.
and under; Lubrication Man, Fuel Truck Driver, Tireman,
Wash Rack, Steam Cleaner or combinations; Team Driver;
Slurry Truck Driver or Leverman; Tireman

GROUP 2: Boom Truck/Hydra-lift or Retracting Crane;
Challenger; Dumpsters or similar equipment all sizé€sy Dump
Trucks/Articulated Dumps 6 cu to 10 cu.; Flaherty Spreader
Driver or Leverman; Lowbed Equipment, Flat Bed Semi~trailer
or doubles transporting equipment or wet or dry materials;
Lumber Carrier, Driver-Straddle Carrier (used, in loading,
unloading and transporting of materials om<{job site); 0Oil
Distributor Driver or Leverman; Transitf\mix and wet or dry
mix trcuks: over 5 cu. yds. and includihg¥7 cu. yds.;
Vacuum Trucks; Water truck/Wagons (fated capacity) over
3,000 to 5,000 gallons

GROUP 3: Ammonia Nitrate Dist#ibutor Driver; Dump trucks,
side, end and bottom dumps,~including Semi Trucks and
Trains or combinations thekeof: over 10 cu. yds. and
including 30 cu. yds. includes Articulated Dump Trucks;
Self-Propelled Street Sweeper; Transit mix and wet or dry
mix truck: over 7 cu yds. and including 11 cu yds.; Truck
Mechanic-Welder-Bady/Repairman; Utility and Clean-up Truck;
Water Wagons (rated)capacity) over 5,000 to 10,000 gallons

GROUP 4: Asphali/Burner; Dump Trucks, side, end and bottom
cumps, includihg Semi-Trucks and Trains or combinations
thereof: (over 30 cu. yds. and including 50 cu. yds.
includes\ Articulated Dump Trucks; Fire Guard; Transit Mix
and MWet~or Dry Mix Trucks, over 11 cu. yds. and including
15 ‘c+~yds.; Water Wagon (rated capacity) over 10,000
gallions to 15,000 gallons

GROUP 5: Composite Crewman; Dump Trucks, side, end and
bottom dumps, including Semi Trucks and Trains or
combinations thereof: over 50 cu. yds. and including 60 cu.
yds. includes Articulated Dump Trucks

GROUP 6: Bulk Cement Spreader w/o Auger; Dry Pre-Batch
concrete Mix Trucks; Dump trucks, side, end and bottom
dumps, including Semi Trucks and Trains of combinations
thereof: over 60 cu. yds. and including 80 cu. yds., and
includes Articulated Dump Trucks; Skid Truck

WA170001 Modification 3
Federal Wage Determinations for Highway Construction



GROUP 7: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 80 cu.
yds. and including 100 cu. yds., includes Articulated Dump
Trucks; Industrial Lift Truck (mechanical tailgate)

TEAM0174-001 01/01/2016

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes
Truck drivers:

ZONE A:
GROUP 1:........0 i, $ 33.38 'N87
GROUP 2:.....iieinncennnns $ 32.54 1v.87
GROUP 3:.... ..., $ 29.73 17.87
GROUP 4:. ... ..t iiniennnnn $ 24.76 17.87
GROUP S5:. ... .t iiiienann $ 31.44 17.87

ZONE B (25-45 miles from center of listéd cities*): Add $.70
per hour to Zone A rates.

ZONE C (over 45 miles from centr ofXhNisted cities*): Add
$1.00 per hour to Zone A rates.

*Zone pay will be calculated fTfom“the city center of the
following listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGERES MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - YAcfpame or Hydralift" trucks and Boom trucks or
similar eguipment when "A" frame or "Hydralift" and Boom
truck oi\similar equipment is used; Buggymobile; Bulk
Cement\Tanker; Dumpsters and similar equipment,
Toutnoxdockers, Tournowagon, Tournotrailer, Cat DW series,
Térxay Cobra, Le Tourneau, Westinghouse, Athye Wagon, Euclid
Twos/and Four-Wheeled power tractor with trailer and similar
fop-loaded equipment transporting material: Dump Trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with 16 yards to 30 yards capacity:
Over 30 yards $.15 per hour additional for each 10 yard
increment; Explosive Truck (field mix) and similar
equipment; Hyster Operators (handling bulk loose
aggregates); Lowbed and Heavy Duty Trailer; Road 0il
Distributor Driver; Spreader, Flaherty Transit mix used
exclusively in heavy construction; Water Wagon and Tank
Truck-3,000 gallons and over capacity

WA170001 Modification 3
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GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site;
Dumpsters, and similar equipment, Tournorockers,
Tournowagon, Turnotrailer, Cat. D.W. Series, Terra Cobra,
Le Tourneau, Westinghouse, Athye wagon, Euclid two and
four-wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with less than 16 yards capacity;
Flatbed (Dual Rear Axle); Grease Truck, Fuel Truck,
Greaser, Battery Service Man and/or Tire Service Man;
Leverman and loader at bunkers and batch plants; 0il tank
transport; Scissor truck; Slurry Truck; Sno-Go and similar
equipment; Swampers; Straddler Carrier (Ross, Hyster) and
similar equipment; Team Driver; Tractor (small,
rubber~tired) (when used within Teamster jurisdiction);
Vacuum truck; Water Wagon and Tank trucks-less than 3,200
gallons capacity; Winch Truck; Wrecker, Tow truck and
similar equipment

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. {Adjust Group 3 upward by $2.00 per hour=for onsite
work only)

GROUP 4 - Escort or Pilot Car
GRQOUP 5 -~ Mechanic
HAZMAT PROJECTS

Anyone working on a HAZMAT joks where HAZMAT certification is
required, shall be compenséted 'as a premium, in addition to
the classification workifng irf as follows:

LEVEL C: +5.25 per hourS=/This level uses an air purifying
respirator or additidmal, protective clothing.

LEVEL B: +$.50 per\heur - Uses same respirator protection as
Level A. SuppliedNair line is provided in conjunction with

a chemical "splash suit."

LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus
or a suppliedair line.
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TEAMO0690-004 07/01/2016

ADAMS, ASOTIN,

FRANKLIN, G

OREILLE, SPOKANE,

COUNTIES

ARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN,

STEVENS, WALLA WALLA,

Rates

Truck drivers: (AREA 1:

SPOKANE ZONE CENTER: Adams, Chelan, Douglas, Ferry, Grant, Kittitas,

Okanogan, P

AREA 1: LEW
Asotin, Col

AREA 2:

Benton, Fra

Zone

BASE
zone
Zone

en Oreille, Spokane, Stevens,

ISTON ZONE CENTER:

umbia, and Garfield Counties

PASCO ZONE CENTER:

BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,

PEND

WHITMAN AND YAKIMA

Fringes

and Whitman Counties

nklin, Walla Walla and Yakima Counties)

AREA 1:

GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

AREA 2:

Differential (Add to Zone 1 rate:

GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

L e $ 20.
2 e i e $ 23.
S $ 23.
4o e $ 24.
S $ 24
Bt e s 5 24
e e e e $ 24
B e $ 25,
L e e S 23.
A $ 25.
K (A P $ 25.
L T $ 26.
L Y $ 26.
T T $ 26.
F I 'y, O $ 27
B e N $ 27

97
24
74
07

.18
.35
~8.8

24

11
75
86
19
30
30

.20
.16

POINTSs, Spokane, Pasco, Lewiston
45 7 radius miles from the main post office.

1:
2:

00—

TRUCK/DRIVERS CLASSIFICATIONS

GROUP 1:
Boat Hauling Employees or Material

GROUP 2:

Stationary Fuel Operator; Tractor

Escort Driver or Pilot Car;

E

16.
16.
16.
16.
16.
16.

16

16.
l6.
16.
l6.
16.
16.

16
16

Zone 1 + $2.00)

79
79
79
79
79
79

.79
16.

79

79
79
79
79
79
79

.79
.79

Qutside 45 radius miles from the main post office

mployee Haul; Power

Fish Truck; Flat Bed Truck; Fork Lift (3000
under); Leverperson (loading trucks at bunkers); Trailer
Mounted Hydro Seeder and Mulcher; Seeder & Mulcher;

(small,

pulling trailer or similar equipment)

WA170001 Modification 3
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GROUP 3: Auto Crane (2000 lbs. capacity):; Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. &
under); Flat Bed Truck with Hydraullic System; Fork Lift
(3001-16,000 lbs.); Fuel Truck Driver, Steamcleaner &
Washer; Power Operated Sweeper; Rubber-tired Tunnel Jumbo;
Scissors Truck; Slurry Truck Driver; Straddle Carrier
(Ross, Hyster, & similar); Tireperson; Transit Mixers &
Truck Hauling Concrete (3 yd. to & including 6 yds.);
Trucks, side, end, bottom & articulated end dump (3 yards
to and including 6 yds.):; Warehouseperson (to include
shipping & receiving); Wrecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom & articulated end dump (over 6
yards to and including 12 yds.); Truck Mounted Hydro

Seeder; Warehouseperson; Water Tank truck (0-8,000 gallons)

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under);
Self- loading Roll Off; Semi-Truck & Trailer; Tractor with
Steer Trailer; Transit Mixers and Trucks Hauling Cohcrete
(over 6 yds. to and including 10 yds.); Trucks, side,‘'end,
bottom and end dump (over 12 yds. to & including 20/ yds.);
Truck-Mounted Crane (with load bearing surfacéi{either
mounted or pulled, up to 14 ton); Vacuum Txuck {(super
sucker, guzzler, etc.)

GROUP 6: Flaherty Spreader Box Driver; Elewboys; Fork Lift
(over 16,000 lbs.); Dumps (Semi-end)s Mechanic (Field);
Semi- end Dumps; Transfer Truck & Trailer; Transit Mixers &
Trucks Hauling Concrete (over 10 \yds. to & including 20
yds.); Trucks, side, end, bottom and articulated end dump
(over 20 yds. to & including. 40 yds.); Truck and Pup;
Tournarocker, DWs & similaxr with 2 or more 4 wheel-power
tractor with trailer, gallondge or yardage scale, whichever
is greater Water Tank Truek (8,001- 14,000 gallons);

Lowboy (over 50 tons)

GROUP 7: 0il Distxibutor Driver; Stringer Truck (cable
oeprated trailgf),\ Transit Mixers & Trucks Hauling Concrete
(over 20 yds ) _Truck, side, end, bottom end dump (over 40

yds. to & ¥ncluding 100 yds.); Truck Mounted Crane (with
load beargng surface either mounted or pulled (16 through
25 tons)w

GROUP/8* Prime Movers and Stinger Truck; Trucks, side, end,
b6teom and articulated end dump (over 100 yds.); Helicopter
Pilet Hauling Employees or Materials

Footnote A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a
premium, in additon to the classification working in as
follows:

LEVEL C-D: - $.50 PER HOUR (This is the lowest level of
protection. This level may use an air purifying respirator
or additional protective clothing.
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LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chemical spash suit or fully encapsulated suit with
a self-contained breathing apparatus.

Employees shall be paid Hazmat pay in increments of four (4)
and eight (8) hours.

NOTE:
Trucks Pulling Equipment Trailers: shall receive $.15/hour
over applicable truck rate

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick‘{eave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded fand any
solicitation was issued) on or after January 1, 20N../ If this
contract is covered by the EO, the contractor mu§t-provide
employees with 1 hour of paid sick leave forg every 30 hours
they work, up to 56 hours of paid sick leave.each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-relatedvneeds, including
preventive care; to assist a family member (or person who is
like family to the employee) who is 1ll, injured, or has other
health-related needs, including préventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who{is a victim of, domestic
violence, sexual assault, or(stalking. Additional information
on contractor requirements( and worker protections under the EO
is available at www.dol.gowwhd/govcontracts.

Unlisted classificatiems-needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a)a(1)/(ii)).
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The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical’
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier &f
the union which prevailed in the survey for this
classification, which in this example would be Plumbers./018
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The nextnumber,
005 in the example, is an internal number used in p¥dcesSsing
the wage determination. 07/01/2014 is the effectivendate of the
most current negotiated rate, which in this examgle»is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the{"SU" identifier indicate that
no one rate prevailed for this c¢lassification in the survey and
the published rate is deriged, By computing a weighted average
rate based on all the rateswreported in the survey for that
classification. As this weighted average rate includes all
rates reported in the \strvey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are surVeyrates based on a weighted average
calculation of,«wates and are not majority rates. LA indicates
the State of /ipubdsiana. 2012 is the year of survey on which
these class@fications and rates are based. The next number, 007
in the exdmple, is an internal number used in producing the
wage detérmination. 5/13/2014 indicates the survey completion
date €orwthe classifications and rates under that identifier.

Sirvey wage rates are not updated and remain in effect until a
new survey is conducted.

WA170001 Modification 3
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Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROEGESS

1.) Has there been an initial decision in the matter? This can

an existing published wage determinatien
* a survey underlying a wage determistation
* a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional clagsification and rate) ruling
On survey related matters, initial contact, including requests
for summaries of surveys, (should be with the Wage and Hour
Regional Office for the area’in which the survey was conducted
because those Regional @ffices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satdsfactory, then the process described in 2.)
and 3.) should b€ “followed.

With regard £o ahy other matter not yet ripe for the formal
process deseribed here, initial contact should be with the
Branch of\\Cdnstruction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

WA170001 Modification 3
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2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: )

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write tg:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Revidew Board are final.

END OF GENERAL DECISION
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State of Washington

Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of fringe
benefits. On public works projects, worker's wage and benefit rates must add to not less.than this
total. A brief description of overtime calculation requirements are provided on the Benefit Code
Key.

Journey Level Prevailing Wage Rates for the Effective Date: 2/15/2017

County Trade Job Classification Wage ‘Holiday Overtime Note
Grant  Carpenters Carpenters $42.73  5BA 1B 8N
Grant  Cement Masons Journey Level $40.80 7B IN
Grant  Flaggers Journey Level $34.91 7B 1M
Grant  lronworkers Journeyman $57.70 7N 10
Grant Laborers Air And Hydraulic Track DBrill $37.55 7B m
Grant  Laborers Asphalt Raker $37.55 7B M
Grant  Laborers Asphalt Roller, ‘Walking $37.28 7B 1M
Grant  Laborers Brick Pavers $37.01 7B M
Grant  Laborers Brush Hog Feeder $37.01 78 M
Grant  Laborers BrushMachine $37.55 7B M
Grant  Laborers Caisson Worker, Free Air $37.55 B8 M
Grant  Laborers Carpenter Tender $37.01 7B M
Grant  Laborers Cement Finisher Tender $37.28 7B M
Grant  Laborers Cement Handler $37.01 7B M
Grant  Laborers Chain Saw Operator & Faller $37.55 7B M
Grant  Laborers Clean-up Laborer $37.01 7B 1M
Grant  Laborers Compaction Equipment $37.28 7B 1M
Grant  Laborers Concrete Crewman $37.01 7B M
Grant  Laborers Concrete Saw, Walking $37.28° 7B 1M
Grant  Laborers Concrete Signalman $37.01 7B M
Grant  Laborers Concrete Stack $37.55 7B 1M
Grant  'Laborers Confined Space Attendant $37.01 7B M
Grant  Laborers Crusher Feeder $37.01 7B M
Grant  Laborers Demolition $37.01 7B M
Grant  Laborers Demolition Torch $37.28 7B 1M
Grant  Laborers Dope Pot Fireman, Non- $37.28 7B M
mechanical
Grant  Laborers Driller Helper (when Required To $37.28 7B M
Move & Position Machine)

Grant  Laborers Drills With Dual Masts $37.83 7B 1M
Grant  Laborers Dry Stack Walls $37.01 7B M



Grant
Grant
Grant

Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Laborers
Laborers
Laborers

Laborers
Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers
Laborers
Laborers

Laborers

Laborers

Laborers
Laborers

Laborers

Dumpman
Erosion Control Laborer

Final Detail Cleanup (i.e.,
Dusting, Vacuuming, Window
Cleaning; Not Construction Debris
Cleanup)

Firewatch

Form Cleaning Machine Feeder,
Stacker

Form Setter, Paving

General Laborer

Grade Checker

Grout Machine Header Tender
Guard Rail

Gunite

Hazardous Waste Worker (level A)
Hazardous Waste Worker (level B)
Hazardous Waste Worker (level C)
Hazardous Waste Worker (level-D)
Hdpe Or Similar Liner Installer
High Scaler

Jackhammer Operator-Miner, Class
"bll

Laser Beam Operator
Miner, Class “a”
Miner,-Class "c”
Miner,Class "d"

Monitor Operator, Air Track Or
Similar Mounting

Mortar Mixer
Nipper
Nozzleman

Nozzleman, Water (to Include Fire
Hose), Air Or Steam

Pavement Breaker, 90 Lbs. & Over
Pavement Breaker, Under 90 Lbs.
Pipelayer

Pipelayer, Corrugated Metal
Culvert And Multi-plate

Pipewrapper

Plasterer Tenders

Pot Tender
Powderman
Powderman Helper
Power Buggy Operator

Power Tool Operator, Gas,
Electric, Pneumatic

Railroad Equipment, Power
Driven, Except Dual Mobile

$37.01
$37.01
$34.91

$37.01
$37.01

$37.28
$37.01
$39.54
$37.01
$37.01
$37.55

$37.8%

$37.55
$37.28
$37.01
$37.01
$37.55
$37.28

$37.55
$37.01
$37.55
$37.83
$37.55

$37.55
$37.01
$37.55
$37.28

$37.55
$37.28
$37.55
$37.28

$37.55
$37.55
$37.28
$39.20
$37.28
$37.28
$37.28

$37.28
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Grant

Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant

Grant
Grant

Grant
Grant

Grant
Grant

Laborers

Laborers
Laborers

Laborers
Laborers

Laborers

Laborers
Laborers
Laborers
Laborers

Laborers
Laborers
Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers
Laborers
ower Equipment Operators

E

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Railroad Power Spiker Or Puller,
Dual Mobile

Remote Equipment Operator

Remote Equipment Operator (i.e.
Compaction And Demolition)

Rigger/signal Person

Riprap Person

Rodder & Spreader

Sandblast Tailhoseman

Scaffold Erector, Wood Or Steel
Stake Jumper

Structural Mover

Tailhoseman (water Nozzle)
Timber Bucker & Faller (by Hand)
Track Laborer (rr)

Traffic Control Laborer

Traffic Control Supervisor
Trencher, Shawnee

Trenchless Technology Technician
Truck Loader

Tugger Operator

Vibrators, All

Wagon Drills

Water Pipe Liner

Welder,-Electric, Manual Or
Automatic (hdpe Or Similar Pipe
And Ciner)

Well-point Person

Wheelbarrow, Power Driven
A-frame Truck (2 Or More Drums)
A-frame Truck (single Drum)
Asphalt Plant Operator

Assistant Plant Operator, Fireman
Or Pugmixer (asphalt)

Assistant Refrigeration Plant &
Chiller Operator (over 1000 Ton)

Assistant Refrigeration Plant
(under 1000 Ton)

Automatic Subgrader (ditches &
Trimmers)

Backfillers (cleveland & Similar)

Backhoe & Hoe Ram (under 3/4
Yd.)

Backhoe (45,000 Gw & Under)

Backhoe (45,000 Gw To 110,000
Gw)

Backhoe (over 110,000 Gw)

Backhoes & Hoe Ram (3 Yds &
Over)

$37.28

$37.83
$37.28

$37.28
$37.01
$37.28
$37.01
$37.01
$37.01
$37.01
$37.01
$37.01
$37.01
$34.94
$35.91
$37.28
$37.55
$37.01
$37.28
$37.55
$37.28
$37.28
$37.83

$37.01
$37.28
$41.94
$41.33
$42.54
$41.33

$41.94
$41.33
$42.54

$41.94
$42.26

$42.26
$42.54

$42.81
$42.81
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Grant

Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant
Grant

Grant
Grant

Grant

Grant

Grant

Grant

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Backhoes & Hoe Ram (3/4 Yd. To
3Yd.)

Bagley Or Stationary Scraper

Batch & Wet Mix Operator
(multiple Units, 2 & Incl. 4)

Batch Plant & Wet Mix Operator,
Single Unit (concrete)

Batch Plant (over 4 Units)
Belt Finishing Machine
Belt Loader (kocal Or Similar)

Belt-crete Conveyors With Power
Pack Or Similar

Bending Machine
Bit Grinders

Blade (finish & Bluetop),
Automatic, Cmi, Abc, Finish Athey
& Huber & Similar When Used As
Automatic

Blade Operator (motor Patrol &
Attachments)

Blower Operator (cement)
Boat Operator

Bob Cat (skid Steer)

Bolt Threading Machine
Boom Cats (side)

Boring Machine (earth)

Boring Machine (Rock Under 8
inch-Bit - Quarry Master, Joy Or
Similar)

Bump Cutter (wayne, Saginau Or
Similar)

Cableway Controller (dispatcher)
Cableway Operators
Canal Lining Machine (concrete)

Carrydeck & Boom Truck (under
25 Tons)

Cement Hog

Chipper (without Crane) Cleaning
& Doping Machine (pipeline)
Clamshell, Dragline

Compactor (self-propelled With
Blade)

Compressor (2000 Cfm Or Over, 2
Or More, Gas Diesel Or Electric
Power)

Compressors (under 2000 Cfm,
Gas, Diesel Or Electric Power)

Concrete Cleaning /
Decontamination Machine
Operator

Concrete Pump Boon Truck

$42.54

$41.33
$42.54

$41.94

$42.54
$41.33
$41.94
$41.94

$41.94
$41.01
$42.81

$42.54

$41.33
$41.01
$41.94
$41.01
$42.54
$41.94
$41.94

$41.94

$42.54
$42.81
$41.94
$42.26

$41.33
$41.94

$43.91
$42.54

$41.33

$41.01

$42.81

$42.54
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Grant

Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant

Grant

Grant
Grant

Grant

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power-Equipment Operators
Power-Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Concrete Pumps (squeeze-crete,
Flow-crete, Whitman & Similar)

Concrete Saw (multiple Cut)
Concrete Slip Form Paver

Conveyor Aggregate Delivery
Systems (c.a.d.)

Crane Oiler- Driver (cdl Required)
& Cable Tender, Mucking Machine

Cranes (25 Tons & Under), All
Attachments Incl. Clamshell,
Dragline

Cranes (25 Tons To And Including
45 Tons), All Attachments Incl.
Clamshell, Dragline

Cranes (45 Tons To 85 Tons), All
Attachments Incl. Clamshell And
Dragline

Cranes (85 Tons & Over) And All
Climbing, Overhead, Rail &
Tower. All Attachments Incl.

Crusher Feeder

Crusher, Grizzle & Screening-Plant
Operator

Curb Extruder (asphaltOr
Concrete)

Deck Engineer
Deck Hand

Derricks & Stifflegs (65 Tons &
Over)

Derricks & Stifflegs (under 65
Tons)

Distributor Leverman
Ditch Witch Or Similar
Dope Pots (power Agitated

Dozer / Tractor (up To D-6 Or
Equivalent) And Traxcavator

Dozer / Tractors (d-6 & Equivalent
& Over)

Dozer, 834 R/t & Similar
Drill Doctor

Driller Licensed

Drillers Helper

Drilling Equipment (8 inch Bit &
Over - Robbins, Reverse
Circulation & Similar)

Drills (churn, Core, Calyx Or
Diamond)

Elevating Belt (holland Type)

Elevating Belt-type Loader
(euclid, Barber Green & Similar)

Elevating Grader-type Loader
(dumor, Adams Or Similar)

$42.10

$41.33
$42.54
$42.54

$41.01

$42.26

$42.54

$42.81

$43.91

$41.01

$42.54

$42.10

$41.94
$41.01
$42.81

$42.26

$41.33
$41.33
$41.33
$41.94

$42.54

$42.54
$42.54
$43.91
$41.01
$42.26

$42.10

$42.81
$41.94

$41.94
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Grant
Grant

Grant
Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant

Grant
Grant
Grant
Grant

Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant
Grant
Grant

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operaters

Power Equipment Operators

Power Equipment Operators

Power.Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Elevator Hoisting Materials

Equipment Serviceman, Greaser &
Oiler

Fireman & Heater Tender

Fork Lift Or Lumber Stacker,
Hydra-life & Similar

Generator Plant Engineers (diesel
Or Electric)

Gin Trucks (pipeline)
Grade Checker

Gunite Combination Mixer &
Compressor

H.d. Mechanic
H.d. Welder

Heavy Equipment Robotics
Operator

Helicopter Pilot
Helper, Mechanic Or Welder, H.D
Hoe Ram

Hoist (2 Or More Drums Or Tower
Hoist)

Hoist, Single Drum

Hydraulic PlatformiTrailers
{goldhofer, Shaurerly And Similar)

Hydro-seeder, Mulcher,
Nozzleman

Lime®Batch Tank Operator
(recycle Train)

Lime Brain Operator (recycle
Train)

Loader (360 Degrees Revolving
Koehring Scooper Or Similar)

Loader Operator (front-end &
Overhead, 4 Yds. Incl. 8 Yds.)

Loaders (bucket Elevators And
Conveyors)

Loaders (overhead & Front-end,
Over 8 Yds. To 10 Yds.)

Loaders (overhead & Front-end,
Under 4 Yds.. R/t)

Loaders (overhead And Front-end,
10 Yds. & Over)

Locomotive Engineer
Longitudinal Float

Master Environmental Maintenance
Technician

Mixer (portable - Concrete)
Mixermobile

Mobile Crusher Operator (recycle
Train)

$41.33
$42.10

$41.01
$41.33

$41.94

$41.33
$42.26
$41.94

$42.81
$42.81
$42.81

$43.91
$41.01
$42.26
$42.10

$41.33
$42.81

$41.01
$42.54
$42.54
$42.81
$42.54
$41.33
$42.81
$42.10
$43.91

$41.94
$41.33
$42.81

$41.33
$41.94
$42.54
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Grant
Grant

Grant

Grant
Grant

Grant
Grant
Grant
Grant
Grant
Grant
Grant
Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant

Grant
Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant
Grant
Grant

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Qperators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment‘Operators

Power Equipment-Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Power Equipment Operators
Power Equipment Operators
Power Equipment Operators
Power Equipment Operators

Mucking Machine

Muttiple Dozer Units With Single
Blade

Pavement Breaker, Hydra-hammer
& Similar

Paving (dual Drum)

Paving Machine (asphalt And
Concrete)

Piledriving Engineers

Plant Oiler

Posthole Auger Or Punch

Power Broom

Pump (grout Or Jet)

Pumpman

Quad-track Or Similar Equipment

Railroad Ballast Regulation
Operator (self-propelled)

Railroad Power Tamper Operator
(self-propelled)

Railroad Tamper Jack Operator
(self-propelled)

Railroad Track Liner Operator
(self-propelled)

Refrigeration Plant Engineer (1000
Tons & Over)

Refrigeration Plant Engineer
(under-1000 Ton)

Rollerman (finishing Asphalt
Pavement)

Rollers, All Types On Subgrade,
Including Seal And Chip Coating
(farm Type, Case, John Deere And
Similar,or Compacting Vibrator),
Except When Pulled B

Roto Mill (pavement Grinder)
Rotomill Groundsman

Rubber-tired Scrapers (multiple
Engine With Three Or More
Scrapers)

Rubber-tired Skidders (r/t With Or
Without Attachments)

Scrapers, All, Rubber-tired
Screed Operator

Shovels (3 Yds. & Over)
Shovels (under 3 Yds.)

Signalman (whirleys, Highline,
Hammerheads Or Similar)

Soil Stabilizer (p & H Or Similar)
Spray Curing Machine (concrete)
Spreader Box (self-propelled)
Spreader Machine

$41.94
$42.54

$41.33

$42.26
$42.54

$42.26
$41.01
$41.94
$41.33
$41.94
$41.01
$42.54
$41-33,

$41.33
$41.33
$42.26
$42.26
$42.10
$42.54

$41.01

$42.54
$42.10
$42.81

$42.10

$42.54
$42.54
$42.81
$42.54
$42.26

$41.94
$41.33
$41.33
$41.94
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Grant
Grant

Grant
Grant

‘Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant

Grant
Grant

Grant

Grant
Grant
Grant
Grant
Grant
Grant

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Power Equipment Operators

Power Equipment Operators

Power Equipment Operators

Power Equipment Operators
Truck Drivers
Truck Drivers

Truck Drivers
Truck Drivers

Steam Cleaner

Straddle Buggy (ross & Similar On
Construction Job Only)

Surface Heater & Planer Machine

Tractor (farm Type R/t With
Attachments, Except Backhoe)

Traverse Finish Machine

Trenching Machines (7 Ft. Depth &
Over)

Trenching Machines (under 7 Ft.
Depth Capacity)

Tug Boat Operator

Tugger Operator

Turnhead (with Re-screening)
Turnhead Operator

Ultra High Pressure Wateriet
Cutting Tool System Operator,
(30,000 Psi)

Vactor Guzzler, Super Sucker

Vacuum Blasting Machine
Operator

Vacuum Drill (reverse Circulation
Drill Under 8" Bit)

Welding Machine

Whirleys & Hammerheads, All
Dump Truck

Dump_Truck And Trailer
Other|Trucks

Transit Mixer

$41.01
$41.33

$42.10
$41.33

$41.94
$42.54

$42.10

$42.54
$41.33
$42.10
$41.94
$42-81

$42.54
$42.81

$42.10

$41.01
$42.81
$26.09
$26.09
$27.84
$11.00
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Benefit Code Key — Effective 8/31/2016 thru 3/2/2017
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

1. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEKASHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtirfie hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or'a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays-and-holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of-wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular iours\Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the houtly/rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate.of\wage. All hours worked on Labor Day shall be paid at three times the
hourly rate of wage.

The first ten (10) hours worked.on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a
four-ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess
of ten (10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked or Saturdays (except makeup days if work is lost due to inclement weather conditions or
equipment breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday
through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

Allhours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be
paid at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of
wage. All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

1



Benefit Code Key — Effective 8/31/2016 thru 3/2/2017

Overtime Codes Continued

The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on
Saturday shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid atjone and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly'zate’of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10)‘hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked, in/.Cxcess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (éxcept Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall beypaid at two and one-half
times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at two times the hourly rate'of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday'and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage.” All hours worked on holidays and all other
overtime hours worked, except Labor Day, shall be paid at double the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and ohe-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid-at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate‘of wage.

All hours worked on Sundays and holidays (¢xcept Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

All hours worked on Saturdays and\Sundays (except make-up days due to conditions beyond the control of the
employer)) shall be paid at one-and one-half times the hourly rate of wage. All hours worked on holidays shall be
paid at double the hourly rate 'of wage.

The first four (4) hours. after eight (8) regular hours Monday through Friday and the first twelve (12) hours on
Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours
Monday through.Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls
on Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all,work performed shall be paid at double the hourly rate of wage.

All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day fora 4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during
the workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10
workweek) or 40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours
and all hours worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.
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Overtime Codes Continued

ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

C.

All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays shall be paid at one and one-half times the hourly rate of wage. All hours-worked on
holidays shall be paid at two times the hourly rate of wage.

The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage.in,addition to the
holiday pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of
wage.

All hours worked on Sunday shall be paid at two times the hourly rate of wage. All hour§ worked on paid holidays
shall be paid at two and one-half times the hourly rate of wage including holiday pay.

All hours worked on Sunday shall be paid at two times the hourly rate of wage .All hours worked on holidays shall
be paid at one and one-half times the hourly rate of wage.

All hours worked on Sundays and holidays shall be paid at one and’one-half times the hourly ratc of wage.

All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays-shall'be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage. On a four-day,
ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours worked after ten
shall be paid at double the hourly rate’of wage. The first cight (8) hours worked on the fifth day shall be paid at one
and one-half times the hourly, rate of wage. All other hours worked on the fifth, sixth, and seventh days and on
holidays shall be paid at double the hourly rate of wage.

ALL HOURS WORKED _IN"EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten\(10) hour shifts are established, or forty (40) hours of straight time per weck, Monday through Friday, or
outsiderthe normal shift, and all work on Saturdays shall be paid at time and one-half the straight time rate. Hours
worked over twelve hours (12) in a single shift and all work performed after 6:00 pm Saturday to 6:00 am Monday
dnd holidays shall be paid at double the straight time rate of pay. Any shift starting between the hours of 6:00 pm
and midnight shall receive an additional one dollar ($1.00) per hour for all hours worked that shift. The employer
shall have the sole discretion to assign overtime work to employees. Primary consideration for overtime work shall
be given to employees regularly assigned to the work to be performed on overtime situations. After an employee has
worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the applicable overtime rate
until such time as the employee has had a break of eight (8) hours or more.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal shift, and all work on Saturdays shall be paid at one and one-half times the hourly rate of wage.
All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays shall be paid at double the hourly rate
of wage. After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at
the applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.
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Overtime Codes Continued

All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 15% over the hourly rate of wage. All other hours worked after 6:00 am on Saturdays, shall be paid at one
and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double the
hourly rate of wage.

All hours worked Sundays and holidays shall be paid at double the hourly rate of wage. Each week, once\40 hours of
straight time work is achieved, then any hours worked over 10 hours per day Monday through Saturday-shall be paid
at double the hourly wage rate.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paidfiohidays shall be paid at two
and one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all"Hoelidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between Qctober 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked on Saturdays shall be paid at one and one-half times\the hourly rate of wage. In the event the job is
down due to weather conditions during a five day work week (Monday through Friday,) or a four day-ten hour work
week (Tuesday through Friday,) then Saturday may be worked\asa voluntary make-up day at the straight time rate.
However, Saturday shall not be utilized as a make-up day;when a holiday falls on Friday. All hours worked Monday
through Saturday over twelve (12) hours and all hours-warked on Sundays and holidays shall be paid at double the
hourly rate of wage.

ALL HOURS WORKED IN EXCESS OF EIGHT,(8)'HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL
BE PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A.

All hours worked in excess of eight (8)‘hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours workedon'Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked over twelve (12) hours per day and all hours worked on holidays shall be paid at double the hourly
rate of wage.

On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through.Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one halfi(1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one-and'one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
dile ‘to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on
Saturday may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all
hours worked on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.
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All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay.
Rates include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stationsy generating
plants, industrial plants, associated installations and substations, except those substations whose primary.fusiction is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a.regular workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10)‘hours will be at two (2)
times the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid-at ‘ene and one-half (1-1/2)
times the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on
Sundays and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage.+All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at‘double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday.thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal
four-day, ten hour work week, and Saturday shall.be paid at one and one half (1/4) times the regular shift rate for the
first eight (8) hours. All other hours worked-Monday through Saturday, and all hours worked on Sundays and
holidays shall be paid at double the hourly rateof wage.

All hours worked between the hours of 6:00'pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 20% over the hourly rate of-wage. All hours worked on Sundays shall be paid at one and one-half times the
hourly rate of wage. All hours worked jon holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays“shall be paid at one and one-half times the hourly rate of wage. All hours worked

Monday through Saturdayover twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

Holiday Codes

Holidays; New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).
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Holiday Codes Continued

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). . .

Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, Friday after Thanksgiving Day,
Christmas Eve Day, And Christmas Day (7).

Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, IndependenccvDay, Labor Day,
Thanksgiving Day, Friday after Thanksgiving Day, And Christmas Day (8).

Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence /Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9)

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Dayj(Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas'\Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6).

Paid Holidays: New Year's Day, Memorial Day;, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christfiias-Day, And Christmas Day. (7 1/2).

Paid Holidays: New Year's Day, Presidents’*Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, And Christmas Day (7).

Paid Holidays: New Year's Dayj, Washington’s Birthday, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday=After Thanksgiving Day, Christmas Day, And The Day Before Or After Christmas
9.

Holidays: New Year's, Day;"Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

Paid HolidayssNew Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8).

Paid\Holidays: New Year's Day, Day Before Or After New Year's Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and a
Half-Day On Christmas Eve Day. (9 1/2).

Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas
Eve Day (11).

Paid Holidays: New Year's Day, New Year’s Eve Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating
Holiday (10).

Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday

After Thanksgiving Day, And Christmas Day (7).
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Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day,
And Christmas Day (9).

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall’be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered ‘s ‘the
holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving\Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls ‘On/A Sunday Shall Be
Observed As A Holiday On The Following Monday. If any of the listed holidays fall§ on,a'Saturday, the preceding
Friday shall be a regular work day.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

Holidays: New Year's Day, Martin Luther King Jr. Day, "Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, the Friday after Thanksgiving Day, And\Christmas Day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Paid Holidays: New Year's Day, Memorial Day;-Independence Day, Labor Day, Veteran’s Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid
holiday which falls on a Sunday shall be pbserved as a holiday on the following Monday. Any paid holiday which
falls on a Saturday shall be observed as a-holiday on the preceding Friday.

Holidays: New Year's Day, Memorial*Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas-Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any‘holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Holidays:' New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6):-Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day,
Thanksgiving Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas
Day (9). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls
on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall
be observed as a holiday on the preceding Friday.

Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday
which falls on a Saturday shall be observed as a holiday on the preceding Friday.
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Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last.Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed-as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday,on the preceding
Friday.

Paid Holidays: New Year's Day, The Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, And the Day
after or before Christmas Day (10). Any holiday which falls on a Sunday shall be.observed as a holiday on the
following Monday. Any holiday which falls on a Saturday shall be observed as"a'holiday on the preceding Friday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls/on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the précéding Friday shall be observed as a holiday.

Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday-which falls on a Sunday shall be observed as a holiday on
the following Monday.

Holidays: New Year's Day, Memorial Day, Andependence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the Last Working Day before/Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday.on the following Monday. If any of the listed holidays falls on a Saturday,
the preceding Friday shall be a regular work'day.

Paid Holidays: New Year's Day, the day after or before New Year's Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day
after or before Christmas Day (10). If any of the listed holidays fall on Saturday, the preceding Friday shall be
observed as the holiday. If ahy of the listed holidays falls on a Sunday, the day observed by the Nation shall be
considered a holidaysand compensated accordingly.

Paid Holidays{ New" Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving\Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.

Paid ‘Holidays: New Year's Day, the Day after or before New Year’s Day, President’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and The Day
after or before Christmas Day. (10). If any of the listed holidays falls on a Sunday, the day observed by the Nation
shall be considered a holiday and compensated accordingly. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

Note Codes

In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or
more:

Over 50’ To 100' -$2.00 per Foot for Each Foot Over 50 Feet

Over 100' To 150' -$3.00 per Foot for Each Foot Over 100 Feet

Over 150' To 220" -$4.00 per Foot for Each Foot Over 150 Feet

Over 220" -$5.00 per Foot for Each Foot Over 220 Feet
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In addition to the hourly wage and fringe benefits, the following depth premiums apply to depths of fifty feet or
more:

Over 50’ To 100' -$1.00 per Foot for Each Foot Over 50 Feet

Over 100' To 150" -$1.50 per Foot for Each Foot Over 100 Feet

Over 150' To 200" -$2.00 per Foot for Each Foot Over 150 Feet

Over 200' -Divers May Name Their Own Price

Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Workers on hazmat projects receive additional hourly premiums as follows -Level A:_$0.75,/Level B: $0.50, And
Level C: $0.25.

Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

Workers on hazmat projects receive additional hourly premiumssas follows -Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, And Class D Suit $0.50.

The highest pressure registered on the gauge for an ‘accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Effective August 31, 2012 — A Traffic Contrel“Supervisor shall be present on the project whenever flagging or
spotting or other traffic control labor is-being utilized. A Traffic Control Laborer performs the setup, maintenance
and removal of all temporary traffic €ontrol devices and construction signs necessary to control vehicular, bicycle,
and pedestrian traffic during comStruction operations. Flaggers and Spotters shall be posted where shown on
approved Traffic Control Plans-er\where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card issued by the State of Washington, Oregon, Montana, or Idaho. These classifications are only effective
on or after August 31, 2012.

Effective August 3152012 — A Traffic Control Supervisor shall bc present on the project whenever flagging or
spotting or other. traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on
approved Traffic Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current
flagging card isstied by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on
or after August 31, 2012.

Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all
temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card
issued by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after
August 31, 2012.

Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit:
$1.50, And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any
and all work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers
who do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade
elevation receive an additional $0.50 per hour.






Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of “"Standard” or "Non-standard" Items)

Below is the department's (State L&l's) list of criteria to be used in determining whether a
prefabricated item is "standard” or "non-standard”. For items not appearing on WSDOT's
predetermined list, these criteria shall be used by the Contractor (and the Contractor's
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to
determine coverage under RCW 39.12. The production, in the State of Washington, of
non-standard items is covered by RCW 39.12, and the production of standard items,is.not.
The production of any item outside the State of Washington is not covered by RCW.39.12.

1. Is the item fabricated for a public works project? If not, it is not subjectto RCW 39.12.
If it is, go to question 2.

2. s the item fabricated on the public works jobsite? If it is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated
primarily to, the public works project? If it is, the work is-covered by RCW 38.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by RCW'39.12. If yes, go to question 5.

5. Is the prefabricated item intended for\the public works project typically an inventory
item which could reasonably be sold.on the general market? If not, the work is covered
by RCW 39.12. If yes, go to question 6.

6. Does the specific prefabricated’item, generally defined as standard, have any unusual
characteristics such as shape, type of material, strength requirements, finish, etc? If yes,
the work is covered under RCW 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for
determinations of-covered and non-covered workers shall be directed to State L&l at (360)
902-5330.

Supplemental to Wage Rates 1
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WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. Items marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to_this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&I's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectanguiar frames, solid metal covers, herringbone-grates, |
and bi-directional vaned grates for Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std.Plans

2. Metal circular frames (rings) and covers, circular grates,
and prefabricated ladders for Manhole Types 1, 2, and 3, X
Drywell Types 1, 2, and 3 and Catch Basin Type 2.

See Std. Plans_ _ \V2 | |

3. Prefabricated steel grate supports and welded grates, '

metal frames and dual vaned grates{and*Type 1, 2, and

3 structural tubing grates for Drop, Inlets. See Std. Plans. | X

4. Concrete Pipe - Plain Concrefe/pipe and reinforced
concrete pipe Class 2 to 5/5izes smaller than 60 inch diameter. X

5. Concrete Pipe - Plain Cencrete pipe and reinforced
concrete pipe Class2 to 5 sizes larger than 60 inch diameter.

6. Corrugated SteehPipe - Steel lock seam corrugated
pipe for culverts and storm sewers, sizes 30 inch ! X
to 120 inchesn diameter. May also be treated, 1 thru 5. ' |

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated ;
pipe
for culverts and storm sewers, sizes 30 inch to 120 inches in X
diameter. May also be treated, #5.

Supplemental to Wage Rates 2
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ITEM DESCRIPTION

YES

NO

8. Anchor Bolts & Nuts - Anchor Bolts and Nuts, for
mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.
See Contract Plans and Std. Plans for size and material type.

9. Aluminum Pedestrian Handrail - Pedestrian handrail
conforming to the type and material specifications set forth in
the
contract plans. Welding of aluminum shall be
in accordance with Section 9-28.14(3).

10. Major Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges.

11. Minor Structural Steel Fabrication - Fabrication of minor steel
ltems such as special hangers, brackets, access doors for
structures, access ladders for irrigation boxes, bridge expansion
joint systems, etc., involving welding, cutting, punching and/or
boring of holes. See Contact Plans/for'item description and

shop
drawings.

12. Aluminum Bridge Railing Type BP - Metal bridge railing
conforming to the type.and material specifications set forth
in the Contract Plans. Welding of aluminum shall be in
accordance with Section 9-28.14(3).

13. Concrete Piling--Precast-Prestressed concrete piling for use as
55
and 70 ton concrete piling. Concrete to conform to
Section 9+19.1 of Std. Spec..

14, “Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

5. Precast Drywell Types 1, 2, and with cones and adjustment
Sections.
See Std. Plans.

16. Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans.
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ITEM DESCRIPTION YES

NO

17.

18.

19.

20.

21.

22.

23.

24.

25,

26.

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans |

Precast Concrete Utility Vaults - Precast Concrete ‘utility vaults
of

various sizes. Used for in ground storage of utility facilities and

controls. See Contract Plans for size and construction

requirements. Shop drawings are to be\provided for approval

prior to casting

Vault Risers - For use with Valve Vatits and
Utilities

X
Vaults.

Valve Vault - For usewith underground utilities.

See Contract Rlans for details. - I
Precast Concrete Barrier - Precast Concrete Barrier for '
use as new barrier or may also be used as Temporary Concrete |
Barrier. Only new state approved barrier may be used as
permanent barrier.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in

size and shape as shown in the Plans. Fabrication plant has

annual approval for methods and materials to be used.

See Shop Drawing. X
Fabrication at other iocations may be approved, after facilities
inspection, contact HQ. Lab.

Precast Concrete Walls - Precast Concrete Walls - tilt-up wall

panel in size and shape as shown in Plans. X
Fabrication plant has annual approval for methods and materials

to be used

Supplemental to Wage Rates
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ITEM DESCRIPTION

YES

NO

27.

28.

29.

30.

31.

32.

33.

Precast Railroad Crossings - Concrete Crossing Structure

Slabs. - ]

12, 18 and 26 inch Standard Precast Prestressed Girder —

Standard Precast Prestressed Girder for use in structures.

Fabricator plant has annual approval of methods and materials
to

be used. Shop Drawing to be provided for approval prior to

casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Concrete Girder Series 4-14 - Prestressed Concrete |

Girders for use in structures. Fabricator plant has annual
approval

of methods and materials to be used. Shop Drawing,to be

provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Prestressed Tri-Beam Girder - PrestressedTri-Beam Girders for

use in structures. Fabricator plant has, annual approval of

methods and materials to be used. "Shop Drawing to be
provided

for approval prior to casting girders.

See Std. Spec. Section 6:02,3(25)A

Prestressed Precast Hollow-Core Slab — Precast Prestressed

Hollow-core slab for use in structures. Fabricator plant has
annual

approval of methads and materials to be used. Shop Drawing to

be provided-for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A.

Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for

use, in structures. Fabricator plant has annual approval of

methods and materials to be used. Shop Drawing to be
provided

for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

Monument Case and Cover
See Std. Plan.
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ITEM DESCRIPTION

YES

NO

34. Cantilever Sign Structure - Cantilever Sign Structure
fabricated from steel tubing meeting AASHTO-M-183. See Std.
Plans, and Contract Plans for details. The steel structure
shall be galvanized after fabrication in accordance with
AASHTO-M-111.

35. Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for
approval are required prior to fabrication.

36. Steel Sign Bridges - Steel Sign Bridges fabricated fromdsteel
tubing meeting AASHTO-M-138 for Aluminum Alloys:
See Std. Pians, and Contract Plans for details. The steel
structure
shall be galvanized after fabrication in accordance
with AASHTO-M-111.

37. Steel Sign Post - Fabricated Steel Sign-Posts as detailed in Std
Plans. Shop drawings for approval‘are to be provided prior to
fabrication 1

38. Light Standard-Prestressed - Spun, prestressed, hollow
concrete poles.

39. Light Standards - Lighting-Standards for use on highway
illumination systems, poles to be fabricated to conform with
methods and materials as specified on Std. Plans. See Specia
Provisions for pre*approved drawings.

40. Traffic Signal Standards - Traffic Signal Standards for use on
highway.and/or street signal systems. Standards to be
fabricated
to conform with methods and material as specified on Std.
Plans.
) See Special Provisions for pre-approved drawings
41 Precast Concrete Sloped Mountable Curb (Single and
DualFaced)
See Std. Plans.
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ITEM DESCRIPTION YES NO
42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs, |
the sources of the following materials must be submitted and !
approved for reflective sheeting, legend material, and ! '
aluminum X X
sheeting. | i
NOTE: *** Fabrication inspection required. Only signs tagged | ;
"Fabrication Approved" by WSDOT Sign Fabrication Inspector |
to be installed ! _
R _Custom : .St‘.j |
[ Message | v diol,
43. Cutting & bending reinforcing steel ~S ' X
44. Guardrail components X | X
| Custom | Standard |
. EndSec | Sec
45. Aggregates/Concrete mixes Covered by
| WAC206-127-018 |
46. Asphalt Covered by
| WAC 296-127-018
. f 1
47. Fiber fabrics X
48. Electrical wiring/components : : X |
> N | B §|
49. treated or untreated timber pile : 1 X '
50. Girder pads (elastomeric bearing) | X | |
51. Standard Pimension lumber | T X :
52. Irrigatian components X
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ITEM DESCRIPTION YES NO
53. Fencing materials X
54. Guide Posts % T
55. Traffic Buttons ) ! ) X
56. Epoxy - _ v f X 1
57. Cribbing L X
58. Water distribution materials Y I X J‘
59. Steel "H" piles \ 4 | ' X |
60. Steel pipe for concrete pile casings ) ‘ i X |
61. Steel pile tips, standard | X

+
62. Steel pile tips, custom ) X }

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the-applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the-prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 38.12.010
(The definition of "locality” in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed.” The department
interprets this phrase te mean the actual work site.
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building
heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wagée \Rates
For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by\Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED.RATES ***

Sign Makers and Installers (Non-Electrical)

Sign Makers and Installers{Electrical)

Stage Rigging Mechanics (Non Structural)

The following occupations-may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

e FabricatedPrecast Concrete Products

¢ Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in WAC Chapter 296-127.
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Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery_of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to: Sarnd, gravel,
crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to/the_provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(a) They deliver or discharge any of the above-listed materials t6,a public works project
site:

(i) At one or more point(s) directly upon the location“where the material will be
incorporated into the project; or

(i) At multiple points at the project; or
(iif) Adjacent to the location and coordinated with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any materials from a public works construction site pursuant to
contract requirements or specifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They work in:a.materials production facility (e.g., batch plant, borrow pit, rock quarry,
etc.,) which is established for a public works project for the specific, but not necessarily
exclusive, purpose’of supplying materials for the project.

(e) They~deliver concrete to a public works site regardless of the method of
incorporation.

(f) They assist or participate in the incorporation of any materials into the public works
project.
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(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to load,
loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain another
load of material for use on a public works site or returning to the public works site to obtain
another load of excavated material is time spent in travel that is subject to prevailing wage.
Travel to a supply source, including travel from a public works site, to obtain materials for
use on a private project would not be travel subject to the prevailing wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they.deliver
materials to a stockpile.

(a) A "stockpile" is defined as materials delivered to a pile located away from the site
of incorporation such that the stockpiled materials must be physically./moved from the
stockpile and transported to another location on the project site in order to be incorporated
into the project.

(b) A stockpile does not include any of the functions described in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does a stockpile include materials dumped
at the place of incorporation, or adjacent to the location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shall-be determined by the locality in which the
work is performed. Workers subject to subisection (2)(d) of this section, who produce such
materials at an off-site facility shall be! paid“the applicable prevailing wage rates for the
county in which the off-site facility.is focated. Workers subject to subsection (2) of this
section, who deliver such materials to a public works project site shall be paid the
applicable prevailing wage rates for the county in which the public works project is located.

[Statutory Authority: ‘Chapter 39.12 RCW, RCW 43.22.051 and 43.22.270. 08-24-101, §
296-127-018, filed.12/2/08, effective 1/2/09. Statutory Authority; Chapters 39.04 and 39.12
RCW and RCW43,22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and
4/1/92, effective 8/31/92.]
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GRADE CROSSING CONSTRUCTION AND MAINTENANCE
AGREEMENT

BNSF File No.: BF10007924
Mile Post'1584.25

Line Segment 037

U.S. DOT Number 065770C
Colombia River Subdivision

Thisq_égreement (“Agreement”), is executed to be effective as of this ZOH1 day of
Uy , 20l6 (“Effective Date”), by and between BNSF RAILWAY
COMPANY, a Delaware corporation ("BNSF"), and the /Grant County, WA, a political
subdivision of the State of Washington("'Agency”).

RECITALS:

WHEREAS, BNSF owns and operates a.line of railroad in and through the Grant
County, WA, State of Washington;

WHEREAS, in the interest of aiding vehicular travel and public safety, the Agency is
undertaking a project to improve the existing Stratford Road at-grade crossing, located
at BNSF Line Segment 37 and Milepost 1584.25, and designated by D.O.T. No.
065770C, by reconstructing{and widening the roadway. relocating railroad crossing
signals within the existing roadway easement across the BNSF right-of-way as indicated
on the Exhibit A, attached hereto and incorporated herein; and

WHEREAS, the Agency desires to preempt the highway traffic control signals with the
grade crossing warning devices shown on Exhibit A; and

WHEREAS, “BNSF” agrees to allow the Agency to preempt the highway traffic control
signals'with the grade crossing warning devices indicated on Exhibit A.

WHEREAS, the parties agree that the RAILROAD will receive no ascertainable benefit
from the installation of advance warning signs, pavement marking stop bars or crossing
signal equipment (hereinafter collectively called, “Crossing Signal Equipment”); and

WHEREAS, the Agency also desires BNSF to install a new crossing surface at Stratford
Road with a new concrete and rubber crossing surface;
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WHEREAS, the Agency is paying for the acquisition and installation of crossing signal
equipment and the new crossing surface at Stratford Road.

WHEREAS, the BNSF agrees to purchase and install, at AGENCY’S sole expense, the
crossing signal equipment and the new crossing surface described in the scope of work
herein, and upon the terms and conditions set forth below.

NOW, THEREFORE, in consideration of the mutual covenants and agreements of.the
parties contained herein, the receipt and sufficiency of which are hereby acknowledged,
the parties agree as follows:

ARTICLEI) SCOPE OF WORK

1l The term "Project" as used herein includes any and all work related to the
reconstruction & widening of roadway and addition of safety.refuge to the Stratford
Road by Agency and installation of crossing signals & new crossing surfaces including
extension of the crossing surfaces and relocation of flashing lights and gates with LED
lights at U.S. D.O.T No. 065770C, (hereinafter referred\to as the "Crossing"”) by
BNSF, more particularly described on the Exhibit A, including, but not limited to, any
and all changes to telephone, telegraph, signal and electrical lines and appurtenances,
temporary and permanent track work, fencing, grading, alterations to or new
construction of drainage facilities, preliminary . and construction engineering and
contract.

ARTICLE i) RAILROAD OBLIGATIONS

In consideration of the covenants of Agency set forth herein and the faithful
performance thereof, BNSF agrees‘as follows:

1l Upon Agency's payment to BNSF of an administrative fee in the sum of zero
Dollars ($0), together with'the Temporary Construction License Fee in the sum of $ zero
and No/100 Dollars. ($0.00), BNSF hereby grants to Agency, its successors and
assigns, upon and. subject to the terms and conditions set forth in this Agreement, a
temporary non=exclusive license (hereinafter called, “Temporary Construction License”)
to enter upon and use the portion of BNSF’s right-of-way as is necessary to widen and
thereafter.maintain, the Crossing as described further on Exhibit A-1, excepting and
reserving. BNSF's rights, and the rights of any others who have obtained, or may obtain,
permission or authority from BNSF, to do the following:

(a) Operate, maintain, renew and/or relocate any and all existing railroad
track or tracks, wires, pipelines and other facilities of like character upon,
over or under the surface of said right-of-way;

(b)  Construct, operate, maintain, renew and/or relocate upon said right-of-
way, without limitation, such facilities as the BNSF may from time to time
deem appropriate;
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(c) Otherwise use or operate the right-of-way as BNSF may from time to time
deem appropriate.

The term of the Temporary Construction License begins on the Effective Date
and ends on the earlier of (i) substantial completion of the Structure, or zero months
following the Effective Date. The Temporary Construction License and related rights
given by BNSF to Agency in this provision are without warranty of title of any kind;
express or implied, and no covenant of warranty of title will be implied from the.use of
any word or words herein contained. The Temporary Construction License is for
construction of the Structure only and shall not be used by Agency for any other
purpose. Agency acknowledges and agrees that Agency shall not havethe.right, under
the Temporary Construction License, to use the Structure for any other.purpose than
construction. In the event Agency is evicted by anyone owning, or.claiming title to or
any interest in said right-of-way, BNSF will not be liable to Agency for any damages,
losses or any expenses of any nature whatsoever. The granting of similar rights to
others, subsequent to the date of this Agreement, will notimpair or interfere with the
rights granted to Agency herein.

The term of the Temporary Construction License begins on the Effective Date
and ends on the earlier of (i) substantial completion of the Structure, or (ii) twelve (12)
months following the Effective Date. The Temporary Construction License and related
rights given by BNSF to Agency in this provision are without warranty of title of any kind,
express or implied, and no covenant of warranty of title will be implied from the use of
any word or words herein contained. The Temporary Construction License is for
construction of the Crossing only-and shall not be used by Agency for any other
purpose. Agency acknowledges and.agrees that Agency shall not have the right, under
the Temporary Construction License, to use the Crossing for any other purpose than
construction. In the event Agency is evicted by anyone owning, or claiming title to or
any interest in said right-of-way, BNSF will not be liable to Agency for any damages,
losses or any expenses\of any nature whatsoever. The granting of similar rights to
others, subsequent. fo the date of this Agreement, will hot impair or interfere with the
rights granted to Agency herein.

Upon ‘Agency’s payment to BNSF of the additional sum of $ zero and No/100
Dollars ($0.00), such payment to be made within thirty (30) days of issuing the Notice to
Proceed pursuant to Article lli, Section 16 of this Agreement, and provided further that
Agency is in compliance with the term and conditions of this Agreement, BNSF will
grant-to Agency, its successors and assigns, an easement (hereinafter called, the
‘Easement”) to enter upon and use that portion of BNSF’s right-of-way as is necessary
to use and maintain the Crossing, substantially in the form of Exhibit B attached to this
Agreement. If Agency fails to pay BNSF within the thirty day time period set forth in the
preceding sentence, BNSF may stop construction of the Project until full payment is
received by BNSF.
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2. BNSF will furnish all labor, materials, tools, and equipment for railroad work
required for the construction of the Project, such railroad work and the estimated cost
-thereof being as shown on Exhibit D attached hereto and made a part hereof. In the
event construction on the Project has not commenced within six (6) months following
the Effective Date, BNSF may, in its sole and absolute discretion, revise the cost
estimates set forth in said Exhibit D. In such event, the revised cost estimates will
become a part of this Agreement as though originally set forth herein. Any item of work
incidental to the items listed on Exhibit D not specifically mentioned therein may. be
included as a part of this Agreement upon written approval of Agency, which approval
will not be unreasonably withheld. Construction of the Project must include the
following railroad work by BNSF:

(a) Procurement of materials, equipment and supplies necessary for the
railroad work;

(b)  Preliminary engineering, design, and contract preparation;
(c) Furnishing of flagging services during construction of the Project as
required and set forth in further detail.on Exhibit C, attached to this

Agreement and made a part hereof;

(d)  Furnishing engineering and inspéction as required in connection with the
construction of the Project;

(e) Intentionally left blank;

(d)  Removal and disposal of the existing crossing surfaces from the Crossing;

(e) Intentionally left blank;

(f) Installation \of one 48-foot concrete crossing surface for the one track
complete_ with new rail, ties, ballast, fasteners, along with appropriate
surfacing, to carry the improved roadway;

(9) . "Relocation of Crossing Signal Equipment and installation of LED lights/

(h).> Intentionally left blank;

(i) Make such changes in the alignment, location and elevation of its
telephone, telegraph, signal and/or wire lines and appurtenances along,
over or under the tracks, both temporary and permanent, as may become

necessary by reason of the construction of the Project.

3! BNSF will do all railroad work set forth in Article Il, Section 2 above on an actual
cost basis, when BNSF, in its sole discretion, determines it is required by its labor
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agreements to perform such work with its own employees working under applicable
collective bargaining agreements.

4. Agency agrees to reimburse BNSF for work of an emergency nature caused by
Agency or Agency's contractor in connection with the Project which BNSF deems is
reasonably necessary for the immediate restoration of railroad operations, or for the
protection of persons or BNSF property. Such work may be performed by BNSE
without prior approval of Agency and Agency agrees to fully reimburse BNSF for. all
such emergency work.

&, BNSF may charge Agency for insurance expenses, including self-insurance
expenses, when such expenses cover the cost of Employer's Liability (including, without
limitation, liability under the Federal Employer's Liability Act) in connéection with the
construction of the Project. Such charges will be considered part of the actual cost of
the Project, regardless of the nature or amount of ultimate liability for injury, loss or
death to BNSF's employees, if any.

6. During the construction of the Project, BNSF willysend Agency progressive
invoices detailing the costs of the railroad work performed by BNSF under this
Agreement. Agency must reimburse BNSF for completed force-account work within
thirty (30) days of the date of the invoice for such-work. Upon completion of the Project,
BNSF will send Agency a detailed invoice of ‘final costs, segregated as to labor and
materials for each item in the recapitulation-shown on Exhibit D. Pursuant to this
section and Article IV, Section 7 herein, Agency must pay the final invoice within ninety
(90) days of the date of the final invoice. BNSF will assess a finance charge of .033%
per day (12% per annum) on any)unpaid sums or other charges due under this
Agreement which are past its credit.terms. The finance charge continues to accrue
daily until the date payment is-received by BNSF, not the date payment is made or the
date postmarked on the payment. Finance charges will be assessed on delinquent
sums and other charges_as.of the end of the month and will be reduced by amounts in
dispute and any unposted‘payments received by the month’s end. Finance charges will
be noted on invoices.sent to Agency under this section.

ARTICLE lil) - AGENCY OBLIGATIONS

In consideration of the covenants of BNSF set forth herein and the faithful performance
thereof;, Agency agrees as follows:

14 Agency must furnish to BNSF plans and specifications for the Project. Said
plans (reduced size 11" x 17"), showing the plan and profile of the roadway work on
BNSF right-of-way and marked as Exhibit A, attached hereto and made a part hereof,
must be submitted to BNSF for the development of railroad cost estimates.

2. Agency must make any required application and obtain all required permits and
approvals for the construction of the Project.



V=74 "£-7 o8

AR ——————
RATLWAY

3. Agency must acquire all rights of way necessary for the construction of the
Project.
4. Agency must make any and all arrangements, in compliance with BNSF's Utility

Accommodation Manual (htip://www.bnsf.com/communities/fags/pdf/utility.pdf), for the
installation or relocation of wire lines, pipe lines and other facilities owned by private
persons, companies, corporations, political subdivisions or public utilities other than
BNSF which may be necessary for the construction of the Project.

5. Agency must construct the Project as shown on the attached Exhibit A @nd do all
work (“Agency’'s Work") provided for in the plans and specifications for<the Project,
except railroad work that will be performed by BNSF hereunder. Agency. must furnish
all labor, materials, tools and equipment for the performance of Agency's Work. The
principal elements of Agency's Work are as follows:

(a) Design and Reconstruction/Construction of Stratford Road;

(b) Installation of a pavement marking stop bar(in accordance with the Manual
on Uniform Traffic Control Devices (hereinafter called, “MUTCD”);

(c) Installation of advance warning signs-in accordance with the MUTCD

(d)  Perform all necessary grading and-paving, including backfill of excavations
and restoration of disturbed vegetation on BNSF's right-of-way;

(e)  Provide suitable drainage, both temporary and permanent;

(f) Provide all barricades, lights, flagmen or traffic control devices necessary
for preventing vehicular traffic from using a portion of the Crossing, during
the installation of the concrete crossing surfaces, and also during the
installation of the Crossing Signal Equipment.

(g)  Construct asphalt/concrete roadway surface on approaches to each track.
Roadway surface will match elevation of the Main (and Siding) Track
cressing surface(s) and remain level to a point at least thirty (30) feet from
nearest rail. Any concrete headers will be constructed no closer than 5'-6"
(preferably 6'-0") from centerline of each track to provide for a minimum of
11'-0" (preferably 12’-0") opening for track and railroad crossing surface; ]

(h)  Provide and place six (6) to twelve (12) inch wide section of asphalt
between roadway concrete headers (and sidewalks) and the new concrete
crossing surfaces;

(i) Job site cleanup including removal of all construction materials, concrete
debris, surplus soil, refuse, contaminated soils, asphalt debris, litter and
other waste materials to the satisfaction of BNSF;
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) Intentionally left blank;
(k) Intentionally left blank;
(1) Intentionally left blank;

(m) Intentionally left blank;

6. The Agency will approve the location of the signals and signal bungalow prior to
the installation by BNSF.

1. The Agency must have advanced railroad crossing signs and. standard pavement
markings in place at the crossing shown on Exhibit A (if the same are required by the
MUTCD) prior to the acceptance of this Project by the Agency.

8. The Agency must give BNSF’s Manager Public Projects written notice to proceed
(“Notice to Proceed”) with the railroad portion of the-work after receipt of necessary
funds for the Project. BNSF will not begin the railroad work (including, without limitation,
procurement of supplies, equipment or materials) until written Notice to Proceed is
received from Agency.

9. The Agency's Work must be performed by Agency or Agency's contractor in a
manner that will not endanger or interfere with the safe and timely operations of BNSF
and its facilities.

10.  For any future inspection ormaintenance, either routine or otherwise, performed
by subcontractors on behalf of-the Agency, Agency shall require the subcontractors to
comply with the provisions of the attached Exhibit C and execute the agreement
attached hereto as Exhibit C-1. Prior to performing any future maintenance with its own
personnel, Agency-shall: comply with all of BNSF's applicable safety rules and
regulations; require_any Agency employee performing maintenance to complete the
safety training program at the BNSF'’s Internet Website
“www.contractororientation.com”; notify BNSF when, pursuant to the requirements of
Exhibit C;-a\flagger is required to be present; procure, and have approved by BNSF's
Risk Management Department, Railroad Protective Liability insurance.

11.° Agency must require its contractor(s) to notify BNSF's Roadmaster at least thirty
(30) calendar days prior to requesting a BNSF flagman in accordance with the
requirements of Exhibit C attached hereto. Additionally, Agency must require its
contractor(s) to notify BNSF's Manager of Public Projects thirty (30) calendar days prior
to commencing work on BNSF property or near BNSF tracks.
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12.  Agency must include the following provisions in any contract with its contractor(s)
performing work on said Project:

(a)

(b)

(c)

The Contractor is placed on notice that fiber optic, communication and
other cable lines and systems (collectively, the “Lines”) owned by
various telecommunications companies may be buried on BNSF's
property or right-of-way. The locations of these Lines have beéen
included on the plans based on information from “the
telecommunications companies. The contractor will be responsible for
contacting BNSF and the telecommunications companies and.notifying
them of any work that may damage these Lines or facilities and/or
interfere with their service. The contractor must also”mark all Lines
shown on the plans or marked in the field in order to verify their
locations. The contractor must also use all reasonable methods when
working in the BNSF right-of-way or on BNSF property to determine if
any other Lines (fiber optic, cable, communication or otherwise) may
exist.

Failure to mark or identify these Lines will be sufficient cause for
BNSF'’s engineering representative BF10007924 at (360) 625-6152 to
stop construction at no cost to‘the Agency or BNSF until these items
are completed.

The Contractor will be responsible for the rearrangement of any
facilities or Lines determined to interfere with the construction. The
Contractor must® cooperate fully with any telecommunications
company(ies)in performing such rearrangements.

(d) Inaddition to the liability terms contained elsewhere in this
Agreement, the contractor hereby indemnifies, defends and holds
harmless BNSF for, from and against all cost, liability, and expense
whatsoever (including, without limitation, attorney’s fees and court
costs and expenses) arising out of or in any way contributed to by any
act or omission of Contractor, its subcontractors, agents and/or
employees that cause or in any way or degree contribute to (1) any
damage to or destruction of any Lines by Contractor, and/or its
subcontractors, agents and/or employees, on BNSF's property or
within BNSF's right-of-way, (2) any injury to or death of any person
employed by or on behalf of any telecommunications company, and/or
its contractor, agents and/or employees, on BNSF's property or within
BNSF's right-of-way, and/or (3) any claim or cause of action for alleged
loss of profits or revenue by, or loss of service by a customer or user of
such telecommunication company(ies).THE LIABILITY ASSUMED BY
CONTRACTOR WILL NOT BE AFFECTED BY THE FACT, IFITIS A
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FACT, THAT THE DAMAGE, DESTRUCTION, INJURY, DEATH,
CAUSE OF ACTION OR CLAIM WAS OCCASIONED BY OR
CONTRIBUTED TO BY THE NEGLIGENCE OF BNSF, ITS AGENTS,
SERVANTS, EMPLOYEES OR OTHERWISE, EXCEPT TO THE
EXTENT THAT SUCH CLAIMS ARE PROXIMATELY CAUSED BY
THE INTENTIONAL MISCONDUCT OR SOLE NEGLIGENCE OF
BNSF.

13.  Agency must require compliance with the obligations set forth in this agreement,
including Exhibit C and Exhibit C-1, and incorporate in each prime contract for
construction of the Project, or the specifications therefor (i) the provisions, set forth in
Article Il and 1V; and (ii) the provisions set forth in Exhibit C and Exhibit-C-I, attached
hereto and by reference made a part hereof.

14. Except as otherwise provided below in this Section 13,.all construction work
performed hereunder by Agency for the Project will be pursuant to a contract or
contracts to be let by Agency, and all such contracts must include the following:

(@)

(b)

(c)

(e)

All work performed under such contract-or contracts within the limits of
BNSF's right-of-way must be performed in a good and workmanlike
manner in accordance with plans and. specifications approved by BNSF;

Changes or modifications during construction that affect safety or BNSF
operations must be subject to BNSF's approval;

No work will be commenced within BNSF's right-of-way until each of the
prime contractors employed in connection with said work must have (i)
executed and delivered to BNSF an agreement in the form of Exhibit C-l,
and (ii) delivered”to and secured BNSF's approval of the required
insurance; and

If it is-in_ Agency’s best interest, Agency may direct that the construction of
the«Project be done by day labor under the direction and control of
Agency, or if at any time, in the opinion of Agency, the contractor has
failed to prosecute with diligence the work specified in and by the terms of
said contract, Agency may terminate its contract with the contractor and
take control over the work and proceed to complete the same by day labor
or by employing another contractor(s) provided; however, that any
contractor(s) replacing the original contractor(s) must comply with the
obligations in favor of BNSF set forth above and, provided further, that if
such construction is performed by day labor, Agency will, at its expense,
procure and maintain on behalf of BNSF the insurance required by Exhibit
C-1.

To facilitate scheduling for the Project, Agency shall have its contractor
give BNSF's Roadmaster 30 days advance notice of the proposed times
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and dates for work windows. BNSF and Agency's contractor will establish
mutually agreeable work windows for the Project. BNSF has the right at
any time to revise or change the work windows, due to train operations or
service obligations. BNSF will not be responsible for any additional costs
and expenses resulting from a change in work windows. Additional costs
and expenses resulting from a change in work windows shall be
accounted for in the contractor’'s expenses for the Project.

15.  Agency must advise the appropriate BNSF Manager Public Projects, in writing, of
the completion date of the Project within thirty (30) days after such completion date.
Additionally, Agency must notify BNSF's Manager Public Projects, in writing, of the date
on which Agency and/or its Contractor will meet with BNSF for the purpose of making
final inspection of the Project.

16. TO THE FULLEST EXTENT PERMITTED BY LAW, AGENCY HEREBY
RELEASES, INDEMNIFIES, DEFENDS AND HOLDS HARMLESS BNSF, TS
AFFILIATED COMPANIES, PARTNERS, SUCCESSORS, ASSIGNS, LEGAL
REPRESENTATIVES, OFFICERS, DIRECTORS, SHAREHOLDERS, EMPLOYEES
AND AGENTS FOR, FROM AND AGAINST ANY AND ALL CLAIMS, LIABILITIES,
FINES, PENALTIES, COSTS, DAMAGES, LOSSES, 'LIENS, CAUSES OF ACTION,
SUITS, DEMANDS, JUDGMENTS AND EXPENSES (INCLUDING, WITHOUT
LIMITATION, COURT COSTS AND ATTORNEYS’ FEES) OF ANY NATURE, KIND
OR DESCRIPTION OF ANY PERSON (INCLUDING, WITHOUT LIMITATION, THE
EMPLOYEES OF THE PARTIES HERETO) OR ENTITY DIRECTLY OR INDIRECTLY
ARISING OUT OF, RESULTING FROM OR RELATED TO (IN WHOLE OR IN PART)
() THE USE, OCCUPANCY OR(PRESENCE OF AGENCY, ITS CONTRACTORS,
SUBCONTRACTORS, EMPLOYEES OR AGENTS IN, ON, OR ABOUT THE
CONSTRUCTION SITE, (ll) THE-PERFORMANCE, OR FAILURE TO PERFORM BY
THE AGENCY, ITS CONTRACTORS, SUBCONTRACTORS, EMPLOYEES, OR
AGENTS, ITS WORK OR ANY OBLIGATION UNDER THIS AGREEMENT, (lil) THE
SOLE OR CONTRIBUTING ACTS OR OMISSIONS OF AGENCY, ITS
CONTRACTORS, -SUBCONTRACTORS, EMPLOYEES, OR AGENTS IN, ON, OR
ABOUT THE -CONSTRUCTION SITE, (IV) AGENCY’S BREACH OF THE
TEMPORARY CONSTRUCTION LICENSE OR EASEMENT GRANTED TO AGENCY
PURSUANT TO ARTICLE Il OF THIS AGREEMENT, (V) ANY RIGHTS OR
INTERESTS' GRANTED TO AGENCY PURSUANT TO THE TEMPORARY
CONSTRUCTION LICENSE OR EASEMENT DISCUSSED IN ARTICLE Il OF THIS
AGREEMENT, (VI) AGENCY’S OCCUPATION AND USE OF BNSF’'S PROPERTY
OR RIGHT-OF-WAY, INCLUDING, WITHOUT LIMITATION, SUBSEQUENT
MAINTENANCE OF THE STRUCTURE BY AGENCY, OR (Vi) AN ACT OR
OMISSION OF AGENCY OR ITS OFFICERS, AGENTS, INVITEES, EMPLOYEES OR
CONTRACTORS OR ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY ANY
OF THEM, OR ANYONE THEY CONTROL OR EXERCISE CONTROL OVER. THE
LIABILITY ASSUMED BY AGENCY WILL NOT BE AFFECTED BY THE FACT, IF IT
IS A FACT, THAT THE DAMAGE, DESTRUCTION, INJURY OR DEATH WAS
OCCASIONED BY OR CONTRIBUTED TO BY THE NEGLIGENCE OF BNSF, ITS
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AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE, EXCEPT TO THE EXTENT
THAT SUCH CLAIMS ARE PROXIMATELY CAUSED BY THE INTENTIONAL
MISCONDUCT OR SOLE NEGLIGENCE OF BNSF. :

ARTICLE IV) JOINT OBLIGATIONS

IN CONSIDERATION of the premises, the parties hereto mutually agree. to.the
following:

e All work contemplated in this Agreement must be performed<n-a good and
workmanlike manner and each portion must be promptly commenced by the party
obligated hereunder to perform the same and thereafter diligently prosecuted to
conclusion in its logical order and sequence. Furthermore,” any changes or
modifications during construction which affect BNSF will be subject to BNSF's approval
prior to the commencement of any such changes or modifications.

2. The work hereunder must be done in accordance with the Exhibit A and the
detailed plans and specifications approved by BNSF.

3. Agency must require its contractor(s). to-reasonably adhere to the Project's
construction schedule for all Project work. . The parties hereto mutually agree that
BNSF's failure to complete the railroad. work in accordance with the construction
schedule due to inclement weather. or unforeseen railroad emergencies will not
constitute a breach of this Agreement by BNSF and will not subject BNSF to any
liability. Regardless of the requirements of the construction schedule, BNSF reserves
the right to reallocate the labor forces assigned to complete the railroad work in the
event of an emergency to provide for the immediate restoration of railroad operations of
either BNSF or its related railroads, or to protect persons or property on or near any
BNSF owned property... BNSF will not be liable for any additional costs or expenses
resulting from any such reallocation of its labor forces. The parties mutually agree that
any reallocation. oflabor forces by BNSF pursuant to this provision and any direct or
indirect consequences or costs resulting from any such reallocation will not constitute a
breach of this\Agreement by BNSF.

4. BNSF will have the right to stop construction work on the Project if any of the
following events take place: (i) Agency (or any of its contractors) performs the Project
work in a manner contrary to the plans and specifications approved by BNSF; (ii)
Agency (or any of its contractors), in BNSF’s opinion, prosecutes the Project work in a
manner that is hazardous to BNSF property, facilities or the safe and expeditious
movement of railroad traffic; (iii) the insurance described in the attached Exhibit C-1 is
canceled during the course of the Project; or (iv) Agency fails to pay BNSF for the
Temporary Construction License or the Easement pursuant to Article Il, Section 1 of this
Agreement. The work stoppage will continue until all necessary actions are taken by
Agency or its contractor to rectify the situation to the satisfaction of BNSF’s Division
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Engineer or until proof of additional insurance has been delivered to and accepted by
BNSF. In the event of a breach of (i) this Agreement, (ii) the Temporary Construction
License, or (iii) the Easement, BNSF may immediately terminate the Temporary
Construction License or the Easement. Any such work stoppage under this provision
will not give rise to any liability on the part of BNSF. BNSF's right to stop the work is in
addition to any other rights BNSF may have including, but not limited to, actions or suits
for damages or lost profits. In the event that BNSF desires to stop construction work/on
the Project, BNSF agrees to immediately notify the following individual in writing:

Todd Mittge, P.E.
Assistant County Road Engineer
Office: (509) 754-6082
Cell: (509) 398-1880
tmittge@grantcountywa.gov

5. Agency must supervise and inspect the operations of all Agency contractors to
ensure compliance with the plans and specifications approved by BNSF, the terms of
this Agreement and all safety requirements of BNSF:-If.BNSF determines that proper
supervision and inspection are not being performed. by Agency personnel at any time
during construction of the Project, BNSF has the.right to stop construction (within or
adjacent to its operating right-of-way). Construction of the Project will not proceed until
Agency corrects the situation to BNSF's-reasonable satisfaction. If BNSF feels the
situation is not being corrected in an expeditious manner, BNSF will immediately notify
Todd Mittge for appropriate corrective.action.

6. Pursuant to this section (and “Article I, Section 6 herein, Agency must, out of
funds made available to it forithe construction of the Project, reimburse BNSF in full for
the actual costs of all work performed by BNSF under this Agreement (including taxes,
such as applicable sales.and use taxes, business and occupation taxes, and similar
taxes).

e All expenses.detailed in statements sent to Agency pursuant to Article Il, Section
6 herein will comply with the terms and provisions of the Title 23 U.S. Code, Title 23
Code of Federal Regulations, and the Federal-Aid Policy Guide, U.S. Department of
Transportation, as amended from time to time, which manual is hereby incorporated into
and made a part of this Agreement by reference. The parties mutually agree that
BNSF's preliminary engineering, design, and contract preparation costs described in
Adticle I, Section 2 herein are part of the costs of the Project even though such work
may have preceded the date of this Agreement.

8. The construction of the Project will not commence until Agency gives BNSF's
Manager Public Projects thirty (30) days prior written notice of such commencement.
The commencement notice will reference BNSF's file number BF10003451 and D.O.T.
Crossing No. 065770C and must state the time that construction activities will begin.
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9. In addition to the terms and conditions set forth elsewhere in this Agreement,
BNSF and the Agency agree to the following terms upon completion of construction of

the Project:

(@)

(b)

(c)

(d)

(f)

(h)

Agency will own and be fully responsible for repairs, maintenance, future
construction or reconstruction of the Stratford Road roadway.

Agency will maintain the elevation of the Stratford Road roadway
approaches to match the elevation on the railroad track crossing surfaces
and to be no more than three (3) inches above or six (6) inches.below top-
of-rail elevation at a distance measured thirty (30) feet from the nearest
rail..

Agency will maintain the advanced railroad crossing.warning signs and
pavement markings and agrees to hold harmless and indemnify BNSF for
any claims, damages or losses, in whole or in. part, caused by or due to
the Agency's failure to maintain the advanced warning signs and markings
or other requirements of the MUTCD.

Agency will do nothing and permit nothing to be done in the maintenance
of the Stratford Road roadway, which will interfere with or endanger
facilities of BNSF-.

It is expressly understood by Agency and BNSF that any right to install
utilities will be govermned by a separate permit or license agreement
between the parties hereto.

BNSF will, at its sole cost and expense, operate and maintain the
Crossing Signal Equipment, Crossing Signal Control House, and the new
crossing surfaces, from end-of-tie to end-of-tie, in proper condition

Notwithstanding the preceding provision, if any regulations, ordinances,
acts; rules or other laws subsequently passed or amended by the Agency
or any other governmental or legislative authority increase the Agency's
portion of maintenance cost under this Agreement, BNSF will receive the
benefit of any such regulations, ordinances, acts, rules or other laws and
the Agency's increased portion of maintenance costs will be incorporated
into and made a part of this Agreement.

If a railway or highway improvement project necessitates rearrangement,
relocation, or alteration of the Crossing Signal Equipment, Crossing Signal
House, or the new crossing surface installed hereunder, the costs for such
rearrangement, relocation or alteration will be the responsibility of the
party requesting such changes.
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(i) If any of the Crossing Signal Equipment is partially or wholly destroyed,
then such repair and/or replacement costs must be distributed among the
parties as follows: :

)] In the event the BNSF's sole negligence destroys or damages the
Crossing Signal Equipment and/or the Crossing Signal House, BNSF
must, at its sole cost and expense, replace or repair such Crossing Signal
Equipment and/or Crossing Signal House.

(k) In the event the Crossing Signal Equipment is damaged or destroyed by
any other cause, Agency must reimburse BNSF for the costs to replace or
repair such Crossing Signal Equipment and/or Crossing Signal‘House.

)] If the Crossing Signal Equipment and/or Crossing Signal House installed
hereunder cannot, through age, be maintained,. or by virtue of its
obsolescence, requires replacement, the cost oftinstallation of the new
crossing signal equipment and/or new crossing signal house will be
negotiated by the parties hereto on the basis of the current Federal Aid
Railroad Signal Program participation and-applicable Agency at the time of
such replacement is warranted.

(m) Intentionally left blank.
(n) Intentionally left blank.
(o) Intentionally left blank.

(p) Intentionally leftblank.

10.  Agency must notify and obtain prior authorization from BNSF's Manager of Public
Projects before entering \BNSF's right-of-way for Inspection and Maintenance
purposes and the BNSF Manager of Public Projects will determine if flagging is
required. If the construction work hereunder is contracted, Agency must require its
prime contractor(s)te comply with the obligations set forth in Exhibit C and Exhibit C-1,
as the same may be revised from time to time. Agency will be responsible for its
contractor(s) eompliance with such obligations.

11. _“Any books, papers, records and accounts of the parties hereto relating to the
work hereunder or the costs or expenses for labor and material connected with the
construction will at all reasonable times be open to inspection and audit by the agents
and authorized representatives of the parties hereto, as well as the State of
Washington and the Federal Highway Administration, for a period of one (1) year from
the date of the final BNSF invoice under this Agreement.

12. The covenants and provisions of this Agreement are binding upon and inure to
the benefit of the successors and assigns of the parties hereto. Notwithstanding the
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preceding sentence, neither party hereto may assign any of its rights or obligations
hereunder without the prior written consent of the other party.

13. In the event construction of the Project does not commence within 12 months of
the Effective Date, this Agreement will become null and void.

14.  Neither termination nor expiration of this Agreement will release either party from
any liability or obligation under this Agreement, whether of indemnity or otherwise,
resulting from any acts, omissions or events happening prior to the date of termination
or expiration.

15. To the maximum extent possible, each provision of this Agreement will be
interpreted in such a manner as to be effective and valid under applicable law. If any
provision of this Agreement is prohibited by, or held to be invalid under, applicable law,
such provision will be ineffective solely to the extent of such prehibition or invalidity and
the remainder of the provision will be enforceable.

16. This Agreement (including exhibits and other documents, manuals, etc.
incorporated herein) is the full and complete agreement between BNSF and Agency
with respect to the subject matter herein and supersedes any and all other prior
agreements between the parties hereto.

17.  Any notice provided for herein or cencerning this Agreement must be in writing
and will be deemed sufficiently given when sent by certified mail, return receipt
requested, to the parties at the following addresses:

BNSF: BNSF's Manager Public Projects NW Division
Richard Wagner
Richard.Wagner@BNSF.com

Agency: Todd Mittge, P.E.

Assistant County Road Engineer
Grant County Public Works

124 Enterprise St. SE

Ephrata, WA. 98823

Office: (509) 754-6082

Celi: (509) 398-1880
Tmittge@grantcountywa.gov
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be
executed and attested by its duly qualified and authorized officials as of the day and
year first above written.

BNSF RAILWAY COMPANY

By:

L

Printed Name: French F Thompson IlI
Title: Director Public Projects

WITNESS:

AGENCY
Grant.County, WA

WIFNESS:
&A\“ M/;m—é/—
o ’ By: / %

C—

Printéd Nafne: e£€ “Thnches”
Title: B‘-redw/ Cowrk, R Goytncer

BF’IQZ‘\
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EXHIBIT “B”
EASEMENT AGREEMENT
FOR
(C&M Agreement)
THIS EASEMENT AGREEMENT FOR ("Easement
Agreement") is made and entered into as of the day of 20

("Effective Date"), by and between BNSF RAILWAY COMPANY, a- Delaware
corporation ("Grantor"), and , @
("Grantee").

A. Grantor owns or controls certain real property situated at or near the
vicinity of , County of , State of
, at Mile Post , [Project # _], as described or

depicted on Exhibit "A-1" attached hereto and made a part hereof (the "Premises").

B. Grantor and Grantee have entered into that'certain C&M Agreement dated

as of concerning improvements on or
near the Premises (the “C&MAgreement”).

C. Grantee has requested that-Grantor grant to Grantee an easement over
the Premises for the Easement Purpose (as.defined below).

D. Grantor has agreed to grant Grantee such easement, subject to the terms
and conditions set forth in this Easement Agreement.

NOW, THEREFORE, for. and in consideration of the foregoing recitals which are
incorporated herein, the mutual promises contained herein, and other good and
valuable consideration, the receipt and sufficiency of which are hereby
acknowledged, the parties agree as follows:

Section 1 .Granting of Easement.

1.1\ 'Easement Purpose. The "Easement Purpose" shall be for the purposes
set forth in the C&M Agreement. Any improvements to be constructed in
connection with the Easement Purpose are referred to herein as
"Improvements" and shall be constructed, located, configured and
maintained by Grantee in strict accordance with the terms of this
Easement Agreement and the C&M Agreement.

1.2 Grant. Grantor does hereby grant unto Grantee a non-exclusive
easement ("Easement") over the Premises for the Easement Purpose and
for no other purpose. The Easement is granted subject to any and all
restrictions, covenants, easements, licenses, permits, leases and other
encumbrances of whatsoever nature whether or not of record, if any,
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relating to the Premises and subject to all with all applicable federal, state
and local laws, regulations, ordinances, restrictions, covenants and court
or. administrative decisions and orders, including ‘Environmental Laws
(defined below) and zoning laws (collectively, "Laws"). Grantor may not
make any alterations or improvements or perform any maintenance or
repair activities within the Premises except in accordance with the terms
and conditions of the C&M Agreement.

1.3 Reservations by Grantor. Grantor excepts and reserves the right,.to be
exercised by Grantor and any other parties who may obtain written
permission or authority from Grantor:

(a) to install, construct, maintain, renew, repair, replace, use, operate,
change, modify and relocate any existing pipe, power,
communication, cable, or utility lines and appurtenances and other
facilities or structures of like character (collectively, "Lines") upon,
over, under or across the Premises;

(b) to install, construct, maintain, renew, repair, replace, use, operate,
change, modify and relocate any tracks or additional facilities or
structures upon, over, under or.across the Premises; and

(c) to use the Premises-in.any manner as the Grantor in its sole
discretion deems ‘appropriate, provided Grantor uses all
commercially reasonable efforts to avoid material interference with
the use of the Premises by Grantee for the Easement Purpose.

Section2 Term of Easement. The term of the Easement, unless sooner terminated
under provisions of this Easement Agreement, shall be perpetual. [If this is a
temporary easement replace the preceding sentence with the following: The term
of this Easement, unless sooner terminated under provisions of this Easement
Agreement, shall expire on the date that is
after the Effective Date.]

Section 3 . No Warranty of Any Conditions of the Premises. Grantee
acknowledges that Grantor has made no representation whatsoever to Grantee
concerning the state or condition of the Premises, or any personal property located
thereon, or the nature or extent of Grantor's ownership interest in the Premises.
Grantee has not relied on any statement or declaration of Grantor, oral or in writing, as
an inducement to entering into this Easement Agreement, other than as set forth herein.
GRANTOR HEREBY DISCLAIMS ANY REPRESENTATION OR WARRANTY,
WHETHER EXPRESS OR IMPLIED, AS TO THE DESIGN OR CONDITION OF ANY
PROPERTY PRESENT ON OR CONSTITUTING THE PREMISES, ITS
MERCHANTABILITY OR FITNESS FOR ANY PARTICULAR PURPOSE, THE
QUALITY OF THE MATERIAL OR WORKMANSHIP OF ANY SUCH PROPERTY, OR
THE CONFORMITY OF ANY SUCH PROPERTY TO ITS INTENDED USES.
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GRANTOR SHALL NOT BE RESPONSIBLE TO GRANTEE OR ANY OF GRANTEE'S
CONTRACTORS FOR ANY DAMAGES RELATING TO THE DESIGN, CONDITION,
QUALITY, SAFETY, MERCHANTABILITY OR FITNESS FOR ANY PARTICULAR
PURPOSE OF ANY PROPERTY PRESENT ON OR CONSTITUTING THE
PREMISES, OR THE CONFORMITY OF ANY SUCH PROPERTY TO ITS INTENDED
USES. GRANTEE ACCEPTS ALL RIGHTS GRANTED UNDER THIS EASEMENT
AGREEMENT IN THE PREMISES IN AN "AS IS, WHERE IS" AND "WITH ALL
FAULTS" CONDITION, AND SUBJECT TO ALL LIMITATIONS ON GRANTOR'S
RIGHTS, INTERESTS AND TITLE TO THE PREMISES. Grantee has inspected or will
inspect the Premises, and enters upon Grantor's rail corridor and property with
knowledge of its physical condition and the danger inherent in Grantor's rail operations
on or near the Premises. Grantee acknowledges that this Easement Agreement does
not contain any implied warranties that Grantee or Grantee's Contractors (as hereinafter
defined) can successfully construct or operate the Improvements.

Section4 Nature of Grantor's Interest in the Premises. GRANTOR DOES NOT
WARRANT ITS TITLE TO THE PREMISES NOR UNDERTAKE TO DEFEND
GRANTEE IN THE PEACEABLE POSSESSION OR USE THEREOF. NO COVENANT
OF QUIET ENJOYMENT IS MADE. In case of the-eviction of Grantee by anyone
owning or claiming title to or any interest in the Premises, or by the abandonment by
Grantor of the affected rail corridor, Grantor shall'not be liable to refund Grantee any
compensation paid hereunder.

Section 5 Improvements. Grantee ‘shall take, in a timely manner, all actions
necessary and proper to the lawful establishment, construction, operation, and
maintenance of the Improvements, including such actions as may be necessary to
obtain any required permits, approvals or authorizations from applicable governmental
authorities. Any and all cuts (andfills, excavations or embankments necessary in the
construction, maintenance, or future alteration of the Improvements shall be made and
maintained in such manner;-form and extent as will provide adequate drainage of and
from the adjoining lands'and premises of the Grantor; and wherever any such fill or
embankment shall-or may obstruct the natural and pre-existing drainage from such
lands and premises-of the Grantor, the Grantee shall construct and maintain such
culverts or drains as may be requisite to preserve such natural and pre-existing
drainage, and shall also wherever necessary, construct extensions of existing drains,
culverts or-ditches through or along the premises of the Grantor, such extensions to be
of adequate sectional dimensions to preserve the present flowage of drainage or other
waters) and of materials and workmanship equally as good as those now existing. In the
event any construction, repair, maintenance, work or other use of the Premises by
Grantee will affect any Lines, fences, buildings, improvements or other facilities
(collectively, "Other Improvements"), Grantee will be responsible at Grantee's sole risk
to locate and make any adjustments necessary to such Other Improvements. Grantee
must contact the owner(s) of the Other Improvements notifying them of any work that
may damage these Other Improvements and/or interfere with their service and obtain
the owner's written approval prior to so affecting the Other Improvements. Grantee
must mark all Other Improvements on the Plans and Specifications and mark such
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Other Improvements in the field in order to verify their locations. Grantee must also use
all reasonable methods when working on or near Grantor property to determine if any
Other Improvements (fiber optic, cable, communication or otherwise) may exist. The
Grantee agrees to keep the above-described premises free and clear from combustible
materials and to cut and remove or cause to be cut and removed at its sole expense all
weeds and vegetation on said premises, said work of cutting and removal to be done at
such times and with such frequency as to comply with Grantee and local laws and
regulations and abate any and all hazard of fire.

Section 6 Taxes and Recording Fees. Grantee shall pay when due_any taxes,
assessments or other charges (collectively, "Taxes") levied or assessed upon the
Improvements by any governmental or quasi-governmental body or any<l.axes levied or
assessed against Grantor or the Premises that are attributable to_the Improvements.
Grantee agrees to purchase, affix and cancel any and all documentary stamps in the
amount prescribed by statute, and to pay any and all required transfer taxes, excise
taxes and any and all fees incidental to recordation of the Memorandum of Easement.
In the event of Grantee's failure to do so, if Grantor shall.become obligated to do so,
Grantee shall be liable for all costs, expenses and judgments to or against Grantor,
including all of Grantor's legal fees and expenses.

Section 7 Environmental.

7.1 Compliance with EnvironmentalLaws. Grantee shall strictly comply with
all federal, state and local environmental Laws in its use of the Premises, including, but
not limited to, the Resource Conservation and Recovery Act, as amended (RCRA), the
Clean Water Act, the Oil Poliution Act, the Hazardous Materials Transportation Act, the
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA)
and the Toxic Substances Cantrol Act (collectively referred to as the "Environmental
Laws"). Grantee shall not maintain a "treatment," "storage," "transfer" or "disposal”
facility, or "undergroundsstorage tank," as those terms are defined by Environmental
Laws, on the Premises. | Grantee shall not handle, transport, release or suffer the
release of "hazardous waste" or "hazardous substances", as "hazardous waste" and

"hazardous substances” may now or in the future be defined by any Environmental
Laws.

7.2\ Notice of Release. Grantee shall give Grantor immediate notice to
Grantor's ‘Resource Operations Center at (800) 832-5452 of any release of hazardous
substances on or from the Premises, violation of Environmental Laws, or inspection or
inquiry by governmental authorities charged with enforcing Environmental Laws with
respect to Grantee's use of the Premises. Grantee shall use its best efforts to promptly
respond to any release on or from the Premises. Grantee also shall give Grantor
immediate notice of all measures undertaken on behalf of Grantee to investigate,
remediate, respond to or otherwise cure such release or violation.

7.3 Remediation of Release. In the event that Grantor has notice from
Grantee or otherwise of a release or violation of Environmental Laws which occurred or
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may occur during the term of this Easement Agreement, Grantor may require Grantee,
at Grantee's sole risk and expense, to take timely measures to investigate, remediate,
respond to or otherwise cure such release or violation affecting the Premises. If during
the construction or subsequent maintenance of the Improvements, soils or other
materials considered to be environmentally contaminated are exposed, Grantee will
remove and safely dispose of said contaminated soils. Determination of soils
contamination and applicable disposal procedures thereof, will be made only by @n
agency having the capacity and authority to make such a determination.

7.4  Preventative Measures. Grantee shall promptly report to Grantor in writing
any conditions or activities upon the Premises known to Grantee which create a risk of
harm to persons, property or the environment and shall take whatever action is
necessary to prevent injury to persons or property arising out of such*conditions or
activities; provided, however, that Grantee's reporting to Granter., shall not relieve
Grantee of any obligation whatsoever imposed on it by this' Easement Agreement.
Grantee shall promptly respond to Grantor's request for information regarding said
conditions or activities.

7.5 Evidence of Compliance. Grantee agreesperiodically to furnish Grantor
with proof satisfactory to Grantor that Grantee is in compliance with this Section 7.
Should Grantee not comply fully with the above-stated obligations of this Section 7,
notwithstanding anything contained in any other/provision hereof, Grantor may, at its
option, terminate this Easement Agreement by serving five (5) days' notice of
termination upon Grantee. Upon termination, Grantee shall remove the Improvements
and restore the Premises as provided-in Section 9.

Section 8 Default and Termination.

8.1 Grantor's Performance Rights. [f at any time Grantee, or Grantee's
Contractors, fails to properly” perform its obligations under this Easement Agreement,
Grantor, in its sole diseretion, may: (i) seek specific performance of the unperformed
obligations, or (ii) at'Grantee's sole cost, may arrange for the performance of such work
as Grantor deenis necessary for the safety of its rail operations, activities and property,
or to avoid or remove any interference with the activities or property of Grantor, or
anyone oryanything present on the rail corridor or property with the authority or
permission-of Grantor. Grantee shall promptly reimburse Grantor for all costs of work
performed on Grantee's behalf upon receipt of an invoice for such costs. Grantor's
failure to perform any obligations of Grantee or Grantee's Contractors shall not alter the
liability allocation set forth in this Easement Agreement.

8.2 Abandonment. Grantor may, at its option, terminate this Easement
Agreement by serving five (5) days' notice in writing upon Grantee if Grantee should
abandon or cease to use the Premises for the Easement Purpose. Any waiver by
Grantor of any default or defaults shall not constitute a waiver of the right to terminate
this Easement Agreement for any subsequent default or defaults, nor shall any such
waiver in any way affect Grantor's ability to enforce any section of this Easement
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Agreement.

8.3 Effect of Termination or Expiration. Neither termination nor expiration will
release Grantee from any liability or obligation under this Easement, whether of
indemnity or otherwise, resulting from any acts, omissions or events happening prior to
the date of termination or expiration, or, if later, the date the Premises are restored as
required by Section 9.

8.4  Non-exclusive Remedies. The remedies set forth in this Section 8.shall be
in addition to, and not in limitation of, any other remedies that Grantor may have under
the C&M Agreement, at law or in equity.

Section 9 Surrender of Premises.

9.1 Removal of Improvements and Restoration. Upon termination of this
Easement Agreement, whether by abandonment of the Easement or by the exercise of
Grantor's termination rights hereunder, Grantee shall, at its sole cost and expense,
immediately perform the following:

(a) remove all or such portion of Grantee's Improvements and
all appurtenances thereto from the Premises, as Grantor
directs at Grantor's sole discretion;

(b) repair and restore any.damage to the Premises arising from,
growing out of, -or connected with Grantee's use of the
Premises;

(c) remedy any unsafe conditions on the Premises created or
aggravated by Grantee; and

(d) leave the Premises in the condition which existed as of the
Effective Date.

9.2 Limited License for Entry. [f this Easement Agreement is terminated,
Grantor may direct Grantee to undertake one or more of the actions set forth above, at
Grantee's sole cost, in which case Grantee shall have a limited license to enter upon the
Premises-to the extent necessary to undertake the actions directed by Grantor. The
terms of this limited license include all of Grantee's obligations under this Easement
Agreement. Termination will not release Grantee from any liability or obligation under
this' Easement Agreement, whether of indemnity or otherwise, resulting from any acts,
omissions or events happening prior to the date of termination, or, if later, the date when
Grantee's Improvements are removed and the Premises are restored to the condition
that existed as of the Effective Date. If Grantee fails to surrender the Premises to
Grantor upon any termination of the Easement, all liabilities and obligations of Grantee
hereunder shall continue in effect until the Premises are surrendered.
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Section 10 Liens. Grantee shall promptly pay and discharge any and all liens arising
out of any construction, alterations or repairs done, suffered or permitted to be done by
Grantee on the Premises or attributable to Taxes that are the responsibility of Grantee
pursuant to Section 6. Grantor is hereby authorized to post any notices or take any
other action upon or with respect to the Premises that is or may be permitted by Law to
prevent the attachment of any such liens to any portion of the Premises; provided,
however, that failure of Grantor to take any such action shall not relieve Grantee of any
obligation or liability under this Section 10 or any other section of this Easement
Agreement.

Section 11 Tax Exchange. Grantor may assign its rights (but not its ‘obligations)
under this Easement Agreement to Goldfinch Exchange Company LLC,/an exchange
intermediary, in order for Grantor to effect an exchange under Seection 1031 of the
Internal Revenue Code. In such event, Grantor shall provide Grantee with a Notice of
Assignment, attached as Exhibit C, and Grantee shall execute-an.acknowledgement of
receipt of such notice.

Section 12 Notices. Any notice required or permitted-to be given hereunder by one
party to the other shall be delivered in the manner. set forth in the C&M Agreement.
Notices to Grantor under this Easement shall be.delivered to the following address:
BNSF Railway Company, Real Estate Department, 2500 Lou Menk Drive, Ft. Worth, TX
76131, Attn: Permits, or such other address as Grantor may from time to time direct by
notice to Grantee.

Section 13 Recordation. It is understood and agreed that this Easement Agreement
shall not be in recordable form and shall not be placed on public record and any such
recording shall be a breach of this Easement Agreement. Grantor and Grantee shall
execute a Memorandum of Easement in the form attached hereto as Exhibit "B-1" (the
"Memorandum of Easement") subject to changes required, if any, to conform such
form to local recording requirements. [/F LEGAL DESCRIPTION IS NOT AVAILABLE
USE THE FOLLOWING IN PLACE OF THE PRIOR SENTENCE: As of the Effective
Date, a legal description of the Premises is not available. Grantee and Grantor shall
work together in.good faith to establish the legal description for the Premises. Once
Grantor and ‘Grantee have approved the legal description, Grantor and Grantee shall
execute a:Memorandum of Easement in the form attached hereto as Exhibit "B-1" (the
"Memorandum of Easement”).] The Memorandum of Easement shall be recorded in
the real estate records in the county where the Premises are located. If a Memorandum
of Easement is not executed by the parties and recorded as described above within
~_ days of the Effective Date, Grantor shall have the right to terminate this Easement
Agreement upon notice to Grantee.

Section 14 Miscellaneous.

14.1 All questions concerning the interpretation or application of provisions of
this Easement Agreement shall be decided according to the substantive Laws of the
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State of [Texas] without regard to conflicts of law provisions.

14.2 In the event that Grantee consists of two or more parties, all the covenants
and agreements of Grantee herein contained shall be the joint and several covenants
and agreements of such parties. This instrument and all of the terms, covenants and
provisions hereof shall inure to the benefit of and be binding upon each of the parties
hereto and their respective legal representatives, successors and assigns and shall run
with and be binding upon the Premises. .

14.3 If any action at law or in equity is necessary to enforce or interpret the
terms of this Easement Agreement, the prevailing party or parties shall be entitled to
reasonable attorneys' fees, costs and necessary disbursements in additiomyto any other
relief to which such party or parties may be entitled.

14.4 |If any provision of this Easement Agreement is held to.be illegal, invalid or
unenforceable under present or future Laws, such provision-will\be fully severable and
this Easement Agreement will be construed and enforced. as if such illegal, invalid or
unenforceable provision is not a part hereof, and the remaining provisions hereof will
remain in full force and effect. In lieu of any illegal, invalid or unenforceable provision
herein, there will be added automatically as a part of this Easement Agreement a
provision as similar in its terms to such illegal, invalid or unenforceable provision as may
be possible and be legal, valid and enforceable.

14.5 This Easement Agreement is_the full and complete agreement between
Grantor and Grantee with respect to' all matters relating to Grantee's use of the
Premises, and supersedes any and.all other agreements between the parties hereto
relating to Grantee's use of the Premises as described herein. However, nothing herein
is intended to terminate any surviving obligation of Grantee or Grantee's obligation to
defend and hold Grantor harmless in any prior written agreement between the parties.

14.6 Time is of the essence for the performance of this Easement Agreement.

Section 15 Administrative Fee.

15.1¢. Grantee acknowledges that a material consideration for this agreement,
without which it would not be made, is the agreement between Grantee and Grantor,
that the Grantee shall pay upon return of this Agreement signed by Grantee to Grantor's
BroKer a processing fee in the amount of $2,000.00 over and above the agreed upon
Acquisition Price. Said fee shall be made payable to BNSF Railway Company by a
separate check.

C&M
[Signature page follows]
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Witness the execution of this Easement Agreement as of the date first set forth above.
GRANTOR:

BNSF RAILWAY COMPANY, a Delaware
corporation

By:
Name:
Title:

GRANTEE:

t]

a

By:
Name:
Title:
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EXHIBIT "C"

CONTRACTOR REQUIREMENTS

1.01 General:

e 1.01.01 The Contractor must cooperate with BNSF RAILWAY COMPANY,
hereinafter referred to as "Railway" where work is over or under on or adjacent to
Railway property and/or right-of-way, hereafter referred to as "Railway Property”,
during the construction of Stratford Road Grade Crossing.

e 1.01.02 The Contractor must execute and deliver to the Railway duplicate copies
of the Exhibit “C-1" Agreement, in the form attached hereto, obligating the Contractor
to provide and maintain in full force and effect the insurance‘called for under Section
3 of said Exhibit “C-1". Questions regarding procurement.of the Railroad Protective
Liability Insurance should be directed to Rosa Martinez at Marsh, USA, 214-303-
8519.

e 1.01.03 The Contractor must plan, schedule and conduct all work activities so as
not to interfere with the movement of any trains on Railway Property.

e 1.01.04 The Contractor's right to ‘enter Railway's Property is subject to the
absolute right of Railway to cause-the Contractor's work on Railway's Property to
cease if, in the opinion of Railway, Contractor's activities create a hazard to
Railway's Property, employees, and/or operations. Railway will have the right to stop
construction work on the Project if any of the following events take place: (i)
Contractor (or any of.its subcontractors) performs the Project work in a manner
contrary to the planstand‘specifications approved by Railway; (ii) Contractor (or any
of its subcontractors), in Railway’s opinion, prosecutes the Project work in a manner
which is hazardous to Railway property, facilities or the safe and expeditious
movement of railroad traffic; (iii) the insurance described in the attached Exhibit C-1
is canceled during the course of the Project; or (iv) Contractor fails to pay Railway
for the Temporary Construction License or the Easement. The work stoppage will
continue:until all necessary actions are taken by Contractor or its subcontractor to
rectify“the situation to the satisfaction of Railway's Division Engineer or until
additional insurance has been delivered to and accepted by Railway. In the event of
a breach of (i) this Agreement, (ii) the Temporary Construction License, or (iii) the
Easement, Railway may immediately terminate the Temporary Construction License
or the Easement. Any such work stoppage under this provision will not give rise to
any liability on the part of Railway. Railway's right to stop the work is in addition to
any other rights Railway may have including, but not limited to, actions or suits for
damages or lost profits. In the event that Railway desires to stop construction work
on the Project, Railway agrees to immediately notify the following individual in
writing:
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._Jeff Tincher, P.E.
County Road Engineer
Grant County Public Works
124 Enterprise St. SE
Ephrata, WA. 98823
Office: (509) 754-6082
itincher@co.grant.wa.us

1.01.05 The Contractor is responsible for determining and complying with all
Federal, State and Local Governmental laws and regulations, including, but not
limited to environmental laws and regulations (including but _not limited to the
Resource Conservation and Recovery Act, as amended; the Clean Water Act, the
Oil Pollution Act, the Hazardous Materials Transportation Act,. CERCLA), and health
and safety laws and regulations. The Contractor hereby indemnifies, defends and
holds harmless Railway for, from and against all fines, or penalties imposed or
assessed by Federal, State and Local Governmental Agencies against the Railway
which arise out of Contractor's work under this Agreement.

1.01.06 The Contractor must notify (Agency}.at and Railway's
Manager Public Projects, telephone number.(* ) at least thirty (30) calendar
days before commencing any work on Railway Property. Contractor's notification to
Railway must refer to Railway's file

1.01.07 For any bridge demolition and/or falsework above any tracks or any
excavations located with any part of the excavations located within, whichever is
greater, twenty-five (25) feet, of the nearest track or intersecting a slope from the
plane of the top of rail.on a2 horizontal to 1 vertical slope beginning at eleven (1 1)
feet from centerline of the nearest track, both measured perpendicular to center line
of track, the Contractor must furnish the Railway five sets of working drawings
showing details of ‘construction affecting Railway Property and tracks. The working
drawing must'include the proposed method of installation and removal of falsework,
shoring or cribbing, not included in the contract plans and two sets of structural
calculations “of any falsework, shoring or cribbing. For all excavation and shoring
submittal plans, the current “BNSF-UPRR Guidelines for Temporary Shoring” must
be‘used for determining the design loading conditions to be used in shoring design,
and all calculations and submittals must be in accordance with the current “BNSF-
UPRR Guidelines for Temporary Shoring”. All submittal drawings and calculations
must be stamped by a registered professional engineer licensed to practice in the
state the project is located. All calculations must take into consideration railway
surcharge loading and must be designed to meet American Railway Engineering
and Maintenance-of-Way Association (previously known as American Railway
Engineering Association) Coopers E-80 live loading standard. All drawings and
calculations must be stamped by a registered professional engineer licensed to
practice in the state the project is located. The Contractor must not begin work until
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notified by the Railway that plans have been approved. The Contractor will be
required to use lifting devices such as, cranes and/or winches to place or to remove
any falsework over Railway's tracks. In no case will the Contractor be relieved of
responsibility for results obtained by the implementation of said approved plans.

1.01.08 Subject to the movement of Railway's trains, Railway will cooperate with
the Contractor such that the work may be handled and performed in an efficient
manner. The Contractor will have no claim whatsoever for any type of damages.or
for extra or additional compensation in the event his work is delayed by the Railway.

1.02 Contractor Safety Orientation

1.02.01 No employee of the Contractor, its subcontractors, agents or invitees
may enter Railway Property without first having./completed Railway’s
Engineering Contractor Safety Orientation, found - on the web site
http://ibnsfcontractor.com/. The Contractor must. ensure that each of its
employees, subcontractors, agents or invitees completes Railway’s
Engineering Contractor Safety Orientation through internet sessions before
any work is performed on the Project. Additionally, the Contractor must
ensure that each and every one of its employees, subcontractors, agents or
invitees possesses a card certifying completion of the Railway Contractor
Safety Orientation before entering—~Railway Property. The Contractor is
responsible for the cost of the Railway Contractor Safety Orientation. The
Contractor must renew the Railway Contractor Safety Orientation annually.
Further clarification can be ‘found on the web site or from the Railway’s
Representative.

1.03 Railway Requirements

1.03.01 The Contractor must take protective measures as are necessary to keep
railway facilities, including track ballast, free of sand, debris, and other foreign
objects and materials resulting from his operations. Any damage to railway facilities
resulting from Contractor's operations will be repaired or replaced by Railway and
the cost of such repairs or replacement must be paid for by the Agency.

1.03.02 The Contractor must notify the Railway's Division Engineer

at ( ) and provide blasting
plans to the Railway for review seven (7) calendar days prior to conducting any
blasting operations adjacent to or on Railway's Property.

1.03.03 The Contractor must abide by the following temporary clearances during
construction:

= 15-0" Horizontally from centerline of nearest track
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= 21-6° Vertically above top of rail

= 27'-0" Vertically above top of rail for electric wires carrying less than 750
volts : -

= 28'-0" Vertically above top of rail for electric wires carrying 750 volts to
15,000 volts

= 30-0" Vertically above top of rail for electric wires carrying 15,000 volts to
20,000 volts

= 34-0" Vertically above top of rail for electric wires carrying more._than
20,000 volts

» 1.03.04 Upon completion of construction, the following clearances shall be
maintained:

= 25 Horizontally from centerline of nearest track

= 236" Vertically above top of rail

1.03.05 Any infringement within State statutory clearances.due to the Contractor's
operations must be submitted to the Railway and to the (Agency) and must not be
undertaken until approved in writing by the Railway, and until the (Agency) has
obtained any necessary authorization from the State Regulatory Authority for the
infringement. No extra compensation will be allowed in the event the Contractor's
work is delayed pending Railway approval, and/or the State Regulatory Authority's
approval.

1.03.06 In the case of impaired vertical clearance above top of rail, Railway will
have the option of installing tell-tales or other protective devices Railway deems
necessary for protection of Railway operations. The cost of tell-tales or protective
devices will be borne by the Agency.

1.03.07 The details of construction affecting the Railway's Property and tracks not
included in the contract'plans must be submitted to the Railway by (Agency) for
approval before work' is undertaken and this work must not be undertaken until
approved by the Railway.

1.03.08 At other than public road crossings, the Contractor must not move any
equipment or materials across Railway's tracks until permission has been obtained
from-the'Railway. The Contractor must obtain a "Temporary Construction Crossing
Agreement" from the Railway prior to moving his equipment or materials across the
Railways tracks. The temporary crossing must be gated and locked at all times when
not required for use by the Contractor. The temporary crossing for use of the
Contractor will be constructed and, at the completion of the project, removed at the
expense of the Contractor.

1.03.09 Discharge, release or spill on the Railway Property of any hazardous
substances, oil, petroleum, constituents, pollutants, contaminants, or any hazardous
waste is prohibited and Contractor must immediately notify the Railway's Resource
Operations Center at 1(800) 832-5452, of any discharge, release or spills in excess
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of a reportable quantity. Contractor must not allow Railway Property to become a
treatment, storage or transfer facility as those terms are defined in the Resource

- Conservation and Recovery Act or any state analogue.

1.03.10 The Contractor upon completion of the work covered by this contract,
must promptly remove from the Railway's Property all of Contractor's tools,
equipment, implements and other materials, whether brought upon said property/by
said Contractor or any Subcontractor, employee or agent of Contractor or of any
Subcontractor, and must cause Railway's Property to be left in a condition
acceptable to the Railway's representative.

1.04 Contractor Roadway Worker on Track Safety Program and Safety
Action Plan:

L 3

1.04.01 Each Contractor that will perform work within 25 feet of the centerline of a
track must develop and implement a Roadway Worker. Protection/On Track Safety
Program and work with Railway Project Representative to develop an on track safety
strategy as described in the guidelines listed in the on track safety portion of the
Safety Orientation. This Program must provide, Roadway Worker protection/on track
training for all employees of the Contractar, its'subcontractors, agents or invitees.
This training is reinforced at the job site through job safety briefings. Additionally,
each Contractor must develop and implement the Safety Action Plan, as provided for
on the web site http://lbnsfcontractor.com/, which will be made available to
Railway prior to commencement of any work on Railway Property. During the
performance of work, the Contractor must audit its work activities. The Contractor
must designate an on-site Project Supervisor who will serve as the contact person
for the Railway and who will maintain a copy of the Safety Action Plan, safety audits,
and Material Safety Datasheets (MSDS), at the job site.

1.04.02 Contractor shall have a background investigation performed on all of its
employees, subcontractors and agents who will be performing any services for
Railroad undenr. this Agreement which are determined by Railroad in its sole
discretionta) to be on Railroad’s property, or b) that require access to Railroad
Critical Infrastructure, Railroad Critical Information Systems, Railroad’s Employees,
Hazardous Materials on Railroad’s property or is being transported by or otherwise
in‘the custody of Railroad, or Freight in Transit involving Railroad.

The required background screening shall at a minimum meet the rail industry
background screening criteria defined by the e-RAILSAFE Program as outlined at
http://bnsfcontractor.com/, in addition to any other applicable regulatory

requirements.

Contractor shall obtain written consent from all its employees, subcontractors or
agents screened in compliance with the e-RAILSAFE Program to participate in the
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Program on their behalf and to release completed background information to
Railroad’'s designee. Contractor shall be subject to periodic audit to ensure
compliance. :

Contractor subject to the e-RAILSAFE Program hereunder shall not permit any of its
employees, subcontractors or agents to perform services hereunder who are not first
approved under e-RAILSAFE Program standards. Railroad shall have the right to
deny entry onto its premises or access as described in this section above to any-of
Contractor's employees, subcontractors or agents who do not display the authorized
identification badge issued by a background screening service meeting the
standards set forth in the e-RAILSAFE Program, or who in Railroad's.opinion, which
may not be unreasonable, may pose a threat to the safety or security ‘of Railroad's
operations, assets or personnel.

Contractors shall be responsible for ensuring that its employees, subcontractors and
agents are United States citizens or legally working in“the United States under a
lawful and appropriate work VISA or other work authorization.

1.05 Railway Flagger Services:

1.05.01 The Contractor must give Railway's Roadmaster (telephone )
a minimum of thirty (30) calendar days.advance notice when flagging services will be
required so that the Roadmaster-can make appropriate arrangements (i.e., bulletin
the flagger's position). If flagging services are scheduled in advance by the
Contractor and it is subsequently determined by the parties hereto that such
services are no longer necessary, the Contractor must give the Roadmaster five (5)
working days advance notice so that appropriate arrangements can be made to
abolish the position pursuant to union requirements.

1.05.02 Unless" determined otherwise by Railway's Project Representative,
Railway flagger will be required and furnished when Contractor's work activities are
located over,under and/or within twenty-five (25) feet measured horizontally from
centerline\of the nearest track and when cranes or similar equipment positioned
beyond-25-feet from the track centerline could foul the track in the event of tip over
or other catastrophic occurrence, but not limited thereto for the following conditions:

e 1.05.02a When, upon inspection by Railway’'s Representative, other conditions
warrant.

e 1.05.02b When any excavation is performed below the bottom of tie elevation, if,
in the opinion of Railway's representative, track or other Railway
facilities may be subject to movement or settlement.

e 1.05.02c When work in any way interferes with the safe operation of trains at
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1.05.02d

1.05.02e

timetable speeds.

When any hazard is presented to Railway track, communications,
signal, electrical, or other facilities either due to persons, material,
equipment or blasting in the vicinity.

Special permission must be obtained from the Railway before moving
heavy or cumbersome objects or equipment which might result.in
making the track impassable.

1.05.03 Flagging services will be performed by qualified Railway flaggers.

1.05.03a

1.05.03b

1.05.03¢c

1.05.03d

Flagging crew generally consists of one employee. However,
additional personnel may be required to protect/Railway Property and
operations, if deemed necessary by the Railways 'Representative.

Each time a flagger is called, the minimum period for billing will be the
eight (8) hour basic day.

The cost of flagger services provided by the Railway will be borne by
(Agency). The estimated cost for one (1) flagger is approximately
between $800.00-$1,600.00_for-an eight (8) hour basic day with time
and one-half or double time, for overtime, rest days and holidays. The
estimated cost for each-flagger includes vacation allowance, paid
holidays, Railway and. unemployment insurance, public liability and
property damage insurance, health and welfare benefits, vehicle,
transportation, meals, lodging, radio, equipment, supervision and other
costs incidental to performing flagging services. Negotiations for
Railway labor or collective bargaining agreements and rate changes
authorized-by appropriate Federal authorities may increase actual or
estimated flagging rates. THE FLAGGING RATE IN EFFECT AT THE
TIME OF PERFORMANCE BY THE CONTRACTOR HEREUNDER
WILL BE USED TO CALCULATE THE ACTUAL COSTS OF
FLAGGING PURSUANT TO THIS PARAGRAPH.

The average train traffic on this route is 17 freight trains per 24-hour
period at a timetable speed 60 MPH and 2 passenger trains at a
timetable speed of 70 MPH.

1.06 Contractor General Safety Requirements

1.06.01

Work in the proximity of railway track(s) is potentially hazardous where

movement of trains and equipment can occur at any time and in any direction. All
work performed by contractors within 25 feet of any track must be in compliance with
FRA Roadway Worker Protection Regulations.



V=74 7 o

RAIEWARY

1.06.02 Before beginning any task on Railway Property, a thorough job safety
briefing must be conducted with all personnel involved with the task and repeated
when the personnel or task changes. If the task is within 25 feet of any track, the job
briefing must include the Railway's flagger, as applicable, and include the
procedures the Contractor will use to protect its employees, subcontractors, agents
or invitees from moving any equipment adjacent to or across any Railway track(s):

1.06.03 Workers must not work within 25 feet of the centerline of any track-without
an on track safety strategy approved by the Railway's Project Representative.
When authority is provided, every contractor employee must know:* (1) who the
Railway flagger is, and how to contact the flagger, (2) limits of the authority, (3) the
method of communication to stop and resume work, and (4) location of the
designated places of safety. Persons or equipment entering flag/work limits that
were not previously job briefed, must notify the flagger immediately, and be given a
job briefing when working within 25 feet of the center line-of track.

1.06.04 When Contractor employees are required.te work on the Railway Property
after normal working hours or on weekends, the Railway's representative in charge
of the project must be notified. A minimum of two employees must be present at all
times.

1.06.05 Any employees, agents orsinvitees of Contractor or its subcontractors
under suspicion of being under ithe-influence of drugs or alcohol, or in the
possession of same, will be removed from the Railway's Property and subsequently
released to the custody of a representative of Contractor management. Future
access to the Railway's Property by that employee will be denied.

1.06.06 Any damage.to Railway Property, or any hazard noticed on passing trains
must be reported .immediately to the Railway's representative in charge of the
project. Any vehicle' or machine which may come in contact with track, signal
equipment, or(structure (bridge) and could result in a train derailment must be
reported immediately to the Railway representative in charge of the project and to
the Railway's*Resource Operations Center at 1(800) 832-5452. Local emergency
numbers.are to be obtained from the Railway representative in charge of the project
priorfo.the start of any work and must be posted at the job site.

1.06.07 For safety reasons, all persons are prohibited from having pocket knives,
firearms or other deadly weapons in their possession while working on Railway's

Property.

1.06.08 Ali personnel protective equipment (PPE) used on Railway Property must
meet applicable OSHA and ANSI specifications. Current Railway personnel
protective  equipment requirements are listed on the web site,
http://bnsfcontractor.com/, however, a partial list of the requirements include: a)
safety glasses with permanently affixed side shields (no yellow lenses); b) hard hats;



1

V=74 "7 o

RAILWWAY

c) safety shoe with: hardened toes, above-the-ankle lace-up and a defined heel; and
d) high visibility retro-reflective work wear. The Railway’s representative in charge of
the project is to be contacted regarding local specifications for meeting requirements
relating to hi-visibility work wear. Hearing protection, fall protection, gloves, and
respirators must be worn as required by State and Federal regulations. (NOTE —
Should there be a discrepancy between the information contained on the web
site and the information in this paragraph, the web site will govern.)

1.06.09 THE CONTRACTOR MUST NOT PILE OR STORE ANY MATERIALS,
MACHINERY OR EQUIPMENT CLOSER THAN 25°'-0" TO THE CENTER LINE OF
THE NEAREST RAILWAY TRACK. MATERIALS, MACHINERY OR -EQUIPMENT
MUST NOT BE STORED OR LEFT WITHIN 250 FEET OF ANY HIGHWAY/RAIL
AT-GRADE CROSSINGS OR TEMPORARY CONSTRUCTION " CROSSING,
WHERE STORAGE OF THE SAME WILL OBSTRUCT THE-VIEW OF A TRAIN
APPROACHING THE CROSSING. PRIOR TO BEGINNING WORK, THE
CONTRACTOR MUST ESTABLISH A STORAGE AREA WITH CONCURRENCE
OF THE RAILWAY'S REPRESENTATIVE.

1.06.10 Machines or vehicles must not be left unattended with the engine running.
Parked machines or equipment must be in gear with brakes set and if equipped with
blade, pan or bucket, they must be lowered to the ground. All machinery and
equipment left unattended on Railway's\ Property must be left inoperable and
secured against movement. (See internet Engineering Contractor Safety Orientation
program for more detailed specifications)

1.06.11 Workers must not créate and leave any conditions at the work site that
would interfere with water drainage. Any work performed over water must meet all
Federal, State and Local regulations.

1.06.12 All power line wires must be considered dangerous and of high voltage
unless informed to-the contrary by proper authority. For all power lines the minimum
clearance between the lines and any part of the equipment or load must be; 200 KV
or below - 15 feet; 200 to 350 KV - 20 feet; 350 to 500 KV - 25 feet; 500 to 750 KV -
35 feet; and 750 to 1000 KV - 45 feet. If capacity of the line is not known, a
minimum clearance of 45 feet must be maintained. A person must be designated to
observe-clearance of the equipment and give a timely warning for all operations
where it is difficult for an operator to maintain the desired clearance by visual means.

.07 Excavation:

1.07.01 Before excavating, the Contractor must determine whether any
underground pipe lines, electric wires, or cables, including fiber optic cable systems
are present and located within the Project work area. The Contractor must
determine whether excavation on Railway's Property could cause damage to buried
cables resulting in delay to Railway traffic and disruption of service to users. Delays
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and disruptions to service may cause business interruptions involving loss of
revenue and profits. Before commencing excavation, the Contractor must contact
BNSF’s Field Engineering Representative ( ). All underground:
and overhead wires will be considered HIGH VOLTAGE and dangerous until verified
with the company having ownership of the line. It is the Contractor's
responsibility to notify any other companies that have underground utilities in
the area and arrange for the location of all underground utilities before
excavating.

1.07.02 The Contractor must cease all work and notify the Railway immediately
before continuing excavation in the area if obstructions are encountered which do
not appear on drawings. [f the obstruction is a utility and the ownerf-the utility can
be identified, then the Contractor must also notify the owner immediately. If there is
any doubt about the location of underground cables or lines-ef‘any kind, no work
must be performed until the exact location has been determined. There will be no
exceptions to these instructions.

1.07.03 All excavations must be conducted in compliance with applicable OSHA
regulations and, regardless of depth, must be shored where there is any danger to
tracks, structures or personnel.

1.07.04 Any excavations, holes or trenches on the Railway's Property must be
covered, guarded and/or protected when'not being worked on. When leaving work
site areas at night and over weekends; the areas must be secured and left in a
condition that will ensure that Railway employees and other personnel who may be
working or passing through the‘area are protected from all hazards. All excavations
must be back filled as soon as possible.

1.08 Hazardous Waste;. Substances and Material Reporting:

1.08.01 If Contractor discovers any hazardous waste, hazardous substance,
petroleum or\ other deleterious material, including but not limited to any
non-containerized commodity or material, on or adjacent to Railway's Property, in or
near any. surface water, swamp, wetlands or waterways, while performing any work
underthis Agreement, Contractor must immediately: (a) notify the Railway's
Resource Operations Center at 1(800) 832-5452, of such discovery: (b) take
safeguards necessary to protect its employees, subcontractors, agents and/or third
parties: and (c) exercise due care with respect to the release, including the taking of
any appropriate measure to minimize the impact of such release.

1.09 Personal Injury Reporting

1.09.01 The Railway is required to report certain injuries as a part of compliance
with Federal Railroad Administration (FRA) reporting requirements. Any personal
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injury sustained by an employee of the Contractor, subcontractor or Contractor's
invitees while on the Railway's Property must be reported immediately (by phone
mail if unable to contact in person) to the Railway's representative in charge of the
project. The Non-Employee Personal Injury Data Collection Form contained herein
is to be completed and sent by Fax to the Railway at 1(817) 352-7595 and to the
Railway's Project Representative no later than the close of shift on the date of the

injury.



V=74 "7 o

RAIEWAY

V=24 74~ ol
Awaszwar  NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION

(I injuries are in connection with rail equipment accident/incident, highway rail grade crossing accident or automobile
accident, ensure that appropriate information is obtained, forms completed and that data entry personnel are aware that
injuries relate to that specific event.)

Injured Person Type:

|:| Passenger on train (C) D Nan-employee (N)

(ie. emp of anather rairaad or, non-BNSF emp invalved.in vehicle accident, including
company vehicles)

D Contractor/safety sensitive (F) D Contractor/non-safety sensitive™(G)
|:| Volunteer/safety sensitive (H) D Volunteer/other non-satety sensitive (1)

D Non-trespasser (D) - to include highway users involved'in highway rail grade crossing accidents wha did not
go around or through gates

D Trespasser (E) - to include highway users involved in highway rail grade crossing accidents who went
around or through gates

|:| Non-trespasser (J) - 0ff railroad propenty

If train involved, Train |0:

Transmit attached'information to Accident/Incident Reporting Center by:
Fax I-817-352-7545 or by Phone 1-800-697-6736 or email to: Accident-Reporting.Center@BNSF.com

(fficer Providing Information:

(Name) (Employee No.) (Phone #)

REPORT PREPARED T0 COMPLY WITH FEDERAL ACCIDENT REPORTING REQUIREMENTS AND PROTECTED FROM
DISCLOSURE PURSLIANT TO 49 US.C. 20903 AND 83 ULS.C. 480



NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION

INFORMATION. REQUIRED TO BE COLLECTED PURSUIANT TO FEDERAL REGULATION. [T SHOULD BE USED FOR COMPLIANCE WITH FEDERAL REGULATIONS ONLY AND [T {S NOT
INTENDED TO PRESUME ACCEPTANCE OF RESPONSIBILITY OR LIABILITY.

I. Accident City/St: 2. Date: Time:
County: 3. Temperature: & Weather:
(if non BNSF location)
Mile Past / Line Segment:
9. Driver's License No (and state) or other ID; SSN (required):
6. Name (last, first. mi):
7. Address: City: St: Lip:
8. Date of Birth: and/or Age: Bender; Sl
(if available)
Ihane Number:; Employer:

9. Injury:

10. Body Part:

(i.e.. Laceration, etc.)

II. Description of Accident (Ta include location, action, result;/etc.):

(i.e. Hand. etc.)

2. Treatment:

I:I First Aid Only

I___| Required Medical Treatment

l:l Other Medical Treatment

3. Or. Name:

Date:

140 Address:
Street:

3. Hospital Name:

City:

St: Lip:

IE. Hospital Address:
Strest:

[7. Diagnasis:

City:

St: lip.

REPORT PREPARED TO COMPLY

WITH FEDERAL ACCIDENT REPORTING REQUIREMENTS

AND PROTECTED FROM DISCLOSURE PURSUANT TO 49 U.S.C. 20903 AND 83 U.S.C. 490



EXHIBIT "C-1"

Agreement Between
BNSF RAILWAY COMPANY
and the
CONTRACTOR

Railway File:

Agency Project:

<%Contractor.LegalName%> [Insert contractor’s legal name “here](hereinafter
called “Contractor”), has entered into an agreement (hereinafter called “Agreement’)
dated , 201_, [***Drafter’s Note: insert the’ date of the contract
between the Agency and the Contractor here] with Grant County, Washington for
the performance of certain work in connection with the following
project: Performance of suchwork will necessarily require
Contractor to enter BNSF RAILWAY COMPANY (hereinafter called "Railway") right of
way and property (hereinafter called "Railway Property"). The Agreement provides that
no work will be commenced within Railway Property until the Contractor employed in
connection with said work for Grant County;Washington (i) executes and delivers to
Railway an Agreement in the form hereaf, and (ii) provides insurance of the coverage
and limits specified in such Agreement and Section 3 herein. [f this Agreement is
executed by a party who is not the ©@wner, General Partner, President or Vice President
of Contractor, Contractor must furnish evidence to Railway certifying that the signatory
is empowered to execute this Agreement on behalf of Contractor.

Accordingly, in consideration of Railway granting permission to Contractor to enter upon
Railway Property and as'\an inducement for such entry, Contractor, effective on the date
of the Agreement, has agreed and does hereby agree with Railway as follows:

1) RELEASE OF LIABILITY AND INDEMNITY

Contractor hereby waives, releases, indemnifies, defends and holds harmless
Railway for all judgments, awards, claims, demands, and expenses (including
attorneys' fees), for injury or death to all persons, including Railway's and
Contractor's officers and employees, and for loss and damage to property
belonging to any person, arising in any manner from Contractor's or any of
Contractor's subcontractors' acts or omissions or any work performed on or
about Railway's property or right-of-way. This obligation shall not include
such claims, costs, damages, or expenses which may be caused by the
sole negligence of Railway or its contractors, agents or employees;
Provided, that if the claims or damages are caused by or result from the
concurrent negligence or other acts or omissions of (a) Railway, its
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contractors, agents or employees and (b) Contractor, its subcontractors,
agents or employees, this provision shall be valid and enforceable only to
the extent of the negligence of the Contractor, its subcontractors, agents or
employees.

It is mutually negotiated between the parties that the indemnification
obligation shall include all claims brought by Contractor’'s employees
against Railway, its agents, servants, employees or otherwise, ‘and
Contractor expressly waives its immunity under the industrial insurance
act (RCW Title 51) and assumes potential liability for all actions brought by
its employees.

THE INDEMNIFICATION OBLIGATION ASSUMED BY. CONTRACTOR
INCLUDES ANY CLAIMS, SUITS OR JUDGMENTS BROUGHT AGAINST
RAILWAY UNDER THE FEDERAL EMPLOYEE'S LIABILITY ACT,
INCLUDING CLAIMS FOR STRICT LIABILITY UNDER THE SAFETY
APPLIANCE ACT OR THE LOCOMOTIVE INSPECTION ACT, WHENEVER SO
CLAIMED.

Contractor further agrees, at its expense, in the name and on behalf of Railway,
that it will adjust and settle all claims made.against Railway, and will, at Railway's
discretion, appear and defend any suits or actions of law or in equity brought
against Railway on any claim or cause-of action arising or growing out of or in
any manner connected with any! liability assumed by Contractor under this
Agreement for which Railway is liable or is alleged to be liable. Railway will give
notice to Contractor, in writing; of the receipt or dependency of such claims and
thereupon Contractor mustproceed to adjust and handle to a conclusion such
claims, and in the event of a suit being brought against Railway, Railway may
forward summons and\complaint or other process in connection therewith to
Contractor, and Contractor, at Railway's discretion, must defend, adjust, or settle
such suits and protect, indemnify, and save harmless Railway from and against
all damages,.judgments, decrees, attorney's fees, costs, and expenses growing
out of or resulting from or incident to any such claims or suits.

In addition to any other provision of this Agreement, in the event that all or any
portion of this Article shall be deemed to be inapplicable for any reason, including
without limitation as a result of a decision of an applicable court, legislative
enactment or regulatory order, the parties agree that this Article shall be
interpreted as requiring Contractor to indemnify Railway to the fullest extent
permitted by applicable law.

It is mutually understood and agreed that the assumption of liabilities and

indemnification provided for in this Agreement survive any termination of this
Agreement.
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2) TERM

This Agreement is effective from the date of the Agreement until (i) the
completion of the project set forth herein, and (ii) full and complete payment to
Railway of any and all sums or other amounts owing and due hereunder.

3) INSURANCE

Contractor shall, at its sole cost and expense, procure and maintain during-the
life of this Agreement the following insurance coverage:

A. Commercial General Liability insurance. This insurance shall eontain broad
form contractual liability with a combined single limit of“a )yminimum of
$2,000,000 each occurrence and an aggregate limit of at least $4,000,000 but
in no event less than the amount otherwise carried by the Contractor.
Coverage must be purchased on a post 2004 ISO-occurrence form or
equivalent and include coverage for, but not limit to the following:

Bodily Injury and Property Damage
Personal Injury and Advertising Injury
Fire legal liability

Products and completed operations

® & o o

This policy shall also contain the following endorsements, which shall be
indicated on the certificate ofiinsurance:

¢ The definition of-insured contract shall be amended to remove any
exclusion or other/limitation for any work being done within 50 feet of
railroad property.

Waver of'subrogation in favor of and acceptable to Railway.

Additional insured endorsement in favor of and acceptable to Railway.
Separation of insureds.

The policy shall be primary and non-contributing with respect to any
insurance carried by Railway.

* & & o

lf\is' agreed that the workers’ compensation and employers’ liability related
exclusions in the Commercial General Liability insurance policy(s) required
herein are intended to apply to employees of the policy holder and shall not
apply to Railway employees.

No other endorsements limiting coverage as respects obligations under this

Agreement may be included on the policy with regard to the work being
performed under this agreement.
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B. Business Automobile Insurance. This insurance shall contain a combined
single limit of at least $1,000,000 per occurrence, and include coverage for,
but not limited to the following:

¢ Bodily injury and property damage
¢ Any and all vehicles owned, used or hired

The policy shall also contain the following endorsements or language, which
shall be indicated on the certificate of insurance:

Waiver of subrogation in favor of and acceptable to Railway.

Additional insured endorsement in favor of and acceptable.to Railway.
Separation of insureds.

The policy shall be primary and non-contributing-with respect to any
insurance carried by Railway.

* & O o

C. Workers Compensation and Employers Liability insurance including coverage
for, but not limited to:

¢ Contractor’s statutory liability under the worker's compensation laws of
the state(s) in which the work is'to be performed. If optional under
State law, the insurance must.cover all employees anyway.

¢ Employers’ Liability (Part-B) with limits of at least $500,000 each
accident, $500,000 by disease policy limit, $500,000 by disease each
employee.

This policy shall also contain the following endorsements or language, which
shall be indicated on the certificate of insurance:

¢ Waiver of.subrogation in favor of and acceptable to Railway.

D. Railroad /Protective Liability insurance naming only the Railway as the
Insured'with coverage of at least $2,000,000 per occurrence and $6,000,000
in the aggregate. The policy Must be issued on a standard ISO form CG 00
35.12 04 and include the following:

Endorsed to include the Pollution Exclusion Amendment

Endorsed to include the Limited Seepage and Pollution Endorsement.
Endorsed to remove any exclusion for punitive damages.

No other endorsements restricting coverage may be added.

The original policy must be provided to the Railway prior to performing
any work or services under this Agreement

¢ Definition of “Physical Damage to Property” shall be endorsed to read:
“means direct and accidental loss of or damage to all property owned
by any named insured and all property in any named insured' care,

SHOEORORS
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custody, and control arising out of the acts or omissions of the
contractor named on the Declarations.

In lieu of providing a Railroad Protective Liability Policy, Licensee méy participate
(if available) in Railway's Blanket Railroad Protective Liability Insurance Palicy.

Other Requirements:

Where allowable by law, all policies (applying to coverage listed above) shall
contain no exclusion for punitive damages.

Contractor agrees to waive its right of recovery against Railway for,all claims and
suits against Railway. In addition, its insurers, through the termsof the policy or
policy endorsement, waive their right of subrogation against-Railway for all
claims and suits. Contractor further waives its right of recovery, and its insurers
also waive their right of subrogation against Railway ‘for loss of its owned or
leased property or property under Contractor’s care, custody or control.

Allocated Loss Expense shall be in addition to.all’ policy limits for coverages
referenced above.

Contractor is not allowed to self-insure without the prior written consent of
Railway. If granted by Railway, any-self-insured retention or other financial
responsibility for claims shall bé covered directly by Contractor in lieu of
insurance. Any and all Railway liabilities that would otherwise, in accordance
with the provisions of this Agreement, be covered by Contractor’s insurance will
be covered as if Contractor.elected not to include a deductible, self-insured
retention or other finangial\responsibility for claims.

Prior to commencing, services, Contractor shall furnish to Railway an acceptable
certificate(s) of.insurance from an authorized representative evidencing the
required coverage(s), endorsements, and amendments. The certificate should be
directed to the following address:

BNSF Railway Company
c/o CertFocus
P.O. Box 140528
Kansas City, MO 64114
Toll Free: 877-576-2378
Fax number: 817-840-7487
Email: BNSF@certfocus.com

www.certfocus.com

Contractor shall notify Railway in writing at least 30 days prior to any
cancellation, non-renewal, substitution or material alteration.
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Any insurance policy shall be written by a reputable insurance company
acceptable to Railway or with a current Best's Guide Rating of A- and Class Vil
or better, and authorized to do business in the state(s) in which the service is to
be provided.

If coverage is purchased on a “claims made” basis, Contractor hereby agrees. to
maintain coverage in force for a minimum of three years after expiration,
cancellation or termination of this Agreement. Annually Contractor agrees to
provide evidence of such coverage as required hereunder.

Contractor represents that this Agreement has been thoroughly, reviewed by
Contractor's insurance agent(s)/broker(s), who have been “instructed by
Contractor to procure the insurance coverage required by this‘Agreement.

Not more frequently than once every five years, Railway.imay reasonably modify
the required insurance coverage to reflect thenscurrent risk management
practices in the railroad industry and underwriting'\practices in the insurance
industry.

If any portion of the operation is to be subcontracted by Contractor, Contractor
shall require that the subcontractor ‘shall provide and maintain insurance
coverage(s) as set forth herein, naming.Railway as an additional insured, and
shall require that the subcontractor shall release, defend and indemnify Railway
to the same extent and under the same terms and conditions as Contractor is
required to release, defend and indemnify Railway herein.

Failure to provide evidence as required by this section shall entitle, but not
require, Railway to terminate this Agreement immediately. Acceptance of a
certificate that does not comply with this section shall not operate as a waiver of
Contractor's obligations hereunder.

The fact that insurance (including, without limitation, self-insurance) is obtained
by Contractor shall not be deemed to release or diminish the liability of
Contractar including, without limitation, liability under the indemnity provisions of
this Agreement. Damages recoverable by Railway shall not be limited by the
amount of the required insurance coverage.

In the event of a claim or lawsuit involving Railway arising out of this agreement,
Contractor will make available any required policy covering such claim or lawsuit.

These insurance provisions are intended to be a separate and distinct obligation
on the part of the Contractor. Therefore, these provisions shall be enforceable
and Contractor shall be bound thereby regardiess of whether or not indemnity
provisions are determined to be enforceable in the jurisdiction in which the work
covered hereunder is performed.
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For purposes of this section, Railway shall mean “Burlington Northern Santa Fe
LLC", “BNSF Railway Company” and the subsidiaries, successors, assigns and
affiliates of each.

4) SALES AND OTHER TAXES

In the event applicable sales taxes of a state or political subdivision of a state"of
the United States are levied or assessed in connection with and directly related
to any amounts invoiced by Contractor to Railway (“Sales Taxes”), Railway shall
be responsible for paying only the Sales Taxes that Contractor separately’ states
on the invoice or other billing documents provided to Railway; provided, however,
that (i) nothing herein shall preclude Railway from claiming whatever Sales Tax
exemptions are applicable to amounts Contractor bills Railway, (i) Contractor
shall be responsible for all sales, use, excise, consumption, services and other
taxes which may accrue on all services, materials, .equipment, supplies or
fixtures that Contractor and its subcontractors use. or consume in the
performance of this Agreement, (iii) Contractor shall.be responsible for Sales
Taxes (together with any penalties, fines or interest thereon) that Contractor fails
to separately state on the invoice or other billing-documents provided to Railway
or fails to collect at the time of payment by Railway of invoiced amounts (except
where Railway claims a Sales Tax exemption), and (iv) Contractor shall be
responsible for Sales Taxes (together with any penalties, fines or interest
thereon) if Contractor fails to issue.separate invoices for each state in which
Contractor delivers goods, provides services or, if applicable, transfers intangible
rights to Railway.

Upon request, Contractor shall provide Railway satisfactory evidence that all
taxes (together with any penalties, fines or interest thereon) that Contractor is
responsible to pay_under this Agreement have been paid. If a written claim is
made against Contractor for Sales Taxes with respect to which Railway may be
liable for under this Agreement, Contractor shall promptly notify Railway of such
claim and provide Railway copies of all correspondence received from the taxing
authority. ‘Railway shall have the right to contest, protest, or claim a refund, in
Railway's.own name, any Sales Taxes paid by Railway to Contractor or for which
Railway ‘might otherwise be responsible for under this Agreement; provided,
however, that if Railway is not permitted by law to contest any such Sales Tax in
itssown name, Contractor shall, if requested by Railway at Railway’'s sole cost
and expense, contest in Contractor's own name the validity, applicability or
amount of such Sales Tax and allow Railway to control and conduct such
contest.

Railway retains the right to withhold from payments made under this Agreement
amounts required to be withheld under tax laws of any jurisdiction. If Contractor
is claiming a withholding exemption or a reduction in the withholding rate of any
jurisdiction on any payments under this Agreement, before any payments are
made (and in each succeeding period or year as required by law), Contractor
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agrees to furnish to Railway a properly completed exemption form prescribed by
such jurisdiction. Contractor shall be responsible for any taxes, interest or

~ penalties assessed against Railway with respect to withholding taxes that
Railway does not withhold from payments to Contractor.

5) EXHIBIT “C” CONTRACTOR REQUIREMENTS

The Contractor must observe and comply with all provisions, obligations;
requirements and limitations contained in the Agreement, and the Contractor
Requirements set forth on Exhibit “C" attached to the Agreementiand this
Agreement, including, but not be limited to, payment of all costs incurred for any
damages to Railway roadbed, tracks, and/or appurtenances thereto; resulting
from use, occupancy, or presence of its employees, representatives; or agents or
subcontractors on or about the construction site. Contractor shall execute a
Temporary Construction Crossing Agreement or Private! Crossing Agreement
(http://www.bnsf.com/communities/faqs/permits-real-estate/), for any temporary
crossing requested to aid in the construction of this Project, if approved by BNSF.

6) TRAIN DELAY

Contractor is responsible for and hereby indemnifies and holds harmless Railway
(including its affiliated railway companies, and its tenants) for, from and against
all damages arising from any unscheduled delay to a freight or passenger train
which affects Railway's ability to fully utilize its equipment and to meet customer
service and contract obligations. Contractor will be billed, as further provided
below, for the economic losses arising from loss of use of equipment, contractual
loss of incentive pay and bonuses and contractual penalties resulting from train
delays, whether caused by Contractor, or subcontractors, or by the Railway
performing work under this Agreement. Railway agrees that it will not perform
any act to unnecessarily cause train delay.

For loss of use. of equipment, Contractor will be billed the current freight train
hour rate per train as determined from Railway's records. Any disruption to train
traffic may, cause delays to multiple trains at the same time for the same period.

Additionally, the parties acknowledge that passenger, U.S. mail trains and certain
other grain, intermodal, coal and freight trains operate under incentive/penalty
contracts between Railway and its customer(s). Under these arrangements, if
Railway does not meet its contract service commitments, Railway may suffer loss
of performance or incentive pay and/or be subject to penalty payments.
Contractor is responsible for any train performance and incentive penalties or
other contractual economic losses actually incurred by Railway which are
attributable to a train delay caused by Contractor or its subcontractors.

The contractual relationship between Railway and its customers is proprietary
and confidential. In the event of a train delay covered by this Agreement,
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Railway will share information relevant to any train delay to the extent consistent
with Railway confidentiality obligations. The rate then in effect at the time of
performance by the Contractor hereunder will be used to calculate the actual
costs of train delay pursuant to this agreement.

Contractor and its subcontractors must give Railway's representative
( ) (_) weeks advance notice of the times and
dates for proposed work windows. Railway and Contractor will establish mutually
agreeable work windows for the project. Railway has the right at any time"to
revise or change the work windows due to train operations or service obligations.
Railway will not be responsible for any additional costs or expenses, resulting
from a change in work windows. Additional costs or expenses resulting from a
change in work windows shall be accounted for in Contractor's expenses for the
project.

Contractor and subcontractors must plan, schedule, coordinate and conduct all
Contractor's work so as to not cause any delays to any trains.
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IN WITNESS WHEREOF, each of the parties hereto has caused this Agreement to be
executed by its duly authorized officer the day and year first above written.

~ <%Contractor.LegalName%>

By:

Printed Name:

Title:

Contact Person:

Address:

City:

State: Zip:

Fax:

Phone:

E-mail:

BNSF Railway Company

By:

Name: Richard Wagner
Manager Public Projects NW Division

Accepted and effective on 20
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CEPS PLAN ITEM DOCUMENT

LOCATION

PLANITEM NUMBER
PROPERTY OF
OPERATED BY

JOINT FACILITY

% BILLABLE (+/-)
REQUESTOR ID
PROJECT TYPE

DOT NUMBER
STIMULUS FUND TYPE

STRATFORD
000276077

BNSF RAILWAY COMPANY
BNSF RAILWAY COMPANY
GRANT COUNTY

1000

Q595

SPP

065770C

FHWA

LINE SEGMENT
MILEPOST
DIVISION
SUBDIVISION
ENGR DIVISION
TAX STATE

MATL DATE
LOCATION CODE
TRACK TYPE
STIMULUS STATUS

37

158425

NW

COLUMBIA RIVER
NORTHWEST EAST
WA, CO GRANT

511003
1
BUY AMERICAN

AFE NUMBER

RFA NUMBER

CPAR NUMBER
BUDGET YEAR
BUDGET CLASS
REPORTING OFFICE
SPONSOR

DEPT CODE
DERAILMENT CODE

2016
10
463

VP ENGINEERING

MOWGH

PURPOSE, JUSTIFICATION AND DESCRIPTION

STRATFORD ROAD - EPHRATA, WA, INSTALL CONSTANT WARNING / FLASHERS / GATES, NORTHWEST DIV, COLUMBIA RIVER SUBDIV,
LS 37, MP 1584.25, DOT# 065770C, SEQ# 60754

MONTHLY POWER UTILITY COST CENTER 61504

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTATIVE PACKAGES USED FOR ESTIMATING PURPOSES ONLY

THIS ESTIMATE IS GOOD FOR 90 DAYS THEREAFTER THE ESTIMATE 1S SUBJECT TO CHANGE IN COST FOR LABOR, MATERIAL, AND

OVERHEAD

CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF RAILROAD

ARERRERRRRR R R R REN IO bh kAt SIONA] WORK ONLY ###*##sssavsrstsefdontsbssrnss

GRANT COUNTY IS FUNDING 10¢% OF THIS PROJECT

THIS ESTIMATE WAS DONE WITHOUT A DETAILED FIELD SURVEY AND IS SUBJECT TO CHANGE WHEN FIELD SURVEY IS RECEIVED

MAINTAIN PROPRIETARY CONFIDENTIALITY

PRIMARY FUNDING SOURCE IS FHWA
** BUY AMERICA(N) APPLIES **

CASH CAPITAL NONCASH CAPITAL OPERATING EXP REMOVAL COSTS BILLABLE TOTALS
LABOR COSTS 0 0 0 0 99,246 99,246
MATERIAL COSTS 0 (1] 1] [t} 159,594 159,594
OTHER COSTS 0 0 0 0 64,284 64,284
TOTALS Q 0 0 0 323,124 323,124

SYSTEM MAINTENANCE AND PLANNING
ESTIMATE REF NUMBER
COSTING DATE

000276077 - 1-28
04/132016
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PRINTED ON  04/13/2016

ESTIMATED BY
PRINTED BY

GRAY
GRAY



*¥*++> MAINTAIN PROPRIETARY CONFIDENTIALITY

EEEE

BNSF RAILWAY COMPANY
FHPM ESTIMATE FOR
GRANT COUNTY

LOCATION STRATFORD

DETAILS OF ESTIMATE

PLAN ITEM

000276077

VERSION 1

PURPOSE, JUSTIFICATION AND DESCRIPTION

STRATFORD ROAD - EPHRATA, WA, INSTALL CONSTANT WARNING / FLASHERS / GATES, NORTHWEST DIV, COLUMBIA RIVER SUBDIV,
LS 37, MP 1584 25, DOT# 065770C, SEQ# 60754

MONTHLY POWER UTILITY COST CENTER ' 61504

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTATIVE PACKAGES USED FOR ESTIMATING PURPOSES ONLY

THIS ESTIMATE IS GOOD FOR 90 DAYS THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR LABORTMATERIAL, AND

OVERHEAD

CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF RAILROAD

akeskrbertarreasardatrssersnris SIGCNAL WORK ONLY ##4# #5845 6s0 et st shassnsssssbtss

GRANT COUNTY IS FUNDING 100% OF THIS PROJECT

THIS ESTIMATE WAS DONE WITHOUT A DETAILED FIELD SURVEY AND IS SUBJECT TO CHANGE WHEN FIELD SURVEY IS RECEIVED

MAINTAIN PROPRIETARY CONFIDENTIALITY

PRIMARY FUNDING SOURCE IS FHWA
** BUY AMERICA(N) APPLIES **

DESCRIPTION QUANTITY UM COsT TOTAL §
SEAERERRES
LABOR
LEI L1222 )
ELECTRICAL LABOR F/SIGNAL EQUIPMENT 540 MH 1,520
SIGNAL FIELD LABOR - CAP 8960 MH 27,624
SIGNAL SHOP LABOR - CAP 960 MH 3,236
PAYROLL ASSOGIATED COSTS 21,266
DA OVERHEADS 31,443
EQUIPMENT EXPENSES 8,721
INSURANCE EXPENSES 5436
TOTAL LABOR COST 99,246 99,246
EREBRERNEERRES
MATERIAL
EEEEEIFEERREE
ARRESTOR, MDSA-2 XS 10 EAN 750
BATTERY M0 VGL-255, 18 VGL-350 10 LS N 7,954
BELLS 20 EAN 392
BUNGALOW 6X6 10 LS N 6,693
BUNGALOW MATERIAL 10 LS N 7,130
CABLE, 2C/6 TW 5000 FT N 570
CABLE, 3C12 3000 FT N 1,633
CABLE, 5C/10 700 FT N 128
CABLE, 5C/6 5000 FT N 1,950
CABLE, 7C/14 5000 FT N 835
CANTILEVER (NO SURVEY) 20 EAN 34,808
CHARGERS, 12/20, 12/40 10 LS N 848
CONDUIT, PVC 4", SCH 80 2000 FT N 674
CONSTANT WARNING, XP4, 2TK 10 EAN 29,325
ELECTRICAL MATERIAL 10 EAN 1,500
EVENT RECORDER 10 EAN 3,560
FIELD MATERIAL 10 LS N 9,386
FILL DIRT 200 CY N 500
FOUNDATION, CANT 20 EAN 8,124
FOUNDATION, CONCRETE 20 EAN 600
GATE KEEPER 20 EAN 3,726
GATE MECHANISM, §-60 20 EA N 12,032
LED LIGHT 200 EA N 4,020
LED LIGHT GATE KIT 20 EA N 372
LIGHT OUT DETECTOR 10 EA N 1,023
SHUNT, NBS 20 EAN 121232

Page 4 of 5



SURFACE ROCK
TELLULAR DEVICE RTU
USE TAX
OFFLINE TRANSPORTATION

TOTAL MATERIAL COST

PRSI I

OTHER
shEEkMdERE
AC POWER SERVICE
CONTRACT ENGINEERING
DIRECTIONAL BORING

TOTAL OTHER ITEMS COST

PROJECT SUBTOTAL
CONTINGENCIES
BILL PREPARATION FEE

GROSS PROJECT COST
LESS COST PAID BY BNSF

TOTAL BILLABLE COST

Page 5 of §

100 CY N
10 EAN

10 EAN
10 LS N
2000 FT N

500
3,052
13,474
1,803

159,594 159,594
10,000
12,000
10,000

33,000 32,000

290,840

29,084

3,200

323,124

0

323,124



AUTHORITY FOR EXPENDITURE

LOCATION
PLANITEM NUMBER
PROPERTY OF
OPERATED BY
JOINT FAGILITY

%o BILLABLE (+/-)

STRATFORD

211672001

BNSF RAILWAY COMPANY
BNSF RAILWAY COMPANY
GRANT COUNTY, WA

1000

LINE SEGMENT 37

MILEPOST
DIVISION  NW
SUBDIVISION

1584 25

COLUMBIA RIVER

TRACK TYPE |
TAX STATE WA

SPONSOR

VP ENGINEERING

AFE NUMBER

RFA NUMBER
CPAR NUMBER
BUDGET YEAR
BUDGET CLASS
REPORTING OFFICE
CENTER/ROLLUP

5922316
C0000009
2016

6

76
28956

PURPOSE, JUSTIFICATION AND DESCRIPTION
PIP NWE DIV COLUMBIA RIVER SUB LS 37 MP 1584 25 DOT# 065770C - 100% BILLABLE TO GRANT COUNTY, WA - CRGSSING WIDENING
DUE TO GEOMETRY CHANGE ON ROADWAY AT STRATFORD ROAD NE
PRIMARY FUNDING SOURCE IS FHWA
** BUY AMERICA(N) APPLIES **

PLAN ITEM LINESEG BEGMP ENDMP  TRKNBR BEGINSTATION ENDSTATION PROJECT TYPE BUD YEAR
21 167200)) 37 1584 25 158425 1 STRATFORD  STRATFORD PUBLIC IMPROVEMENT PROJECT 2016

CASH CAPITAL _ NONCASH CAPITAL OPERATING EXP___ REMOVAL COSTS BILLABLE TOTALS
LABOR COSTS 0 0 0 0 18382 18382
MATERIAL COSTS 0 0 0 0 29576 29,576
OTHER COSTS 0 0 0 0 5,109 5.109
TOTALS 0 [ = 0 0 0 53,067 53.067

SYSTEM MAINTENANCE AND PLANNING
ESTIMATE REF NUMBER 5922316
COSTING DATE 03/162016

PRINTED ON. 03/16/2016
ESTIMATED BY Elkins
PRINTED BY Elkins
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w4+ MAINTAIN PROPRIETARY CONFIDENTIALITY **#*+

BNSF RAILWAY COMPANY
FHPM ESTIMATE FOR
GRANT COUNTY, WA

LOCATION STRATFORD DETAILS OF ESTIMATE PLANITEM 21167200 VERSION 1
PURPOSE, JUSTIFICATION AND DESCRIPTION
PIP NWE DIV COLUMBIA RIVER SUB LS 37 MP 1584 25 DOT# 065770C - 100% BILLABLE TO GRANT COUNTY, WA
CROSSING WIDENING DUE TO GEOMETRY CHANGE ON ROADWAY AT STRATFORD ROAD NE
REQUESTOR BRENDAN GILBERT 04/22/15
REVISED PER BRENDAN GILBERT 03/16/16
PRIMARY FUNDING SOURCE IS FHWA
** BUY AMERICA(N) APPLIES **
DESCRIPTION QUANTITY UM COST TOTAL $
EELERS LR L L)
LABOR
LILIEI LTS
PLACE FIELD WELDS - CAP 96 0/MH 2,900
REPLACE PUBLIC CROSSING - TOTAL REHAB 480 MH 1367
SURFACE TRACK - REPLACEMENT - CAP 240 MH 706
UNLOAD BALLAST - REFLACEMENT - CAP 3J0°MH 86
UNLOAD CROSSING MATERIAL - PUBLIC - CAP 240 MH 634
PAYROLL ASSOCIATED COSTS 3,769
DA OVERHEADS 4,710
EQUIPMENT EXPENSES 3,199
INSURANCE EXPENSES 961
TOTAL LABOR COST 18,382 18,382
SRR REF RO S
MATERIAL
SEEARERRRE SRS
ASPHALT, PAVING MATERIAL, PER NT 60 NT NX 198
ASPHALT IN PLACE PER TON 60 NT NX 851
BALLAST, FOR GENERIC USE/ONLY: 480 NT ** 424
TRACK PANEL, 141 HEAD HARDENED RAIL, 60 FT - 10 EA ** 8,388
RAIL, TRANSN,141/132,BLANK ENDS, NEW TO 1/4 WORN 40 EA X 4,552
SPIKE, TBR SCREW 3/4"X13"/F/ROAD XING 1080 EA ** 243
TIE, TRK,10FT,PRE-BLATED, PANDROL, 6IN, ROUND 120 EA ** 1,611
WELDKIT, GENERIC FOR ALL RAIL WEIGHTS 120 KT ** 814
CONC 136 ,08-SEC WITH FILLER FOR 10' WOOD TIES ** 480 FT ** 7,656
CONCRETE XING RAMP AND PANEL RESTRAINT, 10 ST ** 310
MATERIAL HANDLING 1.196
ONLINE TRANSPORTATION 769
USE TAX 2,335
OFFLINE TRANSPORTATION 229
TOTAL MATERIAL COST 29,576 29,576
*REEEkHEES
OTHER
L2213 22221
TOTAL OTHER ITEMS COST 0 0
PROJECT SUBTOTAL 47,958
CONTINGENCIES 4,583
BILL PREPARATION FEE 526
GROSS PROJECT COST 53,067
LESS COST PAID BY BNSF 0
TOTAL BILLABLE COST 53,067
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Proposal:

Description of Proposal:

Applicant:

Contact Person:

Location of Proposal:

Lead Agency:

GRANT COUNTY

PLANNING DEPARTMENT

P.O.Box 37 - 264 WEST DIVISION AVENUE
EPHRATA, WA 98823
(509) 754-201 1 EXT. 2501

MITIGATED DETERMINATION
OF NON-SIGNIFICANCE

Stratford Road NE Realignment
File #15-6061

Grant County Public Works is removing the existing/Stratford Rd. NE
Crab Creek crossing, realigning Stratford Rd., and-constructing a new
crossing further downstream. A new crossing is needed to accommodatc
the increased water flow rate that will result from the United States
Bureau of Reclamation’s Supplemental Féed Route project. The existing
crossing cannot handle the proposed water flows and would result in
water over the roadway. All necessary.work will be performed when the
creek bed is dry. Once the new crossing is constructed the old crossing
will be removed and contoured to match the existing streambed.
Approximately 20,000 cubic-yards of materials will be moved as part of
this project.

Grant County Public Works
124 Enterprise Street-SE
Ephrata, WA-98823

Sam Dart;,Grant County Public Works

The project site is where Stratford Rd. NE crosses Crab Creek at the
town site of Stratford. Located in a portion of the S '3 of Section 3,
Township 22 N, Range 28 E, and a portion of the North !2 of Section 10,
Township 22 N, Range 28 E, W.M., Grant County, WA. Parcel # 17-
1236-000.

Grant County Planning Department, P.O. Box 37, Ephrata, WA 98823

The lead agency for SEPA review has determined that this project will not have probable
significant-adverse impacts on the environment. An Environmental Impact Statement (EIS) is not
requiréd-under RCW 43.21C.030 (2) (c). The decision was made after review of a complete
environmental checklist and other information on file with the lead agency. This information is
available to the public upon request.

There is no comment period for this MDNS pursuant to WAC 197-11-355 Optional DNS process.

There is no comment period for this MDNS,

“TO MEET CURRENT AND FUTURE NEEDS, SERVING TOGETHER WITH PUBLIC AND PRIVATE ENTITIES
WHILE FOSTERING A RESPECTFUL AND SUCCESSFUL WORK ENVIRONMENT."



_’_f_ This MDNS is issued under 197-11-340(2). The lead agency will not act on this proposal for 14
days from the date of this decision; there is a subsequent 14-day appeal period which immediately
follows the close of the comment period as provided by GCC 24.04.220 and WAC 197-11-680.

Findings:

This proposal is a project action under SEPA. The project is not located within an Urban Growth Area.
The subject property is located in the Agriculture Zoning District of Grant County. The Comprehensive
Plan Land-Use Designation for the property is Irrigated. The Shoreline Designation is Rural
Conservancy. The project was reviewed for compliance with Chapter 24.08 **Critical Areas and Cultural
Resources” of the Grant County Unified Development Code. The project site was not found to be located
within 300 feet of any critical areas. A Wetland Study was completed by Grette Associates arid no
wetlands were found to be present. Additionally a Cultural Resource Survey was completed by.the
USBR and no sites were found to be present in the project area. The proposed use is considered a
“Bridge” pursuant to Grant County’s Shoreline Master Program and therefore is subjéct'ta a Shoreline
Conditional Use permit.

Mitigation Measures:

1. The applicant shall alter the shoreline only to the minimum extent\necessary to complete the
project.

2

The applicant shall implement proposed mitigation measures listed in application materials.
Including but not limited to submitted replanting plan containing two (2) acres of grass and
willow stake plantings.

3. Asilt fence and other erosion and sedimentation contro! Best Management Practices shall be used
when working within, or adjacent to, tle creek bed.

4. During any construction authorized tinder the development approval, if human remains are
discovered during ground disturbing activities, all development activity shall cease immediately
and the applicant, or his cofitractor or agent, shall immediately contact the Shoreline
Administrative Official and'DAHP for further instruction. This contact shall initiate a
consultation process for determining subsequent actions. Activities authorized by the permit will
not be delayed more than five (5) working days for a finding of significance by the Shoreline
Administrative©Official, following the Shoreline Administrative Official’s receipt of notification,
unless the pérmit holder agrees to an extension of that time period.

Responsible Official: Damien Hooper, Planning Director
Grant County Planning Department
P.O. Box 37 — 264 West Division Avenue
Ephrata, WA 98823; (509) 754-2011 Ext. 2501

Signature: 1 S Date: ¢ >UNE 20\

APPEALS: This determination may be appealed by written notice of appeal filed with the County pursuant to the requirements
of the Grant County Unilied Development Code, State RCW's and WAC''s. An appeal of this decision must be filed no later than
14 days alter the close of the comment periad for this detenmination.

Grant County Public Works - SEPA MDNS
15-6061

(1]
'



Application for General Permit

Permit No., |49865

| Applicant - Please print or type ali information B rne w0 el

d 1 P fi ) i [ = A '1
Application is Herby Made For s aoyce)

lnlended Use of State Right of Way is to Consfruct, Operate and Maintain a.
Relocated County Road Stratford Rd.

on a portion of State Route 28 fromMile Post 62,430 toMilePost 62,740 in _  Grant),  Counly,
SW 1/4of SE 1/ of Section 3 Township 22 Range 28 West/East WM E .‘
Fees in the amount of SZ? are paid to defray the basic administrative expense incident {o the processing of this |
application according to RCW 47.12.140(2) and amendments. The applicant further promises to pay additional costs

incurred by the Department on the behalf of the applicant.
Checks or Money Orders are to be made payable to "Washington State Daepartment of Transportatign_”.

Grant County PublicWorks g/ figin o 1
Applicant (Referred to as Permit Holdar) Appli ized Signature '

124 Enterprise St. SE o (o N TVindner, P.E. aa (=

Address Print.or Type Name i

Ephrata WA 98823 Ditechar o€ Yabite Wark<. ok

City State Zip Code Title A :
{aN

(502) 7s4- o082 Datedihis > dayof febraevs,  ZO\T7 |

‘I‘alephnﬁe_ 7

S ]

Authorlzallon to Occupy Only If Approved Below L

The Washington Stala Depanmenl of Transportation referred to as the “Depariment”, hareby grants this Permit subject to the terms and
conditions stated in the General Provisions, Special Provisions, and Exhibils allached herelo and by this reference made a part hereof
Conslruction facilities proposed under this application shall begin within one year and must be compleled within thrae years from date of approva

——— e —— e

e i i ]

For Depa—m'_nén_i Use Only

Exhibits Attached
Exhibit A, Special Provisions F Department Approval
Exhibit B, Intersection Plan
Exhibit C, Traffic Contro! Delalls
Exhibit D, Typical Roadway Saction
Exhibit €, Aerial
Exhibit F, Sign Detalls
Exhibit G, Right of Way Detail
Exhibit H, Grant Co Plans and Specials

! Tite: o Kos”

e e = . —

RAMPS - General Permil Pnge 12



10,

1

12.

13.

14.

General Provisions

- The Permit Holder, its successors and assigns, agrees to protect the Stale of Washington, iis officers and employees and save them harmless

from all claims, actions or damages of every kind and description which may accrue (o or be suffered by any person, persons, or property

by reason of the acts or omissions of the Permit Holder, its assigns, agents, contraciors, licensees, employees or any person whomsoever, in
connection with Permit Holder's, its assigns’, agents', contractors', licensees’ or employees' construction, installation. maintenance, cperation,
use or occupancy of the right of way or In the exercise of this permit. In case any suit or aclion is brought against the State of Washingtaon,

its officars and employees, arising out of or by reason of any of the above causes, the Permit Holder, s successars or assigns will, upon

notica of such action, defend the same at its sole cost and expense and salisfy any judgement against the State of Washington, its officers, or
employees: PROVIDED, that if the claims or damages are caused by or resuit from the concurrent negligence of (a) the State of

Washington's agents or employees and (b) the Permit Holder or Permit Holder's agents or employees, this indemnity provision shall be valid and
enforceable anly to the extent of the negligence of the Permit Holder or the Permit Holder's agents or employees.

The Permit Holder, and on behalf of its assigns, agents, licensees, cantractars and employees agrees to waive any claims for losses, expenses;
damages or lost revenues incurred by it or its agents, contractors, licenseas, employees or customers in connection with Parmit Holder's, its
assigns', agents', contractors’, licensees’ or employees’ construction, instaliation, mainlenance, operalion, use or occupancy of the right of

way or in the exercise of this permit against the State of Washinpton, its agents or employees except the reasonable costs of repair to

property resulting from the negligent injury or damage to Permit Holder's property by the State of Washington, its agents, contraciors or
employees.

- During the progress of the work, such barriers shall be erected and maintained as may be necessary or as may be directed for the protection

of the traveling public; the barriers shall be properly lighted at night.

. Except as hersin authorized, no excavation shall be made or abstacle placed within the Iimits of the State highway.in.such a manner as {o

interfera with the trave! over sald road.

. If the work done under this permit interferes in any way with Ihe drainage of lhe State highway, the Permit Holdar shall wholly and at its own

expense make such provision as the Department may direct to take care of said drainage.

. On completion of sald work herein contemplated, all rubbish and debris shall be immediately removed and the roadway and roadside shall be

{eft neat and presentable and satisfactory lo the Department.

. All of the work herein contemplated shall be done to the salisfaction of the Departmsnt; and all costs incurred by the Department shall be

reimbursed by the Permit Holder.

. The Depariment heraby reserves the right to order the change of localion or the removal of any structure or structures authorized by this

permit at any time, said change or removal to be made at the sole expense of the paity or parties to whom this pemmit is issured, or thelr
successors and assigns.

. All such changes, reconstruction, or relocation by the Permit Holder shall be done in such manner as will cause the least intarference with any of

the Department's work, and the Department shall in no wige be held liable for any damage to the Parmit Holder by reason of any such work by the
Dspartment, its agents or representatives, or by the exerciss of any rights by the Department upon roads, streets, public places, or structures
in question.

. This permit or privileqe shall not be deemad or held to be an exclusive one and shall not prohibit the Depariment from granting other permits

or franchise rights of like or other nature to other public or private companies or individuals, nor shall it prevent the Department from using
any of its roads, streets, or public places, or affect its right to full supsrvision and control over all or any part of them. none of which is hereby
surrendered.

The Department may revoke, amend, or cancel this permit or any of the provisions thereof at any time by giving written notice to the Permit Holder,
The Permit Holder shall immediately remove all faclities from the right of way. Any faciiities remaining upon the right of way 30 days after written
nolice of cancellation shall be removed by the department at the Permit Holder's expense.

The party or parties to whom this permit is Issued shall maintain at its or their sole expense the structuse or abject for which this permit is
granted.in.a condition salisfactory to the Department.

Upon approval of this permit the Permit Holder shall ditigently proceed with the work and comply with all provisions herein

This permit is subject to all applicable provisions of RCWA47.32, RCW 47.40 and/or RCW 47.12.140(2) and amendments thereto.
Chapter 47.44 RCW, and amendments thereto.

The Permit Holder heraby certiftes that the facilities described in this permit are in compliance with the Control Zone Guidelines.

RAMPS - Genaral Perm - Page 2
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10.

1.

X 12.

B 13

X 14

[ 15.

J 1e.

17,

Bg 18.

[ 1e.

1 2o.

& 21.

X 22.

23,

B4 24.

The Permit Holder agrees to schedule the work herein referred to and perform said work in such a manner as not to delay the Depariment's
contractor in the performance of his contract.

Work within the right of way shall be restricted to )
daylight hours . and no work shall

be allowed an the right of way Saturday, Sunday, or holldays, unless authorized by the Departmant. Any lane closures must be submitted for
approval in advance of use. The hours of permitied closure may differ from the above noted hours.

The shoulders, where disturbed, shall be surfaced with crushed surfacing top course 6 inches minimum compacted
depth, or as direcled by the Department. The suiface of the finished shoulder shall slope down from the edge of pavement at

the rate of 5% uniess otherwise directed. The restored shoulder must not have any strips or sections less than 0.6 meters (2 feet) wide.
The restored shoulder shall be surfaced with  in kind materials

The Permit Holder shall be responsible for constructing and maintaining the access connection(s) and appurtenances between.tha shoulder ling of
the highway and the right of way line inclusive of surfacing and drainage. The Department has the right to inspect all instatiatione at the time of
construction and at any time afterward and to require that necessary changes and repairs be made. Unsatisfactory work will be corrected by the
Depariment, at the Permit Holder's expense, or access may be removed at the Permit Holder's expense. Directing of gurface waler from private
property onto Dapartment right of way will not be permitted.

The access aconneclion shall be sufficiently surfacad back an adequate distance from the edge of the pavement to prevent any tracking of
material onto the highway. Any tracking of material onto the highway shell be subject to enforcement of Chapler 46.61.655 RCW and shall be
immediately cieaned up by the Permit Holder or the Permit Holder's agent.

Stendard highway warning signs designated as “Truck Crossing" sign, plate W8-6, shall be placed and maintained at Permit Holder's expense on
each side of the access connection. Signs shall be in evidence only when access s actually belng used. If necessary, flagmen shall be
provided. Sufficlent parking space shall be provided by the Permit Holder outside Depariment right of way so no vehicles will be parked on

sald right of way.

All manholes, valve covers, and like appurtenances shell be constructed at such an elevation to conform to the shoulder slope from the edge of
pavement or as diracled by the Depariment.

Al slopes, slope treatment, top soll, dilches, pipes, etc., disturbed by this operation shall be restored to their original cross section and
condition. All hazards shall be marked by warning signs, barricades, and lights. f necessary, flagmenshall be employed for the purpose of
protecting the traveling public Roadside operations shall be specified by the Depariment's representative.

During the construction and/or maintenance of this facility, the Penmit Holder shell comply with the Manual on Uniform Traffic Control Devices for
Streats and Highways, (Federal Highway Administration) and Washington modifications thereto. If determined necassary by the Department,

the Permit Holdar shali submit a signing and traffic control plan to the Depariment's representative for appraval prior to construction ar maintenance
operalions. No lane closures shall be allowed except as approved by the Depertment representative. Approvals may causs revision of special
provisions, Including hours of operation.

Bond coverage required to ensure proper compliance with all terms and conditions of said permit will ba furnished by a Blanket Surety Bond
held by the Depaitment at the Olympia Service Canter.

A surety bond in the amount of writlen by a surety company authorized to do business in the State of Washington
shall be furnished to ensure compliance with any and all of the terms and conditions of this permit and shall remain in farce until
all work under this permit has baen completed and approved by the Depariment.

Relative to advertising adjacent to all State highways, we wish to call your attention to the Sceni Mstas Act of 1971, Chapter 47.42 RCW and
State Transportation Commission ruling Chapter 468-66 WAC. Violation of this section of the statutes will be sufficient cause for cancellation
of this permit. On-premise signs are allowed.

The Permit Holder.shall notify the Depastment's representalive upon completion of the work under this permit so that a final Inspection can be made

The responsibility of the Permit Holder for proper performancs, safe conduct, and adequate policing and supervision of the project shall not be
lesssned or otherwise affecled by Department approval of plans, specificalions, or work, or by the presence at the work site of Department
representatives, or by compliance by the Grantee with any requests or recommendations made by such representatives.

Allmaterial and workmanship shall conform to the Washington State Depariment of Transportation Standard Specifications for Road, Bridge
and Municipal Construction, current edition, and amendments thereto, and shall be subjeci to inspection by the Department.

¥986S
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Special Provisions Exhibit A

BX] 25. Equipment or malerial will not be parked or stored within g2 fcet from the edge
of traveled way during non-working hours. Construction work shall not impact
highway traffic.

X 26. Only equipment with rubber tires or streel pads will be allowed on the roadway.
Tracked vehicles with cleats or other devices that may damage the road surfacing
will not be allowed. Existing damage to the road in the vicinity of this access
connection caused by eatlier access damage shall be repaired as a partofithis
access connection requirement.

X) 27, Prior to the start of construction, the permittec shall instadl High Visibility Fence
1o delineate wetlands and sensitive areas within the limits of this permit.
Examples of sensitive areas include wetlands, riparian areas, wetiand buffers,
cultural resource sites and rare plant sites.

& 28. In the event that during the course of this work an inadvertent discovery of
historical/archeological objects, human remains, or a bone/bones of uncertain
origin is mnde, the contractor shall immediately cease work und contract
Department representative or WSDOT Region Environmental Office at (509)
667-3055.

29. [T the work done under this perniit interferes in any way with the drainage of the
State highway, the Permit Holder shall wholly and at its own expense make such
provision as the Department may direct to take cere of said drainage.

30. It is the responsibility of the applicant or Permit Holder to obtain any other local
permits or other agency approvals that may be required.

B 31 High Visibility Apparel. The Contractor shall require all personnel at the work
site under-their control (Including subcontractors and lower tier subcontractors) to
coniply with the following when they are working within WSDOT right of way:

[

A. To wear reflective vests, except that during daylight hours, clothing of orange,
yellow, strang yellow green or tluarescent versions of these colors may e
worn in licu of vests. Flaggers must wear reflective vests and hard hats at all
times;

B. During hours of darkness, to wear vests, whitc coveralls or either high
visibility reflective fluorescent lime yellow pants with fluorescent orange strip
or reflective fuorescent orange pants with fluorescent lime yellow strip;

C. When rain gear is worn during hours of darkness, it shall be white or yellow;

D. The reflective vests shall always bc the outermost garments,

Permit ¥ 7 &5 Page 3 Exhibit "A”




32,

& 34. The PERMIT HOLDER shall remove the existing Highway 28 conncction and
driveway section inside WSDO'F right of way in the vicinity of Mile Post 62.16 Rt.
and MP 62.24 Rt. and provide sceding and fertilizer. The ground shall be cultivated
t a sufficient depth to provide a friable seedbed. Cultivation shall (ake place no

Exceptions to thesc requirements arc: (1) when personnel are out of view of, or
not exposed to traffic, or (2) when personne! are inside a vehicle,

Reflective vests shall be high visibility lime-yellow in base color with orange-red
trim and 3M silver Scotchlite reflective material (or equivalent) or orange-red
base color with lime-yellow reflective stripe. Vests shall have 230 or more square
inches of reflective trim ns messured on a medium vest. The 3M type 6187 (or
equivalent) 2" wide lime-yellow reflective stripe can be used as the lime-yellow
trim on a red-orange vest. All compunenls (o these garments must be visible in
360 degrees, from all angles and the retlective material visible at.a minimum of
1,000-feet.

Refiective vests, hard hats, white coveralls, rain gear, and other appare! shall be
furnished and maintained in a neal, clean, and presentable condition at no
expense to the Contracting Agency.

‘The department shall be natified prior to crecting advertising adjacent to the
highwny. The Permit Holder may nced to'submit signing plans to the Depantment
lor review and approval. The Depariment!s representative can be reached at
(509) 667-3075.

. The Grantee shall be responsible to seed, fertilize and mulch all vegetated areas

disturbed as the result of'its operations. The seed, fertilizer and mulch shall be
applied together in one application with a hydroseeder or as appropriate in a hand
application.

Grass seed shall be a commercially prepared mix made .up of low growing
species, which will grow without irrigation at the project location. The STATE
Representative shall approve the materials specics and mix. The application rate
shall.be 2 pounds per 1000 square feet.

Fentilizer shall be a commercially prepared mix of 10-20-20 and shall be applied

al 1he rate of 6 pounds per 1000 square feet. The STATE Representative shall
approve material source. The fertilizer can be hand broadeast over the site

sooner than two weeks prior to seeding.

Permit #. Y9865  paged Exhibit “A"




@ 35, Guideposts shall be installed at the intersection per STATE Standard Plans H-1 and

H-1a. Section 8-10.2 Flexible ground mounted guide posts used on this project shall
be one of'the following:

. “TFlexStake”, PS Products, Snohomish, WA

2. “Roadmarker 375" with fiberglass barb anchor, Carsonite, Intl., Cuarson
City, NV.

3. “Survivor®, Carsonite Intl., Carson City, NV,

@ 36. Permuncnt Signing, including a stop sign and County sign identifiers, shall be
furnished and installed by the Permit Holder as required by. WSDOT.,

o -
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o Igé Washington Iil)fp:rst(nx.rllélg;f
) HYDRAULIC PROJECT APPROVAL PO Box 43234

o gt o Olympia, WA 98504-3234
FISH oca WILDLIFE
(360) 802-2200
Issued Date: July 18, 2016 Permit Number: 2016-2-87+01
Project End Date: December 31, 2017 FPA/Public Notice Number: N/A
Application ID: 7971
PERMITTEE AUTHORIZED AGENT OR CONTRACTOR

Grant County Public Works Department
ATTENTION: Samuel Dart

124 Enterprise St SE

Ephrata, WA 98823-1987

Project Name: Stratford Road Realignment Project

Project Description: Realign Stratford Road from the railroad tracks in Stratford to the North connecting into SR 28.
Work will include earthwork, drainage, crushed surfacing, BST surfacing, traffic control,
instaltation of 4 105 foot long 19 feet across and 12 feet high at openings squash pipes at
crossing location and some other items.

PROVISIONS

1. TIMING LIMITATION: You may begin the project on August 1, 2016 and you must complete the project by
December 31, 2017; provided: all work below the ordinary high water line (OHWL) of Crab Creek is completed in the
dry, after the Bureau of Reclamation has terminated flows from Pinto Dam and Brook Lake.

2. NOTIFICATION REQUIREMENT: The Area Habitat Biologist (AHB) listed below shall receive notification from the
person to whom this Hydraulic Project Approval (HPA) is issued (permittee) or the agent/contractor no less than three
working days prior to the start of construction activities. The notification shall include the permittee’s name, project
location, starting date for work, and the control number for this HPA.

3. Work shall be accomplished per plans and specifications submitted with the application to the Washington
Department of Fish and Wildlife on July 6, 2016 and July 11, 2016, except as modified by this Hydraulic Project
Approval. A copy of these plans and this Hydraulic Project Approval (HPA) shall be available on site during
construction.

4. Equipment used for this project shall be free of external petroleum-based products while working in and around the
Crab Creak channel. Accumulation of soils or debris shall be removed from the drive mechanisms (wheels, tires,
tracks, etc.) and undercarriage of equipment prior to its working in the channel. Equipment shall be checked daily for
leaks and any necessary repairs shall be completed in an upland area prior to commencing work activities.

5. Erosion confrol methods shall be used to prevent silt and sediments from entering the Crab Creek channel. These
may include, but are not limited to, straw bales, filter fabric, temporary sediment ponds, check dams of pea gravel-filied
burlap bags or other material, and/or immediate mulching of exposed areas.

6. All waste material such as construction debris, silt, excess dirt or overburden resulting from this project shall be
deposited above the limits of flood water in an approved upland disposal site.

7. Extreme care shall be taken to ensure that no petroleum products, hydraulic fluid, fresh cement, sediments,
sediment-laden water, chemicals, or any other toxic or deleterious materials are allowed to enter or leach into the
stream channel.

8. Alteration or disturbance of the existing vegetation shall be limited to that necessary to construct the project. Within
seven calendar days of project completion, all disturbed areas shall be protected from erosion using vegetation or other
means. Within one year of project completion, the banks, including riprap areas, shall be revegetated with native or
other approved species.
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(360) 902-2200
Issued Date: July 18, 2016 Permit Number: 2016-2-87+01
Project End Date: December 31, 2017 FPA/Public Notice Number: N/A

Application |1D: 7971

9. The permittee and/or contractor shall have on-site at all times sufficient quantities of DOE approved petroleum
absorbent booms and hydrocarbon absorbent pads, to be utilized in booming off, containing, and absorbing any
potential petroleum or other spills resulting from and project or other authorized construction activities. For specific
questions regarding the proper use of petroleum absorbent booms and pads or for potential sources of DOE approved
booms and pads please contact Mr. Mark Stephens of DOE's Spill Response Team at (509) 329-3512, or DOE Spill
Response at (509) 329-3400 or DOE general information at (509) 329-3400. :

LOCATION #1: Sjte Name: Crab Creek

. WA

WORK START: August 1, 2016 WORK END: October 2, 2017

WRIA Waterbody: Tributary to:

42 - Grand Coulee Unknown Stream Number Unknown

1/4 SEC: Section: Township: Range: Latitude: Longitude: County:
10 22 N 28E 47.424298 -119.28995 Grant

Location #1 Driving Directions

APPLY TO ALL HYDRAULIC PROJECT APPROVALS

This Hydraulic Project Approval pertains only to those requirements of the Washington State Hydraulic Code,
specifically Chapter 77.55 RCW. Additional authorization from other public agencies may be necessary for this project.
The person(s) to whom this Hydraulic Project Approval is issued is responsible for applying for and obtaining any
additional authorization from other public agencies (local, state and/or federal) that may be necessary for this project.

This Hydraulic Project Approval shall be available on the job site at all times and all its provisions followed by the person
(s) to whom this Hydraulic Project Approval is issued and operator(s) performing the work.

This Hydraulic Project Approval does not authorize trespass.

The person(s) to whom this Hydraulic Project Approval is issued and operator(s) performing the work may be held liable
for any loss or damage to fish life or fish habitat that results from failure to comply with the provisions of this Hydraulic
Project Approval.

Failure to comply with the provisions of this Hydraulic Project Approval could result in a civil penalty of up to one
hundred dollars per day and/or a gross misdemeanor charge, possibly punishable by fine and/or imprisonment.

Page 2 of 5
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Fish & Wildlife
HYDRAULIC PROJECT APPROVAL RO Sox #3234
Wi Proersie o Olympia, WA 98504-3234
FISH ad WILDLIFE
(360) 902-2200
Issued Date: July 18, 2016 Permit Number: 2016-2-87+01
Project End Date: December 31, 2017 FPA/Public Notice Number: N/A

Application ID: 7971

All Hydraulic Project Approvals issued under RCW 77.55.021 are subject to additional restrictions, conditions, or
revocation if the Department of Fish and Wildlife determines that changed conditions require such action. The person(s)
to whom this Hydraulic Project Approval is issued has the right to appeal those decisions. Procedures for filing appeals
are listed below.

MINOR MODIFICATIONS TO THIS HPA: You may request approval of minor modifications to the required work timing
or to the plans and specifications approved in this HPA unless this is a General HPA. If this is a General HPA you must
use the Major Modification process described below. Any approved minor modification will require issuance of a letter
documenting the approval. A minor modification to the required work timing means any change to the work start or end
dates of the current work season to enable project or work phase completion. Minor modifications will be approved only
if spawning or incubating fish are not present within the vicinity of the project. You may request subsequent minor
modifications to the required work timing. A minor modification of the plans and specifications means any changes in the
materials, characteristics or construction of your project that does not alter the project's impact to fish life or habitat and
does not require a change in the provisions of the HPA to mitigate the impacts of the modification. Minor modifications
do not require you to pay additional application fees or be issued a new HPA. If you originally applied for your HPA
through the online Aquatic Protection Permitting System (APPS), you may request a minor modification through APPS.
A link to APPS is at http://wdiw.wa.gov/licensing/hpal. If you did not use APPS you must submit a written request that
clearly indicates you are seeking a minor modification to an existing HPA. Written requests must include the name of the
applicant, the name of the authorized agent if one is acting for the applicant, the APP ID number of the HPA, the date
issued, the permitting biologist, the requested changes to the HPA, the reason for the requested change, the date of the
request, and the requestor's signature. Send by mail to: Washington Department of Fish and Wildlife, PO Box 43234,
Olympia, Washington 98504-3234, or by email to HPAapplications@dfw.wa.gov. Do not include payment with your
request. You should allow up to 45 days for the department to process your request.

MAJOR MODIFICATIONS TO THIS HPA: You may request approval of major modifications to any aspect of your HPA.
Any approved change other than a minor modification to your HPA will require issuance of a new HPA. [f you paid an
application fee for your original HPA you must pay an additional $150 for the major moedification. If you did not pay an
application fee for the original HPA, no fee is required for a change to it. if you originally applied for your HPA through
the online Aquatic Protection Permitting System (APPS), you may request a major modification through APPS. A link to
APPS is at http://wdfw.wa.gov/licensing/hpal. If you did not use APPS you must submit a written request that clearly
indicates you are requesting a major maodification to an existing HPA. Written requests must include the name of the
applicant, the name of the authorized agent if one is acting for the applicant, the APP ID number of the HPA, the date
issued, the permitting biologist, the requested changes to the HPA, the reason for the requested change, the date of the
request, payment if the original application was subject to an application fee, and the requestor's signature. Send your
written request and payment, if applicable, by mail to: Washington Department of Fish and Wildlife, PO Box 43234,
Olympia, Washington 98504-3234. You may email your request for a major modification to
HPAapplications@dfw.wa.gov, but must send a check or money order for payment by surface mail. You should allow up
to 45 days for the department to process your request.

APPEALS INFORMATION
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Application ID: 7971

If you wish to appeal the issuance, denial, conditioning, or modification of a Hydraulic Project Approval (HFPA),
Washington Department of Fish and Wildlife (WDFW) recommends that you first contact the department employee who
issued or denied the HPA to discuss your concerns. Such a discussion may resolve your concerns without the need for
further appeal action. If you proceed with an appeal, you may request an informal or formal appeal. WDFW encourages
you to take advantage of the informal appeal process before initiating a formal appeal. The informal appeal process
includes a review by department management of the HPA or denial and often resolves issues faster and with less legal
complexity than the formal appeal process. If the informal appeal process does not resolve your concerns, you may
advance your appeal to the formal process. You may contact the HPA Appeals Coordinator at (360) 902-2534 for more
information.

A. INFORMAL APPEALS: WAC 220-660-460 is the rule describing how to request an informal appeal of WDFW actions
taken under Chapter 77.55 RCW. Please refer to that rule for complete informal appeal procedures. The following
information summarizes that rule.

A person who is aggrieved by the issuance, denial, conditioning, or modification of an HPA may request an informal
appeal of that action. You must send your request to WDFW by mail to the HPA Appeals Coordinator, Department of
Fish and Wildlife, Habitat Program, 600 Capitol Way North, Olympia, Washington 98501-1091; e-mail to
HPAapplications@dfw.wa.gov; fax to (360) 902-2946; or hand-delivery to the Natural Resources Building, 1111
Washington St SE, Habitat Program, Fifth floor. WDFW must receive your request within 30 days from the date you
receive notice of the decision. If you agree, and you applied for the HPA, resolution of the appeal may be facilitated
through an informal conference with the WDFW employee responsible for the decision and a supervisor. If a resolution
is not reached through the informal conference, or you are not the person who applied for the HPA, the HPA Appeals
Coordinator or designee will conduct an informal hearing and recommend a decision to the Director or designee. If you
are not satisfied with the results of the informal appeal, you may file a request for a formal appeal.

B. FORMAL APPEALS: WAC 220-660-470 is the rule describing how to request a formal appeal of WDFW actions
taken under Chapter 77.55 RCW. Please refer to that rule for complete formal appeal procedures. The following
information summarizes that rule.

A person who is aggrieved by the issuance, denial, conditioning, or modification of an HPA may request a formal appeal
of that action. You must send your request for a formal appeal to the clerk of the Pollution Control Hearings Boards and
serve a copy on WDFW within 30 days from the date you receive notice of the decision. You may serve WDFW by mail
to the HPA Appeals Coordinator, Department of Fish and Wildlife, Habitat Program, 600 Capitol Way North, Olympia,
Washington 98501-1091; e-mail to HPAapplications@dfw.wa.gov; fax to (360) 902-2946; or hand-delivery to the Natural
Resources Building, 1111 Washington St SE, Habitat Program, Fifth floor. The time period for requesting a formal
appeal is suspended during consideration of a timely informal appeal. If there has been an informal appeal, you may
request a formal appeal within 30 days from the date you receive the Director's or designee’s written decision in
response {o the informal appeal.

C. FAILURE TO APPEAL WITHIN THE REQUIRED TIME PERIODS: If there is no timely request for an appeal, the
WDFW action shall be final and unappealable.
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CONSTRUCTION SIGN PLAN

DATE: 2/8/2017
PROJ. NAME: STRATFORD RE-ALIGNMENT CRP # 13-06
SIGN | #CHK | # CHK

ITEM# | MUTCD#| QTY |STATUS| OUT IN DESCRIPTION SIZE COLOR
1 W20-1 2 ROAD WORK AHEAD 48X48 | HITP B/O
2 wW20-1 2 ROAD WORK AHEAD 36X36 | HITP B/O
3 W20-3 2 ROAD CLOSED AHEAD 48X48 | HITP B/O
4 W20-3 1 ROAD CLOSED AHEAD 36X36 | HITP B/O
5 M4-9 1 DETOUR RIGHT/TO MOSES | 48X36| HITP B/O
6 M4-9 1 DETOUR LEFT/TO MOSES | 48X36 ! HITP B/O
7 M4-9 1 DETOUR STRAIGHT AHEAD | 48X36 |. (HITP BIO
8 W8-3 1 PAVEMENT ENDS 36X36.{.HITP B/O
9 R2-1 4 25 MPH SPEED LIMIT 24%30\ » HITP B/W
10 W21-1701 1 MOTOR CYCLES USE EXTREME CAUTION | 30X24 | HITP B/O
11 R11-2 6 ROAD CLOSED 48X30] HITP B/W
12 G111 4 23 NE CLOSED S. BOUND 60X30( HITPB/O

USE J.3 NE

13 G111 1 23 NE CLOSED USE 22.7 NE | 60X30 | HITP B/O
14 W20-2 1 DETOUR AHEAD 48X30| HITP B/O
15 R2-1 4 25 MPH SPEED LIMIT 24X30 | HITP B/W
16 W3-5 1 REDUCE SPEED AHEAD 36X36 HITP B/O
17 W8-8 1 ROUGH RD 36X36| HITP BIO

*NOTE: 1

CLASS "B" WORK ZONE FLAGGER SIGNS TO BE PROVIDED BY CONTRACTOR ON TEMPORARY STANDS. IF NECESSARY

SIGNS LEFT OVERNIGHT WILL HAVE FLASHERS ATTACHED.

*NOTE: 2

SIGN TO BE MOUNTED ON ONE (1) EACH TYPE Ill BARRICADE WITH FLASHERS. MIN EIGNT (8) FT WIDE

=<|-|-=-]-|]-- IS THE SYMBOL FOR TWO (2) EACH TYPE lil BARRICADES WITH FLASHERS ON THE SIGN PLAN MAP

THERE ARE A TOTAL OF

12

TYPE lll BARRICADES ON THIS PROJECT.

*NOTE: 3

CONTRACTOR IS\RESPONSIBLE FOR BARRICADES AND THE MAINTENANCE OF ALL CONSTRUCTION SIGNS AND THE

REPLACEMENT-OF ALL REMOVED STOP SIGNS. OTHER TRAFFIC SIGNS THAT ARE REMOVED ARE TO BE

STORED AT ASITE DETERMINED BY THE PROJECT INSPECTOR. PORTABLE SIGNS AND TRAFFIC CONTROL

DEVICES LISTED ARE NOT INTENDED TO BE COMPLETE. OTHER SIGNS MAY BE REQUIRED WITHIN THE

PROJECT LIMITS TO ACCOMMODATE CONTRACTORS WORK METHODS.

CHECK OUT--CONTRACTORS REP: DATE
I I

CHECK IN---ALL SIGNS IN GOOD ORDER OR AS OTHERWISE NOTED:

CHECK IN--COUNTY REP: DATE
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STRATFORD Construction Sign Plan Map

JNE

Signs are 48", 800" apart

SIGN SPACING = X (FEET) (1)

*Minimum spacing of construction signs to roadway:
Regulatory Signs shall be 200' at 60mph,
100" at 55mph to 35mph and 50' at 30mph or less.

Signs are 48", 800" apart

©

/®

1) All Spacing may be adjusted to accomodate interchange|
ramps, at-grade intersections, and driveways.

(2) This spacing may be reduced in urban areas to fit
roadway conditions.

@ #8 COVER
until
Signs are 36" G @ Needed
3
2

Freeways, Expressways 5575 MPH 1500 +~ f.

Fural Highways E0AS MPH  [800 +- 1.

Fural Roads 4555 MPH (500 +- ft.

Fural Roads & Urban Arterials =540 MPH  [350 +- 1t

Fural Roads, Urban Arderials,

Fesidential & Business Districts 2530 MPH 200 +- .

20 MPH or
Urban Streets less 100 +- ft.

ALL SIGNS SHALL BE HIGH INTENSITY

@ a

1 DETOUR

looe

1 DETOUR

23 NE CLOSED

a SOUTHBOUND 36"
USE J.3 NE

TO MOSES LAKE

60"

® © ©® 6

60"

1 23 NE CLOSED
USE 22.7 NE

@

36"

STATE ROUTE Signs SHALL BE 48"
County Road Signs SHALL BE 36"

@

Q

® ® ®

6 ROAD CLOSED

12 TYPE Ill BARRICADES

25
4 MPH

oo
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STRATFORD ROAD REALIGNMENT
PROJECT

PROJECT SITE

2\ 8 f \l—’ oo SHEET DESCRIPTION
‘ < ‘ L INDEX & VASINITY MAP
R ”‘ﬁ)v/

. |
) et 5> — SUMMARYOF QUANTITIES
N 53— STRUGTURE NOTES

Ancoi N B 45 — PLAN AND PROFILE RE-ALIGNED
I ( Fouo | Z| STRATFORD RD.

& —\FPLAN AND PROFILE ROAD 23-NE

R 00 \ T 5— PLAN AND PROFILE STRATFORD ROAD
& — TYFPICAL X-SECTIONS

d9-12 — PIPE DETAILS

> 3 — |7-NE PIPE REMOVAL DETAILS
LEGEND Grant Com.lty.
===ERY Board Of Commissioners
@  CONTROL POINT . .
S Richard Stevens, District No. 1
Y 4 sEcTIoN comner Tom Taylor, District No. 2

Cindy Carter, District No. 3 (Chair)

STRATFORD ROAD RE-ALIGNMENT | pesienep ey: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT CRP 13-06 CHECKED BY: JEFF TINCHER
124 ENTERPRISE ST. SE APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98823 REVISIONS BY:
(B09) 754-6082  FAX (509) 754-6087 DATE REVISED: 21512017
FEDERAL AID NO.:




GROUP #|

GROUP #2 GROUF #3 GROUP #4
SUMMAQ\( OF &UANT‘ T| ES STRATFORD RD. | STRATFORD RD. | STRATFORD RD. | STRATFORD RD.
REALIGNMENT REALIGNMENT REALIGNMENT REALIGNMENT
CRP I13-06 CRP |3-06 CRP 12-06 CRP |3-06
STA. 12+02.49 STA. Bl+50 23-NE ¢ I.7-NE
B | T | TAEEES | camb
'IE;’ GBiL’::’TY UNIT ITEM DESCRIPTION (incl. 22.7-NE) ' removed
! l100% LS. Mobllizatlon &3% 7%
2 i00% L.S. Notlification _ &3% 7%
3 100% LS. Clearing and Grubbing &3% I7%
4 505 L.F. Saneut 130 15 300
5 100% L.S. Removal of Structure and Obstructions 10% 40%
& 200 L.F. Removing Paint Line 200
GRADING
) 9545 cY Roadnay Excavation Including Haul 3118 302 fe) 5245
& 34314 C.Y. Embankment Compaction 24390 2418 1006
q 4181 C.Y. Channel| Excavation 4187
<) 36,000 C.Y. Borron Excavatlon Including Haul 26000 3000 5000
] 2300 S.Y. Construction Geotextile For Separation 2300
DRAINAGE
12 30 L.F. Plain Steel Culvert Pipe 0.064" Th. - 12" Diameter 30
i3 20 L.F. Plain Steel Culvert Pipe 0.064" Th. - 1&" Diameter 120
14 420 L.F. Structural Plate Pipe-Arch, 19'-11" x |12'-10" 420
iI5 600 C.Y. Rip Rap 24" 600
16 [Z]e) cCY. Cormmerclal Concrete for Headnadll, Incl. Steel reinf. Bar for Headwnall 60
SURFACING
17 3800 TON Crushed Surfacing Base Course from Stockplle #5871 2300 500 000
18 L7170 TON Crushed Surfacing Maintenance Rock from Stockplle #5871 Los0 250 470
14 500 C.Y. Guarry Spalls 500
HMA
20 1365 TON Commerclal HMA Class |/2" P664-25 Paving Asphalt 400 150 3|5
TRAFFIC
2| i320 L.F. Beam Guardrall Type 3i 320
22 6 EACH Beam Guardrail Tupe 3| - Non-Flared Terminal 6
23 2 EACH Beam Guardrall Anchor Tupe IO 2
24 40 L.F. 18" Plastic Stop Bar 40
25 &5l L.F. Paint Line 6160 | 440 alo
OTHER ITEMS
26 1100 cY. Structure Excavation Class "B" inc. Havl Mlele)
27 220 cY. Gravel Backflll for Pipe Zone Bedding 230
286 300 [AS Controlled Denslity Fill 300
24 ©0% LS. Trimming and Cleanup &3% 7%
30 2.7 Acres Seeding, Fertllizing, and Mulehing With Roadside Mix 0.83 0.7 o.1 [Re)
31 .40 Acres Seeding, Fertlilizing, and Mulching With Riparian Mix | 40
32 1150 EACH Live Pole | 250 500
33 i00% LS. Spiil Prevention, Cortrel and Countermeasure (SPCC) Plan &3% 7%
24 -2 CALC. Minor Change - -|
STRATFORD ROAD RE-ALIGNMENT | pesiGhepy: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT CRP 13-06 CHECKED BY: JEFF TINCHER
124 ENTERPRISE ST. SE APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98623 REVISIONS BY:
(509) T54-6082  FAX (509) 754-6087 DATE REVISED: 21512017
FEDERAL AID NO.:




STRUCTURE NOTES | .| % |asl.aslt |3 |3
of | 39 |Jo¢8|goes| § | 83| &%
NOTE: THE FIRST NUMBER OF THE "CODE" REFERS TO | $£3 3Y |®ex §|s8vs 5| O | 98T | O
THE PLAN SHEET NUMBER OF THE CONTRACT PLANS. | 2 89 O | CS3D|cSon| Eg gt | g9
THE SECOND NUMBER REFERS TO THE CONSTRUCTION | 84 ao | <% |520.(520.| 88 | SLE | 63
FEATURE FOUND ON THE PARTICULAR SHEET. Sal 2c |p308(zao| & | &858 | %
CODE LOCATION R/AL| ELEV. | MISC. | TONS | TONS | LF. LF. | LF. | EACH | EACH
4-1_| STA. 12420 TO 12+80 R | PLAN | RAIL | |
4-2 | STA. 13430 TO 13+50 L | PLAN RAIL [ |
43 | sTA. 2250TO22+10 | L | PLAN F 2
4-4 | 5TA.23+90 TO0 30+50 | R | PLAN | RAIL 660 2
45 | 5TA. 23+90TO 30450 | L | PLAN | RAIL 660 2
5-| | STA. 35+05 RAL| BD |[cRoss 130
Page Total 2 130 1320 6 6
STRATFORD ROAD RE-ALIGNMENT | pesicnep y: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT CRP 13-06 CHECKED BY: JEFF TINCHER
124 ENTERPRISE ST. SE APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 28823 REVISIONS BY:
STRUCTURE NOTES
(509) 754-6082  FAX (509) 754-6087 DATE REVISED: 2/15/2017

FEDERAL AID NO.:

GENERAL NOTES

Miscellaneovs

BD = Bottom of Ditch

CP = Catch point

CROSS = Crossing Plpe

R = Residentlial

F = Farm

PLAN = Elevatlon on Plans
MON = Monument

OéM = O&M Road

C = Commerclal

APP = proach Stabllization
RAIL = Guardrall

SF = Silt Fence




NEW GUARDRAIL

NOTE: ALL GUARDRAIL SHALL BE CONSTRUCTED
USING STEEL POSTS AND COMPOSITE BLOCKS.

GUARDRAL TO BE REMOVED \, %
T i

AS
'l - \
& -

PLAN A

N Pl 17+92.84 L

N

T #6 FOR [R= loooow| .-~
ey A o8]

SEE 3

~=f~ 1256~ ————
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2o ] 1270
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GRANT COUNTY PUBLIC WORKS DEPARTMENT CRP 13-06 CHECKED BY: JEFF TINCHER
124 ENTERPRISE ST, SE STRATFORD RD. (hew) APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98823 REVISIONS BY:
(509) 754-6082  FAX (509) 754-6087 gy S— DATE REVISED: 215/2017
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NOTE: ALL GUARDRAIL SHALL BE CONSTRUCTED
USING STEEL POSTS AND COMPOSITE BLOCKS.
a

bl V———CHANNEL EXCAVATION

GRADE INTERSECTION
SR 28 MP 62.71/781+24
STRATFORD ROAD
STA. 35+16.62

w
Q
| VU R ELEV = 60' COUNTY
| \ \ 0 I\ — [ele) ROW '
| 'O Y ELEV =|1280.48 F9 35+ o
} ' PVI 34+00.00
- GDESIGN ELEV = 127738
1270 iU 9 | ] g
————————— T E— T e R Bt >t
8 2 . 0\% =
o | i :
o &l I W Rl 0
Qo @ 2 N 1270 o (T
'''''' B D T, T N S=l==I=IE =li=l=N=1=) g
/ " Ofn I
&g Ol
g :l[ | TYPICAL 3:| DITCH
gEES\l/GNFL A 8& BORROW MATERIAL
= ‘255_ N A AR A 0 1260 FINISHED SLOPE
TOP OF PIPE i
S BORROW AREA
i X-SECTION
~ %
o~ | —
1240~ — — 4 — — 1260
—————————— r————— ______I_____‘“_____________— jre 7
GRAVEL BACKFILL —& e i
T | |
QUARriéY SPALLS—| ’ i
|
GEOTEX'IEILE FOR SEPARATION | |
WRAPPED AROUND QUARRYSPALLS | 1230|1240 | — 77 L | | 1240
E———— | e | ettt S — | e | e | I
25+00.00 26400 27+00 28+00 29+00 30+00 32400 33+00 34+00 35+00 3642318
STRATFORD ROAD RE-ALIGNMENT | pesiGNep sy: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT CRP 13-06 CHECKED BY: JEFF TINCHER
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___________________ A dm
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| HOLL &
1240 i L QN
R ! SN0
1 |
1400.00 2400 3+00 4400 5+00 6400

STRATFORD ROAD RE-ALIGNMENT | pesiGNepey: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT CRP 13-06 CHECKED BY: JEFF TINCHER
124 ENTERPRISE ST. SE 2%-NE APPROACH APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98825 REVISIONS BY:
(609) 754-6082  FAX (509) 754-6087 e — TR DATE REVISED: 21512017
0 B0 100 200 300 FEDERAL AID NO.:




/\SEGTION LINE

I REMOVE PAINT LINE

SAN CUT ] 180450 TO STA. 182450
.._STA. 35+16.63, . / " St " " "
_ o 0 3 — s
@ v _ __ .S —R——————— - s NPT L - Ak
B — S W T1 t\\i?: { i ses ; T RBO'350AE | N e
g A A
Ty e _ ccVomem— ©2° rapis = 6o
4P . ) 20 I A (typ) ’ Yt ol d
SAN CUT " | AR/ o
SN T P 18" WIDE PLASTIC STOP BAR
paedagr RADIUS = 44.8'
N (typ)
AN eRdrombe NA

\
12' (typ)
é—-
t

D
[ 1 %g
o L v__i
EXISTING ROADNAY TO REMAIN & dslob %
UNDISTURBED AND USED AS A o [7]pS)
DETOUR UNTIL JUST BEFORE f =l e §
PAVING BEGINS.

SR 28 & RE-ALIGNED STRATFORD
ROAD INTERSECTION

ELIMINATE APPROCH Al ERODEAND THEN PLACE
GRADE D TENANCE ROCK
1270 SURROINDING AgeA TH DL DEDs2 T OF HMA oN
SANCUT AT EDGE OF EXISTING ROADWAY _,,_——""'—:: —————
________________ _—/ |
- T lc 35000 {  Ii L SN U —
gu\ A e I T N (Y (R N w2
————————— ™
1260 nlg o .: _____ [m———————— JI_ ________________ T ___1_2_6_0_ ______________ l/ﬂ'/ ,
________ — + L T 2 o il e gl W
50 gﬁ o N ISR 222222222 P LI ZZ I A o~ TN T ]
| (B8 | S N N R gl e e
Q0| = © T e \
u]|0 0 Q l i l/
i | CUT 4:| SLOPE FROM EXISTIN
250 R e I, O 1250 EDGE OF PAVEMENT AND MATCH ROTOMILL EXISTING ROADWAY
| | Exolg;nsu%pgg? NgN SR 25. ALL m C?_'RADE OLD ROADWAY To CEMETERY ENTRANCE
| | ! IN THE APPROPRIATE BID ITEM. NG AREA
1 | '
| 1 '
| | | I SR 28 § 23-NE ROAD INTERSECTION
1240 ! | f I . | 1240
9+00.00 10+00 11+00 12+00 13+00 14400 15+71.44

STRATFORD ROAD RE-ALIGNMENT | pesiGnep By: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT CRP 13-06 CHECKED BY: JEFF TINCHER
124 ENTERPRISE ST. SE STRATFORD RD. ( existin Q) APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98823 REVISIONS BY:
(509) 754-6082  FAX (509) 754-6087 ey DATE REVISED: 21152017
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ROADWAY SECTION STRATFORD RD. (new road)

ROADWAY SECTION "A'

FILL SLOPE CUT SLOFE
(typical) (typlcal)
242 X* 7 ¢ 5 292 3

- FINISH PROFILE GRADE
.3 - 3 2
=

= %

\\LO.I‘I' HMA
0.25' CRUSHED MAINTENANCE ROCK

050' CRUSHED SURFACING BASE COURSE

STATION X STATION X
13+00 25' 13+65 4
13425 25 I3+75 4

STA 13+00 TO STA. I3+75

TRANSITION ROADNAY SECTION "A"

STA 13+75 TO ROADWAY SECTION "B" STA. 14+00

ROADNAY SECTION "B"

FILL SLOPE CUT SLOPE
(typical) (typlcal)
242’ I5 ¢ 5 242" 3
FINISH PROFILE GRADE
2% -2% .
] 3I . al [l ] 2
I'CX C = Nz
0.7 HMA
0.25' CRUSHED MAINTENANCE ROCK
4:1 STA. 34450 050' CRUSHED SURFACING BASE COURSE 4:] STA. 34450
TO 35+16.62 TO 35+6.62

STA. 14+00 TO STA. 23+50

TRANSITION ROADNAY SECTION "B"

STA 23+50 TO ROADWNAY SECTION "C" STA) 23+40

STA. 30+50 TO STA. 35+16.62

ROADWNAY SECTION "B"

X i ¢ 7 WX

FINISH PROFILE GRADE
2%

ROADWNAY SECTION RD. 22.7 - NE

TYPICAL ROADNAY SECTION "A"
FILL SLOPE

CUT SLOFE
(typical) (typical)
242' 13 ¢ 13" 242 3
' FINISH PROFILE GRADE
i ) = |'l‘2‘
\kon' HMA
\025' CRUSHED MAINTENANCE ROCK
050' CRUSHED SURFACING BASE COURSE
STA. 10+14 TO STA. 14+72
ROADNAY SECTION "A"
FILL SLOFE CUT SLOPE
(typical) (typlcal)
242' 13 ¢ 13" 242" 3
FINISH PROFILE GRADE
I : =T
&on' HMA
025' CRUSHED MAINTENANCE ROCK
050' CRUSHED SURFACING BASE COURSE
STA. B+T050 TO STA. 9+3576
STA. |O+35.18 TO STA. I5+74.64
ROADWAY SECTION "B"
3 242 3 ¢ I5' _XE
CUT SLOPE
(typleal) FINISH PROFILE GRADE

J "2%
2 3! o2

W \\Lo.rr HMA
— 0.25' CRUSHED MAINTENANCE ROCK

|5' Isl
'~ \\Lo 17 HMA ! FILL SLOPE 050' CRUSHED SURFACING BASE COURSE
\025" CRUSHED MAINTENANGE-ROCK (typical) STATION X STATION X
050' CRUSHED SURFAGING-BASE COURSE 216 7 o5 o
STATION X STATION X 2186 Z 10+50 25
23440 7 244D 25 %25 35 %00 4
2400 7 30950 25 9136 25 1410 7
STRATFORD RD. INTERSECTION
4+36 TO 10+53
STA 23+40 TO STA. BO+50
STRATFORD ROAD RE-ALIGNMENT | pesiGnep ey BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT CRFP 13-06 CHECKED BY: JEFF TINCHER
124 ENTERPRISE ST, SE APPROVED BY: JEFF TINCHER
TYPICAL ROAD ]
EPHRATA, WASHINGTON 98623 X-GECTIONS REVISIONS BY:
(509) 754-6082  FAX (509) 754-6087 DATE REVISED: 211572017

FEDERAL AID NO.:
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1255 s LI Al s l 1255 0"” 15 AP Al s O|m
| I | «l
1250 ~J 1250
1245 1245 ‘
1240 B 240 T —— /- _ _
Q| 0 ..
CULVERT #2 CULVERT #4
SEURVERT 22 ORIGINAL GROUND STA & SiEs a0
-40  -30 -20 -0 o o 20 30 40 -40 -30 -20 -lo o lo 20 30 40
NOTE: PIPE |E. = 123477 (typ.)
OFFSETS ARE MEASURED
ALONG CENTERLINE OF MITER CULVERT FLUSH CONCRETE HEADWALL
THE NEWN PIPE ARCH. WITH SLOPE (typlcal all pipes)
9 o o Q A Q o
o S Q- Qv © in = Q g Q _ -
: o3 09 axy 9 IS N o 3 an e
3: 1n |I| 10N n N n 0 Y.< 1 L n 1D T w I D m
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1255 "” 15 ) L 15 1255 15 L |5 ‘
I~ I I N
1250 N 1250
1245 1245
1240 —— o I - 3] 1240 Sy
SLOPE 0.011% (typ.) \ R CUL;E;T—#; / W
CULVERT #|
STA = 26199 7| ORIGINAL GROUND STA = 27+37.05 RIPRAP ARMORING
(typlcal all pipes)
40 30 -20 -lo o o 20 30 40 -40 -30 -20 -lo o o 20 30 40
ELEVATIONS FROM USBR MODIFIED N6VD 29 DATUM
STRATFORD ROAD RE-ALIGNMENT | pesienepey: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT CRP 13-06 GHECKEDBY: __  JEFF TINGHER
124 ENTERPRISE ST. SE APPROVED BY: JEFF TINCHER
EPHRATA, WASHINGTON 98623 PIPE DETAILS REVISIONS BY:
(509) 754-6082  FAX (509) 754-6087 DATE REVISED: 2/15/2017
FEDERAL AID NO.:




g\\\S;\y Ay Ny
X X X
| W oW 2\
\ | 2R »® >
PLACE LIVE POLES——_ EXE $% > %0 \
\ NARATAL. O\ . V| o
\ IN RIPRAP AREA e R/W

TOE OF SLOPE . \/ \\/ \ \\/\
\ R N RM BN Mo \\ \ A

\ e
. . . . . . . - ) . ] N _ YIS Y I e T
. : F \: . o ,‘:6.';":;.:.. .\0.8.:.. :.::\‘".'.‘\.'.' B O=O= g

= e Y e . ,
SeSess 200088500008 s00080e e tee000! -
82T \&, '.\‘.Q. .......' '..0.' ..98 SN
ORI 09e% e e
IR A 08¢0500096 0500086 % Y9050 8) ~
0".’.’80 CHD 0seese s .:-g-:..:...' ::Q.Q“.C"Oz o

i\ O (LR
%S () o8 Vg @ LA
[ ee S aseseasss 8?83‘:3:83’3:3'8:8:83:533x:§g§g; . gyel————
e (I IR ORI AR I IR
\ 2' RIPRAP ARMORING P Se S eeceoetei susesesedeteseesogessenstesess el
\ @20 4\92.2.!.92.2'2.9:!- I -\‘9.;- =8 aYallals _.!A\."\.._ \ Qc”l
QQE I \ \ ’

\
\ \ \
&Y ‘A\\‘{\\\\ V\] \ @}\ \\ \\ ‘ % /M

F’ROPOSED\ CENTERLINE

—_——

\\ VI W7
o0 0O “‘-'_?'-..“..‘-..q'.%;__.‘ %DDDDDDDODD
T IR R R IR R S O S A RIS 1256 ———
\ . R R I R R I —eevet g 1296
. 1248 9‘6:. \“\\\‘\\\\\\\\\\\Y\\\\\\\\\\\\\\\\\\\\\\:\\\l N X h .'.@'0 )
S .
SN AW
NS \
AN ~_/ &3 ' ‘
g d

B W 2' RIPRAP A G ‘3/3333 N \ \ e
§ \ \ s o S0 )/\ S o g§§~‘ J7 N\ \ \ \ X
Wee S« \ \
| N R ey e

™M) , ‘\s
VAN N A N 3
VAV \ /’ / -\ S\ o
. / - -

PLACE LIVE POLES
/ IN A RANDOM

N : : : / CONFIGURATION
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STRATFORD ROAD RE-ALIGNMENT | pesinep by: BOB BERSANTI
GRANT COUNTY PUBLIC WORKS DEPARTMENT CRP 13-06 CHECKED BY: JEFF TINCHER
124 ENTERPRISE ST. SE APPROVED BY: JEFF TINCHER
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#4 BARS
@ 18" o.c.

‘.E‘ 5% Rise
o5
GRAVEL BACKFILL |
FOR PIPE ZONE Lo

BEDDING

QUARRY SPALLS k
GEOTEXTILE FOR SEPARATION

NWRAPPED AROUND QUARRY SPALLS

INLET ENDVIEW

ELEVATIONS FROM USBR MODIFIED NGVD 29 DATUM

PER WSDOT STANDARD
PLAN B-75.20-0I

NOTE:

ALL MATERILAS (BOLTS, STEEL
REINFORCING BARS, ETC.) COSTS
TO BE INCLUDED IN THE PRICE

FOR CONCRETE.

STRATFORD ROAD RE-ALIGNMENT

GRANT COUNTY PUBLIC WORKS DEPARTMENT CRP 13-06
124 ENTERPRISE ST. SE
EPHRATA, WASHINGTON 98823 PIPE DETAILS

(509) 754-6082  FAX (509) 754-6087

DESIGNED BY: BOB BERSANTI
CHECKED BY: JEFF TINCHER
APPROYED BY: JEFF TINCHER
REVISIONS BY:

DATE REVISED: 21512017

FEDERAL AID NO.:

CULVERT #| CULVERT #2 CULVERT #3 CULVERT #4 5K
B, : s
HES: e N o
| : 803815126 98 5 B I 5 SEPEIR O RS T e h
' 5 0 L Y FAY A RN ARG 53 R G O 3 P A 0 6 L DS SR R
# "oc. kc,ONc,RETE HEADWA K
L 4 BARS @ 18" 0. E LL 94" THREADED

BOLTS 24" 0.C.
(typical all pipes)
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CHANNEL
EXCAVATION

X = EXISTING TO |00'
100' STA. |I+00 TO 14+00

TYPICAL CHANNEL X-SECTION
STA. 9+00 TO STA. |6+00

PREDICTED OHAM

---------

|00 YR. FLOOD A A A

** CHANNEL WIDENING  [ieisiersieriiesieses

** AREA TO BE TREATED WITH AETLAND
SEED MIX AND AWILLOW PLANTS ALONG
DISTURBED SHORELINE IN A RANDOM
FASHION.

ELEVATIONS FROM USBR
MODIFIED NeVD 29 DATUM

GRANT COUNTY PUBLIC WORKS DEPARTMENT
124 ENTERPRISE ST. SE
EPHRATA, WASHINGTON 96823
(509) 754-6082  FAX (509) 754-6087

STRATFORD ROAD RE-ALIGNMENT
CRP 13-06

CHANNEL DETAILS

DESIGNED BY: BOB BERSANTI
CHECKED BY: JEFF TINCHER
APPROVED BY: JEFF TINCHER
REVISIONS BY:

DATE REVISED: 2/15/2017
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** CHANNEL AREA TO BE DISTURBED i ] i 79 oY n e O
DURING REMOVAL OF ROAD OOONNENNNNN Ny n® i g AR
23-NE AND EXISTING CULVERTS : 0N +& S sy ROADWAY TO 0N
oy 0w P 05 BE REMOVED D
1255 S 5o ¥ i om
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DISTURBED SHORELINE IN A RANDOM ) o oo
124 = .
FASHION. -50 -40 -30 -20 -10 0 10 20 30 40 50 60 70
FINAL CONTOUR
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DRAWN BY: FERN LIDDELL

NOTES

BEAM GUARDRAIL 1. For component details, see Standa an C-23.60.
| ANCHOR TYPE 10~ .  BEAM GUARDRAIL 5 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL ~ PAY LIMIT " P etall rditan

SEE STANDARD PLAN C-22.40

PAY LIMIT
(SEE NOTES 1 & 4)

TYPE 31 ~ PAY LIMIT

i 2. For teminal type and detalls, see Contract Plans and applicable drawings.
i
(SEENOTE6) | 3. The slope from the edge of the shoulder into the face of the guardrail cannot
! . exceed 10H : 1V when the face of the guardrail is less than 12' - 0" from the
ﬁ : edge of the shoulder.
IS O ) I
1

S

I
|
!
|
|
|
|
[

74 (SEE NOTE 3) 4. For one-way traffic and where a crashworthy terminal is not required, use
the Beam Guardrail Anchor Type 10; see Standard Plan C-23.60.
VARIES ~ SEE CONTRACT \ R o e 5. Where a crashworthy terminal is required, use a Beam Guardrail Type 31

ONE-WAY TRAFFIC Non-Flared Temminal; see Standard Plan C-22.40.

6. Timber or steel post. Steel post shown.
CASE 1-31

 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL ~ PAY LIMIT

~ BEAM GUARDRAIL - __ BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL ~ PAY LIMIT _
SEE STANDARD PLAN C-22.40

TYPE 31 ~ PAY LIMIT l SEE STANDARD PLAN C-22.40 TR ERCSRCan e
[
(SEE NOTE 6)

/ :::Ltﬁ::—lﬁé_"—_‘L_‘ ﬁ—::.——éz::‘l_ﬁ_} 1 Lo !‘;IF N T e

(SEE NOTE 3)
(s VARIES (SEE CONTRACT) \
o~ EDGE OF SHOULDER
TWO-WAY TRAFFIC
CASE 2-31
|
[
[ : ]
[ — BEAM GUARDRAIL
:  ANCHORTYPE10- BEAMGUARDRAIL ., ~~.  BEAMGUARDRAIL TYPE 31 NON-FLARED TERMINAL ~ PAY LIMIT AT e
[ =0] PAY LIMIT (SEE NOTE 1) | TYPE 31 ~ PAY LIMIT ! SEE STANDARD PLAN C-22.40
i ' - 0" MIN. 6 - 0" MiN. !
: 120 M ; RAILROAD SIGNAL !
: —} SUPPORT. i
! Al i i
- i i : (SEE NOTE 6) i
] : = z ! i
i 2 ' ﬁ
| G A 2.0 I
i | 11 ) (SEE NOTE 3)
1 - Barry, Ed
i i May 2 2014 1:18 PM :
i Eovaes@eeconmacn e N\ BEAM GUARDRAIL TYPE 31
E = - EDGE OF SHOULDER PLACEMENT
i " (CASES 1-31, 2-31 & 3-31)
I
: CASE 3-31 STANDARD PLAN C-20.14-03
i SHEET 1 OF 1 SHEET
RAILROAD APPROVED FOR PUBLICATION
Q Bakotich, Pasco
)Q_“ wn. Jun 112014 1-05 PM
1 Ling
I — STATE DESIGN ENGINEER
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BEAM GUARDRAIL

PAY LIMIT _, __ FLARED TERMINAL PAY LIMIT (SEE NOTES 1 AND 2) B 10'- 0" MIN. T N,
[ T EMBANKMENT
’ 6
. ﬁ 1
| 2|2
i iE:
| =+ 20H :1V SLOPE MAX.
| W (RELATIVE TO GRADE)
o
=z
— w 10H :1V SLOPE MAX. TANGENT LINE
LEAT350) w
T FLARE (FLER- =20 w
_________________ 37' - 8" STBblg‘:‘_T_E_LRﬁE (FLEAT T e T e ey B S e e
i ——— & _ 0" STRAIGH
' L —— 25 - [0) STRA
e PLAN VIEW

l
|
]

/ GROUND LINE

b 1t
) e
A

! ) i1 i i 4 o =
i i G 3 £ F 0 '
ELEVATION VIEW ] | |

FLEAT OPTION

BEAM GUARDRAIL
PAY LIMIT |

FLARED TERMINAL PAY LIMIT (SEE NOTES 1 AND 2)
I L

EDGE OF WIDENED
EMBANKMENT

10' - 0" MIN.

__ 20H:1V SLOPE MAX.
(RELATIVE TO GRADE)

e /{

PLAN VIEW

/ GROUND LINE

-4
NV
::::::1'::J
1
1
I -
i
I i
(]

ELEVATION VIEW
SRT OPTION

e

e
e

b commoooool

NOTES

1.

Unless otherwise indicated in the contract, the SRT - 350 (12.5, 8 Post)
as manufactured by Trinity Industries, Inc., or a FLEAT 350 as
manufactured by Road Systems Inc., shall be installed per manufacturer's
recommendations. If specified in the Contract, the FLEAT TL2

as manufactured by Road Systems, Inc. shall be installed per
manufacturer's recommendations.

Where terminal is placed on a curve, and post offsets would result in the
rail encroaching onto the shoulder (e.g., the inside of a curve), the posts
shall be installed so that the face of the rail is at the edge of the shoulder.

When snow load post washers and snow load rail washers are called for
in the contract, the snow load rail washers must be omitted within the
terminal limits.

Offset distances:

L E AT 3 5 O 4 -0"

FLEAMGTIE ==t e e = S e e 1' - 8" minimum

Petterson, Jeff (HQ Design)
Jun 29 2016 3:35 PM

BEAM GUARDRAIL
FLARED TERMINAL

STANDARD PLAN C-4b

SHEET 1 OF 1 SHEET

APPROVED FOR PUBLICATION
Carpenter, JefT
Canpenten, el J 15 2016221 PM
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v7-’ Washington State Department of Transportation




BEAM GUARDRAIL TYPE 31 ~ PAY LIMIT

I BEAM GUARDRAIL ANCHOR TYPE 10 ~ PAY LIMIT

NOTES

1.

o 2. For additional details not shown, see Standard Plan C-6c.
. 6-3 L 3-112 -3 . g-3 sl ANCHOR RAIL WASHER ~
I i T e i1, T Pty | ON -Hgmc s]Dés . 3. For end section details, see Standard Plans C-7 and C-7a.
i i o g__ Ol -4 [ (SEE NOTE 2)
i i o ! i 4. Use details for Wood Breakaway post shown on this plan and components
! ] ; - (SEENOTED) | - U e shown on Standard Plan C-1b.
| ! . h
H em—— S [ — e e—— ; WOOD BREAKAWAY POST 5. Fasten the Anchor Cable using two 1" (in) nuts and washer, at both ends of cable.
; T H— =| e ' i BEARING PLATE (SEE NOTE 2) Outside nut shall be torqued against inside nut a minimum of 100 ft.-Ibs.
! ¢ : GROUND LINE 6.. Wood blocks shown. Blocks of alternate material may be used. See
¥ 1| ANCHOR
{ f {| cABLE Al ] o / Standard Specification 9-16.3(2).
» E ] [} i 1 1y ¢ z [ ! { . .
p iyl i ig &1 i E \ 7. Posts shall match those of the connecting run: timber or steel.
= biy b i1 i %'% (SEE NOTE 5) )
o el A i v e i 51/2° 1
2 byl Py i Pyt PIPE SLEEVE it
% it it b it (SEE NOTE 2) !: _’l__!_l o
5 i i it i i | it
= i X% i1 if i - SR 18
: L 4 4 . ¢ 7 .
s i ! ! \
z i . l[ O O 1 ¥
3 (SEENOTE 7) ANCHOR POST ASSEMBLY il 3/4° (IN) HOLES i ]~ | =
§ (SEE NOTE 4) ' ; i | 23Ny _ [ o
ELEVATION VIEW e i L0
W-BEAM A e "","r
E 6x8 1!
th S4S !
2 ' f
“-:{‘E el 5
i WOOD BREAKAWAY
) BEAM GUARDRAIL TYPE 10 OR 11 ~ PAY LIMIT s BEAM GUARDRAIL ANCHOR TYPE 10 ~ PAY LIMIT | ISOMETRIC VIEW 5 : POST DETAIL
| 6 -3" | 3-112" L: 6-3" | 6-3" 5 (S
: : SN T 12 SR 0 T s 8 L o : ANCHOR RAIL WASHER ~
i : ; i i &%%Hﬁg TELzA)'II’E ON TRAFFIC SIDE (SEE NOTE 2)
! ! i e ! /_ i END SECTION DESIGN C
E { : - g ; £ ' (SEE NOTE 3)
> = 5 —_— % : ; § WOOD BREAKAWAY POST
= I ; : i —————§ BEARING PLATE (SEE NOTE 2)
; ! ! 1 ANCHOR GROUND LINE
} { ! i CABLE L I /_
1 l’ 1] Ll x [} ) : ) ' i ' : 1 {
et e i e ’“I :}l\_
Hi e e el ok (SEE NOTE §)
i P e g i
b P it el PIPE SLEEVE _ s
1E i iy pe i (SEE NOTE 2) Vi
bE ! i ¥ ti arry,
i i i it 4! i ;
i t | 4 i M //KO/ May 6 2014 3:16 PM 3
i BEAM GUARDRAIL (TYPE 31)
(SEE NOTE 7) ANCHOR POST ASSEMBLY e ANCHOR TYPE 10
(SEE NOTE 4) [
ELEVATION VIEW STANDARD PLAN C-23.60-03
THRIE BEAM

ISOMETRIC VIEW

For use on the end of guardrail runs when a crashworthy terminal is not required.

SHEET 1 OF {1 SHEET

APPROVED FOR PUBLICATION
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BEAM GUARDRAIL

/ SHOULDER

1. The Implementation of the Manual for Assessment of Safety Hardware
(MASH) criteria may result in the acceptance of guardrail terminal

OFFSET ~ SEE NOTE 6 —

o

TYPE 31 5 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL (SEE NOTE 3) , 10' - 0" MIN. '
PAY LIMIT | - N 3 =5 i == EDGE OF WIDENED

i EMBANKMENT
R O e S e = R 6
L A e e O e e T i = 20: 1 SLOPE OR FLATTER o= 1
I RS e e TR T R e D R R e = S T S
T et R e S D e e e e T (RELATIVE TO GRADE) o
.' :
I
|
|
i
]

PLAN VIEW NOTES
SKT-SP-MGS (TL-3) SHOWN

BEAM GUARDRAIL systems currently not shown on this plan, or the elimination of guardrail
_ TYPE31 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL ~ PAY LIMIT . ) terminals that are on this plan. Non-Flared terminals shall be selected
PAY LIMIT | = ; i 3 _ from the WSDOT Qualified Products List (QPL) or approved through
- 126 - ; -~ SKISEMGSI{T1-9) ?;ESTEMEL? STHIE 8071741/2 480 - the WSDOT Request for Approval of Materials (RAM) process.
: ! BETNOTES] LENGTH OF SPENOTEA =
! S ! [ NEED POINT | i 2. This terminal is FHWA eligible at Test Level Three (TL-3) and may be
] E l = e ——— e Eryar — = e i =

used for all posted speeds.

3. An SKT-MGS (TL-3) or an SKT-SP-MGS (TL-3) as manufactured by
Road Systems, Inc. or SOFTSTOP (TL-3) as manufactured by Trinity
\ GROUND Highway Products, LLC shall be installed according to manufacturer's

] E il 6.3 : LINE recommendations.
i 5 e = it
1§ . ) Lo A L Bl N1 i 4. A reflectorized object marker shall be installed according to
ELEVATION VIEW ' i manufacturer's recommendations.
SKT-SP-MGS (TL-3) b
STEEL POSTS POST 1 5. When snow load post washers and snow load rail washers are required
BEAMngé §1DRA|L BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL ~ PAY LIMIT by the Contract, the snow load rail washers shall not be installed within
BAYATIITER = - = S 3 3 the terminal limits.
'rg_ 1172 _ N _ SKT-MGS (TL-3) SYSTEM LENGTH = 50' - 0" i L
: (SEE NOTE 6) SEE NOTE 4 ‘- 6. Terminal shall be installed at a widening, ensuring the end piece is
h';’;ST;'O‘,’{T i entirely off the shoulder. While this terminal does not require an
" [ AL, : offset at the end, a flare is recommended. For the SKT-MGS (TL-3)
— = = = = — % and the SKT-SP-MGS (TL-3), a maximum flare of 25 :1 or flatter over
i I | the length of the terminal is allowed with a maximum offset of 24" (in)
i ' i A} over 50' (ft).
i i i it i X i 5 0 it \
i f it ! i ! 1 : | o il i GROUND  For the SOFTSTOP (TL-3) a maximum
i i i i b i o i it uittz flare of 25.4 : 1 or flatter is allowed
) ! i i L il L i i :!5 6 - 3" :!; over the system length of 50' - 9 1/2"
i 1 ns p ST B r— with a maximum offset of 24" (in) at
SKT-MGS (TL-3) S i the anchor post.
WOOD POSTS POST 1
BEAM GUARDRAIL 7. For terminal details, see
TYPE 31 . BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL ~ PAY LIMIT ) WSDOT approved
PAYLMIT ) - - ' manufacturer's drawings.
f : = 8. The SOFTSTOP terminal
i : ~ . | — SEENOTE 4 is supplied with steel posts e
; : : only. It can be used with ol 132016 8.0 AM o
= s i guardrail runs composed ¥
i [ of steel or wood guardrail BEAM GUARDRAIL TYPE 31
S =a. posts. NON-FLARED TERMINAL
| I | § } § i i i i\ erouno (ALL POSTED SPEEDS)
§ ¥ | ¥ ¥ § i oom N i i LNE STANDARD PLAN C-22.40-05
o i f! it 0 e YRy i B SHEET 1 OF 1 SHEET
; i ELEVATION VIEW ; . po;'[' 1 Els APPROVED FOR PUBLICATION
SOFTSTOP (TL-3) il Corpenter, feff  irsanissosom
(SEE NOTE 8) s S
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