

## DRUM REMOVAL

Grant County  
Dept. of Public Works  
**Bid Opening: 1:30 P.M. Tuesday, February 26, 2008**

NRC Environmental Services  
4031 E. Trent Ave.  
Spokane, WA 99202

Federal Engineers & Contractors, Inc  
3100 George Washington Wy, Ste106  
Richland, WA 99354

Glacier Construction  
2201 Inter Ave. Ste A  
Puyallup, WA 98372

Anderson Environmental Cont, LLC  
705 Colorado Street  
Kelso, WA 98626

Item #	Quantity	Unit	Description	NRC Environmental Services		Federal Engineers & Contractors, Inc		Glacier Construction		Anderson Environmental Cont, LLC	
				Unit \$	Amount	Unit \$	Amount	Unit \$	Amount	Unit \$	Amount
1	100%	L.S.	Mobilization	\$54,245.89	\$54,245.89	\$289,784.00	\$289,784.00	\$119,500.00	\$119,500.00	\$75,001.00	\$75,001.00
2	105	L.S.	Surveying	\$6,896.64	\$6,896.64	\$12,282.00	\$12,282.00	\$9,560.00	\$9,560.00	\$14,842.30	\$14,842.30
3	\$200,000	Est.	Force Account	1	\$200,000.00	1	\$200,000.00	1	\$200,000.00	1	\$200,000.00
4	9,430	C.Y.	Borrow	\$7.55	\$71,196.50	\$4.15	\$39,134.50	\$6.70	\$63,181.00	\$6.74	\$63,558.20
5	7,500	C.Y.	Non-Hazardous Overburden Excavation	\$6.82	\$51,150.00	\$3.18	\$23,850.00	\$7.85	\$58,875.00	\$6.99	\$52,425.00
6	420	C.Y.	Potentially Hazardous Overburden Excavation	\$8.17	\$3,431.40	\$54.34	\$22,822.80	\$21.00	\$8,820.00	\$113.65	\$47,733.00
7	130	C.Y.	Potentially Hazardous Soil Excavation	\$8.16	\$1,060.80	\$21.20	\$2,756.00	\$32.00	\$4,160.00	\$201.04	\$26,135.20
8	1	L.S.	Staging Area	\$116,786.29	\$116,786.29	\$129,384.00	\$129,384.00	\$139,000.00	\$139,000.00	\$131,109.00	\$131,109.00
9	2,000	Each	Drum Handling and Overpack	\$177.80	\$355,600.00	\$128.35	\$256,700.00	\$180.00	\$360,000.00	\$198.86	\$397,720.00
10	30	Ea/Wk	Rolloff Bin	\$393.75	\$11,812.50	\$269.22	\$8,076.60	\$1,000.00	\$30,000.00	\$151.21	\$4,536.30
Subtotal					\$872,180.02		\$984,789.90		\$993,096.00		\$1,013,060.00
State and Local Sales Tax (7.9%)				7.90%	\$68,902.22	7.90%	\$77,798.40	7.90%	\$78,454.58	7.90%	\$80,031.74
<b>TOTAL</b>					<b>\$941,082.24</b>		<b>\$1,062,588.30</b>		<b>\$1,071,550.58</b>		<b>\$1,093,091.74</b>
Receipt of Addendum #1				Yes		Yes		Yes		Yes	
Bid Bond (or Intended Surety)				Yes	\$47,054.11	Yes	\$54,000.00	Yes	5%	Yes	5%
Subcontractor's List				Yes	None listed	No		Yes	NW Linings	Yes	Myres Container
Non-Collusion Affidavit				Yes		Yes		Yes		Yes	
Bid Irregularities				None		1. Did not use addendum proposal form 2. Mobilization bid at 27% 3. Subcontractor's report not completed		1. Performance bond rider		None	

## DRUM REMOVAL

Grant County  
Dept. of Public Works  
**Bid Opening: 1:30 P.M. Tuesday, February 26, 2008**

CDM Constructors, Inc  
11811 NE 1st St. #201  
Bellevue, WA 98005

PSC Environmental Services  
18000 72nd Ave. S  
Kent, WA 98032-1035

Clean Harbors Environmental Serv., Inc  
42 Longwater Drive  
Norwell, MA 02061

Strider Constuction Co.  
4721 Northwest Drive  
Bellingham, WA 98226

Item #	Quantity	Unit	Description	CDM Constructors, Inc		PSC Environmental Services		Clean Harbors Environmental Serv., Inc		Strider Constuction Co.	
				Unit \$	Amount	Unit \$	Amount	Unit \$	Amount	Unit \$	Amount
1	100%	L.S.	Mobilization	\$57,150.00	\$57,150.00	\$204,372.00	\$204,372.00	\$67,517.00	\$67,517.00	\$200,000.00	\$200,000.00
2	105	L.S.	Surveying	\$46,372.00	\$46,372.00	\$11,765.00	\$11,765.00	\$18,962.00	\$18,962.00	\$12,000.00	\$12,000.00
3	\$200,000	Est.	Force Account	1	\$200,000.00	1	\$200,000.00	1	\$200,000.00	1	\$200,000.00
4	9,430	C.Y.	Borrow	\$5.57	\$52,525.10	\$8.06	\$76,005.80	\$13.28	\$125,230.40	\$6.00	\$56,580.00
5	7,500	C.Y.	Non-Hazardous Overburden Excavation	\$6.46	\$48,450.00	\$16.24	\$121,800.00	\$12.55	\$94,125.00	\$9.50	\$71,250.00
6	420	C.Y.	Potentially Hazardous Overburden Excavation	\$30.00	\$12,600.00	\$54.36	\$22,831.20	\$124.52	\$52,298.40	\$40.00	\$16,800.00
7	130	C.Y.	Potentially Hazardous Soil Excavation	\$39.00	\$5,070.00	\$54.36	\$7,066.80	\$127.07	\$16,519.10	\$60.00	\$7,800.00
8	1	L.S.	Staging Area	\$342,533.00	\$342,533.00	\$130,442.00	\$130,442.00	\$223,655.00	\$223,655.00	\$150,000.00	\$150,000.00
9	2,000	Each	Drum Handling and Overpack	\$133.00	\$266,000.00	\$156.75	\$313,500.00	\$165.52	\$331,040.00	\$220.00	\$440,000.00
10	30	Ea/Wk	Rolloff Bin	\$168.00	\$5,040.00	\$166.00	\$4,980.00	\$147.68	\$4,430.40	\$1,000.00	\$30,000.00
Subtotal					\$1,035,740.10		\$1,092,762.80		\$1,133,777.30		\$1,184,430.00
State and Local Sales Tax (7.9%)				7.90%	\$81,823.47	7.90%	\$86,328.26	7.90%	\$89,568.41	7.90%	\$93,569.97
<b>TOTAL</b>					<b>\$1,117,563.57</b>		<b>\$1,179,091.06</b>		<b>\$1,223,345.71</b>		<b>\$1,277,999.97</b>
Receipt of Addendum #1				Yes		Yes		Yes		Yes	
Bid Bond (or Intended Surety)				Yes	5%	Yes	5%	Yes	5%	Yes	5%
Subcontractor's List				Yes	None listed	Yes	Munitor Const. ACF West Const. Knudsen Survey	Yes	None listed	Yes	None listed
Non-Collusion Affidavit				Yes		Yes		Yes		Yes	
Bid Irregularities				None		1. Proposal signature page missing		None		1. Mobilization bid at 15.6%	